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RFC 
No. 

Category  Document  Section  Clarification  Response 

1  3  Book 2  2.4.2.3.4, p.2‐20  RFP states that Caice File format is to be used for design 
submittals.  Please clarify that the Department’s intent is that 
only final drawings are required to be submitted in MicroStation 
and Caice format. Work may be completed on other systems 
and intermediate design deliverables can be in PDF format.   

Final drawings and survey data are to be submitted to the 
Department in Microstation and CAiCE format, respectively. 
Work may be done on other systems as long as they can be 
converted to these required formats.  Intermediate design‐
deliverables can be in PDF format unless expressly required in 
another format in the RFP. 

2  3  Book 2  8.1 

P. 8‐1 

Please provide preliminary geotechnical explorations as stated 
in this section.  This section indicates that there have been 
subsurface explorations performed. However, there are not 
documents included in the RIDs or Contract Documents. 

The boring information was originally provided in the RID. 
Selected soil boring information for the project has now been 
provided as Exhibit 8‐A, “Log of Test Borings” per Addendum 
No. 2. 

3  2  Book 2  13.5.3.2  There is a reference to Exhibit 13‐B, which we cannot locate.  Exhibit 13‐B was provided with Addendum No. 2. 

4  4  Book 2  15.2.1 

P. 15‐1 

Please provide the Aesthetic Guidelines for Bridge Design 
document. 

A revised Exhibit 15‐A was provided with Addendum No. 2. 

5  4  Book 2  16.2.5 

P. 16‐4 

Please clarify the version of CAiCE and Microstation to use.  Correct versions are Microstation V8 and CAICE V10SP8.  The 
RFP has been updated to reflect these versions in Addendum 
No. 2. 

6  3  Book 2  18 General  Who will pay the costs of COZEEP on the project?  The Department will pay the costs of COZEEP on the project. 

7  1  RID 

 

CAD Files  Please provide access information to the “Hidden” website for 
the Microstation files.  We have not received the 2nd letter, 
discussed at the one‐on‐one meeting, containing access 
information. 

Only one letter has been sent and contained both the “hidden 
link” and the RFP link.  The Department has resent the link to all 
Proposers. 

8  3  RID  General  Please make available the electronic design files (CAD files) used 
in the preparation of the Conceptual Plans. Specifically, the 
proposed horizontal design (edges of pavements and shoulders, 
guardrails, etc.), vertical alignments, superelevation design, 
drainage design, and etc. are requested. This request includes 
electronic files of the adjacent projects and the ultimate design 
concept. 

These electronic files used to prepare Conceptual Plans were 
provided in the original release of the RFP on the hidden link.  
Master files of adjacent projects were also provided at the same 
location.  The ultimate design concept file has now been posted 
as “Alt5.dgn” on the hidden link. 
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9  3  RID  General  The following RIDs are missing: 

57_0760RL_Rose_Cyn_Bridge.zip 
57_0787_Carroll Canyon_Bridge.zip 
57_DAR2 Carroll Canyon DAR.zip 
57_0759 Governor Drive Bridge.zip 
 
 

These are bridge site submittals and can be accessed through 
the hidden link. 

10  3  RID  General  The following RIDs are missing: 

CDFG 1602 Agreement 
RWQCB Section 401 Certification 
Corps Section 404 permit 
Permit from the PUC. 

CDFG 1602 Agreement was provided with Addendum No. 2. 
 
The 401 Certification and 404 Permit are pending and will be 
provided when received by the Department. 
 
The Permit from the PUC is dependent on the Final Design.  The 
Design‐Builder will be responsible for providing all deliverables 
required for the permit and the Department will obtain the 
permit.. 

11  3  RID  General  The following RIDs are missing: 

Project ‐ 11‐045894 – 805 at Carroll Canyon Bridge and Mira 
Mesa. We have bridge plans but not the rest of the plans which 
should include the drainage system. 

The roadway plans for these projects have now been posted to 
the RID. 

12  2  RID  Governor Drive 
UC57‐0759RL  
PFR / Page 2 

 “In the RID's, on page 2 of the document "Governor Drive 
UC57‐0759RL PFR" under the heading "Fault and Seismic Data" 
reference is made to the "Preliminary Seismic Design 
Recommendations (PSDR)(dated July 28, 2011 by Asef 
Wardak of the Office of Geotechnical Design South 2.”  Please 
provide this documentation to the bidders.  

Preliminary Seismic Design Recommendations for all structure 
locations have now been posted to the RID. 

13  2  RID  Missing 
Information / 
Files 

Please provide the following missing information:  
 
Microstation master files containing linework of Roadway, 
Utilities, striping, signing, drainage, fiber optics, signals,  and 
electrical. 

The Microstation master file b2T200aa1.dgn only contains 
linework of roadway, existing features such as utilities, striping, 
signing and drainage. Other information is currently not 
available or only available through as‐builts. This file has been 
updated and reposted to the hidden link to show the ESA areas. 
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14  2  RID  Missing 
Information / 
Files 

Please provide the following missing information:  
 
Microstation cut sheet files of the pdf files provided. 

The files were already posted and can be accessed through 
the hidden link. 

15  2  RID  Missing 
Information / 
Files 

Please provide the following missing information:  
 
Microstation “Alt5.dgn” is referenced to topographical base 
maps but not provided.   

“Alt5.dgn” has now been uploaded to the hidden link. 

16  2  RID  Missing 
Information / 
Files 

Please provide the following missing information:  
 
CAiCE DTM files of the project concepts 

These files have been posted to the RID. 

17  2  RID  Missing 
Information / 
Files 

Please provide the following missing information:  
 
CAiCE DTM files of the projects under construction: La Jolla 
Village Dr/Miramar Rd. Interchange(Contract 11‐089754) and 
Carroll Canyon Rd/Mira Mesa Blvd Interchange (Contract 11‐
2T0404)  

This information is not currently available.  Information on these 
projects can be extracted from contract plans that have been 
provided. 

18  2  RID  Missing 
Information / 
Files 

Please provide the following missing information:  
 
Section 8.1, paragraph 3 says that there was pre‐contract 
limited subsurface exploration performed for the project to 
reduce unknowns and it goes on to say that it was included in 
the RIDs, however we have not been able to find this 
information.  

Soil boring information for the project was provided in 
Addendum No.2, Exhibit 8‐A, “Log of Test Borings.”  

19  2  RID  Missing 
Information / 
Files 

Please provide the following missing information:  
 
Preliminary Foundation Reports that were provided in the RIDs, 
it indicated that a Seismic Hazard Report was prepared.  This 
report however was not included in the RIDs; we would like to 
request a copy of the Report. 

Preliminary Seismic Design Reports for all structure locations 
have been posted to the RID. 

 


