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Callout 

Number * 

(*$ thou.
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million
shown)

Advertising
Date 

(Dates 
subject to 

Calif. 
Transportati

on 
Commission

. 

Bid-
Opening 

Date

(Dates 
subject to 

Calif. 
Transportatio

n 
Commission. 

(from) / (to)   

1 0G210 0400000317 ALA 013 9.9 / 10.1

In Oakland on 
NB Rte 13 

(Tunnel Rd) 
between Hiller 

and Vicente

Upgrade 
shoulder/sidewalk 

and constr a 
retaining wall.

LOC 108

Temporary Railing Type K - 1440 LF; 
Temporary Alternative Crash Cushion - 6 

EA; Structure Backfill (Soldier Pile Wall) - 
21; Lean Concrete Backfill - 39 Cu Yd; 

Soldier Pile Wall - 376 LF; 36" Drilled Hole - 
337 LF; Random Rock Texture - 1,256 Sq Ft 

Rough Concrete Texture-885 LF; Timber 
Lagging - MFBM 6; Concrete Barrier - 240 

LF

Traffinc Control System

HMA -Type A 
- 172; HMA-

Leveling - 
202; Liquid 

Asphalt Prime 
Coat - 0.5; 

Tack Coat - 1

Ret. Wall 
- 39; 

Barrier 
Slab - 72

Gutter - 
79 LF; 

Curb/Gut
ter/Sidew
alk/Drive
way - 37                                                                                                      

8,741 78 None None 93 None 307 None None $880 2/1/2015 02/24/15

2 17245 0413000371 ALA 880 18.4

In Hayward - 1.7 
Miles Norhteast 

of A Street 
Undercrossing

Required 
Environmental 

Mitigation (Site 1) 
for 04-17240, 
PPNO 0086Z

1,602 840

3/4" Drip Irrigation Tubing (5,000 LF); 
Hydromulch (66,600 Sq Ft); Hydroseed 

(66,600 Sq Ft); Compost (40,000 Sq Ft); 
Chain-Link Fence (2,000 LF)

Roadside Clearing; Plant 
Establishment Work None None None None None None None None None None None None $400 4/27/2015 06/01/15

3 1A672 0412000347 ALA 580 46.1

In Oakland at 
Distribution 

Structure (BR. 
NO. 33-0061 

L/R)

Rehabilitate Bridge 
Structure, Steel 

Painting, Repair of 
Electrical and 

Drainiage Facilities

None 600 Spot Blast Clean and Paint Undercoat 
(56700 Sq Ft); 

Time-Related Overhead; Traffic 
Control System; Portable Changeable 

Message Sign; Maintain Existing 
Planted Areas; Clean Structural Steel 

(Existing Bridge); Paint Structural 
Steel (Existing Bridge); Traffic 
Operations System (3 locations)

None None None None None None None None None None None None $13.8 
(million) 4/20/2015 07/29/15

4 1J190 0414000153 ALA 13 4.3 / R9.6

In Ala County in 
Oakland fr rte 
13/580 Sep to 
Rte 13/24 sep

Rubberizeed Hot 
Mix Asphalt (Gap 

Graded) Overlay on 
Mainline

None 70 Tack Coat-90 Ton

Traffic Control Systme-$100,000, 
Maintain Traffic-$10,000; COZEEP 

Contract-$125,000, Payment 
Adjustments for Price Index 

Fluctuations-$125,000

HMA(TYPE 
A)(1,260 

ton)/RHMA 
(Gap Graded) 
(23,900 ton)

None None None None None None None None 240,000 
(sq.yd) None None $4,275 4/15/2015 5/15/2015

5 1J830 0414000389 ALA 680 R12.4 / R15.9

From Koopman 
Road to 

Pleasanton 
Industrial OH, 
Industrial Park 

OH

Replace PCCP and 
Repair Spalled 

Joints.
None 20 Slab Replacement (RSC)-

1,620 CuYd
Traffic Control System,

Portable Changeable Message Sign. None None None None None None None None None None None None $900 3/2/2015 4/1/2015

6 1J860 0414000386 CC 4 48.2 / 48.4
In Contra Costa 
County near Old 

River Bridge

Asphalt Concrete 
Surfacing None 30 HMA- 100 Tons, RHMA - 400 Tons Traffic Control System-$15,000

HMA(TYPE 
A) -

100/RHMA-
400

None None None None None None None None 4,000 None None $270 4/15/2015 5/15/2015

7 2G410 0400020752 ALA 680 R20.0 / R20.3

In the City of 
Dublin on I-680 

at I-580/680 
Interchange

Replace Metal 
Beam Guard Rail 

with Concrete 
Barrier

NONE 45 Concrete Barrier (1990 LF); Traffic Control System; Minor HMA - 
190

Minor = 
4.4

Minor - 
2.3 None None None Concrete - 

54 220 None None None None $717 4/27/2015 06/21/15

8 3E230 0412000286 ALA 13 9.0 / 10.0

In Ala County in 
Oakland from 

Broadway 
Terrace to Hiller 

D i

Replace Asphalt 
Concrete Surfacing None 30 HMA- 3800 Tons Traffic Control System-$65,000, Loop 

Detector Replacement-$30,000
HMA(TYPE 
A) - 3,800 None None None None None None None None None None None $950 4/15/2015 5/15/2015

9 3E390 0412000302 CC 4 0.0 / 4.9

In Contra Costa 
County in and 
near Hercules 

from San Pablo 
Avenue to 
Cummings 

Skyway 
Overcrossing

Resurfacing None 60/
none

Asphaltic Emulsion Membrane (Bonded 
Wearing Course) - 110 ton; Tack Coat - 5 

ton 

Portable Changeable Message Sign - 
$15,000; Traffic Control System - 

$60,000; Vehicle Sensor Node 
Replacement - $50,000; Maintain 

Traffic - $15,000; COZEEP Contract - 
$120,000; Payment Adjustments for 
Price Index Fluctuations - $52,000

HMA(Type 
A) (3,020) / 

RHMA 
(Bonded 
Wearing 

Course-Gap 
Graded) 
(11,300)

None
Minor 

Concrete - 
8

None None None None None None 157,00 None None $2.80 
(million)     

4/15/2015 5/15/2015

10 4H830 0413000284
ALA
ALA
ALA

24
580
680

Var / Var Various Bridge Repair 
Work None 150/

none

Remove Concrete Deck Surface - 102,800 sq 
ft; Furnish Bridge Deck Treatment Material - 
1,919 gal; Clean Expansion Joint - 7,821 lf; 

Joint Seal (MR 2') - 1,502 lf 

Portable Changeable Message Sign - 
$30,000; Traffic Control System - 

$150,000; Maintain Traffic - $10,000; 
COZEEP Contract - $150,000

None

Structural 
Concrete, 
Bridge - 

44

Rapid 
Setting 

Concrete 
(Patch) - 
1,465 cf

6,229 None None None None

Furnis - 
10,303 cf / 

Place - 
103,112 sq 

ft 

None None None $3.10 
(million)

4/15/2015 5/15/2015

Upcoming D4 Construction Contracts- January 30, 2015-April 30, 2015 Contractors' Outreach - EAST REGION  

COMMON ITEMS (units shown in heading unless different)

Postmiles

These are some of the major item , selected to suggest the scope/nature of the 
work.  A full bid item list is posted online by  the Caltrans Office Engineer when 

the project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

For District 4 (SF Bay Area) projects, use the scroll bar at the right to scroll 
down to those projects that start with "04"

 notes: Quantities shown are rounded
           This list is not a contract document or part of any bidding information and should not serve as a basis for bids.            
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Callout 

Number * 

(*$ thou.
unless
million
shown)

Advertising
Date 

(Dates 
subject to 

Calif. 
Transportatio

n 
Commission. 
Check online 
at Caltrans 
OE  after 

Bid-Opening 
Date

(Dates subject 
to Calif. 

Transportation 
Commission. 
Check online 

at Caltrans OE  
after Adv. 

Date shown 
below)

(from) / (to)

1 1F860 0412000451 NAP 128 4.0 / 4.6  Calistoga - High 
Street to Route 29  Drainage Rehabilitation None 45 Install culverts -300 LF, drainage inlets Traffic Control System - $10,000 HMA- 26 

Tons None 4 cu yd None None None None None None None None None $180 4/15/2015 5/15/2015

2 1J150 0414000149 Son 121 0.0 / R7.3

In Sonoma County 
near Schellville 
from Route 37 to 
Sonoma Creek 
Bridge

RHMA overlay None 45 None None 11,600 None 3,900 None None None None None None 86,300 None None $2,500 3/23/2015 4/24/2015

3 1J760 0414000349 SOL 80 39.8 / 39.8

In Solano County in 
Dixon at the Dixon 
Maintenance 
Station 8628 
Sparling Lane

Build Materials Storage 
Canopy None 120 Temporary Fiber Roll - 400 lf

Building Work - $318,248.; 
Resident Engineers Office - 
$14,400.

None None None None None None None None None None None None $397 4/15/2015 5/15/2015

4 26409 400000735 MRN
SON

101
101

26.5
0.0

/
/

27.6
2.0

At and near San 
Antonio Road Re-Align Route 101 at 

San Antonio Curve

1600, 
401, 404, 
USFWS, 
NOAA

480

Temp. Railing (Type K) - 83,100 LF; Stormwater 
Sampling & Analysis Day - 28 EA; Temp. Hydraulic 
Mulch - 38,900 Sq Yd; Temp. Check Dam - 8,310 LF; 
Temp. Fiber Roll - 27,400 LF; Temporary Silt Fence - 
62,800 LF; Treated Wood Waste - 234,000 LB; Remove 
Double MBGR - 12,300 LF; Remove Painted Traffic 
Stripe - 143,000 LF; Remove 30" Steel NMWD Pipe - 
6,250 LF; Remove Conc Pavement and Base - 9,410 cu 
yd; Remove Base and Surfacing - 9,370 cu yd; Shoulder 
Backing - 40 Tons; Hydromulch - 1,290,000 Sq Ft; Fiber 
Rolls - 87,900 LF; Hydroseed-1,290,000 sq ft; Compost 
& Incorp. Mtrl - 1,210,000 sq ft;  78" Steel Casing - 80 
LF; 78" CIDH Conc. Piling -  927 LF; Furnish Class 200 
Piling - 4,040 LF; Drive Class 200 Piling - 124 EA; Steel 
Sheet Piling 3,170 Sq Ft; Alt. Pipe Culvert - 15,100 LF; 
Reinf  Conc  Pipe  3 680 LF; Corr g  Steel Pipe  4 910 

Time-Related Overhead; 
Construction Area Signs; Traffic 
Control system; Jobsite Mgmt.; Rain 
Event Action Plan; Clearing and 
Grubbing; Rammed Aggregate 
Columns; Prestress CIP Concrete; 
Traffic Operations System (@ 6 
locations)

Replace AC 
Surfacing - 36; 
HMA (Type 
A) - 83,700; 
HMA (Open-

Graded) - 
10,800; 

RHMA (Gap-
Graded)- 

15,200; Place 
HMA (Misc)-
5,120 sq yd; 
Place HMA 

dike - 23,020 
LF; Tack Coat 

 120

Bridge Ftg. - 
281; Bridge 
- 5,625; Ret 
Wall 2,080; 
Approach 
Slab - 272; 
Box Culvert 
8; Headwall 
- 10; Minor - 

488

Ditch 
Lining - 

540; 
Gutter - 

21; 
Gutter 
Depres
sion 40

1,980; 
Bridge 

- 
1,775,
990; 
Ret 

Wall - 
138,22

0

Bridge 
- 

2,642; 
Type 
D - 
430; 
Ret. 

Wall - 
3,140; 
Ditch 
2,310

37,100

Bridge - 
2,495; 

Ret. Wall 
- 3,890; 
Pervious 
Ret. Wall 
Mtrl - 65

550,000
/

Type Y-
1 ADL: 
3,700

None 32,000

Class 4 
Subbase - 
71,200; 
Class 2 - 

7,400

Biofiltration
Soil-2,600 

$50.4 
(million) 12/8/14 2/11/2015

5 2641A 412000643 NAP 12 0.0 / 3.3 Jameson Canyon Replace Landscaping None 90 WD/
5 yr PEP

Plastic Pipe - 17,040 LF; Temporary Fiber Roll - 5,200 
LF; Riser Sprinkler Assembly - 610 EA

Maintain Existing Planted Areas; 
Plant Establishment work; Traffic 
Control System; Roadside Clearing; 
Contractor-Supplied Biologist

None None None None None None None None None None None None $614 2/16/15 3/16/15

6 2A11A 412000644 NAP 121 20.2 / 20.4 Capell Landscape Highway Planting and 
Revegetation. None 90 WD/

5 yr PEP Wood Mulch - 187 cu yd; Plastic Pipe - 2,440 LF

Portable Changeable Message Sign; 
Traffic Control System; Jobsite 
Management; Contractor Supplied 
Biologist; Natural Resource 

    

None None None None None None None None None None None None $224 4/21/15 5/19/15

7 2J280 0414000472 SOL 780 0.5 / 7.4
From Park Road 
UC to Lemon 
Street

0.1 ft RHMA Overlay None 90

Cold Plane Asphalt Concrete Pavement-58,500 SQYD, 
Rubberized Hot Mix Asphalt(Gap Graded)-2,480 
TONS, Tack Coat-131 TONS, Thermoplastic Traffic 
Stripe(Broken 35-13)- 65,800 FT

Traffic Control System, Portable 
Changeable Message Sign

Rubberized 
Hot Mix 

asphalt (Gap 
Grades)-

20,900, Hot 
Mi  A h lt 

None

Minor 
Concre

te( 
Curb & 
Gutter)-

20  

None None None None None None None 58,500 None $4.15 
(million) 3/30/2015 4/27/2015

8 4H810 0413000283 Var Var Var / Var Various

Replace Joint Seals, 
Methacrylate Br Decks 
and Install Asphaltic 
Plug Joints

None 70

Remove Asphalt Concrete Surface - 5,832 sq ft; Treat 
Bridge Deck - 64,810 sq ft; Furnish Bridge Deck Treat 
Material - 864 gal; Joint Seal (Asphaltic Plug) - 416 lf; 
Deck Seal - 5,832 sq ft; Slurry Leveling Course - 350 gal  

Portable Changeable Message Sign - 
$10,000; Traffic Control System - 
$150,000; Maintain Traffic - 
$10,000; COZEEP Contract - 
$150,000

HMA (Bridge) 
(88 ton) None None None None None None None None None None None $804 4/15/2015 5/15/2015

9 4H820 0413000289 Var Var Var / Var Various

Replace Joint Seal, 
Methacrylate bridge 
decks and Repair 
Abutment

None 80

Repair Spalled Surface Area - 80 sq ft; Prepare Concrete 
Bridge Deck Surface - 231,270 sq ft; Treat Bridge Deck - 
231,270 sq ft; Furnish Bridge Deck Treat Material - 
2,570 gal; Clean Expansion Joint - 826 lf, Joint Seal 

    

Portable Changeable Message Sign - 
$20,000; Traffic Control System - 
$150,000; Maintain Traffic - 
$10,000; COZEEP Contract - 

None None None None None None None None None None None None $844 4/15/2015 5/15/2015

10 4H920 0413000328 SOL 680 7.0 / 13.1
No. of Lopes 
Ranch Rd to Route 
80

Tree Removal and 
Trimming of Shrubbery None 30 120 Trees to Remove, 21 acres of shubbery to trim Traffic Control System - $30,000 None None None None None None None None None None None None $180 4/15/2015 5/15/2015

11 4H950 0414000334 SON 116 R12.2 / R19.4
In Sonoma County, 
from River Road to 
Mirabel

Refresh striping None 40
150,000 LF 4" Enhanced Wet/Night Visibility Striping,  
6,00 LF 8" Enhanced Wet/Night Visibility Striping, 3600 
retroflective pavement markers                             

Traffic Control System - $16,000 None None None None None None None None None None None None $270 4/15/2015 5/15/2015

notes: Quantities shown are rounded
           This list is not a contract document or part of any bidding information and should not serve as a basis for bids.            

Project ID 
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Upcoming D4 Construction Contracts- January 30, 2015-April 30, 2015 Contractors' Outreach - NORTH REGION  

Postmiles

These are some of the major item , selected to suggest the scope/nature of the work.  
A full bid item list is posted online by  the Caltrans Office Engineer when the 
project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

For District 4 (SF Bay Area) projects, use the scroll bar at the right to scroll down 
to those projects that start with "04"

revised: 1/23/2015

COMMON ITEMS (Units Shown in Headings Unless Different)
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(*$ thou.
unless
million
shown)

Advertising
Date 

(Dates 
subject to 

Calif. 
Transportatio

n 
Commission. 
Check online 
at Caltrans 
OE  after 

Bid-Opening 
Date

(Dates subject 
to Calif. 

Transportation 
Commission. 
Check online 

at Caltrans OE  
after Adv. 

Date shown 
below)

(from) / (to)

notes: Quantities shown are rounded
           This list is not a contract document or part of any bidding information and should not serve as a basis for bids.            

Project ID 
(PUID)

Upcoming D4 Construction Contracts- January 30, 2015-April 30, 2015 Contractors' Outreach - NORTH REGION  

Postmiles

These are some of the major item , selected to suggest the scope/nature of the work.  
A full bid item list is posted online by  the Caltrans Office Engineer when the 
project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

For District 4 (SF Bay Area) projects, use the scroll bar at the right to scroll down 
to those projects that start with "04"

revised: 1/23/2015

COMMON ITEMS (Units Shown in Headings Unless Different)

12 4S220 400001217 MRN 1 11.0 Near Stinson Beach
Construct Soldier 
Pile/Tie Back Retaining 
Wall

Coastal 
Develop

ment 
Permit

139 WD/
5 yr PEP

Temporary Railing (Type K) - 1,260 LF; Ground Anchor 
(Sub Horizontal) - 35 EA; Steel Soldier Pile - 926 LF; 
30" Drilled Hole - 712 LF; 

Temporary Signal System; Portable 
Changeable Message Sign; Plant 
Establishment

HMA (Type 
A) - 690; Tack 

Coat - 1.3

Ret. Wall - 
58; 

Minor 
Struct.- 

10

Epoxy-
Coated 

- 
12,804

Soldier 
Pile

Wall-
265 

None

Soldier 
Pile Wall- 
289; Ret. 

Wall 
(Pervious

)-170; 
Conc - 

95; Lean 

NOA - 
380; None None

Class 4 
Subbase - 

250 

Imported 
Borrow - 

3,780; 
Topsoil-640

$1.77 
(million)

4/13/15 5/14/15



 

 
updated

1/23/2015
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Number * 

(*$ thou.
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Advertising
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(Dates subject to 
Calif. 

Transportation 
Commission. 

Check online at 
Caltrans OE  

after Adv. Date 
shown below)

Bid-Opening 
Date

(Dates subject to 
Calif. 

Transportation 
Commission. 

Check online at 
Caltrans OE  

after Adv. Date 
shown below)

(from) / (to)    

1 1J280 0414000177 SCL 35 R0.0 / 7.7 From Route 17 to Black 
Road Refresh striping None 20

76,000 LF 4" Enhanced Wet/Night 
Visibility Striping , 850 retroflective 
pavement markers                                    

Traffic Control System - $16,000 None None None None None None None None None None None None $130 04/15/15 05/15/15

2 1SS52 412000543 SCL 280 2.6 / 2.6 Route 87, I-280 - SR87 
Connector

Construct Geo-
synthetic 
reinforced 
embankment

None 90 HMA--822 Tone Tom Portable Message Signs HMA (822 ton) 25 27 none 8 None None 3,580 None None 752 2,800 $1.86 
(million) 01/29/15 03/05/15

3 2J200 0414000460 SCL 152 30.4 / R35.2

About 20 Mile East of 
Gilroy from Pacheco 
Creek to Santa 
Clara/Merced County 
Line

AC Pavement and 
Rubberized 
Asphalt Placement

None 85 Tack Coat - 100 ton 

Portable Changeable Message Sign - 
$15,000; Traffic Control System - 
$60,000; Maintain Traffic - $15,000; 
COZEEP Contract - $125,000; 
Payment Adjustments for Price Index 
Fluctuations - $140,000

HMA(Type A) 
(8,300 ton) / 

RHMA (Bonded 
Wearing Course-

Gap Graded) 
(16,800 ton)

None None None None None None None None 239,000 None None $4.14 
(million) 04/15/15 05/15/15

4 4G610 412000549 SCL 87 9.0 / 9.1
In San Jose, So of Rte 
101 and No. of Airport 
Parkway Undercrossing

Improve safety, 
replace MBGR 
with concrete 
barrier

None 30 Concrete Barrier (Type 60) – 820 LF REMOVE GUARDRAIL – 580 LF HMA – 30 
TONS None None None None None None 12 (tons) None 91 None None $340 02/16/15 03/16/15

5 4H960 0414000335 SCL 152 7.8 / M10.2
From Santa Teresa 
Blvd to north junction 
Route 101

Refresh striping None 30

42,000 LF 4" Enhanced Wet/Night 
Visibility Striping,  6,000 LF 8" 
Enhanced Wet/Night Visibility Striping, 
1800 retroflective pavement markers                             

Traffic Control System - $15,000 None None None None None None None None None None None None $200 04/15/15 05/15/15

 

COMMON ITEMS (Units Shown in Headings Unless Different)

Postmiles

These are some of the major item , selected to suggest the 
scope/nature of the work.  A full bid item list is posted online by  
the Caltrans Office Engineer when the project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

For District 4 (SF Bay Area) projects, use the scroll bar at the 
right to scroll down to those projects that start with "04"

Upcoming D4 Construction Contracts- January 30, 2015-April 30, 2015 Contractors' Outreach - SOUTH REGION
 

notes: Quantities shown are rounded  
            This list is not a contract document or part of any bidding information and should not serve as a basis for bids.            



  

 
 Revise
 Jan. 23, 

2015
OTHER MAJOR ITEMS

 (quantities)
OTHER MAJOR ITEMS 

(lump sum)

ID EA
Project ID 

(PUID)
Co Rte Location

Description of 
Work

En
vi

ro
nm

en
ta

l P
er

m
its

W
or

ki
ng

 D
ay

s(
W

D
)/

 
Pl

an
t E

st
ab

.P
er

io
d 

(P
EP

)

AS
PH

AL
T:

 H
M

A/
RH

M
A/

Bo
nd

ed
 

W
ea

r C
ou

rs
e/

AC
 (t

on
s)

St
ru

ct
ur

al
 C

on
cr

et
e

(in
cl

 m
in

or
)(c

u 
yd

)

O
th

er
 C

on
cr

et
e 

(in
cl

 m
in

or
) (

cu
 

yd
)

Ba
r R

ei
nf

or
ci

ng
 S

te
el

 (l
b)

St
ru

ct
ur

e 
Ex

ca
va

tio
n 

(c
u 

yd
)

Le
an

 C
on

cr
et

e 
Ba

se
(c

u 
yd

)

Ba
ck

fil
l (

cu
 y

d)

Ro
ad

w
ay

 E
xc

av
at

io
n 

(c
u 

yd
)/

Ro
ad

w
ay

 E
xc

av
at

io
n 

(R
em

ed
ia

l o
r A

D
L)

 (c
u 

yd
)

Po
ly

es
te

r C
on

cr
et

e 
O

ve
rla

y 
(v

ol
/a

re
a)

Co
ld

 P
la

ne
 A

sp
ha

lt 
Co

nc
re

te
 

Pa
ve

m
en

t (
sq

 y
d)

Ag
gr

eg
at

e 
Ba

se
/

Ag
gr

eg
at

e 
Su

b 
Ba

se
 (c

u 
yd

)

Im
po

rt
ed

 M
at

er
ia

l (
cu

 y
d)

Approx. 
Callout 
Number 

* 

(*$ thou.
unless
million
shown)
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(Dates 
subject to 

Calif. 
Transporta

tion 
C i i

Bid-
Opening 

Date

(Dates 
subject to 

Calif. 
Transportati

on 
C i i

(from) /(to)   

1 1G540 4E+08 SM 82 7.1  In Millbrae - at 
Millwood Drive

Construct 
Signalized 
Intersection

None 60 None Traffic Control System; Signal 
and Lighting

HMA (Type A) - 
35

Minor 
Struct - 4.9

None None None None None None None None None None $292 3/2/2015 3/30/2015

2 1G850 4E+08 SM 92 5.4 /6.2

In SM Co. From 
0.1 Mile East of 
Skyline Blvd to 
0.4Mile West of 
Hwy 35 and in 
SOL Co from 0.2 
mi West of East 
5th to 0 4 Mi  

Install or 
Modify Metal 
Beam Guard 
Rail

None 90

Temporary Railing (Type K) - 1,100 
LF; Temporary Fence (Type ESA) - 
4,400 LF; Midwest Guardrail - 7740 
LF; Concrete Transition Barrier - 21 
LF

Traffic Control Plan None  Minor - 19

Misc. 
Constr. - 
1.8; Veg. 
Control - 
3,010 (sq 

yd)

None None None
Minor 

Concrete 
- 14

None None None None None $898 4/15/2015 5/19/2015

3 1J210 04140001
55 SM 84 17.0 /21.5

In Woodside from 
2 miles North of 
Route 35 to 
Route 280

Cold Plane AC 
and Place 
HMA

None 30 None None None None 2,170 None None None None None None None None None $678 2/26/2015 3/26/2015

4 1J810 04140003
91 SM 280 18.3 /18.6 SM-280-PM 

18.6/18.6
Pump Station 
Upgrade CE, CEQA 45 None Drainage pumping equipment, 

pumping plant equipment None None None None None None None None None None None None $402 2/1/2015 5/1/2015

5 23562 4E+08
SC
L

SM

101
101

52.0
0.0

/
/
52.6
0.6

In Palo Alto and 
East Palo Alto - at 
San Franciscquito 
Creek Bridge

Replace 
Bridge

CF&W; 
RWQCB; 

USACOE RS
700

Time-Related Overhead - 700 Days; 
Temporary Railing (Type K) - 21,800 
LF; Headed Bar Reinforcement - 
1,554 EA; Concrete Barrier Rail - 
4,552 LF; Controlled Low Strength 
Material - 5,076 Cu Yd ; Soldier Pile  
696 LF;  Rock Slope Protection 
Fabric 0a                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

Temporary Signal System; 
Bridge Removal; Modify TOS; 
Temporary Active Treatment 
System

HMA (Type A)-
8,560; RHMA -

5,390;   

Bridge 
Footing - 

549; Bridge - 
3,054; Cap 

16; 
Approach 
Slab (Type 

N Modified) 
- 174; 

Minor 15.2; 
Curb and 
Sidewalk 

None
784,00

0 Lb

Struct
urre 

(Bridg
e)- 

6,881; 
Type D 

- 
1,542; 
Soldier 

Pile 
Wall 7

None

Structure
se 

(Soldier 
Pile Wall) - 
Pervious 

Material - 
291; 

Soldier 
Pile Wall 
(Concrete

) - Lean 
Concrete - 

5,420 None 18,900 None Anonee
$14.0 

(million)
1/20/2015 3/3/2015

6 3E790 5.13E+08 SM 101 23.6  
Sierra Point 
Overhead (Bridge 
No. 35-0130)

Spot Blast and 
Paint Entire 
Steel Girders 
and Bent Cap

None 350 Spot Blast, Clean and Paint 
Undercoat - 35,680 Sq Ft

Time-Related Overhead; Traffic 
Control System; Clean and 
Paint Structural Steel

None None None None None None None None None None None None
$5.44 

(million)
2/9/2015 3/11/2015

7 3G680 4.12E+08
SM
SM
SM

101
280
380

20.0
4.6
7.1

/
/
/

26.1
27.3
5.6

Various Locations

Construct 
Roadside 
Pavement, 
Mtce Vehicle 
Pullouts, and 
Access Gates

None 70 Plastic Pipe - 1800 LF; Sand-filled 
Crash Cushion - 28 EA Traffic Control System;  

HMA (Type A) - 
126; Place 
HMA Dike 

(Type E) -380 
LF; Prime Coat 

   

Brushed/
Stamped - 
17,000 sq 
ft; Curb - 

8 

None None None None

Type Z-
2

 (ADL) -
490  

None None
Class 2 
Base - 

330
None $923 4/1/2015 4/29/2015

8 4G591 4.14E+08 SM 280 9.4   
In Belmont, 1.4 
mil So of Route 
92

Repair Pipe 
System and 
Backfill 
Sinkhole

USFWS; 
Wildlife 

USACOE; RS 
Water Board

60 
WD/
1095 
PED

Temporary Fence (Wildlife Exclusion)- 
3100 LF; Reinforced Concrete Pipe - 
860 LF; Class 3 Permeable Blanket - 
510 cu yd

Temporary Dewatering & Non-
Stormwater Discharge Control; 
Plant Establishment

None Minor - 29 None None 91- None
Sand - 

600
None None None

Class 1 
SubBas
e - 140

None $761 4/15/2015 5/6/2015

9 4G630 4.12E+08 SM 280 R25.5  
In Daly City - 0.1 
Mile So. Of D St. 
On-Ramp 

Repair 
Washouts with 
RSP

None 30 Ditch Excavation-20 cu yd; Rock 
Slope Protection - 450 Cu Yd Clearing and Grubbing None None None None None None None 310 None None None

Borrow 
- 120

$291 4/27/2015 5/27/2015

Upcoming D4 Construction Contracts- January 1, 2015-April 30, 2015 Contractors' Outreach - WEST REGION  

 

COMMON ITEMS

Postmiles

These are some of the major item , selected to suggest the 
scope/nature of the work.  A full bid item list is posted online by  
the Caltrans Office Engineer when the project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

For District 4 (SF Bay Area) projects, use the scroll bar at the right 
to scroll down to those projects that start with "04"

notes: Quantities shown are rounded
           This list is not a contract document or part of any bidding information and should not serve as a basis for bids.            
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