STATE OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER
LOCATION

DB GOALS:
PROPOSALS 1SSUED 25
NUMBER OF BIDDERS 6
PROGRAM ELEMENTS

BID RANK

RIP

08/07/01
03-2A8604
03-SAC-51-8.0/8.9

11P
BID TOTAL

4,405,515.00

4,744,308.00

4,920,948.00

4,951,895.80

5,499,127.00

HB4C

B

,HB4C

6,243,088.00

BIDDER ID

D SUMMARY

IN SACRAMENTO COUNTY IN AND NEAR
SACRAMENTO ON ROUTE 51 FROM THE
ARCADE CREEK BRIDGE TO NORTH OF
THE ROUTE 80/51 SEPARATION

ADD CONNECTOR LANE

DISADVANTAGED BUSINESS ENTERPRISE - 15.0%
FUND TOTAL
ENGINEERS EST

7,606,000
AMOUNT UNDER 1,837,573.00

DEPARTMENT OF TRANSPORTATION

B1D245
PAGE 1
08/08/01
CONTRACT CODE "B *

121 CONTRACT

FEDERAL AID AC-P051-(019)E

STP-P051-(019)E

TOTAL NUMBER OF WORKING DAYS
PERCENT UNDER EST 29.43

BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

BENCO BRIDGES

9888 KENT STREET
ELK GROVE CA 95624
TEICHERT CONSTRUCTION

P O BOX 15144
SACRAMENTO CA 95851
M C M CONSTRUCTION INC

P O BOX 620
NORTH HIGHLANDS CA 95660
C C MYERS INC

P O BOX 2948

RANCHO CORDOVA CA 95741-2948
VIKING CONSTRUCTION COMPANY
INC

11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670

FAX

FAX

FAX

FAX

FAX

916 686-5030
00439713
916 685-1459

916 386-6800
00000008
916 386-2392

916 334-1221
00286430
916 334-0562

916 635-9370
00331359
916 635-1527

916 852-5530
00745029
916 852-5533

680

ITEMS



03-2A8604 B1D245

03-SAC-51-8 PAGE 2
08/07/01 08/08/01
6 6,886,180.50 3 FC1 CONSTRUCTORS INC 408 227-2735
00772589
90 GREAT OAKS BLVD SUITE 105 FAX 408 227-8145

SAN JOSE CA 95119



03-2A8604 B1D245
03-SAC-51-8 PAGE 3
08/07/01 08/08/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 AVAR PRESTRESS

CAMPBELL CA
CAREFREE GREENS
NEWCASTLE CA
CENTERLINE STRIPING
ELK GROVE CA
CENTRAL FENCE
SACRAMENTO CA
CONSTRUCTION AREA SIGNS
NEWCASTLE CA

E P JARRETT

WEST SACRAMENTO CA
FONTANA STEEL
STOCKTON CA

M AND M ELECTRIC
SACRAMENTO CA
MBI

LIVERMORE CA
MARTIN BROTHERS
RANCHO CORDOVA CA
PENHALL COMPANY
SAN LEANDRO CA

CONTINUED ON NEXT PAGE

EROSION CONTROL

STRIPING

FENCE

CONSTRUCTION AREA SIGNS

CAST IN DRILLED HOLE

REBAR

ELECTRICAL

METAL BEAM GUARD RAIL

ROADWORK AND DRAINAGE

JOINT SEAL



03-2A8604
03-SAC-51-8
08/07/01

BIDDER 1D NAME AND ADDRESS

L1IST

OF

SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

B1D245
PAGE 4
08/08/01

02 SILVERADO CONTRACTORS
POINT RICHMOND CA
WATKIN AND BORTOLUSSI
SAN RAFAEL CA

DEMOLITION

LANDSCAPE



03-2A8604 B1D245
03-SAC-51-8 PAGE 5
08/07/01 08/08/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 A C DIKE COMPANY ASPHALT CONCRETE DIKE

LINCOLN CA

BENCO BRIDGES

ELK GROVE CA

BOBBIE MACK GRINDING
VISALIA CA

CENTERLINE STRIPING
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA
CONSTRUCTION AREA SIGNS
NEWCASTLE CA

KENTS OIL

STOCKTON CA

M AND M ELECTRIC
SACRAMENTO CA

MBI

LIVERMORE CA

SELBYS SOIL EROSION CONTROL
LOOMIS CA

WATKINS AND BORTOLUSSI
SAN RAFAEL CA

BRIDGE AND RETAINING WALL

COLD PLANE ASPHALT CONCRETE

STRIPING

FENCING

CONSTRUCTION AREA SIGNS AND MARKERS

PAVEMENT FABRIC AND TACK COAT

ELECTRICAL

METAL BEAM GUARD RAIL AND OVERHEAD SIGN STRUCTURE

EROSION CONTROL

LANDSCAPE AND IRRIGATION



03-2A8604 B1D245
03-SAC-51-8 PAGE 6
08/07/01 08/08/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 ACL BARRIER

POMONA CA

AVAR PRESTRESSING

CAMPBELL CA

CENTRAL STRIPING STRIPING

RANCHO CORDOVA CA

FONTANA STEEL REBAR

STOCKTON CA

M AND M ELECTRIC ELECTRICAL

SACRAMENTO CA

MBI

LIVERMORE CA

MALCOLM DRILLING

SAN FRANCISCO CA
MARTIN BROTHERS
RANCHO CORDOVA CA
SILVERADO CONTRACTORS
POINT RICHMOND CA
WATKIN AND BORTOLUSSI
SAN RAFAEL CA

GUARD RAIL AND SIGN STRUCTURES

CAST IN DRILLED HOLE PILE

EARTHWORK AND PAVING

BRIDGE REMOVAL

LANDSCAPE AND IRRIGATION



03-2A8604
03-SAC-51-8
08/07/01

B1D245

PAGE 7

08/08/01
LIST OF SUBCONTRACTORS

BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 AVAR POST TENSIONING
CAMPBELL CA
CTM CONCRETE BARRIER

RANCHO CORDOVA CA
CAREFREE GREENS
NEWCASTLE CA
CENTERLINE STRIPING
ELK GROVE CA

E P JARRETT

WEST SACRAMENTO CA
FONTANA STEEL
STOCKTON CA

M AND M ELECTRIC
SACRAMENTO CA
MBI

LIVERMORE CA
MARTIN BROTHERS
RANCHO CORDOVA CA
MARTIN BROTHERS
RANCHO CORDOVA CA
PENHALL COMPANY
SAN LEANDRO CA

CONTINUED ON NEXT PAGE

EROSION CONTROL

STRIPING

CAST IN DRILLED HOLE PILE

REBAR

ELECTRICAL

SIGN STRUCTURE AND METAL BEAM GUARD RAIL

ASPHALT CONCRETE PAVING AND COLD PLANE ASPHALT CONCRETE

ROADWAY EXCAVATION AND BASE DRAINAGE

JOINT SEAL



03-2A8604 B1D245
03-SAC-51-8 PAGE 8
08/07/01 08/08/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 SILVERADO CONTRACTORS BRIDGE REMOVAL
POINT RICHMOND CA
WATKIN BORTOLUSSI INC LANDSCAPE
SAN RAFAEL CA
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 ACL CONCRETE RAIL (PARTIAL)
POMONA CA
AVAR PRESTRESS
CAMPBELL CA
CENTERLINE STRIPING STRIPING
ELK GROVE CA
FONTANA STEEL REBAR
STOCKTON CA
M AND M ELECTRIC ELECTRICAL

SACRAMENTO CA
MBI

LIVERMORE CA
MALCOLM DRILLING
STOCKTON CA
MARTIN BROTHERS
RANCHO CORDOVA CA

CONTINUED ON NEXT PAGE

SIGN STRUCTURES AND GUARD RAIL

CAST IN DRILLED HOLE PILING

ROADWORK



03-2A8604 B1D245

03-SAC-51-8 PAGE 9
08/07/01 08/08/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 PENHALL COMPANY JOINT SEALS
SAN LEANDRO CA
SILVERADO CONTRACTORS BRIDGE REMOVAL (PORTION)
POINT RICHMOND CA
WATKIN AND BORTOLUSSI LANDSCAPING
SAN RAFAEL CA
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 A C DIKE COMPANY ASPHALT CONCRETE DIKE AND RELATED (PARTIAL)
LINCOLN CA
AVAR POST TENSIONING AND RELATED (PARTIAL)
CAMPBELL CA
CENTERLINE STRIPING, TRAFFIC MARKING AND RELATED (PARTIAL)
ELK GROVE CA
E P JARRETT CAST IN DRILLED HOLE AND RELATED (PARTIAL)

WEST SACRAMENTO CA
FONTANA STEEL
STOCKTON CA

M AMD M ELECTRIC
SACRAMENTO CA
MBI

LIVERMORE CA

CONTINUED ON NEXT PAGE

REBAR AND RELATED (PARTIAL)

ELECTRICAL AND RELATED (PARTIAL)

METAL BEAM GUARD RAIL, SIGN STRUCTURE AND RELATED (PARTIAL)



03-2A8604 B1D245

03-SAC-51-8 PAGE 10
08/07/01 08/08/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 MARTIN BROTHERS ASPHALT CONCRETE PAVING AND RELATED (PARTIAL)
RANCHO COVDOVA CA
PENHALL COMPANY JOINT ASSEMBLIES AND RELATED (PARTIAL)
SACRAMENTO CA
SILVERADO CONTRACTORS BRIDGE REMOVAL AND RELATED (PARTIAL)
POINT RICHMOND CA
WATKIN AND BORTOLUSSI LANDSCAPING, IRRIGATION AND RELATED (PARTIAL)

SAN RAFAEL CA



03-2A8604 B1D245

03-SAC-51-8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
08/07/01 08/08/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 10,000.00* 10,000.00
2 070018 TIME-RELATED OVERHEAD WDAY 315 200.00 63,000.00
3 071301 TEMPORARY FENCE M 370 15.00 5,550.00
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 1,500.00* 1,500.00
PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM 35,000.00* 35,000.00
6 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 15,000.00* 15,000.00
7 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 100,000.00* 100,000.00
8 (S) 120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 1,310 5.00 6,550.00
9 (S) 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 4,300 2.00 8,600.00
10 (S) 120165 CHANNELIZER (SURFACE MOUNTED) EA 25 40.00 1,000.00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 960 4.00 3,840.00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 25,000.00* 25,000.00
13 (S) 129000 TEMPORARY RAILING (TYPE K) M 3,100 35.00 108,500.00
14 (S) 129100 TEMPORARY CRASH CUSHION MODULE EA 168 200.00 33,600.00
15 (S) 129150 TEMPORARY TRAFFIC SCREEN M 2,250 10.00 22,500.00
16 150662 REMOVE METAL BEAM GUARD RAILING M 90 30.00 2,700.00
17 150668 REMOVE FLARED END SECTION EA 1 1,000.00 1,000.00
18 150710 REMOVE TRAFFIC STRIPE M 3,000 2.50 7,500.00
19 150742 REMOVE ROADSIDE SIGN EA 23 100.00 2,300.00
20 150760 REMOVE SIGN STRUCTURE EA 1 12,500.00 12,500.00
21 150806 REMOVE PIPE M 2 1,500.00 3,000.00
22 150820 REMOVE INLET EA 3 750.00 2,250.00
23 150860 REMOVE BASE AND SURFACING M3 800 42.00 33,600.00
24 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAILING M 1,191 60.00 71,460.00
25 152390 RELOCATE ROADSIDE SIGN EA 5 250.00 1,250.00
26 152394 RELOCATE SIGN STRUCTURE EA 2 7,500.00 15,000.00
27 152443 ADJUST PIPE INLET TO GRADE EA 1 1,000.00 1,000.00
28 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8,400 3.50 29,400.00
(25 MM MAXIMUM)
29 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 520 20.00 10,400.00
(45 MM MAXIMUM)
30 155003 CAP INLET EA 2 1,500.00 3,000.00
31 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM 50,000.00* 50,000.00
32 160101 CLEARING AND GRUBBING LS LUMP SUM 12,000.00* 12,000.00
33 190101 ROADWAY EXCAVATION M3 4,000 44.00 176,000.00
34 192003 STRUCTURE EXCAVATION (BRIDGE) M3 75 60.00 4,500.00

35 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 155 20.00 3,100.00



03-2A8604 B1D245

03-SAC-51-8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
08/07/01 08/08/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
36 193003 STRUCTURE BACKFILL (BRIDGE) M3 65 125.00 8,125.00
37 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 120 75.00 9,000.00
38 198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 2,650 66.00 174,900.00
39 (S) 200002 ROADSIDE CLEARING LS LUMP SUM 15,000.00* 15,000.00
40 (S) 200101 IMPORTED TOPSOIL M3 350 40.00 14,000.00
41 (S) 202011 MULCH M3 250 40.00 10,000.00
42 (S) 203003 STRAW (EROSION CONTROL) TONN 4.4 500.00 2,200.00
43 (S) 203014 FIBER (EROSION CONTROL) KG 370 2.00 740.00
44 (S) 203024 COMPOST (EROSION CONTROL) KG 1,200 2.00 2,400.00
45 (S) 203040 SEED (EROSION CONTROL) KG 36 100.00 3,600.00
46 (S) 203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 220 5.00 1,100.00
47 (S) 203061 STABILIZING EMULSION (EROSION CONTROL) KG 1,210 1.00 1,210.00
48 (S) 204035 PLANT (GROUP A) EA 200 25.00 5,000.00
49 (S) 204036 PLANT (GROUP B) EA 500 50.00 25,000.00
50 (S) 204038 PLANT (GROUP U) EA 65 100.00 6,500.00
51 (S) 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 15,000.00* 15,000.00
52 (S) 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 12,000.00* 12,000.00
53 206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 1 500.00 500.00
54 206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 2 500.00 1,000.00
55 208249 20 MM PLASTIC PIPE (PR 200) M 600 35.00 21,000.00
(SUPPLY LINE)
56 (S) 208250 25 MM PLASTIC PIPE (PR 200) M 150 35.00 5,250.00
(SUPPLY LINE)
57 (S) 208251 32 MM PLASTIC PIPE (PR 200) M 170 35.00 5,950.00
(SUPPLY LINE)
58 (S) 208253 50 MM PLASTIC PIPE (PR 200) M 40 35.00 1,400.00
(SUPPLY LINE)
59 (S) 021659 20 MM ULTRAVIOLET RESISTANT PLASTIC M 420 35.00 14,700.00
PIPE (SCH 40) (SUPPLY LINE)
60 (S) 208482 SPRINKLER (TYPE C-2) EA 700 25.00 17,500.00
61 (S) 021660 50 MM CAM COUPLER EA 1 1,000.00 1,000.00
62 260200 AGGREGATE BASE M3 2,125 63.00 133,875.00
63 390155 ASPHALT CONCRETE (TYPE A) TONN 5,015 56.00 280,840.00
64 390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 2,310 114.00 263,340.00
65 391031 PAVING ASPHALT (BINDER-PAVEMENT TONN 0.2 500.00 100.00
REINFORCING FABRIC)
66 393001 PAVEMENT REINFORCING FABRIC M2 1,000 6.00 6,000.00

67 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 12 25.00 300.00



03-2A8604 B1D245

03-SAC-51-8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
08/07/01 08/08/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
68 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 153 20.00 3,060.00
69 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 410 20.00 8,200.00
70 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 13 800.00 10,400.00
71 (S) 490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 101 60.00 6,060.00
PILING
72 (S) 490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE M 96 1,600.00 153,600.00
PILING
73 (S) 490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE M 23 1,950.00 44,850.00
PILING
74 (S) 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 80,000.00* 80,000.00
75 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 9 750.00 6,750.00
76 510053 STRUCTURAL CONCRETE, BRIDGE M3 1,700 465 .00 790,500.00
77 510060 STRUCTURAL CONCRETE, RETAINING WALL M3 72 500.00 36,000.00
78 (S) 021661 MINOR CONCRETE (GORE PAVING) M3 58.4 1,500.00 87,600.00
79 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 7 2,000.00 14,000.00
80 511035 ARCHITECTURAL TREATMENT M2 110 75.00 8,250.00
81 511106 DRILL AND BOND DOWEL M 6 200.00 1,200.00
82 511118 CLEAN EXPANSION JOINT M 70 185.00 12,950.00
83 (S) 519102 JOINT SEAL (TYPE AL) M 510 40.00 20,400.00
84 (S) 048535 JOINT SEAL (TYPE B-MR 65 MM) M 70 265.00 18,550.00
85 (S) 519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 6 500.00 3,000.00
86 (S) 519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 12 500.00 6,000.00
87 (S) 520102 BAR REINFORCING STEEL (BRIDGE) KG 348,000 1.20 417,600.00
88 (S) 520103 BAR REINFORCING STEEL (RETAINING WALL) KG 3,250 1.50 4,875.00
89 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 30 90.00 2,700.00
90 (S) 561008 760 MM CAST-IN-DRILLED-HOLE M 4.5 3,000.00 13,500.00
CONCRETE PILE (SIGN FOUNDATION)
91 566011 ROADSIDE SIGN - ONE POST EA 4 300.00 1,200.00
92 566012 ROADSIDE SIGN - TWO POST EA 1 500.00 500.00
93 568011 INSTALL SIGN ON FENCE EA 1 250.00 250.00
94 597601 PREPARE AND STAIN CONCRETE M2 110 50.00 5,500.00
95 650069 450 MM REINFORCED CONCRETE PIPE M 1.5 2,000.00 3,000.00
96 650075 600 MM REINFORCED CONCRETE PIPE M 1 2,000.00 2,000.00
97 705224 600 MM CONCRETE FLARED END SECTION EA 1 1,000.00 1,000.00
98 721810 SLOPE PAVING (CONCRETE) M3 6 2,000.00 12,000.00
99 (SF)750001 MISCELLANEOUS IRON AND STEEL KG 595 3.00 1,785.00
100 (SF)750501 MISCELLANEOUS METAL (BRIDGE) KG 1,720 15.00 25,800.00

101 (S) 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 60 40.00 2,400.00



03-2A8604 B1D245

03-SAC-51-8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
08/07/01 08/08/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

102 (S) 021662 POST AND CABLE FENCE M 100 50.00 5,000.00

103 021663 CONCRETE BARRIER DELINEATOR (400 MM) EA 9 50.00 450.00

104 820107 DELINEATOR (CLASS 1) EA 22 50.00 1,100.00

105 021664 HIGHWAY POST MARKER EA 1 100.00 100.00

106 820151 OBJECT MARKER (TYPE L-1) EA 4 50.00 200.00

107 833125 CONCRETE BARRIER (TYPE 25) M 416 140.00 58,240.00

108 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 4 2,000.00 8,000.00

109 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 30 45.00 1,350.00

110 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE M 3,500 1.20 4,200.00
(SPRAYABLE)

111 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 150 2.50 375.00

112 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 950 5.00 4,750.00

113 (S) 840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 2,900 1.40 4,060.00
(BROKEN 10.98 M - 3.66 M)

114 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 520 4.00 2,080.00

115 (S) 021665 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM 5,000.00%* 5,000.00
(LOCATION 1)

116 (S) 021666 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM 40,000.00%* 40,000.00
(LOCATION 2)

117 (S) 021667 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM 15,000.00* 15,000.00
(LOCATION 3)

118 (S) 021668 MODIFY LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 10,000.00* 10,000.00
(LOCATION 1)

119 (S) 021669 MODIFY LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 50,000.00* 50,000.00
(LOCATION 2)

120 (S) 021670 MODIFY LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 50,000.00* 50,000.00
(LOCATION 3)

121 999990 MOBILIZATION LS LUMP SUM 400,000.00* 400,000.00

TOTAL 4,405,515.00
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B1D245
PAGE 15
08/08/01
FIFTH
BID AMOUNT
8,000.00* 8000.00
400.00 126000.00
15.00 5550.00
1,000.00* 1000.00
25,000.00* 25000.00
15,000.00* 15000.00
250,000.00* 250000.00
5.00 6550.00
1.00 4300.00
50.00 1250.00
5.00 4800.00
75,000.00* 75000.00
55.00 170500.00
300.00 50400.00
10.00 22500.00
50.00 4500.00
1,000.00 1000.00
5.00 15000.00
100.00 2300.00
12,000.00 12000.00
500.00 1000.00
1,200.00 3600.00
42.00 33600.00
55.00 65505.00
200.00 1000.00
10,000.00 20000.00
1,500.00 1500.00
2.00 16800.00
37.00 19240.00
800.00 1600.00
60,000.00* 60000.00
12,000.00* 12000.00
47.00 188000.00
75.00 5625.00
75.00 11625.00
100.00 6500.00
80.00 9600.00
66.00 174900.00
12,000.00* 12000.00



03-2A8604 BI1D245
03-SAC-51-8 SUMMARY OF REMAINING BIDDERS PAGE 16
08/07/01 08/08/01
e | -mm oo s | -mmmm o
SECOND | THIRD | FOURTH | FIFTH
BID AMOUNT | BID AMOUNT | BID AMOUNT | BID AMOUNT
——————————————————————————————— e e e
36.00 12600.00] 35.00 12250.00] 45.00 15750.00] 35.00 12250.00
42.00 10500.00] 40.00 10000.00] 40.00 10000.00] 40.00 10000.00
700.00 3080.00] 400.00 1760.00] 400.00 1760.00] 400.00 1760.00
3.00 1110.00] 2.00 740.00] 2.00 740.00] 2.00 740.00
1.00 1200.00] 1.00 1200.00] 1.00 1200.00] 1.00 1200.00
150.00 5400.00] 90.00 3240.00] 90.00 3240.00] 100.00 3600.00
3.00 660.00] 3.00 660.00] 3.00 660.00] 3.00 660.00
3.50 4235.00] .25 302.50] .25 302.50] 1.00 1210.00
25.00 5000.00] 20.00 4000.00] 20.00 4000.00] 20.00 4000.00
52.00 26000.00] 50.00 25000.00] 50.00 25000.00] 50.00 25000.00
110.00 7150.00] 100.00 6500.00] 100.00 6500.00] 100.00 6500.00
19,000.00* 19000.00] 15,000.00* 15000.00] 18,000.00* 18000.00] 18,000.00* 18000.00
12,500.00* 12500.00] 10,000.00* 10000.00] 12,000.00* 12000.00] 12,000.00* 12000.00
500.00 500.00] 400.00 400.00] 400.00 400.00] 400.00 400.00
550.00 1100.00] 500.00 1000.00] 500.00 1000.00] 500.00 1000.00
31.00 18600.00] 30.00 18000.00] 30.00 18000.00] 30.00 18000.00
31.00 4650.00] 30.00 4500.00] 30.00 4500.00] 30.00 4500.00
31.00 5270.00] 30.00 5100.00] 30.00 5100.00] 30.00 5100.00
31.00 1240.00] 30.00 1200.00] 30.00 1200.00] 30.00 1200.00
31.00 13020.00] 25.00 10500.00] 30.00 12600.00] 25.00 10500.00
26.00 18200.00] 25.00 17500.00] 25.00 17500.00] 25.00 17500.00
800.00 800.00] 750.00 750.00] 750.00 750.00] 750.00 750.00
58.00 123250.00] 63.00 133875.00] 63.00 133875.00] 63.00 133875.00
65.00 325975.00] 55.50 278332.50] 55.50 278332.50] 60.00 300900.00
84.00 194040.00] 114.00 263340.00] 113.75 262762 .50] 115.00 265650.00
100.00 20.00] 10.00 2.00] 500.00 100.00] 10.00 2.00
6.00 6000.00] 6.00 6000.00] 5.80 5800.00] 6.00 6000.00
15.00 180.00] 10.00 120.00] 5.00 60.00] 10.00 120.00
15.00 2295.00] 10.00 1530.00] 5.00 765.00] 10.00 1530.00
15.00 6150.00] 10.00 4100.00] 5.00 2050.00] 10.00 4100.00
750.00 9750.00] 100.00 1300.00] 100.00 1300.00] 100.00 1300.00
65.00 6565.00] 300.00 30300.00] 265.00 26765.00] 250.00 25250.00
1,650.00 158400.00] 2,000.00 192000.00] 1,740.00 167040.00] 3,000.00 288000.00
2,000.00 46000.00] 3,000.00 69000.00] 2,650.00 60950.00] 3,200.00 73600.00
80,000.00* 80000.00] 75,000.00%* 75000.00] 77,000.00%* 77000.00] 80,000.00* 80000.00
780.00 7020.00] 1,000.00 9000.00] 500.00 4500.00] 600.00 5400.00
600.00 1020000.00] 816.00 1387200.00] 671.00 1140700.00] 717.00 1218900.00
525.00 37800.00] 750.00 54000.00] 550.00 39600.00] 500.00 36000.00
1,400.00 81760.00] 600.00 35040.00] 300.00 17520.00] 800.00 46720.00



110
111
112
113
114
115
116
117
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SUMMARY

>
=
o
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=
3

12600.00]
9350.00]|
960.00]|
13300.00]
20910.00]
18900.00]
3120.00]
6240.00]|
452400.00]
5200.00]|
3000.00]
14400.00]
1000.00]
525.00]
200.00]
6050.00]|
2250.00]
1500.00]
850.00]
12600.00]
1190.00]
27520.00]
2400.00]
4500.00]|
360.00]
990.00]
45.00]
180.00]
62400.00]|
8000.00]|
1290.00]
4200.00]
390.00]
4750.00]
4350.00]|
2600.00]|
3500.00]
42000.00]
12500.00]

OF

REMAINING

>
=
o
Cc
=
3

1,900.

00*
00*
00*

12600.00]
8800.00]|
600.00]|
7700.00]
17850.00]
9100.00]
1800.00]
3600.00]
435000.00]
4875.00]|
2400.00]
9000.00]|
1000.00]
600.00]|
200.00]
2200.00]
1500.00]
1000.00]
750.00]|
9000.00]|
1190.00]
6880.00]|
7200.00]
10000.00]
270.00]
880.00]
50.00]
160.00]|
33280.00]
7600.00]|
1500.00]
4725.00]|
225.00]|
2850.00]|
3480.00]
2600.00]|
3000.00]
30000.00]
6000.00]|

BIDDERS

>
=
o
Cc
=
3

1,500.
850.

120.
105.

40.
75.

130.
1,900.

10500.00]
9350.00]|
660.00]|
12950.00]
19890.00]
21000.00]
2700.00]
5400.00]|
469800.00]
6175.00]
750.00]
12150.00]
800.00]
500.00]
350.00]
9900.00]
750.00]
750.00]|
1500.00]
5100.00]|
2380.00]
13226.80]
7200.00]
10500.00]
135.00]
880.00]
75.00]
220.00]
54080.00]|
7600.00]|
1500.00]
4025.00]|
225.00]|
4512 .50
3915.00]
2080.00]|
3500.00]
40000.00]|
12000.00]

B1D245
PAGE 17
08/08/01
FIFTH
BID AMOUNT
1,500.00 10500.00
150.00 16500.00
100.00 600.00
50.00 3500.00
30.00 15300.00
600.00 42000.00
600.00 3600.00
600.00 7200.00
1.30 452400.00
1.80 5850.00
85.00 2550.00
2,800.00 12600.00
500.00 2000.00
700.00 700.00
300.00 300.00
75.00 8250.00
500.00 750.00
900.00 900.00
2,000.00 2000.00
2,000.00 12000.00
5.00 2975.00
10.00 17200.00
40.00 2400.00
40.00 4000.00
100.00 900.00
50.00 1100.00
100.00 100.00
50.00 200.00
110.00 45760.00
2,000.00 8000.00
100.00 3000.00
1.00 3500.00
2.00 300.00
5.00 4750.00
1.00 2900.00
4.00 2080.00
3,500.00* 3500.00
40,000.00* 40000.00
12,000.00* 12000.00



118
119
120
121
TOT
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11,500.00*
48,000.00*
52,000.00*
430,000.00*

SUMMARY OF

>
=
o
Cc
=
3

11500.00]
48000.00|
52000.00]
430000.00]

4,744 ,308.00

5,000.00*
35,000.00*
38,000.00*

491,184.00*

REMAINING

>
=
o
Cc
=
3

5000.00]
35000.00]
38000.00]

491184.00]

4,920,948.00

BIDDERS

11,000.00*
46,000.00*
50,000.00*
490,000.00*

>
=
o
Cc
=
3

11000.00]
46000.00|
50000.00]
490000.00]

4,951,895.80

B1D245
PAGE 1
08/08/

11,000.00*

46,000.00*

50,000.00*

550,000.00*
5,49

8
01

11000.00
46000.00
50000.00
550000.00
9,127.00
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08/07/01 08/08/01
I _______________________________
ITEM] SIXTH
I BID AMOUNT
I _______________________________
1] 10,000.00* 10000.00
2 1 2,200.00 693000.00
3| 15.00 5550.00
4 | 5,000.00* 5000.00
5 | 30,000.00* 30000.00
6 | 8,500.00* 8500.00
71 160,000.00*  160000.00
8 | 6.00 7860.00
9 | 1.30 5590.00
10 | 30.00 750.00
11 | 4.25 4080.00
12 | 60,000.00* 60000.00
13 | 35.00 108500.00
14 | 330.00 55440.00
15 | 6.00 13500.00
16 | 25.00 2250.00
17 | 190.00 190.00
18 | 2.70 8100.00
19 | 160.00 3680.00
20 | 13,000.00 13000.00
21 | 180.00 360.00
22 | 130.00 390.00
23 | 20.00 16000.00
24 | 60.00 71460.00
25 | 60.00 300.00
26 | 8,800.00 17600.00
27 | 400.00 400.00
28 | 2.75 23100.00
29 | 7.00 3640.00
30 | 1,800.00 3600.00
31 | 62,600.00* 62600.00
32 | 12,000.00* 12000.00
33 | 22.00 88000.00
34 | 75.00 5625.00
35 | 40.00 6200.00
36 | 70.00 4550.00
37 | 50.00 6000.00
38 | 6.00 15900.00
39 | 15,000.00* 15000.00



03-2A8604 B1D245
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08/07/01 08/08/01

I _______________________________
ITEM] SIXTH

I BID AMOUNT

I _______________________________
40 | 40.00 14000.00
a1 | 40.00 10000.00
42 | 500.00 2200.00
43 | 1.60 592.00
a4 | .70 840.00
a5 | 115.00 4140.00
46 | 1.70 374.00
a7 | 2.40 2904.00
a8 | 24.00 4800.00
49 | 60.00 30000.00
50 | 120.00 7800.00
51 | 21,000.00% 21000.00
52 | 14,000.00* 14000.00
53 | 475.00 475.00
54 | 590.00 1180.00
55 | 35.00 21000.00
56 | 35.00 5250.00
57 | 35.00 5950.00
58 | 35.00 1400.00
59 | 30.00 12600.00
60 | 30.00 21000.00
61 | 880.00 880.00
62 | 35.00 74375.00
63 | 90.00 451350.00
64 | 114.00 263340.00
65 | 590.00 118.00
66 | 6.50 6500.00
67 | 10.00 120.00
68 | 10.00 1530.00
69 | 10.00 4100.00
70 | 625.00 8125.00
71 | 200.00 20200.00
72 | 2,355.00 226080.00
73 | 3,015.00 6934500
74 | 95,000.00* 95000.00
75 | 625.00 5625.00
76 | 1,330.00  2261000.00
77 | 570.00 41040.00
78 | 750.00 43800.00



ITEM|

110
111
112
113
114
115
116
117
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11900.00
26400.00
300.00
3850.00
22950.00
24500.00
3450.00
22680.00
469800.00
6825.00
2850.00
15007.50
1400.00
650.00
220.00
33000.00
750.00
700.00
1400.00
6300.00
3272.50
12040.00
3300.00
2000.00
252.00
990.00
35.00
160.00
55328.00
8400.00
1500.00
4900.00
450.00
5462.50
4640.00
2470.00
4500.00
42000.00
12600.00

SUMMARY

OF

REMAINING

BIDDERS

B1D245
PAGE 21
08/08/01



ITEM|

118
119
120
121
TOT

03-2A8604

03-SAC-51-8

08/07/01

SIXTH

BID AMOUNT
11,000.00* 11000.00
52,000.00* 52000.00
52,200.00* 52200.00

650,000.00* 650000.00
6,886,180.50

SUMMARY

OF

REMAINING

BIDDERS

B1D245
PAGE 22
08/08/01



