STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGSALS | SSUED 14

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

02/ 18/ 04
01- 410704

01- MEN-101-37.4/38.8

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

HB1

ENG NEERS EST

RAS

Bl D TOTAL

3, 589, 145. 50

3, 645, 425. 00

3,991, 917.00

4,104, 040. 00

4,185, 706. 00

BI D SUMMARY DEPARTMENT

I N MENDOCI NO COUNTY NEAR WLLITS

FROM 7.5 KM TO 5.1 KM SOQUTH OF
SOUTH W LLI TS OVERHEAD

REALI GN AND W DEN CURVE

14. 0%
4,710, 000

4,166, 000. 00 AMOUNT UNDER 576, 854. 50

Bl DDER | D

7 JOHN N PETERSEN | NC

P O BOX 3549
EUREKA CA 95502

5 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

6 ARGONAUT CONSTRUCTCRS

P O BOX 639
SANTA ROSA CA 95402

4 VENDOCI NO CONSTRUCTI ON
SERVI CES | NC
P O BOX 1517
WLLITS CA 95490

3 MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

OF TRANSPORTATI ON

Bl D245

PAGE 1

02/ 19/ 04
CONTRACT CODE "A '
75 CONTRACT | TEMS

FEDERAL AlD ACST- QLO1-(062)E
PH QLO1- (062) E

TOTAL NUMBER OF WORKI NG DAYS

120

PERCENT UNDER EST 13. 85

FAX

FAX

FAX

FAX

FAX

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

707 443-5661
00333874
707 733-5659

831 724-1011
00000089
831 768-4021

707 542-4862
00171432
707 542-4897

707 459- 2377
00443396
707 459-0644

707 443-6371
00105709
707 443-0277



01- 410704

01- MEN- 101

02/ 18/ 04
6 4,407, 120. 00
7 4,524,105. 00
8 4,713, 316. 00

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

STI MPEL W EBELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

360 693-1478
00433176
FAX 360 693-5582

530 244-7097
00754230
FAX 530 244-7377

530 223-6605
00789082
FAX 530 223-3879

Bl D245
PAGE 2
02/ 19/ 04



01- 410704
01- MEN- 101
02/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

02/ 19/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

APPLY A LINE | NC
REDDI NG CA

CALI FORNI A GREENS | NC
NEWCASTLE CA

MBI
LI VERMORE CA

MBI
LI VERMORE CA

SM TH ELECTRI C CONSTRUCTI ON
EUREKA CA

WANDAS FLAG NG COVPANY
CHI CO CA

COLD PLANE

PLACE ASPHALT CONCRETE DI KE

PAVEMENT MARKI NG

ERCSI ON CONTRCL

CONCRETE BARRI ER

VETAL BEAM GUARD RAI L, WEED CONTROL MATERI AL

TEMPORARY BEACON SYSTEM

FLAG NG ( PARTI AL)



01- 410704 Bl D245

01- MEN- 101 PAGE 4

02/ 18/ 04 02/ 19/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY | TEM 48 ( PARTI AL)
LI NCOLN CA 95648

K C | ENVI RONMENTAL | TEM5S 33 THRU 39
SAN LU S OBI SPO CA 93403

K R C SAFETY | TEMS 3 AND 10 ( PARTI AL)
VI SALI A CA 93291

LI NEAR OPTI ONS ITEMS 4 THRU 6, 8, 16 THRU 19, 45 AND 72 THRU 75 ( PARTI AL)
MENLO PARK CA 94025

P C N CONSTRUCTI ON | TEM5S 15, 32 AND 66 THRU 69
BYRON CA 94514

STANDARD ENG NEERI NG | TEMS 70 AND 71 ( PARTI AL)
BREA CA 92823

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ARROW FENCI NG FENCI NG
CALPELLA CA
ATLAS TREE CLEARI NG AND GRUBI NG

SANTA RCSA CA

K C | ENVI RONMVENTAL ERCSI ON CONTRCL
SAN LU S CBI SPO CA
CONTI NUED ON NEXT PAGE



01- 410704
01- MEN- 101
02/ 18/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
02/ 19/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

K R C SAFETY
VI SALI A CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI INC
LI VERMORE CA

P C N CONSTRUCTI ON
BYRON CA

PENHALL COVPANY
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

SI GNS AND BEACON

STRI PI NG AND TRAFFI C CONTRCL ( PARTI AL)

CONCRETE BARRI ER

VETAL BEAM GUARD RAI L

REMOVE CONCRETE BARRI ER

CHANNI LI ZERS AND CRASH CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

ARROW FENCI NG
REDWOOD VALLEY CA

K C | ENVI RONMVENTAL | NC
SAN LU S CBI SPO CA

CONTI NUED ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE

ASPHALT CONCRETE DI KE

FENCI NG

ERCSI ON CONTRCL



01- 410704
01- MEN- 101
02/ 18/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

02/ 19/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

K R C SAFETY
VI SALI A CA

K R C SAFETY
VI SALI A CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

MBI
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCT!I ON AREA SI GNS, FLASHI NG BEACON ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG AND PAVEMENT MARKERS

METAL BEAM GUARD RAI L, CRASH CUSHI ONS, CONCRETE BARRI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

APPLY A LINE | NC
5625 EASTSI DE ROAD
REDDI NG CA 96001- 4531

CALI FORNI A GREENS | NC
P O BOX 1008
NEWCASTLE CA 95658

MBI
1175 GREENVI LLE ROAD
LI VERMORE CA 94551

SM TH ELECTRI C
875 EUREKA STREET
EUREKA CA 95503

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRI PI NG

EROSI ON CONTRCL

METAL BEAM GUARD RAI L AND CONCRETE BARRI ER

BEACONS



01- 410704
01- MEN- 101
02/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

02/ 19/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

TRAFFI C SOLUTI ONS | NC
4439 TENAYA COURT STE A
REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APPLY A LI NE
REDDI NG CA

K C | ENVI RONMENTAL
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

M BUMGARNER | NC
LI VERMORE CA

M BUMGARNER | NC
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

ASPHALT CONCRETE DI KE

STRI PI NG PAVEMENT MARKERS AND RUMBLE STRI PS

EROSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS, FLASHI NG BEACONS AND MARKERS

METAL BEAM GUARD RAI L, CONCRETE BARRER

WEED CONTRCL MATERI AL

CRASH CUSHI ONS AND CHANNELI ZERS



01- 410704
01- MEN- 101
02/ 18/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
02/ 19/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LI NCOLN CA

AVMON | NC
SALYER CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

SCHOTKA CONSTRUCTI ON | NC
AMERI CAN CANYON CA

VESTERN STABI LI ZATI ON
DI XON CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

I TEMS 11, 27, 28 AND 71

EROSI ON CONTRCL

STRI PI NG

METAL BEAM GUARD RAI L

I TEMS 7, 12, 20, 26 AND 65

GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GRANI TE CONSTRUCTI ON
UKI AH CA

K C I ENVI RONMENTAL
SAN LU S OBl SPO CA

K R C SAFETY COVPANY
VI SALI A CA

CONTI NUED ON NEXT PAGE

PAVI NG ( PARTI AL)

SEEDI NG ( PARTI AL)

FLASHI NG BEACON ( PARTI AL)



01- 410704
01- MEN- 101
02/ 18/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

02/ 19/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER
LI VERMORE CA

STRI PI NG ( PARTI AL)

BARRI ERS AND METAL BEAM GUARD RAI L ( PARTI AL)



01- 410704 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 18/ 04 02/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00* 12, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
5 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 59 52. 00 3, 068. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 13, 000 . 60 7, 800. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 940 30. 00 28, 200. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 450 5. 50 2, 475. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 9, 000. 00 18, 000. 00
10 (S) 032023 TEMPORARY SOLAR FLASH NG BEACON LS LUVP SUM 54, 000. 00* 54, 000. 00
SYSTEM
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,670 70. 00 186, 900. 00
12 032024 TEMPORARY CRASH CUSHI ON( ADI EM) EA 2 16, 000. 00 32, 000. 00
13 150305 OBLI TERATE SURFACI NG MR 4,360 1.25 5, 450. 00
14 150607 REMOVE FENCE ( TYPE W) M 630 15. 00 9, 450. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 330 13. 00 4, 290. 00
16 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,690 4.20 19, 698. 00
STRI PE
17 190110 LEAD COMPLI ANCE PLAN LS LUVP SUM 2, 000. 00* 2, 000. 00
18 150711 REMOVE PAI NTED TRAFFI C STRI PE M 10, 500 1.25 13, 125. 00
19 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 5,810 1.25 7, 262. 50
20 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 1 250. 00 250. 00
21 150805 REMOVE CULVERT EA 1 700. 00 700. 00
22 150820 REMOVE | NLET EA 1 600. 00 600. 00
23 150823 REMOVE DOWNDRAI N EA 2 1, 400. 00 2, 800. 00
24 152667 500 MM PLASTI C Pl PE- LI NER M 28 225. 00 6, 300. 00
25 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 630 12. 00 7, 560. 00
26 032025 RESET CRASH CUSH ON( ADI EM EA 2 2, 000. 00 4, 000. 00
27 153221 REMOVE CONCRETE BARRI ER M 1, 370 28. 00 38, 360. 00
28 158210 RESET TEMPORARY RAI LI NG ( TYPE K) M 1, 860 19. 00 35, 340. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
30 190101 ROADWAY EXCAVATI ON VB 24, 200 8. 50 205, 700. 00
31 198001 | MPORTED BORROW VB 43,100 14. 00 603, 400. 00
32 032026 GUARD RAI LI NG WEED CONTROL M 770 46. 00 35, 420. 00
VAT
33 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 10 200. 00 2, 000. 00
34 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 000 .70 3, 500. 00



01- 410704 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 18/ 04 02/ 19/ 04

| TEM | TEM UNI T OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 (S) 203021 FI BER ROLLS M 1, 240 10. 00 12, 400. 00

36 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 7,500 .50 3, 750. 00

37 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 250 85. 00 21, 250. 00

38 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 380 .75 285. 00

39 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 430 1.40 602. 00

40 260201 CLASS 2 AGGREGATE BASE VB 10, 600 47.00 498, 200. 00

41 290211 ASPHALT TREATED PERVEABLE BASE VB 1,210 149. 00 180, 290. 00

42 390155 ASPHALT CONCRETE (TYPE A) TONN 8, 530 60. 00 511, 800. 00

43 032027 ASPHALT CONCRETE TONN 2,020 65. 00 131, 300. 00
(OPEN GRADED, 25 MV)

44 032028 ASPHALT CONCRETE TONN 1, 870 69. 00 129, 030. 00
(OPEN GRADED, 12.5 MV)

45 394050 RUMBLE STRI P STA 92 120. 00 11, 040. 00

46 391005 PAVI NG ASPHALT ( Bl NDER- PAVENVENT KG 67 7.00 469. 00
REI NFORCI NG FABRI C)

47 393001 PAVEMENT REI NFORCI NG FABRI C MR 47 8. 00 376. 00

48 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 580 6. 00 3, 480. 00

49 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.7 1, 400. 00 5, 180. 00

50 641136 600 MV PLASTI C PI PE M 18 235. 00 4, 230. 00

51 664097 600 MV BI TUM NOUS COATED CORRUGATED M 49 300. 00 14, 700. 00
STEEL PIPE (2.77 MM THI CK)

52 680933 200 MM PERFORATED PLASTI C M 140 14. 00 1, 960. 00
Pl PE UNDERDRAI N

53 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 790 20. 00 15, 800. 00

54 681137 80 MM PLASTI C PI PE ( EDGE DRAI N QUTLET) M 110 45. 00 4, 950. 00

55 681990 FILTER FABRI C MR 780 2.00 1, 560. 00

56 682021 CLASS 1 PERMVEABLE MATERI AL VB 410 53. 00 21, 730. 00
( STABI LI ZATI ON)

57 690281 600 MV BI TUM NOUS COATED CORRUGATED M 77 300. 00 23, 100. 00
STEEL Pl PE DOWKDRAI N

58 692386 600 MM ANCHOR ASSEMBLY EA 2 200. 00 400. 00

59 721008 ROCK SLOPE PROTECTI ON (LI GHT, NMETHOD B) VB 61 130. 00 7, 930. 00

60 721011 ROCK SLOPE PROTECTI ON VB 0.3 600. 00 180. 00
(BACKING NO. 2, METHOD B)

61 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 7 160. 00 1, 120. 00

62 729010 ROCK SLOPE PROTECTI ON FABRI C MR 200 2. 00 400. 00

63 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 216 3. 00 648. 00

64 (S) 800051 FENCE (TYPE WM MNETAL POST) M 660 25. 00 16, 500. 00



01- 410704 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 18/ 04 02/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
65 820112 MARKER ( CULVERT) EA 8 50. 00 400. 00
66 820118 GUARD RAI LI NG DELI NEATOR EA 20 45. 00 900. 00
67 (S) 832001 METAL BEAM GUARD RAI LI NG M 750 43. 00 32, 250. 00
68 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 900. 00 1, 900. 00
69 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 600. 00 600. 00
70 032020 CONCRETE BARRI ER MARKER EA 94 20. 00 1, 880. 00
71 032021 CONCRETE BARRI ER M 1,370 123. 00 168, 510. 00
(TYPE 60 MODI FI ED)
72 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 180 .90 8, 262. 00
73 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4. 590 2.75 12, 622. 50
( RECESSED, BROKEN 10.98 M- 3.66 M
74 (S) 850122 PAVEMENT MARKER EA 630 8.75 5,512. 50
( RETROREFLECTI VE- RECESSED)
75 999990 MOBI LI ZATI ON LS LUMP SUM 255, 000. 00* 255, 000. 00

TOTAL 3,589, 145. 50



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

01- 410704
01- MEN- 101
02/ 18/ 04

. 00*
.00
.00
.00
710.
.60
.80
.50
.00
.00
.00

00

12000.
290400.
689600.

26950.

7100.
3000.
14632.
3750.
7500.
1900.
2580.

SUMMARY

OF

.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
. 60
.00
.50
.00
.00
.00

RE MA I

10000.
132288.
2950.
6500.
23500.
1800.
30000.
50000.
240300.
11000.
13080.
3150.
5610.
14070.
2500.
10500.
5810.
200.
2500.
500.
4000.
2800.
6300.
4000.
79460.
66960.
25000.
363000.
905100.
26950.
7100.
3000.
14880.
3750.
7500.
1900.
2580.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

5, 600. 00* 5600
45, 000. 00* 45000
9, 500. 00~ 9500
180, 000. 00* 180000
56. 00 3304
.50 6500
32.00 30080
4.50 2025
11, 765. 00 23530
60, 000. 00* 60000.
82.00 218940.
14, 000. 00 28000.
2.00 8720.
2.50 1575.
18. 00 5940.
3.00 14070.
2,204. 00* 2204.
1.00 10500.
1.00 5810.
225.00 225.
900. 00 900.
500. 00 500.
400. 00 800.
260. 00 7280.
11. 00 6930.
2, 000. 00 4000.
38. 00 52060.
6. 00 11160.
12, 000. 00~ 12000.
10. 00 242000.
21.00 905100.
38. 00 29260.
750. 00 7500.
. 60 3000.
12. 00 14880.
.55 4125.
33.00 8250.
6. 00 2280.
7.00 3010.

Bl D245
PAGE 13
02/ 19/ 04
FI FTH
Bl D AMOUNT
2, 500. 00~* 2500
15, 000. 00* 15000
5, 000. 00~ 5000
50, 000. 00* 50000
52.00 3068
. 65 8450
30. 00 28200
6. 00 2700
10, 000. 00 20000
55, 000. 00* 55000.
70. 00 186900.
6, 000. 00 12000.
3.00 13080.
15. 00 9450.
13. 00 4290.
4.50 21105.
2, 500. 00~* 2500.
1.25 13125.
1.30 7553.
200. 00 200.
1, 500. 00 1500.
1, 000. 00 1000.
600. 00 1200.
500. 00 14000.
8. 00 5040.
6, 500. 00 13000.
55. 00 75350.
10. 00 18600.
20, 000. 00* 20000.
11. 00 266200.
23.00 991300.
46. 00 35420.
450. 00 4500.
.50 2500.
9. 00 11160.
1.00 7500.
80. 00 20000.
1.00 380.
1.00 430.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74

75
TOT

01- 410704

01- MEN- 101
02/ 18/ 04
SECOND
BI D AMOUNT

36. 00 381600. 00
120. 00 145200. 00
65. 00 554450. 00
65. 00 131300. 00
65. 00 121550. 00
100. 00 9200. 00
5.00 335. 00
30. 00 1410. 00
15. 00 8700. 00
2, 000. 00 7400. 00
300. 00 5400. 00
350. 00 17150. 00
35. 00 4900. 00
30. 00 23700. 00
60. 00 6600. 00
2.00 1560. 00
75. 00 30750. 00
350. 00 26950. 00
350. 00 700. 00
150. 00 9150. 00
2,100. 00 630. 00
165. 00 1155. 00
2.50 500. 00
3.00 648. 00
24.50 16170. 00
75. 00 600. 00
9. 00 180. 00
50. 00 37500. 00
2,300. 00 2300. 00
600. 00 600. 00
6. 00 564. 00
115. 00 157550. 00
.50 4590. 00
.40 1836. 00
10. 00 6300. 00
353, 425. 00* 353425. 00
3, 645, 425. 00

SUMMARY

145.
4, 500.
100.
600.
175.

21.
50.

50.

2, 300.
600.
125.

10.
174, 851.

OF REMAI
RD
AMOUNT
00 466400.
00 81070.
00 537390.
00 131300.
00 123420.
00 9200.
00 670.
00 705.
00 5220.
00 6475.
.00 7200.
.00 18375.
.00 2800.
.00 15800.
.00 4950.
.00 2340.
.00 26650.
00 11165.
00 9000.
00 6100.
00 180.
00 1225.
.00 400.
.50 972.
00 13860.
00 400.
.00 180.
00 37500.
00 2300.
00 600.
.50 705.
00 171250.
.50 4590.
.40 1836.
00 6300.
00* 174851.
3,991, 917. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

44.50 471700.
110. 00 133100.
67.00 571510.
71.00 143420.
71.00 132770.
105. 00 9660.
7.50 502.
6. 00 282.
7.00 4060.
1, 600. 00 5920.
210. 00 3780.
290. 00 14210.
11. 00 1540.
26. 00 20540.
48. 00 5280.
2.00 1560.
33.00 13530.
400. 00 30800.
435. 00 870.
98. 00 5978.
1, 905. 00 571.
105. 00 735.
2.00 400.
3.00 648.
24.00 15840.
60. 00 480.
11. 00 220.
55. 00 41250.
2,100. 00 2100.
900. 00 900.
15. 00 1410.
130. 00 178100.
.50 4590.
.50 2295.
11. 00 6930.
300, 000. 00* 300000.
4,104, 040. 00

Bl D245
PAGE 14
02/ 19/ 04
FI FTH
Bl D AMOUNT
33.00 349800.
160. 00 193600.
78.00 665340.
79. 00 159580.
83. 00 155210.
120. 00 11040.
90. 00 6030.
15. 00 705.
7.00 4060.
2,500. 00 9250.
165. 00 2970.
250. 00 12250.
25.00 3500.
15. 00 11850.
15. 00 1650.
2.00 1560.
35.00 14350.
150. 00 11550.
4,000. 00 8000.
150. 00 9150.
500. 00 150.
200. 00 1400.
2.00 400.
5. 00 1080.
25.00 16500.
50. 00 400.
45. 00 900.
43. 00 32250.
1, 900. 00 1900.
600. 00 600.
25.00 2350.
123. 00 168510.
1.00 9180.
3.00 13770.
9. 00 5670.
350, 000. 00* 350000.
4, 185, 706. 00



01- 410704 Bl D245
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| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 5, 000. 00* 5000. 00 22,000. 00* 22000. 00 2, 000. 00~* 2000. 00

2 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00 40, 000. 00* 40000. 00

3 7, 500. 00* 7500. 00 7, 000. 00* 7000. 00 6, 500. 00~* 6500. 00

4 125, 000. 00* 125000. 00 70, 000. 00* 70000. 00 85, 000. 00* 85000. 00

5 52. 00 3068. 00 60. 00 3540. 00 60. 00 3540. 00

6 60 7800. 00 1.00 13000. 00 55 7150. 00

7 25.00 23500. 00 35.00 32900. 00 36. 00 33840. 00

8 2.00 900. 00 10. 00 4500. 00 4.00 1800. 00

9 20, 000. 00 40000. 00 14, 000. 00 28000. 00 5, 000. 00 10000. 00
10 50, 000. 00* 50000. 00 60, 000. 00* 60000. 00 55, 000. 00* 55000. 00
11 73.00 194910. 00 85. 00 226950. 00 90. 00 240300. 00
12 5, 500. 00 11000. 00 17, 000. 00 34000. 00 15, 000. 00 30000. 00
13 15. 00 65400. 00 8. 00 34880. 00 6. 25 27250. 00
14 15. 00 9450. 00 8. 00 5040. 00 18. 00 11340. 00
15 21.00 6930. 00 22.00 7260. 00 15. 00 4950. 00
16 4.20 19698. 00 4. 80 22512. 00 3.50 16415. 00
17 5, 000. 00* 5000. 00 10, 000. 00~ 10000. 00 5, 000. 00~ 5000. 00
18 1.25 13125. 00 1.50 15750. 00 1.20 12600. 00
19 1.30 7553. 00 1.50 8715. 00 1.20 6972. 00
20 200. 00 200. 00 300. 00 300. 00 250. 00 250. 00
21 500. 00 500. 00 2,000. 00 2000. 00 2,000. 00 2000. 00
22 750. 00 750. 00 500. 00 500. 00 1, 500. 00 1500. 00
23 600. 00 1200. 00 2,000. 00 4000. 00 1, 500. 00 3000. 00
24 250. 00 7000. 00 300. 00 8400. 00 250. 00 7000. 00
25 32.00 20160. 00 12. 00 7560. 00 22.00 13860. 00
26 2,500. 00 5000. 00 2, 000. 00 4000. 00 2, 000. 00 4000. 00
27 43. 00 58910. 00 30. 00 41100. 00 25.00 34250. 00
28 20. 00 37200. 00 25. 00 46500. 00 12. 00 22320. 00
29 12, 000. 00* 12000. 00 12, 000. 00* 12000. 00 12, 000. 00~ 12000. 00
30 30. 00 726000. 00 12. 00 290400. 00 14. 50 350900. 00
31 13. 00 560300. 00 23.50 1012850. 00 25.00 1077500. 00
32 50. 00 38500. 00 50. 00 38500. 00 46. 00 35420. 00
33 710. 00 7100. 00 230. 00 2300. 00 720. 00 7200. 00
34 .60 3000. 00 1.00 5000. 00 . 60 3000. 00
35 11. 80 14632. 00 11. 00 13640. 00 12. 00 14880. 00
36 .50 3750. 00 1.00 7500. 00 1.10 8250. 00
37 30. 00 7500. 00 90. 00 22500. 00 31.00 7750. 00
38 5. 00 1900. 00 1.00 380. 00 7.00 2660. 00
39 6. 00 2580. 00 1.50 645. 00 7.00 3010. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74

75
TOT
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225.
1, 750.
200.
2, 040.
325.

24.

50.

10.

52.

2, 000.
800.

8.
120.

00

.90

9.
446, 000.

.40

00

00*

424000.
183920.
562980.
141400.
134640.
9200.
1407.
2115.
3335.
5180.
2610.
11025.
3500.
15800.
6600.
1560.
36900.
17325.
3500.
12200.
612.
2275.
900.
648.
15972.
400.
200.
39000.
2000.
800.
752.
164400.
8262.
11016.
5670.
446000.

4, 407, 120. 00

SUMMARY OF REMAI
SEVENTH
Bl D AMOUNT

47.00 498200.

160. 00 193600.

68. 00 580040.

74. 00 149480.

74.00 138380.

140. 00 12880.

25.00 1675.

12. 00 564.

10. 00 5800.

1, 250. 00 4625.

400. 00 7200.

432. 00 21168.

70. 00 9800.

50. 00 39500.

40. 00 4400.

7.00 5460.

110. 00 45100.

290. 00 22330.

6, 000. 00 12000.

120. 00 7320.

1, 000. 00 300.

200. 00 1400.

20. 00 4000.

10. 00 2160.

17. 00 11220.

60. 00 480.

50. 00 1000.

55. 00 41250.

2,400. 00 2400.

800. 00 800.

10. 00 940.

170. 00 232900.

1.10 10098.

.70 3213.

10. 00 6300.

270, 000. 00* 270000.

4,524, 105. 00

NI NG BI DDERS

El GHTH
Bl D AMOUNT

46. 00 487600.
140. 00 169400.
72.00 614160.
78. 00 157560.
78. 00 145860.
100. 00 9200.
7.00 469.
40. 00 1880.
32.00 18560.
2,500. 00 9250.
275. 00 4950.
320. 00 15680.
100. 00 14000.
75. 00 59250.
70. 00 7700.
3.20 2496.
80. 00 32800.
200. 00 15400.
6, 000. 00 12000.
140. 00 8540.
950. 00 285.
160. 00 1120.
3.00 600.
6. 00 1296.
30. 00 19800.
50. 00 400.
45. 00 900.
45. 00 33750.
2,000. 00 2000.
600. 00 600.
10. 00 940.
128. 00 175360.
. 60 5508.
.50 2295.
10. 00 6300.
465, 000. 00* 465000.
4,713, 316. 00

Bl D245
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