STATE OF CALI FORNI A

04/ 25/ 06
03-0C7704
03- PLA- 80- R66. 3/ 68

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 10 FUND TOTAL HA22

NUMBER OF Bl DDERS 2 ENG NEERS EST

BI D SUMMARY DEPARTMENT
I N PLACER COUNTY NEAR KI NGVALE FROM
HAMPSHI RE ROCKS UNDERCROSSI NG TO

TROY UNDERCROSSI NG AND AT KI NGVALE

UNDERCRGOSSI NG

.5

OVERLAY CONCRETE ROADVAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
26, 520, 000
AMOUNT OVER

23,928,017.70 8, 386, 534. 80

Bl D245
PACE 1
04/ 26/ 06
CONTRACT CODE "A '
155 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

220
PERCENT OVER EST 35. 05

916 386-5900 CC PREF CLAI MED
00000008

FAX 916 386-2940

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 32, 314, 552. 50 2 TEI CHERT CONSTRUCTI ON
P O BOX 276830
SACRAMENTO CA 95827-6830
2 34, 940, 940. 00 1 GRANI TE BROSAMER JV

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

3. 0%



03-0C7704

03- PLA-80-R SUMMARY

04/ 25/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 2

04/ 26/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

A C DI KE COVPANY
LI NCOLN CA

BARTHOLOVEW CONSTRUCTI ON
SACRAMENTO CA

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL STRI PI NG COVPANY
RANCHO CORDOVA CA

CONSTRUCTI ON AREA SIGNS | NC
NEWCASTLE CA

CONTRACTOR CHEM CALS | NC
HAYWARD CA

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

DAVID L NI ELMAN
SACRAMENTO CA

I NSI TE FORM TECHNOLOA ES
BENI CI A CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KES ( PARTI AL)

PLACE M SCELLANEQUS ASPHALT CONCRETE ( PARTI AL)

CONCRETE PAVI NG ( PARTI AL)

REBAR ( PARTI AL)

STRI PI NG

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND MARKERS

POLYESTER CONCRETE OVERLAY

VETAL BEAM GUARD RAI L

OVERHEAD SI GN STRUCTURES

TEMPORARY ERCSI ON CONTROL ( PARTI AL)

CURED I N PLACE LI NER



03-0C7704 Bl D245

03- PLA-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 25/ 06 04/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
PROFESSI ONAL CONSTRUCTI ON SERVI CE RAPI D STRENGTH CONCRETE

PLEASANT HI LL CA

ROYAL ELECTRI C COMPANY ELECTRI CAL AND FI BER OPTIC
SACRAMENTO CA

SAMS EQUI PMENT AND SUPPLI ES DRAI N PI PE MATERI ALS ( PARTI AL)
FRESNO CA



03-0C7704

03- PLA-80-R SUMMARY

04/ 25/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

04/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACACI A ERCSI ON CONTROL | NC
604 S SAN MARCOS ROAD
SANTA BARBARA CA 93111

CAMBLI N STEEL SERVI CE | NC
1655 EL CAM NO AVENUE
SACRAMENTO CA 95815

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CORAL CONSTRUCTI ON COVPANY
P O BOX 347
W LSONVI LLE OR 97070

DEBRUI N CONSTRUCTI ON | NC
P O BOX 1355
FRENCH CAMP CA 95231

DI VERSI FI ED CONCRETE CUTTI NG
59 CONEY | SLAND DRI VE
SPARKS NV 89431

HYDROTECH | NC
155 LYON DRI VE
FERNLEY NV 89408

ROYAL ELECTRI C COMPANY
P O BOX 231430
SACRAMENTO CA 95823

ERCSI ON CONTROL

REI NFCRCI NG STEEL

STRI PI NG

SI GN STRUCTURES AND FOUNDATI ONS

POLYESTER CONCRETE

DOMOLI TI ON, CONCRETE CUTTI NG AND JO NTS

Pl PE LI NER AND Pl PE CLEANI NG

ELECTRI CAL



03-0C7704 Bl D245

03- PLA-80-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 25/ 06 04/ 26/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 220 4, 000. 00 880, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 3, 380 11. 00 37,180. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 100, 000. 00 100, 000. 00
6 074025 TEMPORARY SO L STABI LI ZER MR 52, 500 .18 9, 450. 00
7 074028 TEMPORARY FI BER ROLL M 4,200 6. 00 25, 200. 00
8 074029 TEMPORARY SI LT FENCE M 3, 600 8. 00 28, 800. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 4, 000. 00 20, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 7 3, 500. 00 24,500. 00
11 074034 TEMPORARY COVER M 2,000 6. 00 12, 000. 00
12 074035 TEMPORARY CHECK DAM EA 150 30. 00 4, 500. 00
13 074037 MOVE- | N MOVE- QUT EA 4 1, 000. 00 4, 000. 00
( TEMPORARY EROCSI ON CONTRQOL)
14 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 500. 00 3, 500. 00
15 074039 TEMPORARY HYDRAULI C MULCH MR 52, 500 1.10 57, 750. 00
(POLYMER STABI LI ZED FI BER MATRI X)
16 074041 STREET SWEEPI NG LS LUMP SUM 100, 000. 00 100, 000. 00
17 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 12, 000. 00 12, 000. 00
18 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 400, 000. 00 1, 400, 000. 00
19 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 17, 000 4.00 68, 000. 00
20 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 33,100 2.00 66, 200. 00
21 (S) 038479 TRAFFI C PLASTI C DRUM EA 1,150 65. 00 74, 750. 00
22 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 70, 000. 00 70, 000. 00
23 (S) 038480 PORTABLE RADAR TRAI LER LS LUWVP SUM 20, 000. 00 20, 000. 00
24 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,300 65. 00 149, 500. 00
25 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 280. 00 3, 920. 00
26 150615 REMOVE ENTRANCE TAPER EA 3 700. 00 2,100. 00
27 150662 REMOVE METAL BEAM GUARD RAI LI NG M 320 30. 00 9, 600. 00
28 150668 REMOVE FLARED END SECTI ON EA 20 700. 00 14, 000. 00
29 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 6, 630 4.00 26, 520. 00
30 150742 REMOVE ROADSI DE SI GN EA 48 100. 00 4,800. 00
31 150760 REMOVE SI GN STRUCTURE EA 1 7,500. 00 7,500. 00
32 150805 REMOVE CULVERT EA 3 4,000. 00 12, 000. 00
33 150806 REMOVE Pl PE M 8 240. 00 1, 920. 00
34 150820 REMOVE | NLET EA 6 750. 00 4, 500. 00
35 150823 REMOVE DOWNDRAI N EA 3 700. 00 2,100. 00



03-0C7704 Bl D245

03- PLA- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 25/ 06 04/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 038481 CLEANI NG, PREPARATI ON OF EXI STI NG PI PE M 940 150. 00 141, 000. 00
AND PRELI M NARY | NSPECTI ON
37 152320 RESET ROADSI DE SI GN EA 3 1, 000. 00 3, 000. 00
38 038482 600 MM CURED- | N- PLACE PI PE LI NER M 230 750. 00 172, 500. 00
39 038483 1350 MM CURED- | N- PLACE PI PE LI NER M 32 1, 800. 00 57, 600. 00
40 152667 500 MM PLASTI C Pl PE- LI NER M 190 460. 00 87, 400. 00
41 038484 650 MM PLASTI C Pl PELI NER M 110 620. 00 68, 200. 00
42 038485 800 MM PLASTI C Pl PELI NER M 110 800. 00 88, 000. 00
43 038486 900 MM PLASTI C Pl PELI NER M 62 1, 100. 00 68, 200. 00
44 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 19, 900 5. 50 109, 450. 00
45 153214 REMOVE CONCRETE CURB M 310 50. 00 15, 500. 00
46 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 3,612 8. 00 28, 896. 00
47 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 105, 000. 00 105, 000. 00
48 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 52, 000. 00 52, 000. 00
49 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 55, 000. 00 55, 000. 00
50 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 99, 000. 00 99, 000. 00
51 190101 ROADWAY EXCAVATI ON VB 12, 600 72. 00 907, 200. 00
52 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 9, 000. 00 9, 000. 00
53 194001 DI TCH EXCAVATI ON VB 700 70. 00 49, 000. 00
54 198001 | MPORTED BORROW VB 14, 300 32.00 457, 600. 00
55 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 1, 830 20. 00 36, 600. 00
56 (S) 038487 WOOD MULCH ( ERCSI ON' CONTROQL) VB 3, 750 43.00 161, 250. 00
57 (S) 203014 FI BER ( EROSI ON CONTROL) KG 12, 000 1. 50 18, 000. 00
58 (S) 203021 FI BER ROLLS M 2, 260 18. 50 41, 810. 00
59 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 240 340. 00 81, 600. 00
60 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 6 2, 000. 00 12, 000. 00
61 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 830 225. 00 186, 750. 00
62 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 24, 000 1.95 46, 800. 00
63 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 3, 000 1.95 5, 850. 00
64 250201 CLASS 2 AGGREGATE SUBBASE VB 4,390 60. 00 263, 400. 00
65 260201 CLASS 2 AGGREGATE BASE VB 4, 460 95. 00 423, 700. 00
66 260210 AGGREGATE BASE ( APPROACH SLAB) MB 45 150. 00 6, 750. 00
67 280000 LEAN CONCRETE BASE VB 300 300. 00 90, 000. 00
68 390153 ASPHALT CONCRETE (TYPE A) TONN 43, 900 100. 00 4, 390, 000. 00
69 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1,310 60. 00 78, 600. 00
AREA)
70 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 21 5. 50 115. 50
71 038488 PLACE PORTLAND CEMENT CONCRETE DI KE M 82 69. 00 5, 658. 00

(TYPE C



03-0C7704 Bl D245

03- PLA- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 25/ 06 04/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 830 5. 50 4,565. 00

73 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 520 5. 50 8, 360. 00

74 038489 PLACE PORTLAND CEMENT CONCRETE DI KE M 74 69. 00 5, 106. 00
(TYPE F)

75 038490 PLACE PORTLAND CEMENT CONCRETE DI KE M 5, 860 69. 00 404, 340. 00
(TYPE E)

76 401000 CONCRETE PAVENMENT VB 33, 900 285. 00 9, 661, 500. 00

77 038491 CONCRETE PAVEMENT ( PCC W REI NFORCEMENT) VB 87 600. 00 52, 200. 00

78 401082 SHOULDER RUMBLE STRI P STA 140 440. 00 61, 600. 00
(PCC, GROUND- I N | NDENTATI ONS)

79 401108 REPLACE CONCRETE PAVEMENT VB 1, 000 800. 00 800, 000. 00
(RAPI D STRENGTH CONCRETE)

80 404092 SEAL PAVEMENT JOI NT M 41, 300 13.00 536, 900. 00

81 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 260 42.00 10, 920. 00

82 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 41, 700 1. 30 54, 210. 00

83 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 435 1, 300. 00 565, 500. 00
(TYPE R)

84 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 44 2, 450. 00 107, 800. 00

85 510510 M NOR CONCRETE (| NVERT PAVI NG VB 37 2,100. 00 77, 700. 00

86 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 9.5 1, 900. 00 18, 050. 00

87 510800 PAVI NG NOTCH EXTENSI ON VB 7.4 9, 000. 00 66, 600. 00

88 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 83 2,700. 00 224, 100. 00

89 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 3, 612 60. 00 216, 720. 00

90 519117 JONT SEAL (MR 30 M) M 65 200. 00 13, 000. 00

91 519120 JONT SEAL (MR 15 MV M 108 200. 00 21, 600. 00

92 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 20, 500 10. 00 205, 000. 00

93 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 20, 500 1.10 22, 550. 00

94 (S) 561013 1372 MM CAST- | N- DRI LLED- HOLE M 5.5 12, 000. 00 66, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

95 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 14 7, 000. 00 98, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

96 566011 ROADSI DE SI GN - ONE POST EA 28 220. 00 6, 160. 00

97 566012 ROADSI DE SI GN - TWO POST EA 3 660. 00 1, 980. 00

98 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 38 140. 00 5, 320. 00
METHOD)

99 650069 450 MM REI NFORCED CONCRETE PI PE M 37 880. 00 32, 560. 00

100 664003 200 MM CORRUGATED STEEL PI PE M 3 390. 00 1, 170. 00

(1.63 MV THI CK)



03-0C7704 Bl D245

03- PLA- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 25/ 06 04/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

101 664016 450 MM CORRUGATED STEEL PI PE M 74 460. 00 34, 040. 00
(2.77 MM THI CK)

102 664021 600 MM CORRUGATED STEEL Pl PE M 41 500. 00 20, 500. 00
(2.77 MM THI CK)

103 664029 750 MM CORRUGATED STEEL Pl PE M 1.6 700. 00 1, 120. 00
(2.77 MM THI CK)

104 664034 900 MM CORRUGATED STEEL Pl PE M 2.7 800. 00 2, 160. 00
(2.77 MM THI CK)

105 664039 1050 MVl CORRUGATED STEEL Pl PE M 3.1 900. 00 2, 790. 00
(2.77 MM THI CK)

106 664044 1200 MVl CORRUGATED STEEL PI PE M 44 1, 050. 00 46, 200. 00
(2.77 MM THI CK)

107 664055 1650 MVl CORRUGATED STEEL Pl PE M 11 1, 300. 00 14, 300. 00
(2.77 MM THI CK)

108 681990 FI LTER FABRI C M2 68 5. 00 340. 00

109 682001 PERVEABLE MATERI AL VB 5.9 40. 00 236. 00

110 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 35 140. 00 4,900. 00
(1.63 MV THI CK)

111 692245 300 MM DOWKDRAI N SLI P JOI NT EA 3 760. 00 2, 280. 00

112 692383 300 MM ANCHOR ASSEMBLY EA 3 400. 00 1, 200. 00

113 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 1.1 2,700. 00 2,970. 00
(2.77 MM THI CK)

114 705044 450 MM STEEL FLARED END SECTI ON EA 1 460. 00 460. 00

115 705045 600 MM STEEL FLARED END SECTI ON EA 21 500. 00 10, 500. 00

116 705047 750 MM STEEL FLARED END SECTI ON EA 5 600. 00 3, 000. 00

117 705048 900 MM STEEL FLARED END SECTI ON EA 5 720. 00 3, 600. 00

118 705049 1050 MM STEEL FLARED END SECTI ON EA 4 1, 100. 00 4, 400. 00

119 705050 1200 MV STEEL FLARED END SECTI ON EA 3 1, 200. 00 3, 600. 00

120 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 840. 00 1, 680. 00

121 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 3, 380 145. 00 490, 100. 00

122 721009 ROCK SLOPE PROTECTI ON VB 580 165. 00 95, 700. 00
(FACING METHOD B)

123 721010 ROCK SLOPE PROTECTI ON VB 520 175. 00 91, 000. 00
(BACKING NO. 1, METHOD B)

124 721011 ROCK SLOPE PROTECTI ON VB 270 175. 00 47, 250. 00
(BACKI NG NO. 2, METHOD B)

125 038492 ROCK SLOPE PROTECTI ON (1/4T, METHOD A) VB 5, 030 145. 00 729, 350. 00

126 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 220 220. 00 48, 400. 00



03-0C7704 Bl D245

03- PLA- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 25/ 06 04/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
127 721618 CONCRETED- ROCK SLOPE PROTECTI ON VB 15 450. 00 6, 750. 00
(1/ 2T, METHOD B)
128 722020 GABI ON VB 28 630. 00 17, 640. 00
129 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 25 320. 00 8, 000. 00
130 729002 FI LTER FABRI C ( GABI ON) M2 33 20. 00 660. 00
131 729010 ROCK SLOPE PROTECTI ON FABRI C MR 5, 220 2.50 13, 050. 00
132 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 3, 692 10. 50 38, 766. 00
133 038493 SNOW PLOW DEFLECTOR EA 117 300. 00 35, 100. 00
134 820108 DEL| NEATOR ( CLASS 2) EA 330 36. 00 11, 880. 00
135 820112 MARKER ( CULVERT) EA 52 36. 00 1,872.00
136 038494 H GHWAY POST MARKER EA 7 36. 00 252. 00
137 820151 OBJECT MARKER ( TYPE L-1) EA 11 36. 00 396. 00
138 038495 Pl PE BOLLARD EA 19 460. 00 8, 740. 00
139 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 190 300. 00 57, 000. 00
140 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
141 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 11 2, 400. 00 26, 400. 00
142 (F) 839718 CONCRETE BARRI ER ( TYPE 732R) M 637 400. 00 254, 800. 00
143 (S) 840559 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 20. 00 4, 000. 00
(RECESSED) (BROKEN 5.18 M- 2.14 M
144 (S) 038496 200 MM THERMOPLASTI C TRAFFI C STRI PE M 950 34.00 32, 300. 00
( RECESSED)
145 (S) 840572 100 MM THERMOPLASTI C TRAFFI C STRI PE M 19, 400 17. 00 329, 800. 00
( RECESSED)
146 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 520 12.00 114, 240. 00
( RECESSED, BROKEN 10.98 M- 3.66 M
147 (S) 840575 100 MM TWO- COVPONENT PAI NT M 620 10. 00 6, 200. 00
TRAFFI C STRI PE
148 (S) 840661 TWO- COMPONENT PAI NT PAVEMENT MARKI NG M2 21 200. 00 4, 200. 00
149 (S) 038497 LI GHTI NG ( CHAI N- ON/ OFF) LS LUMP SUM 550, 000. 00 550, 000. 00
150 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 105, 000. 00 105, 000. 00
151 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
152 (S) 038498 FI BER OPTI C SYSTEM LS LUMP SUM 700, 000. 00 700, 000. 00
153 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
154 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 12, 800 4.00 51, 200. 00
155 999990 MOBI LI ZATI ON LS LUMP SUM 3, 200, 000. 00 3, 200, 000. 00

TOTAL 32, 314, 552. 50



03-0C7704 Bl D245

03- PLA-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 10
04/ 25/ 06 04/ 26/ 06
| TEM SECOND
Bl D AMOUNT

1 6, 750. 00 6750. 00

2 14, 000. 00 3080000. 00

3 9. 00 30420. 00

4 6, 750. 00 6750. 00

5 250, 000. 00 250000. 00

6 .17 8925. 00

7 8. 00 33600. 00

8 6.75 24300. 00

9 400. 00 2000. 00
10 4,500. 00 31500. 00
11 20. 00 40000. 00
12 50. 00 7500. 00
13 700. 00 2800. 00
14 1, 000. 00 7000. 00
15 1.00 52500. 00
16 200, 000. 00 200000. 00
17 25, 000. 00 25000. 00
18 1, 400, 000. 00 1400000. 00
19 4.00 68000. 00
20 1.00 33100. 00
21 35. 00 40250. 00
22 60, 000. 00 60000. 00
23 15, 000. 00 15000. 00
24 85. 00 195500. 00
25 1, 000. 00 14000. 00
26 2, 000. 00 6000. 00
27 34. 00 10880. 00
28 150. 00 3000. 00
29 3.00 19890. 00
30 100. 00 4800. 00
31 2, 000. 00 2000. 00
32 4,000. 00 12000. 00
33 250. 00 2000. 00
34 1, 000. 00 6000. 00
35 1, 500. 00 4500. 00
36 328. 00 308320. 00
37 375. 00 1125. 00
38 630. 00 144900. 00
39 1, 884.00 60288. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

03-0C7704
03- PLA-80-R
04/ 25/ 06

105,
52,
55,
99,

9,

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
245.
650.
350.

00
00
00

105000.
52000.
55000.
99000.

1260000.
9000.
17500.

715000.
34770.

187500.
16800.
38420.
75600.
12000.

174300.
43200.

5250.

439000.

557500.
11250.
84000.

5926500.
65500.
315.
2870.
14110.
19760.
2590.
205100.
8305500.
56550.
49000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 11
04/ 26/ 06
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03- PLA-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
04/ 25/ 06 04/ 26/ 06
| TEM SECOND
Bl D AMOUNT

79 420. 00 420000. 00
80 10. 00 413000. 00
81 135. 00 35100. 00
82 1.00 41700. 00
83 800. 00 348000. 00
84 2,500. 00 110000. 00
85 2, 000. 00 74000. 00
86 3, 500. 00 33250. 00
87 4, 000. 00 29600. 00
88 2,600. 00 215800. 00
89 52. 00 187824. 00
90 180. 00 11700. 00
91 180. 00 19440. 00
92 9. 50 194750. 00
93 1.00 20500. 00
94 10, 500. 00 57750. 00
95 6, 500. 00 91000. 00
96 390. 00 10920. 00
97 725. 00 2175. 00
98 110. 00 4180. 00
99 800. 00 29600. 00
100 800. 00 2400. 00
101 1, 200. 00 88800. 00
102 1, 000. 00 41000. 00
103 1, 300. 00 2080. 00
104 1, 100. 00 2970. 00
105 1, 100. 00 3410. 00
106 1, 400. 00 61600. 00
107 1, 500. 00 16500. 00
108 10. 00 680. 00
109 100. 00 590. 00
110 450. 00 15750. 00
111 350. 00 1050. 00
112 200. 00 600. 00
113 6, 000. 00 6600. 00
114 500. 00 500. 00
115 500. 00 10500. 00
116 625. 00 3125. 00
117 800. 00 4000. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

TOT

03-0C7704

00

03- PLA-80-R
04/ 25/ 06
SECOND

Bl D AMOUNT
1, 300. 00 5200
1, 500. 00 4500.
1, 000. 00 2000.
125. 00 422500.
125. 00 72500.
155. 00 80600.
125. 00 33750.
130. 00 653900.
130. 00 28600.
325. 00 4875.
600. 00 16800.
240. 00 6000.
20. 00 660.
3.50 18270.
3.00 11076.
276. 00 32292.
35. 00 11550.
45. 00 2340.
50. 00 350.
40. 00 440.
800. 00 15200.
287. 00 54530.
700. 00 700.
2, 300. 00 25300.
625. 00 398125.
15. 00 3000.
25. 00 23750.
18. 00 349200.
15. 00 142800.
5.00 3100.
100. 00 2100.
514, 900. 00 514900.
100, 750. 00 100750.
23, 800. 00 23800.
750, 000. 00 750000.
.00 0.
2.00 25600.
3, 259, 083. 00 3259083.

34, 940, 940. 00
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