

Second Bidder

04-03-15A11:15 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-1W2404
 BID AMOUNT: ~~16,601,000~~ 16,601,000
 BID OPENING DATE: 4/1/15
 BIDDER'S NAME: CL COATINGS INC dba CL INDUSTRIAL COATINGS INC
 DBE GOAL FROM CONTRACT %: 4%

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) 6,161,064.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>4, 5</u>	<u>CONSTRUCTION AREA SIGNS</u>	<u>C1200</u>	<u>MANERI TRAFFIC CONTROL #38078</u>	<u>\$9,150</u>
	<u>TRAFFIC CONTROL</u>	<u>C1201</u>	<u>47423 RAINBOW CYN TEMECULA, CA 92592 (951) 695-5104</u>	<u>\$509,625</u>
<u>10, 11, 12</u>	<u>FUEL</u>	<u>F5170</u> <u>F5980</u>	<u>AAFOIL, INC dba CALIFORNIA FUELS AND LUBRICANTS #40807</u>	<u>\$260,000</u>
			<u>11621 WESTMINSTER AVE GARDEN GROVE CA 92843 714 530-4795</u>	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$846,937.50
5.1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

4/1/15 (562) 285 6520
 Date (Area Code) Tel. No.

Rick SUTTLES
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

* SEE ATTACHED
 PAGE 1A. FOR
 ADDITIONAL DBE'S

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-1W2404
BID AMOUNT: \$ 16,601,000
BID OPENING DATE:

BIDDER'S NAME: CL COATINGS INC dba CL INDUSTRIAL COATINGS INC
DBE GOAL FROM CONTRACT %: 4

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) _____ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) _____

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
12	HAZARDOUS DISPOSAL	09633	BRADLEY TANKS, INC # 38563 402 HARTZ AVE, BLDG C DANVILLE, CA 94526	67,532.50
7	WPCP	08852	TULLY CONSULTING GROUP # 38300 180 S. FIRST ST, STE 9 DIXON, CA 95620 707-693-1926	625

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation _____ %
SEE PAGE 1

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

[Signature]
Signature of Bidder
Date 3/1/15 (Area Code) Tel. No. 562 2156520
[Signature]
Person to Contact (Please Type or Print)

Second Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CL COATINGS INC dba CL INDUSTRIAL COATINGS INC
 Contract No.: 07-1W2404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
LEAD COMPLIANCE PLAN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 10,000	0.0
CPM SCHEDULING	<input checked="" type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 9,230	0.0
CONSTRUCTION AREA SIGNS	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 9,150	0.0
TRAFFIC CONTROL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 509,625	3.0
CLEARING AND GRUBBING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 10,000	0.0
WPCP	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 5,000	0.0
EQUIPMENT RENTAL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 117,600	.007
REMOVAL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 67,532.50	.004
HAZ WASTE TRACKING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$ 260,000	1.56
FUEL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

CL COATINGS INC dba

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CL INDUSTRIAL COATINGS INC
 Contract No.: 07-1W2404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations: e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
E.M. OIL TRANSPORT	3/23/15	FUEL DELIVERY	DBE DID NOT PROVIDE THE SERVICES W5 N08
A.A.A. OIL	3/23/15	FUEL DELIVERY	PHONE 3/23/15 EMAILS 3/24 & 3/30/15 PHONE 3/23/15
FIRST FUEL	3/23/15	FUEL DELIVERY	EMAIL 3/23/15
BRADLEY THOMAS	3/23/15	HAZARDOUS WASTE DISPOSAL	EMAILS 3/23/15 3/31/15
KRC SAFETY	4/1/15	TRAFFIC CONTROL	PHONE 4/1/15 EMAIL 4/1/15

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
LEAD COMPLIANCE PLAN CPM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	CL COATINGS SELF	NON	ADANTA, INC	1,250	8,750
SCHEDULING CONSTRUCTION AREA SIGNS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	WESTERN PROJECT MANAGEMENT	NON	SIS	9,230	28,210
TRAFFIC CONTROL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	MANOR TRAFFIC CONTROL	DBE	KRC SAFETY	9,150	5,345
CLEANING & GRUBBING WPCP	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	MANOR TRAFFIC CONTROL	DBE	KRC SAFETY	509,625	49,500
	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	CL COATINGS SELF	NON	NO OTHER QUOTES	-	-
	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	TCG	DBE	LA FIRMA	625	25
HAZ WASTE DISPOSAL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	BTI	DBE	NO OTHER QUOTES	-	-
FUEL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	A.A.A. OILS	DBE	FIRST FUEL	260,000 TOTAL	7,920
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CL COATINGS INC dba
CL INDUSTRIAL COATINGS
 Contract No.: 07-1W2404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
CALTRANS WEBSITE CONSTRUCTION	3/11/15 - 4/1/15	INTERNET	MET DBE GOAL
UP-DATE INC MINORITY BIDDERS BULLETIN	3/26 - 4/1/15	STATE OF CALIFORNIA	MET DBE GOAL
WWW.GOODFAITHEFFORT.COM	3/23 - 3/30/15	INTERNET	MET DBE GOAL
CALTRANS UNIFIED CERTIFICATION DBE SEARCH	3/23/15	INTERNET	MET DBE GOAL

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

BRADLEY TANKS - PROVIDED CONTRACT # FOR LINK TO SPECS. PROVIDED ALL DBE'S WITH LINKS TO SPECS IN PUBLICATIONS LISTED ABOVE IN ITEM #4.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NO ASSISTANCE WAS REQUESTED BY ANY DBE.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NO ASSISTANCE WAS REQUESTED BY ANY DBE

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

N/A - NO ASSISTANCE WAS REQUESTED.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



INDUSTRIAL COATINGS INC.

A NORTH AMERICAN COATINGS COMPANY

April 2, 2015
State of California
Department of Transportation

Attention: Office Engineer
Reference: Caltrans Contract No. 07-1W2404
Subject: Reasons for Non DBE Selected Firms


CL Coatings Inc dba CL Industrial Coatings Inc (CLIC) is providing the following reasons for selecting Non DBE firms for the Caltrans Contract No. 07-1W2404 project in accordance with DBE-Commitment Form DES-OE-0102.00D (REV 12/20/2014), Page 3, Item 3, last paragraph.

<u>Item of Work</u>	<u>Selected Non DBE Firm</u>	<u>Reason</u>
Lead Compliance Plan	CLIC	CLIC self performs this item of work.
CPM Scheduling	Western Project Mgmt.	SIS provided a significantly higher quote and was after the close of the bid. Contact information for SIS: Carol Bolstad 509-427-4474, PO Box 174, Stevenson, WA 98648.
Clearing and Grubbing	CLIC	No quotes were received for Clearing and Grubbing.

Please contact me if you have any questions concerning the above reasons.

Sincerely,

CL INDUSTRIAL COATINGS, INC.


Rick Suttles
Project Manager

[Back To Query Form](#)

Search Returned 1 Records

Thu Apr 02 14:04:08 PDT 2015

Query Criteria

Firm ID: 10447

Firm Type: DBE

Firm ID	10447
Firm/DBA Name	E. M. OIL TRANSPORT, INC.
Address Line1	1145 SOUTH TAYLOR AVENUE
Address Line2	
City	MONTEBELLO
State	CA
Zip Code1	90640
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	emoltransport@sbcglobal.net
Contact Name	LUZ A. MARTINEZ
Area Code	(323)
Phone Number	722-9088
Fax Area Code	(323)
Fax Phone Number	722-5459
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;
Licenses	
Trucks	FOR HIRE - 2;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

PHONE: 3/23/15

DOES NOT PROVIDE SERVICE NEEDED

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Wed Apr 01 11:12:14 PDT 2015

Query Criteria

Firm/DBA Name: california fuels

Firm Type: DBE

Firm ID	40807
Firm/DBA Name	A A A OILS, INC. DBA CALIFORNIA FUELS
Address Line1	11621 WESTMINSTER AVENUE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	jduenas@cafueling.com
Contact Name	CARLOS GUTIERREZ
Area Code	(714)
Phone Number	530-4795
Fax Area Code	(714)
Fax Phone Number	530-5026
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33;
Districts	07; 08; 12;
DBE NAICS	424720; 454319;
ACDBE NAICS	
Work Codes	F5170 PETROLEUM & PETROLEUM PRODUCTS; F5980 FUEL DEALERS;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

PHONS: 3/23/15 JERNIFORZ
 EMAILS 3/24 : 3/31/15

[Back To Query Form](#)

Suttles, Rick

From: Jennifer Crawley <jcrawley@cafueling.com>
Sent: Monday, March 30, 2015 3:56 PM
To: Suttles, Rick
Subject: RE: Fuel Quote - Caltrans Project # 07-1W2404

Hi Rick,

No problem – I'll do my best. I will say a year ago, I would have said that using \$4.00 a gallon average (all taxes and mark up included) on off-road bobtail sized diesel deliveries would be a good solid number to use budgeting, but this major dip in pricing was not expected, so as you know, the market is very unpredictable.

The \$3.0443 I used did include taxes and mark-up. I used the Department of Energy retail diesel data in California to derive that number. And yes, if you add .62 to the quote I provided for 3/24, then \$3.1728 is more likely what the average cost of fuel would be in relation to the average market trend the last 5 years, which is about 25% more than today.

I know that budget on these expenditures is so important when you're trying to win a bid. My most educated guess is now that we are relying less heavily on foreign crude in the US and demand is decreasing with so many hybrids on the road that it will not hit the average \$4.00 mark and that using somewhere between \$3.00-\$3.25 would probably be on target, but you just never can tell what will happen.

I hope that helps.

Jennifer

Jennifer Crawley
Bids and Supplier Diversity Marketing Manager
California Fuels & Lubricants
11621 Westminster Avenue
Garden Grove, CA 92843
Telephone: (714) 530-4795
Mobile: (714) 376-7813
Fax: (714) 520-1120
Email: jcrawley@cafueling.com
www.cafueling.com

Follow Us On:



Proud Members



IMPORTANT NOTICE:

The information contained in this message is intended only for the recipient, and may be a confidential or may otherwise be privileged and confidential and protected from disclosure. If the reader of this message is not the intended recipient, or an employee or agent responsible for delivering this message to the intended recipient, please be aware that any dissemination or copying of this communication is strictly prohibited. If you have received this communication in error, please immediately notify us by replying to the message and deleting it from your computer

Please consider the environment before printing this e-mail.

From: Suttles, Rick [mailto:Rick.Suttles@clcoatings.us]
Sent: Monday, March 30, 2015 3:30 PM
To: Jennifer Crawley
Subject: RE: Fuel Quote - Caltrans Project # 07-1W2404

Hi Jennifer,

I had a question for you regarding the historical pricing that you mentioned in your previous email. You indicated that \$3.0443 would be a better current average prediction for off-road diesel. Is that price the total including tax and mark up? You also mentioned that historically off-road fuel for these types of deliveries has been about .62 per gallon higher than current costs. Would I add .62 to the quoted \$2.5528 which would make it \$3.1728/gal? Also, I know fuel is very low currently but what would your educated guess be for an escalation per year cost? I know you can't answer that 100% but your guess would be better than mine since you're in that market. A ballpark % per year would be helpful.

Thanks,

Rick Suttles
Project Manager



INDUSTRIAL COATINGS INC.
A NORTH AMERICAN COATINGS COMPANY

A Safway Group Company

11650 Western Ave
Stanton, Ca. 90680
Mobile (562) 305-1528
Fax (714) 892-7691
www.nacoatings.com
www.clcoatings.us
www.safwaygroup.com

From: Jennifer Crawley [mailto:jcrawley@cafueling.com]
Sent: Tuesday, March 24, 2015 3:21 PM
To: Suttles, Rick
Subject: RE: Fuel Quote - Caltrans Project # 07-1W2404

My pleasure 😊

Jennifer Crawley
Bids and Supplier Diversity Marketing Manager
California Fuels & Lubricants
11621 Westminster Avenue
Garden Grove, CA 92843
Telephone: (714) 530-4795
Mobile: (714) 376-7813
Fax: (714) 520-1120
Email: jcrawley@cafueling.com
www.cafueling.com

Follow Us On:



Proud Members



IMPORTANT NOTICE:

The information contained in this message is intended only for the recipient, and may be a confidential or may otherwise be privileged and confidential and protected from disclosure. If the reader of this message is not the intended recipient, or an employee or agent responsible for delivering this message to the intended recipient, please be aware that any dissemination or copying of this communication is strictly prohibited. If you have received this communication in error, please immediately notify us by replying to the message and deleting it from your computer

Please consider the environment before printing this e-mail.

From: Suttles, Rick [<mailto:Rick.Suttles@clcoatings.us>]
Sent: Tuesday, March 24, 2015 3:19 PM
To: Jennifer Crawley
Subject: RE: Fuel Quote - Caltrans Project # 07-1W2404

Thanks Jennifer,
I appreciate the historical pricing.

Sincerely,

Rick Suttles
Project Manager



INDUSTRIAL COATINGS INC.
A NORTH AMERICAN COATINGS COMPANY

A Safway Group Company

11650 Western Ave
Stanton, Ca. 90680
Mobile (562) 305-1528
Fax (714) 892-7691
www.nacoatings.com
www.clcoatings.us
www.safwaygroup.com

From: Jennifer Crawley [<mailto:jcrawley@cafueling.com>]
Sent: Tuesday, March 24, 2015 3:15 PM
To: Suttles, Rick
Subject: Fuel Quote - Caltrans Project # 07-1W2404

Hi Rick,

Please find a fuel quote for Caltrans Project 07-1W2404 as requested:

Product = RED DYED DIESEL (OFF ROAD DIESEL FUEL)
Estimated Usage – 80,000 over 3 years
Onsite Storage = Fill 1K AGT Loaner Tank (bobtail) / Top off Misc. Equipment (wethose)
Estimated Deliveries = 1 per week

Cost Formula:

OPIS DAILY RACK AVERAGE – LOS ANGELES +.45 (plus Cap and Trade)*

- *+ \$75.00 per hour if the offload exceeds 2 hours (not likely)

1K Tank Rental Fee = \$150.00 per month

- We will be happy to include a remote tank monitor and manage your inventory on your behalf at no charge

To help you with your fuel budget using today's OPIS as an example, the per gallon cost would be:

Base (OPIS + Cap & Trade)	\$1.9074
Mark up	\$.4500
SUB	\$2.3574
Taxes	\$.1954
TOTAL	\$2.5528

Please keep in mind that fuel is currently VERY low and historically is averages a bit higher....we could see some major swings this year. I did some historical research for you to help you with these assumptions. I took data for California from Jan 2010 through Jan 2015, representing the last 5 years, and the average on on-road diesel pump price was \$3.0943. Off-road historical data was not available, but you can assume it was approximately \$.40 less per gallon based on taxes at \$2.6943....that would be based on a bulk delivery of 7600 gallons, so you'd want to factor in about .35 more cents for these smaller deliveries to come to a better average prediction of \$3.0443. In summary, historically off-road diesel for these types of deliveries has been about .62 per gallon higher than the current cost on fuel today. Fingers crossed it stays low, but I wanted you to have enough info to estimate your fuel cost as accurately as possible.

Our DBE # is 40807 and our Legal Name is AAA Oil, Inc. dba California Fuels and Lubricants.

I hope this helps! Please let me know if you have any questions or need any clarification.

I look forward to the opportunity to work with you 😊

Kind regards,
Jennifer

Jennifer Crawley
Bids and Supplier Diversity Marketing Manager
California Fuels & Lubricants
11621 Westminster Avenue
Garden Grove, CA 92843
Telephone: (714) 530-4795
Mobile: (714) 376-7813
Fax: (714) 520-1120
Email: jcrawley@cafueling.com
www.cafueling.com

Follow Us On:



Proud Members



IMPORTANT NOTICE:

The information contained in this message is intended only for the recipient, and may be a confidential or may otherwise be privileged and confidential and protected from disclosure. If the reader of this message is not the intended recipient, or an employee or agent responsible for delivering this message to the intended recipient, please be aware that any dissemination or copying of this communication is strictly prohibited. If you have received this communication in error, please immediately notify us by replying to the message and deleting it from your computer

Please consider the environment before printing this e-mail.

[Back To Query Form](#)

Search Returned 1 Records

Thu Apr 02 14:06:44 PDT 2015

Query Criteria

Firm/DBA Name: first fuel

Firm Type: DBE

Firm ID	36185
Firm/DBA Name	FIRST FUEL, INC.
Address Line1	14 BOLIVAR STREET,
Address Line2	
City	NEWPORT BEACH
State	CA
Zip Code1	92663
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	jkaufman@firstfuel.net
Contact Name	JANICE T. KAUFMAN
Area Code	(949)
Phone Number	861-0284
Fax Area Code	(949)
Fax Phone Number	270-6257
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	424720; 425120; 561110;

PHONE: 3/23/15 JANICE
 EMAIL: 3/23/15

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0639 ASPHALT SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; I7380 MISC BUSINESS SERVICES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Suttles, Rick

From: Janice Kaufman - First Fuel, Inc. - (949) 861-0284 <jkaufman@firstfuel.net>
Sent: Monday, March 23, 2015 1:10 PM
To: Suttles, Rick
Subject: First Fuel Proposal - Caltrans 07-1W2404- Bid Date 4_01_15
Attachments: First Fuel Proposal - Caltrans 07-1W2404- Bid Date 4_01_15.docx; First Fuel DBE Certificate Compressed[smallpdf.com] (2).pdf

Hello Rick,

Hope this helps you forecast your fuel prices, & best of luck! A copy of our DBE certification is also attached for your reference, & the DIR registration number is indicated on the quote document.

Janice Kaufman
First Fuel, Inc.
Ph: (949) 861-0284
jkaufman@firstfuel.net

[Back To Query Form](#)

Search Returned 1 Records

Wed Apr 01 11:08:42 PDT 2015

Query Criteria

Firm/DBA Name: bradley tanks

Firm Type: DBE

Firm ID	38563
Firm/DBA Name	BRADLEY TANKS, INC.
Address Line1	402 HARTZ AVENUE, BUILDING C
Address Line2	
City	DANVILLE
State	CA
Zip Code1	94526
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	sbonner@btienvironmental.com
Contact Name	SHARON BONNER
Area Code	(925)
Phone Number	229-2900
Fax Area Code	(925)
Fax Phone Number	553-2616
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	484110; 484230; 532412; 532490; 562112; 562910;

PHONE: SCOTT
3/23/15

EMAIL: 3/31/15

ACDBE NAICS

Work Codes

C9632 HAZARDOUS SUBSTANCE REMOVAL; C9633 HAZARDOUS WASTE TRUCKING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

Licenses

Trucks

FOR HIRE - 3;

Gender

F

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)

Suttles, Rick

From: Scott Fletcher <sfletcher@btienvironmental.com>
Sent: Monday, March 23, 2015 10:52 AM
To: Suttles, Rick
Subject: RE: Caltrans 07-1W2404

Yes, I will have it for you by end of the week if that's ok.

thanks,
Scott

From: Suttles, Rick [Rick.Suttles@clcoatings.us]
Sent: Monday, March 23, 2015 10:49 AM
To: Scott Fletcher
Subject: Caltrans 07-1W2404

Hey Scott,
Are you going to provide a quote for the project listed above? It's approx. 300 tons of lead contaminated abrasive.

Thanks,

Rick Suttles
Project Manager



A Safway Group Company

11650 Western Ave
Stanton, Ca. 90680
Mobile (562) 305-1528
Fax (714) 892-7691
www.nacoatings.com
www.clcoatings.us
www.safwaygroup.com

Suttles, Rick

From: Scott Fletcher <sfletcher@btienvironmental.com>
Sent: Tuesday, March 31, 2015 10:42 AM
To: Suttles, Rick
Subject: RE: LCP and DCCP Submittals (Third Revision)

How much material again. I can get it done pretty quickly and send it over. 82,500 sq ft X 6lbs per sq ft? is that how you figure how much material?

Thanks,
Scott

From: Suttles, Rick [Rick.Suttles@clcoatings.us]
Sent: Tuesday, March 31, 2015 10:38 AM
To: Scott Fletcher
Subject: RE: LCP and DCCP Submittals (Third Revision)

Hey Scott,
How you coming along on the quote for Caltrans 07-1W2404?

Thanks,

Rick Suttles
Project Manager



INDUSTRIAL COATINGS INC.
A NORTH AMERICAN COATINGS COMPANY

A Safway Group Company

11650 Western Ave
Stanton, Ca. 90680
Mobile (562) 305-1528
Fax (714) 892-7691
www.nacoatings.com
www.clcoatings.us
www.safwaygroup.com

From: Scott Fletcher [<mailto:sfletcher@btienvironmental.com>]
Sent: Tuesday, March 31, 2015 9:53 AM
To: Borel, Craig
Cc: Suttles, Rick
Subject: RE: LCP and DCCP Submittals (Third Revision)

Here you go Craig, sorry for the delay. Let me know if you need anything further

Thanks,
Scott

From: Borel, Craig [Craig.Borel@clcoatings.us]
Sent: Monday, March 30, 2015 8:00 AM
To: Scott Fletcher
Cc: Suttles, Rick
Subject: FW: LCP and DCCP Submittals (Third Revision)

Scott,
Would you please email me copies of your USDOT and DMV carrier permits so that I can forward them to Caltrans.
We need them to complete our DCCP and Lead Compliance Plans.
Thanks,

Craig R. Borel
Project Manager



11650 Western Ave.
Stanton, Ca. 90680
Office (562) 285-6520
Mobile (562) 305-1467
Fax (714) 892-7691
www.nacoatings.com
www.clcoatings.us

From: Villanueva, Jacinto@DOT [<mailto:jacinto.villanueva@dot.ca.gov>]
Sent: Friday, March 27, 2015 1:51 PM
To: Borel, Craig
Cc: Robillos, Ramon@DOT
Subject: LCP and DCCP Submittals (Third Revision)

Craig,

Upon preliminary review of the LCP and DCCP submittals received today delivered by yourself, here are my comment:

- 1.) All the comments on the LCP submittals has been incorporated by CL Coating and will be submitted or forwarded to Hazardous Waste Unit on Monday for review and approval.
- 2.) The DCCP submittals is missing the US DOT and DMV Carrier Permit as per comment made in the letter dated March 11, 2015. Please forward these submittals either via email and I can insert them for CL Coating under the same category or tab 8.

If you have any questions, please feel free to call me . Thanks.

Jacinto "Jac" Villanueva
450 N. Henry Ford Avenue
Wilmington, CA 90744
Schuyler Heim Bridge Field Office
Office No. (562) 216-5940 Ext. 109
Cellphone No. (562) 481-1953
FAX No. (562) 516-5948

[Back To Query Form](#)

Search Returned 1 Records

Thu Apr 02 14:08:46 PDT 2015

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447	
Firm/DBA Name	K R C SAFETY CO. INC.	PHONE: 41115
Address Line1	7821 WEST SUNNYVIEW	
Address Line2		
City	VISALIA	EMAIL: 41115
State	CA	
Zip Code1	93291	
Zip Code2		
Mailing Address Line1		
Mailing Address Line2		
Mailing City		
Mailing State		
Mailing Zip Code1		
Mailing Zip Code2		
Certification Type	DBE	
E-Mail	garyc@krcsafety.com	
Contact Name	GARY CASTRO	
Area Code	(559)	
Phone Number	732-0393	
Fax Area Code	(559)	
Fax Phone Number	732-2684	
Agency Name	CITY OF FRESNO	
Counties	00;	
Districts	00;	
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;	

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

Suttles, Rick

From: Michael Castro <michaelc@krcsafety.com>
Sent: Wednesday, April 01, 2015 9:06 AM
To: 'Michael Castro'
Subject: 07-1W2404 Quote
Attachments: 07-1W2404 Quote.pdf; 07-1W2404 TC Quote.pdf; 07-1W2404 Attachment A.pdf; DBE CERT .PDF; MBE CERT..PDF; SBE Cert.PDF

To Plan Holders

Please see attached quote for CalTrans project 07-1W2404 that bids today. Quote was also faxed to fax number provided on plan holders. Please let me know if you have any questions.

THANKS, MICHAEL CASTRO

PROJECT MANAGER/ESTIMATING
KRC SAFETY CO., INC.
PHONE: 559-732-0393
FAX: 559-732-2684
EMAIL: MICHAELC@KRCSAFETY.COM



The information contained herein, including any attachments, is private and confidential and is intended only for the use of the named persons and/or entity. If you are not the intended recipient, you are notified that dissemination, distribution, or copying of the information communicated herein is strictly prohibited. If you received this message in error, please notify the sender, and then delete this email from your system.



AKA Environmental

The SWPPP Specialists, an SBE Company

6650 Montresor Place, Alta Loma, CA 91737

<http://www.akaenvironmental.com>

SWPPP CERT.NUM.070806-04 Fed Id:30-0457351 SBE Cert. No. 28185
 Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com
 April 1, 2015

Submitted To: CL Industrial Coatings Inc
 Project Owner: CALTRANS DISTRICT 07
 Project Name: Blast and Paint the Existing Bridge
 Bid Number: 07-1W2404

Phone Number: 562-285-6520

Fax Number: 714-892-7691

*SWPPP & WPCP - Scope of services and fee – The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions –

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes six drawings, additional drawings will be billed at \$100.00ea.
- A \$400.00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex. Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at \$100.00 each.

Billng – Billng will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment

Qty.	Services	Price	Circle Quantity
1	Storm Water Pollution Prevention Plan (SWPPP)	\$1650.00	1 2 3 4 Other:
1	Storm Water Pollution Prevention Plan (SWPPP) Caltrans only	\$1850.00	1 2 3 4 Other:
1	Water Pollution Control Plan (WPCP)*	\$1250.00	1 2 3 4 Other:
1	Dust Management Plan	\$850.00	1 2 3 4 Other:
1	Water Quality Management Plan	\$1850.00	1 2 3 4 Other:
1	Lead Compliance Plans also available	\$1000.00	1 2 3 4 Other:
	Plan Corrections and/or Revisions	Free	
	Free local Pick-up and Delivery	Free	
	We now offer QSD and QSP Certification Training. Please ask for more details.		

Hello Estimating Department,
 My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like Jones Brothers are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized _____
 Signature AKA Environmental

ACCEPTANCE OF PROPOSAL - Signature _____

Date _____



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 1 APR 2015

Contract #: 07-1W2404 – BLAST AND PAINT THE EXISTING BRIDGE

Bid Date: 1 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (EXISTING STRUCTURE)	LS	LS	\$1,425.00	\$1,425.00
6	130100	JOB SITE MANAGEMENT	LS	LS	\$42,075.00	\$42,075.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
8	141110	WORK AREA MONITORING (BRIDGE – AIR ONLY)	**	DAY	\$2,495.00	**

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS

1. **PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF WORK AREA MONITORING DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL.
2. Work Area Monitoring (under the supervision of a CIH) includes all labor, travel, per diem, equipment, materials, supplies, and lab costs.
3. Required training specified in the LCP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 per event.
4. Job Site Management assumes a project duration of 765 days (field work), or 153 weeks of on-site field work.


$$153 \text{ weeks} \times \$275.00/\text{week} = \$42,075.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

5. No other plans, reports, monitoring or permits are included.
6. The WPCP and the LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
7. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
8. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.


My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

March 31, 2015

DBE QUOTE

(Adanta Inc. is a professional services firm and is not subject to regulation by the DIR.)

Attn: Estimator

Subject: Caltrans Contract 07-1W2404

PROPOSAL FOR BID ITEM:
LEAD COMPLIANCE PLAN

COST
\$1,250.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com

Suttles, Rick

From: kim@westernprojectmanagement.com
Sent: Tuesday, March 31, 2015 10:24 AM
To: Suttles, Rick
Subject: Caltrans 07-1W2404 Bid Item 2

Rick,

Here's our proposal to provide a P6 Pro baseline schedule, monthly updates and monthly narratives per the specifications.

The cost of the monthly updates had to be bumped up from the last project because of the size/complexity of the project.

Develop a P6 Pro baseline schedule	\$ 2,795
33 monthly updates @ \$195 each	6,435
Total	\$ 9,230

Clarifications:

1. CLC provides:
 - a. Original estimate for reference, if needed.
 - b. The Schedule of Values, if needed.
2. CLC's PM/Superintendent provides detailed construction methodology.
3. All work product is provided electronically.
4. No retention to be withheld from payments.
5. Deduct \$6,435 if monthly updates not needed.

Good luck with the bid,

Kim Lloyd
Western Project Management, Inc.
(916) 425-7680



SCHEDULING AND
INFORMATION SERVICES, INC.

* RECEIVED AT
3:06 PM 4/1/15 *



Quote / Proposal for Scheduling Services

SIS - Scheduling and Information Services, Inc. is a WBE/ DBE certified business based in the Pacific Northwest. SIS works directly with Owners, Contractors, Subcontractors, Engineers, and Architects to develop project schedules that provide an opportunity for all parties to succeed.

SIS can provide on-site or remote assistance, depending on your project needs. Our focus on communication, planning, identification of common goals, and project measurement criteria establishes a framework that is consistent yet flexible. Our goal is to keep your project on budget and on time.

CONSTRUCTION SCHEDULING CONSULTANTS & PRIMAVERA P6 EXPERTS

We can assist on-site or remotely with:

Scheduling

- Bid Schedules
- Baseline Schedule
- Progress Tracking
- Construction Look Ahead
- Cost/ Resource/ Commodity
- Critical Path
- Recovery Schedules
- 4D Scheduling
- Earned Value Tracking –
Quantity Tracking,
Productivity, Progress

Project Controls

- Cost Control
- Document Control

Claims Defense, Risk Analysis

- Time Impact Analysis
- Documentation
- Photo Documentation
- Risk Assessment and Register
- Mitigation Tracking
- Monte Carlo Simulation

Schedules are Compliant to Specs with:

- US Army Corp of Engineers
- Department of Transportation
- Local Governments

Industries Served

- | | |
|------------------|------------------|
| • Industrial | • Mining |
| • Commercial | • High Tech |
| • Petro Chemical | • Hospitals |
| • Waste Water | • Education |
| • Energy | • Transportation |

Scheduling & Information Services, Inc.

PO Box 174, Stevenson, WA 98648

www.1SIS.com 509.427.4474



To:	All Bidders	Date:	Rates Good Through 2015
Attn:	Project Manager, Estimating Department	From:	Carol Bolstad, President
Web Site:	www.1sis.com	Email:	Carol.bolstad@1sis.com

SIS delivers integrated project planning, CPM Scheduling, Risk Analysis and Project Controls for design, construction and maintenance clients for industrial, commercial, municipal, infrastructure and multi-unit residential projects throughout the United States and globally. SIS is minority certified in 6 states and nationally.

Services: CPM Schedule Creation and Updating

We are pleased to submit our quotation as follows. Please choose the appropriate rate based on your project's needs and requirements. Rate is based on 1 year. Please adjust the estimate based on your project's duration. (This quote is subject to the important notes below.)

Project Size:	Off-site Assistance Below \$5 Million	Off-site Assistance \$5- \$25 Million	Off-site Assistance \$25 - \$50 Million	On-site Assistance Usually Above \$50 Million
Baseline Schedule Development				
Rate:	\$120/hr	\$120/hr	\$120/hr	\$120/hr
Hours	40 Hrs	60 Hrs	120 Hrs	160 Hrs
Total	\$4,800	\$7,200.00	\$14,400	\$19,200
Schedule Updating				
Rate:	\$120/hr	\$120/hr	\$120/hr	\$120/hr
Hours	Monthly – 6 Hrs/Mth	Weekly- 4 Hrs/Wk or Monthly – 16 Hrs/Mth	Weekly- 5 Hrs/Wk or Monthly – 20 Hrs/Mth	40 Hrs/Wk (1 Person) \$249,600
Subsistence	None	None		\$500 / wk or Actual = \$206,000 (1 Yr.)
Mob/Demob Costs	None	None		\$1,500 Each Way or Actual
Total (1 Yr)	\$8,640	\$23,040	\$28,800	\$512,600
Total	\$13,440	\$30,240	\$43,200.	\$531,800

- Actual Work Hours will be billed. Above is an estimate based on project size. Hours will vary based project complexity, number of activities/level of detail, contractor's schedule of values, and scheduling requirements. Above rate includes full schedule requirements including Monthly Narrative.
- On-site Subsistence will the same as Contractor's staff or the above rate, whichever is higher.
- This quote is subject to SIS Terms and Conditions.
- This quote is guaranteed against price increase for 30 days from the date shown above.
- All CPM Schedules will meet or exceed Project Requirements. Schedulers will utilize Primavera P6. P6 will not be provided to the job site. All reports will be provided in pdf format.
- Above quote is based on 52 weeks / 1 year. Client my adjust estimate based on planned project duration.

SIS Project List

Project Name	Representing	Company Name
<i>US Army Corp of Engineers or Similar Specifications</i>		
Panama Canal 3rd set of Locks, Panama	Contractor	Grupo Unidos por el Canal (GUPC JV)
Ft. Randall Dam Rehabilitate Spillway Gates, Ft. Randall, SD.	Contractor	Royal Bridge, Inc.
Gavins Point Dam Rehabilitate Spillway Gates, Gavins Point, NE.	Contractor	Royal Bridge, Inc.
Bureau of Reclamation, Pacific NW Pinto Dam Outlet Repair & Brook Lake Weir, Stratford, WA	Contractor	MJ Hughes Construction, Inc.
John Day Lock and Dam DC System Upgrades, Rufus, OR	Contractor	JL Brandt Electric
Albeni Falls Dam, Switchgear Replacement, ID	Contractor	JL Brandt Electric
Bonneville Dam DC & AC Upgrade, Bonneville, WA	Contractor	JL Brandt Electric
MCNary Dam DC & Preferred AC Upgrade, Hermiston, OR	Contractor	JL Brandt Electric
MCNary Dam Motor Controllers for DP4 & Unwatering Pumps Upgrade, Hermiston, OR	Contractor	JL Brandt Electric
Bonneville Dam Gantry Crane Replacement, Bonneville, WA	Contractor	Heco Manufacturing
Bonneville Dam Station Service, Bonneville, WA	Contractor	EC Company
Bonneville Dam Elevators, Bonneville, WA	Contractor	PKD, Inc.
Three Dams Diesel Generators, Walla Walla (Little Goose, Lower Monumental, Lower Granite)	Contractor	Schneider Electric Co.
Forest Products Laboratory, Wood Preservation Treatment System, Madison, WI	Contractor	Kraemer Brothers
Police District Headquarters Facility, Baghlan Province, Afghanistan	Contractor	Highland Al -Hujaz (HLH)
Aircraft Maintenance Facility, Kirkuk, Iraq	Contractor	iComPort, Iraq
Al Garap Police Station, Al Garap, Iraq	Contractor	iComPort, Iraq
Al Hadi Police Station, Al Hadi, Iraq	Contractor	iComPort, Iraq
Al Haffar Police Station, Al Haffar, Iraq	Contractor	iComPort, Iraq
Al Jamhoriyah Police Station, Al Jamhoriyah, Iraq	Contractor	iComPort, Iraq
Al Kasik Location Command, Iraq	Contractor	iComPort, Iraq
Al Nagasiyah Police Station, Al Nagasiyah, Iraq	Contractor	iComPort, Iraq
Al Tajjiyat Vehicle Maintenance Facility, Iraq	Contractor	iComPort, Iraq
AMC Housing Phase 1 and Phase 2, Kandahar Air Field, Afghanistan	Contractor	iComPort, Iraq
Baya'h & Ta'meem Police Stations, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex Hammam al Ailil, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex, Rustamiyah, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex, Taji, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal HQ & Training Center, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Division Basrah, Maysan, Dhiqay, Qadis, Iraq	Contractor	iComPort, Iraq
Grenade Training Ranges, Iraq	Contractor	iComPort, Iraq
Iraqi Army Regional Command Battalion Diyala, Iraq	Contractor	iComPort, Iraq
Iraqi Army Regional Commando Battalion Base, Shaiba, Iraq	Contractor	iComPort, Iraq
Kirkush Location Command, Iraq	Contractor	iComPort, Iraq
Police Station, Basrah, Iraq	Contractor	iComPort, Iraq
QWEST Compound, Iraq	Contractor	iComPort, Iraq
Solar Street Lights, Fallujah, Iraq	Contractor	iComPort, Iraq
Taji ICO LSA Housing Complex, Taji, Iraq	Contractor	iComPort, Iraq
Waste Water Treatment Plant, Fallujah, Iraq	Contractor	iComPort, Iraq
Project 705 Military Base, Salman Pak, Iraq	Contractor	Areeb Engineering and Logistics, Iraq
Afghan National Military and Facilities, Kandak, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Dwyer Fuel Distribution, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Dwyer Cargo-Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Wolverine Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Maywand WMC (Waste Management), Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Tarin Kowt Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Naw Zad Base Facilities, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Shorabak Camp, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Maywand Fire Station, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Tarin Kowt Fire Station, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Camp Dwyer Cargo, Afghanistan	Contractor	ASA Alliance
Camp Dwyer Waste Mgmt, Afghanistan	Contractor	ASA Alliance
Wolverine Waste Mgmt, Afghanistan	Contractor	ASA Alliance
TO #3 Maywand WMC, Afghanistan	Contractor	ASA Alliance
Tarin Kowt Waste Mgmt, Afghanistan	Contractor	ASA Alliance
Naw Zad, Afghanistan	Contractor	ASA Alliance
Shorabak Camp, Afghanistan	Contractor	ASA Alliance
Maywand Firestation, Afghanistan	Contractor	ASA Alliance
Tarin Kowt Fire Station, Afghanistan	Contractor	ASA Alliance
Shorabak Phase 2, Afghanistan	Contractor	ASA Alliance
Camp Zafar Utilities Upgrade, Afghanistan	Contractor	ASA Alliance
ANA CLB Camp Shorab, Afghanistan	Contractor	ASA Alliance
Regional Police Training Center (RPTC), Kandahar, Afghanistan	Contractor	Global ACI
CSB Zafar, Afghan National Army Base, Kandahar, Afghanistan	Contractor	Global ACI
Hanapepe River Rehabilitation, Hanapepe, HI	Contractor	Earthworks Pacific, Inc.



SIS Project List

Project Name	Representing	Company Name
Municipal		
Los Angeles International Airport Tom Bradley Terminal	Contractor	Walsh Austin JV
Portland International Airport Central Utility Plant 15KV and 5KV Switchgear Upgrade	Contractor	EC Company
Portland International Airport, International Concourse Upgrade	Contractor	Cor Construction
Bellevue City Hall, Bellevue, WA	Contractor	Lease Crutcher Lewis
Dona Ana County Government Building, Las Cruces, NM	Contractor	Wooten Construction
McKinley County Justice Complex, Gallup, NM	Contractor	Wooten Construction
Las Cruces Museum of Natural Science, Las Cruces, NM	Contractor	Wooten Construction
Clark County Shooting Park, Las Vegas, NV.	Architect	Ali M. Taghdir
Waste Water Treatment Plant		
Area Energy Belridge Waste Softener Plant, Bakersfield, CA	Owner	Area Energy
King County Water Treatment Plant and Energy Improvements	Contractor	Johnson Controls, Inc.
King County's Ballard Siphon Replacement Re-bid, Seattle, WA	Contractor	James W. Fowler Company
City of Portland's Portsmouth Force Main Combined Sewer Overflow, Portland, OR	Contractor	Michels Tunneling
City of Portland's NE 60th and Klickitat Pipe Rehab, Portland, OR	Contractor	James W. Fowler Company
City of Portland's Balch Conduit Combined Sewer Overflow, Portland, OR	Contractor	James W. Fowler Company
Lake Oswego Lake Down Sewer Project, Lake Oswego, OR.	Contractor	James W. Fowler Company
Southern Nevada Water Authority's Lake Mead Intake Tunnel #3, Las Vegas, NV	Contractor	Vegas Tunnel Contractors
City of Portland, OR West Side Combined Sewer Overflow (Big Pipe Project) with Swan Island Pump Station	Contractor & 2 Subcontractors	Impregillo Healy JV, Fortis Construction, Harder Mechanical Contractors
City of Portland, OR East Side Combined Sewer Overflow (Big Pipe Project)	Contractor	Kiewitt Construction
San Diego Sewer Line, San Diego, CA	Contractor	James W. Fowler Company
Nacimiento Water Project, Intake Unit A, San Luis Obispo County, CA	Contractor	James W. Fowler Company
Area Energy Waste Water Treatment Plant, Bakersfield, CA	Contractor	The Industrial Company
Albany Waste Water System Improvement, Albany, OR	Contractor	EC Company
PXP Arroyo Grande Water Treatment, Arroyo Grande, CA	Contractor	The Industrial Company
Westside Produced Water Project (Water Injection Plant and 6 mile Pipe line) for Chevron, Bakersfield, CA	Contractor	The Industrial Company
Chamber Creek WWTP, Pierce County, WA	Contractor	EC Company
King County WPTP Energy Improvements, King County, Seattle, WA	Contractor	Johnson Controls, Inc.
Petro Chemical		
CHS Refinery Processing Unit Renovations/Turnaround, Laurel, MT	Contractor	JHKelly
Chevron El Segundo Refinery Upgrade/Turnaround, El Segundo, CA	Contractor	MIDCOM Corporation
Central Valley Compress Gas Storage Facility, Pleasanton, CA	Contractor	Haskell Corporation
PXP BOP (Balance of Plant), Arroyo Grande, CA	Contractor	The Industrial Company
Shell Oil, Anacortes, WA.	Owner	Shell Oil
BP/Husky Coker Turnaround, Toledo, OH	Contractor	Nooter Construction Company:
Tesoro Refinery, Anacortes, WA	Contractor	Seven Sisters Electrical
Tesoro Refinery, Sal Lake City, UT	Owner	Tesoro Refining, Inc.
ConocoPhillips, Ferndale, WA	Contractor	JHKelly
ConocoPhillips, Los Angeles, CA	Owner	ConocoPhillips
Valero Refinery, Wilmington, CA	Contractor	Nooter Construction
BP Refinery, Bellingham, WA	Owner	BP
Inergy Refinery, Isobutanizer Facility, Bakersfield, CA	Contractor	The Industrial Company
Citgo Refinery, HF Alky Turnaround, Three Rivers, IL	Contractor	CPMS, Cost Point Management Services
Shell Oil's HTU1 Instrument Protected Functions (IPF), Anacortes, WA	Contractor	Seven Sisters Electrical
SES Barge Fabrication, Bellingham, WA	Contractor	Greenberry Industrial
Anvil Engineering Refinery Planning and Project Controls, Bellingham, WA	Engineer	Ancil
Energy		
Ice Harbor Dam, Pasco, WA	Contractor	Ross Brandt Electric
Eielson Air Force Base CHPP Boiler Repair, Fairbanks, AK	Contractor	Haskell Corporation
Fort Greely Auxiliary Power Plant, Delta Junction, AK	Contractor	TDX Power
Hudson Ranch Geothermal, Niland, CA	Contractor	PMC
Boardman Ethanol Plant, Boardman, OR	Contractor	Parsons
Grays Harbor Biodiesel, Aberdeen, WA	Contractor	JHKelly
Hawaii Biodiesel, Honolulu, HI	Owner	Imperium Renewables
Copco Dam, Kalamath Falls, OR	Contractor	EC Company
MCNary Dam DC & Preferred AC Upgrade, Hermiston, OR (USACE)	Contractor	JL Brandt Electric
Bonneville Dam DC & AC Upgrade, Bonneville, WA (USACE)	Contractor	JL Brandt Electric
Bonneville Dam Station Service, Bonneville, WA (USACE)	Contractor	EC Company
Bonneville Dam Elevator Replacement, Bonneville, WA (USACE)	Contractor	PKD, Inc.
Lower Snake River Emergency Generator Replacement, Walla Walla USACE District, WA	Contractor	Schneider Electric, Inc
Aera Energy 130' Diameter Thickener Tank	Contractor	Dorr-Oliver Eimco/Rocky Mountain
Enterprise Level Tank Schedule	Supplier	T Bailey, Inc.
Mining		
Silver Bell Mine Mammoth Hep Leach Facility, Tucson, AZ	Contractor	TetraTech
Rio Tinto Minerals, Boron, CA	Owner	KEM Engineering, Rio Tinto Minerals
Cobre Mine Project, Panama	Contractor	Impregillo
Kennecott Mine, Cornerstone Project, Salt Lake City, UT	Contractor	Matrix
Molycorp Project Phoenix Mine, Mountain Pass, CA	Owner & Contractor	Molycorp, The Industrial Company
Kennecott Mine, Salt Lake City, UT	Contractor	The Industrial Company
Pogo Gold Mine, Delta Junction, AK	Contractor	The Industrial Company

SIS Project List

Project Name	Representing	Company Name
High Tech and Processing Facilities		
Project Idaho Potato Processing Facility, Simplot Food Group, Caldwell, ID	Contractor	JH Kelly
Intel CH-8 Fabrication Facility, Chandler, AZ	Contractor	Analytical Management Solutions/Total Facilities Solution/MWGGroup
Intel Tool Install @ Fabrication Facility, Portland, OR	Contractor	Analytical Management Solutions/Total Facilities Solution/MWGGroup
Intel D1X Expansion, Portland, OR	Contractor	JHKelly
Intel D1X Expansion, Portland, OR	Contractor	EC Company
Intel Fabrication Facility, Portland, OR	Contractor	Dynelectric
Riker Data Center, Quincy, WA	Contractor	Fortis Construction
Intuit Data Center, Quincy, WA	Contractor	DPR Fortis JV
T-Mobile Data Center, Wenatchee, WA	Contractor	DPR Fortis JV
Yahoo Data Center, LaVista, NE	Contractor	DPR Fortis JV
Yahoo Data Center, Quincy, WA	Contractor	DPR Fortis JV
Columbia Data Center, Quincy, WA	Contractor	Fortis Construction
Google Data Center, The Dalles, OR	Contractor	EC Company
Georgia Pacific Paper Mill, Wauna, OR	Contractor	EC Company
Resorts		
Westin Riverfront Villas Balcony Repair Project, Avon, CO	Owner	SVO Pacific
Sheraton Resort, Steamboat Springs, CO	Owner	SVO Pacific
Westin Desert Willow Villas, Palm Desert, Rancho Mirage, CA	Owner	SVO Pacific
Westin Ka'anapali Ocean Resort, Lahaina, Maui, HI	Owner	SVO Pacific
Princeville Resort, Kauai, HI	Owner	SVO Pacific
The Inn at Suncoadia, Roslyn, WA	Contractor	Lease Crutcher Lewis
Keola Lai, Honolulu,	Contractor	Nordic PCL
Fountains on Ocean, Ft. Lauderdale, FL.	Contractor	Atlantic Coast Group
Residential / Condominium / Multi-Use Buildings		
Figuroa and Flower Buildings, 1340 S. Figuroa, Los Angeles, CA	Owner & Contractor	Fifield Companies & Drivr Urban
688 Berendo Buildings, Los Angeles, CA	Owner & Contractor	Fifield Companies & Drivr Urban
7th & Arizona, Los Angeles, CA	Contractor	Driver Urban
East Village, Los Angeles, CA	Contractor	Driver Urban
Beach Walk, Los Angeles, CA	Contractor	Driver Urban
Luxe @375, La Cienega Boulevard, Los Angeles, CA	Contractor	Frymer Construction
9901 W. Washington (9901 Luxe), Los Angeles, CA	Contractor	Frymer Construction
The Artisan (Condo Complex), Oxnard, CA	Owner & Contractor	Shea Properties
Cross Creek Apartments, W. Palm Beach, FL	Contractor	Miller Construction
Legacy at Memorial, Houston, TX	Contractor	EE Reed Construction
Miracle Mile Construction, Irvine, CA	Contractor	Legacy Partners Builders, Inc.
Legacy at Pratt Park (Wonder Bread Project), Irvine, CA	Contractor	Legacy Partners Builders, Inc.
River Park Apartments Project, Seattle, WA	Contractor	Legacy Partners Builders, Inc.
Sunsets Lofts Project, Seattle, WA	Contractor	Legacy Partners Builders, Inc.
Hollywood & Vine, Hollywood, CA	Contractor	Legacy Partners Builders, Inc.
Mosler Lofts, Seattle, WA	Owner	The Schuster Group
Hospitals		
Kaiser Sunnybrook, Portland, OR	Subcontractors	EC Company, Temp Control Mechanical
Sacred Heart Medical Center, Springfield, OR	Subcontractors	EC Company
Salem Hospital Patient Care Tower, Salem, OR	Subcontractors	Temp Control Mechanical Contractors
Education		
OSHU - Oregon Health and Science University, Portland, OR	Subcontractors	JH Kelly
Portland Public Schools, 4 High School Remodels/Replacement, Portland, OR	Owner	Portland Public Schools, Heery International
Oregon Health and Science University, Portland, OR	Contractor	JH Kelly
New Mexico State University Chill Water Expansion/Replacement, East Mesa Center, Las Cruces,	Contractor	Wooten Construction
New Mexico State University, East Mesa Center, Las Cruces, NM	Contractor	Wooten Construction
New Mexico State University, O Donnell Hall, Las Cruces, NM	Contractor	Wooten Construction
Hatch Elementary School, Las Cruces, NM	Contractor	Wooten Construction
Valley View Elementary, Roswell, NM	Contractor	Wooten Construction
Tularosa High School Renovation and Addition, Tularosa, NM,	Contractor	Wooten Construction
Anthony Elementary School, Anthony, NM	Contractor	Wooten Construction
Ruidosa Middle School, Ruidosa, NM	Contractor	Wooten Construction
White Mountain Elementary School, Ruidosa, NM	Contractor	Wooten Construction
Los Angeles Mission College Campus Wide Infrastructure, Los Angeles, CA	Subcontractor	Climatec Construction
Bush Elementary School, Salem, OR	Contractor	2G Construction
Portland State University, Engineering Building, Portland, OR	Contractor	Lease Crutcher Lewis
Road, Bridge, Rail		
Alaska Way Viaduct, WSDOT, Seattle, WA	Contractor	JHKelly
Westside Subway Extension, LA Metro, Los Angeles, CA (Bid Schedule)	Contractor	Westside Transit Partners
Union Pacific Railroad Intermodal Hub, Las Cruces, NM	Contractor	Wooten Construction
Queets River Bridge Painting Project, Jefferson County Rd 107508, Aberdeen, WA	Contractor	Western Industrial



SIS Project List

Project Name	Representing	Company Name
<i>Commercial</i>		
Panda Express, Las Cruces, NM	Contractor	Wooten Construction
Interurban Exchange II, IV, & V, Seattle, WA	Contractor	Lease Crutcher Lewis
Maple Shade Ford, Lincoln Mercury Auto Dealership, NJ	Contractor	Oliver Construction
Trunersville Ford, Lincoln Mercury Auto Dealership, NJ	Contractor	Oliver Construction
Cherry Hill Toyota, Mt Laurel, NJ	Contractor	Oliver Construction
CVS Pharmacy, Pittsburg, PA	Contractor	Oliver Construction
Hampton Inn, Pittsburg, PA	Contractor	Oliver Construction
<i>Training Provided</i>		
Kiewitt		
Shell Oil		
Valero Oil		
JH Kelly		
Lease Crutcher Lewis		
Nova Group		
EPC Consultants		
Shurstad		

Suttles, Rick

From: Carol Bolstad <carol.bolstad@1sis.com>
Sent: Wednesday, April 01, 2015 3:06 PM
To: quotes@1sis.com
Subject: Cal-tran Blast and paint the existing bridge.
Attachments: SIS Scheduling Quote.pdf

RECEIVED AFTER
CLOSE OF BID.

Ref: Cal-tran Blast and paint the existing bridge.

Scheduling and Information Services, Inc. provides CPM Construction Schedules. On smaller projects, we can assist you remotely to save you time and money. Attached is a short brochure, rates, and our extensive experience list.

Please include us on your team. We are minority certified.

Best Regards,
Carol

Carol Bolstad, PSP
President | Planner
Scheduling and Information Services, Inc.
503.516.5858 Mobile
509.427.4474 x 1 Office
carol.bolstad@1sis.com



PO Box 174, Stevenson, WA 98648
www.1sis.com • [Virtual Online Office](#)

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 07-1W2404
BID DATE: 04/01/15

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #4) *
ITEM #4 \$9,150.00 WITH USING MTC FOR ITEM #5
(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

ITEM 4 \$9,150

ITEM 5 \$1,375
+ \$ 890

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$12,513.00 WITHOUT USING MTC FOR ITEM #5
(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

\$ 2,265 Per Day
x 225 DAYS
\$ 509,625

ADDITIONAL ITEMS:

PCMS- \$700.00 EA PER MONTH (\$75.00 DELIVERY & \$75.00 PICK-UP FEE APPLIES)
PILOT CAR W/OUT DRIVER- \$2,650.00 (\$150.00 DELIVERY & \$150.00 PICK-UP FEES APPLY, NO CHARGES FOR MILEAGE)

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) - \$1,375.00 ✓
*YEARLY INCREASE OF \$35.00 TO LUMP SUM TRAFFIC BEGINNING JULY 1, 2015

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 04/01/15
PROJECT: 07-1W2404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,375.00 ✓
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH)..... \$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$700.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$150.00
PICK-UP (EACH).....	\$150.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
 THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... \$890.00 ✓

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,650.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105



Civil Engineering and Stormwater Solutions

March 31, 2015

RE: Proposal for WPCP for Caltrans 07-1W2404, bidding 4/1/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 7) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct., Carlsbad, CA 92010
 925-229-2900-phone
 DBE/SB/WBE/MBE



Proposal

03/30/2015

CL Industrial
 11650 W. Stanton Avenue
 Stanton, CA 90680

Caltrans 07-1W2404
 Elysian Viaduct
 Los Angeles, CA

Description of Equipment/Services:

Transportation & disposal of abrasive waste material with lead based paint. The material will be transported & disposed of at a Caltrans approved Class I facility in California. Material will be tested, profiled and approved to the appropriate Class I facility in California prior to the storage containers being removed from the site. The material will be transported as a Non RCRA hazardous waste, on a uniform hazardous waste manifest provided by BTI. If material turns out to be Non-hazardous based on analytical data, a different disposal option can be discussed. Also, if samples determine the waste to be RCRA hazardous additional disposal fees apply as well as BOE taxes.

Pricing for 20 cubic yard bins

Delivery of bin(s) to site and placed \$95.00 per hour, portal to portal per delivery. 4 HOUR MINIMUM. (we can deliver 2 empty bins at a time) $\$190 \text{ per Bin} \times 15 = \$2,850$

Daily rental of each bin \$13.00 per calendar day $640 \text{ Days} \times \$13 = \$8,320$

Bin liner is \$45.00 per bin if needed $\$45 \times 15 = \675

Transportation of bin for disposal as hazardous \$1,475.00 per load. Only 1 bin at a time can be transported for disposal at a maximum weight of 18 tons. $1,475 \times 15 \text{ BINS} = 22,125$

Disposal Fee for Abrasive Waste as Non-RCRA Hazardous.

Disposal fee for Non-RCRA hazardous waste material \$68.50 per ton $250 \text{ TONS} \times \$74.25 = \$18,562.50$
 BOE Taxes \$5.75 per ton

Minimum disposal fee charged at the landfill \$1,000.00 per bin $\times 15 \text{ BINS} = 15,000$

\$67,532.50

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- Certified payroll is an additional fee of \$200.00 per payroll report
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- In order to place bin on site, area must be free and clear so truck can maneuver easily.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Demurrage is \$95.00 per hour.

- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2015 BOE remediation land disposal fee, Kern County Fee (Buttonwillow only), Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Truck dispatched to site to deliver or pick and no delivery or pick up occur will be billed at \$95.00 per hour portal to portal for show up fee.
- Assumes onsite hours of operation are between 7:00 am-4:00 pm.
- Rates do not include RCRA hazardous direct disposal or RCRA treatment waste.
- Hazardous loads must be off-site by 11:00AM so that trucks are able to dump same day.
- Transportation based on current diesel rate
- Client responsible for damages to equipment, bins, spill guards, while rented on-site.
- Modifications to equipment: Customer cannot alter / modify equipment without BTI's approval.
- Quote is good for 45 days.

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher 949-233-2789.

Quote Accepted By

Name	Company
Signature	Purchase Order Number
Date	

Suttles, Rick

From: Jennifer Crawley <jcrawley@cafueling.com>
Sent: Monday, March 30, 2015 3:56 PM
To: Suttles, Rick
Subject: RE: Fuel Quote - Caltrans Project # 07-1W2404

Hi Rick,

No problem – I'll do my best. I will say a year ago, I would have said that using \$4.00 a gallon average (all taxes and mark up included) on off-road bobtail sized diesel deliveries would be a good solid number to use budgeting, but this major dip in pricing was not expected, so as you know, the market is very unpredictable.

The \$3.0443 I used did include taxes and mark-up. I used the Department of Energy retail diesel data in California to derive that number. And yes, if you add .62 to the quote I provided for 3/24, then \$3.1728 is more likely what the average cost of fuel would be in relation to the average market trend the last 5 years, which is about 25% more than today.

I know that budget on these expenditures is so important when you're trying to win a bid. My most educated guess is now that we are relying less heavily on foreign crude in the US and demand is decreasing with so many hybrids on the road that it will not hit the average \$4.00 mark and that using somewhere between \$3.00-~~\$3.25~~ would probably be on target, but you just never can tell what will happen.

I hope that helps.

Jennifer

$\$3.25 \times 80,000 \text{ gals} =$
 $\$260,000$

Jennifer Crawley
Bids and Supplier Diversity Marketing Manager
California Fuels & Lubricants
11621 Westminster Avenue
Garden Grove, CA 92843
Telephone: (714) 530-4795
Mobile: (714) 376-7813
Fax: (714) 520-1120
Email: jcrawley@cafueling.com
www.cafueling.com

Follow Us On:



Proud Members



IMPORTANT NOTICE:

The information contained in this message is intended only for the recipient, and may be a confidential or may otherwise be privileged and confidential and protected from disclosure. If the reader of this message is not the intended recipient, or an employee or agent responsible for delivering this message to the intended recipient, please be aware that any dissemination or copying of this communication is strictly prohibited. If you have received this communication in error, please immediately notify us by replying to the message and deleting it from your computer.

Please consider the environment before printing this e-mail.

progress schedule/critical path, construction area signs, traffic control system, work area monitoring, clearing and grubbing. Any qualified DBE companies according to CADOT specs interested in braking out a section of the work for cleaning and painting are also welcome. The Plans, specifications, and copies of the bid proposal are available for review from Caltrans website. Tobo Construction is an EEO Employer.

Requirements:**Date posted:** 03/04/2015**Contractor:** ALLIED PAINTING, INC. **Contact:** MICHELE GROCHOWSKI**Address:** 4 LARWIN ROAD CHERRY HILL, NJ 08034**Phone:** 856-429-3400 **Fax:** 856-429-0696 **Email:** mgrochowski@alliedpaintinginc.com**Services needed:** lead compliance plan, CPM progress schedule, water pollution control program, traffic control devices, Certified DBE suppliers and subcontractors**Requirements:****Date posted:** 03/05/2015**Contractor:** Allied Painting, Inc. **Contact:** Michele Grochowski**Address:** 4 LARWIN ROAD CHERRY HILL**Phone:** 8564293400 **Fax:** 8564290696 **Email:** mgrochowski@alliedpaintinginc.com**Services needed:****Requirements:****Date posted:** 03/10/2015**Contractor:** CL Industrial Coatings, Inc. **Contact:** Rick Suttles**Address:** 11650 Western Ave Stanton, CA 90680**Phone:** 562-285-6520 **Fax:** 714-892-7691 **Email:** rsuttles@clcoatings.us**Services needed:** CL Industrial Coatings, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to provide the following but not limited to: Lead Compliance Plan, CPM Scheduling, Construction Area Signs, Traffic Control System, Clearing and Grubbing, Portable Changeable Message Signs, Water Pollution Control Plan, Equipment Rental, Hazardous Waste Removal, and Trucking.**Requirements:** CL Industrial Coatings, Inc. is a union signatory contractor. CL Industrial Coatings, Inc. is willing to breakout any portion of work to encourage DBE participation. Plan and Specs are available upon request. They may also be view and downloaded from the Caltrans website <http://www.dot.ca.gov>. 100% payment and performance Bonds will be required for a single, treasury-listed surety subject to our approval. We will pay bond premiums up to 1.5% higher. Amounts may be negotiable. Subcontractors awarded on any project will be on standard form for subcontract. Please call for assistance in bonding, insurance, lines of credit, technical info, equipment and supplies or if any other assistance is needed. CL Industrial Coatings, Inc. is an equal opportunity employer.**Date posted:** 03/11/2015**Contractor:** Techno Coatings Inc **Contact:** Nick Cichirillo**Address:** 1391 S. Allec Street Anaheim, CA 92805**Phone:** 714 635-1130 **Fax:** 714 635-6357 **Email:** nick@technocoatings.com**Services needed:** All trades except painting contractors. Please fax bids to (714)635-6357**Requirements:****Date posted:** 03/17/2015**Contractor:** Abhe & Svoboda, Inc. **Contact:** Donnell Hauck**Address:** 18100 Dairy Lane Jordan, MN 55352**Phone:** 952-447-6025 **Fax:** 952-447-1000 **Email:** estimating@abheonline.com**Services needed:** We are soliciting subcontractor quotes for Traffic Control from Disadvanted Business Enterprises. Abhe & Svoboda, Inc., will consider any special bonding, credit and insurance

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS AND/OR
SUPPLIERS FOR THE FOLLOWING:**

**BLAST AND PAINT THE EXISTING BRIDGE IN LOS ANGELES COUNTY
IN LOS ANGELES AT ELYSIAN VIADUCT
CALTRANS CONTRACT NO. 07-1W2404, 07-LA-5-20.3, ID 0700021166
FEDERAL-AID PROJECT ACNHPI-000-5(107)E
BID DATE: APRIL 1, 2015**

Services Needed: CL Industrial Coatings, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to provide the following, but not limited to: Lead Compliance Plan, CPM Scheduling, Construction Area Signs, Traffic Control System, Clearing and Grubbing, Portable Changeable Message Signs, Water Pollution Control Plan, Equipment Rental, Hazardous Water Removal, and Trucking.

Requirements: CL Industrial Coatings, Inc. is a union signatory contractor. CL Industrial Coatings, Inc. is willing to breakout any portion of work to encourage DBE participation. Plan and Specs are available upon request. They may also be viewed and downloaded from the Caltrans web site: <http://www.dot.ca.gov>. 100% payment and performance Bonds will be required for a single, treasury-listed surety subject to our approval. We will pay bond premiums up to 1.5% higher. Amounts may be negotiable. Subcontractors awarded on any project will be on standard form for subcontract. Please call for assistance in bonding, insurance, lines of credit, technical info, equipment and supplies or if any other assistance is needed. CL Industrial Coatings, Inc. is an equal opportunity employer.

CL INDUSTRIAL COATINGS, INC.

Contact: Rick Suttles

Phone: (562) 285-6520 • Fax (714) 892-7691


11650 Western Ave., Stanton, CA 90680

Email: rsuttles@clcoatings.us

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California



signature



3/26/15

TRADE PUBLICATION

DATES PUBLISHED



3/23/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 4-1-2015

Regarding: CalTrans Project 07-1W2404

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 07-1W2404 bidding in Los Angeles County on 4-1-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 7821 W. Sunnyview Ave Visalia, CA 93291
 Phone (559) 732-0393 ~ Fax (559)732-2684
 WWW.KRCSAFETY.COM

DIR# 10004730

To: Estimator
 Project: 07-1W2404
 Bid Date:4/1/2015

07-La-5

UN:324 / D:324

KRC BID # 15-277

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs, Quantity TBD	LS	1	14,495.00	14,495.00
	Maintenance of warning lights mounted on barricades. Per occurrence TBD	ea	1	185.00	185.00
		ea	1	350.00	350.00
5	Traffic Control System - See traffic control quote for rates				

Note: Item 4 includes signs from CS-1, TH-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.
 Note: SC6-3 / SC6-4 / SP-1 option if used must be installed/removed in conjunction with construction area signs item 4. Additional mobilization will be charged if wanted done another time.
 Note: Covering or removal of existing conflicting signs is not included in item 4.
 Note: Portable changeable message signs not included in item 4.
 Note: All portable signs included in item 4 will be placed at one time. Contractor will be responsible for all maintenance of portable signs after initial placement.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor
 Note: (1) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 7821 W. Sunnyview Ave Visalia, CA 93291
 Phone (559) 732-0393 ~ Fax (559)732-2684
 WWW.KRCSAFETY.COM

DR# 100004730

To: Estimator
 Project: 07-1W2404
 Bid Date:4/1/2015

07-La-5

UN:324 / D:324

KRC BID # 15-277

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	<p>Traffic Control System 1 Impact attenuator vehicle with driver - Per 8 hour shift 1 man lane closures - Per 8 hour shift 2 man lane/ramp/connector closures - Per 8 hour shift 3 man lane/ramp/connector closures (Includes IAV)- Per 8 hour shift Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up. - Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - KRC's 2 or 3 man crew must be used for any ramp or connector closures. - SC6-3, SC6-4 or SP-1 (ramp notification signs) are not included in traffic control quoted rates. - Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices. - Portable changeable message boards are not included in quoted traffic control rates. - All overtime (8-12 hours) will be charged at \$95.00 per hour per man - All double time (over 12 hours) will be charged at \$105.00 per hour per man - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee will apply : \$50.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$35.00 delivery fee per PCMS : \$35.00 pick up fee per PCMS Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$500.00/Month (Month rate based on 30 calendar days) \$35.00 delivery fee will apply : \$35.00 pick up fee will apply Up to (2) units can be delivered and or picked up at quoted price.</p>	<p>950.00 965.00 1,535.00 2,435.00 50.00</p> <p>2495 / DAY X 225 DAYS = \$ 559,125</p>



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 07-1W2404 Bid Date: 4-1-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31)
- 5 Department of Industrial Relations' Registration Number 100004730
- 6 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 7 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 8 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 9 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 10 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 11 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 19 *Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 20 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 21 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 4-1-2015

Company: _____

Accepted by: _____





[Home](#)
[Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[CRM](#)
[Agency List](#)
[Support](#)
[Logout](#)

CALIFORNIA PROFILE

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

[Home](#)
[Bid Search](#)
[Bids](#)
[Orders](#)
[My account](#)
[Privacy](#)
[Terms](#)
[Logout](#)

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012



[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

M
 NATIVE AMERICAN
 DBE

[Back To Query Form](#)

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
 Phone (909) 276-5582 Fax (888)839-9857
 www.QualityTrafficControl24-7.com

**We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory
 DIR#100014062**

To: Estimator
Job#: Caltrans 07-1W2404
Bid Date: 4/1/15

ITEM	DESCRIPTION	COST
Traffic Control System		
1	Impact attenuator vehicle with driver per 8 hr shift, M-F	\$920 ✓
2	Lanes, one direction, two man crew, 2 miles only	\$1425 ✓
	Each additional Lane or mile added	\$100
	Additional laborer, per 8 hr shift, M-F	\$635
Rental Only-Subject to availability		
	Portable CMS	\$95 daily, \$380 weekly, \$900 monthly
	Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2850 monthly
	\$50 charge each direction per unit (delivery/pickup)	

****Traffic Control Notes****

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at \$110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged \$0.45 per mile, portal to portal

Quality Traffic Control

ATTACHMENT A

1. Contractors State License #992022 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – (Certificate #42283).
4. Quality Traffic Control requires a ~~12 WORKING DAY WRITTEN NOTICE IN ADVANCE~~ prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. Notification must be given to Quality Equipment Rental prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for Highway patrol unit.
10. ~~Additional 1.5% per month for interest added every year on time with. This proposal will be a part of any contract.~~
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the Business and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-job conferences.
16. **Portable changeable message signs, light towers, flashing arrow signs, and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts Quality Traffic Control standard rental agreement prior to any delivery. Quality Traffic Control standard rental agreement is available upon request.**
17. Quality Traffic Control maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or purchase orders to this project. This quote shall be deemed accepted if a contractor lists Quality Traffic Control in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Jose L Segura II
Jose L Segura-Estimator

Date: 3-25-15

Company: _____

Accepted by: _____

Quality Traffic Control**ATTACHMENT A**

1. Contractors State License #992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – (Certificate #42283).
4. Quality Traffic Control requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. Notification must be given to Quality Equipment Rental prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for Highway patrol unit.
10. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the Business and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-job conferences.
16. **Portable changeable message signs, light towers, flashing arrow signs, and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts Quality Traffic Control standard rental agreement prior to any delivery. Quality Traffic Control standard rental agreement is available upon request.**
17. Quality Traffic Control maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or purchase orders to this project. This quote shall be deemed accepted if a contractor lists Quality Traffic Control in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Jose L Segura II
Jose L Segura-Estimator

Date: 3-25-15

Company: _____

Accepted by: _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA 95811
Phone: (916) 324-1700
Fax: (916) 324-1862
TTY: 711

September 11, 2014

Jose L. Segura
Segu, Inc. Dba Quality Traffic Control
13940 Rose Avenue
Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have

Mr. Segura
September 11, 2014
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS
Chief
Certification Branch

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 DBE/MBE CCA-10186
E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

07-1W2404

Date: March 31, 2015

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile. Only	\$1434.45
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.	\$ 717.20
Option 4	For each additional lane add	\$ 110.90
Option 5	For each additional mile add	\$ 110.90
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 110.90
Option 9	City street lane closure/detour	\$1434.45
Option 10	Ramp closure, 1- 4 ramps	\$1434.45
Option 11	Shoulder closures	\$1434.45
Attenuator	Attenuator truck w/driver 8 Hr. shift.	\$1090.15
Option 1a	Two man crew flagging for 8 hour shift.	\$1434.45
Option 1b	Half day price lane closure 2 man crew under 4 hours.	\$1032.80

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours, overtime will be billed at \$105.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.

Signature of Acceptance
Title and Date: _____

217 Lewis Court, Corona, Ca 92882 Office: (951) 520-9990 (866) 459-1245 Fax: (951) 520-9980

ers\Jo\Documents\Bids 2010\1Original.doc



Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

07-1W2404	
CS-1 & TH-1	
QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL	
LUPM SUM	\$20,675.28
This quote does not include maintenance, change of dates, relocation or replacement of signs.	
All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50EACH
(Does not include post or installation)	

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: March 31, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 Delivery and pick up charge per unit

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 Delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

* All rentals are subject To availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
Corona, CA 92882
Office: 951.520.9990
Fax: 951.520.9980



Website: ftmnc.net
E-mail: fulltraffic@sbcglobal.net

CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"X8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2x1)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2x1)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2x1)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2x1)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2x1)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor


CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

Samuel Salgado

CUCP OFFICER

July 18, 2008



DVBE/SBE CERTIFIED CO. LIC. #931953
PUBLICWORKS CONTRACTOR REGISTRATION #1000007079

WE ARE DBE, DVBE, MBE, SBE

* DBE/MBE/SBE CUCP #37718*

* DVBE/SBE #37084 *

(310)513-6209 Phone 310-513-6299 Fax

DVBE/SBE# 37084

* DBE/MBE/SBE CUCP #37718*

C31/D42 STATE LICENSE C31 #931953

UNION CONTRACTOR

3/31/15

Bidding Estimator

PROJECT NAME: BLAST AND PAINT EXISTING BRIDGE

PROJECT NUMBER: 07-1W2404

BID DATE: 4-1-2015

BID TIME 2:00PM

ITEM	DESCRIPTION	COST
CONSTRUCTION AREA SIGNS		\$10,000
1 INSTALL/1 REMOVAL SHEET CS-1 2 PROJECT SIGNS.		
CONTRACTOR RESPONSIBLE FOR COVERING, DAMAGES, REPLACEMENT COST.		
PROPERTY OF E-NOR INNOVATION INC.,		
TRAFFIC CONTROL SYSTEMS:		
2MEN/TRUCK	8HR SHIFT 1 LANE, 1 DIRECTION	\$1,350
INCLUDES RAMP CLOSURES		
CONNECTOR CLOSURE 2 MEN	8HR SHIFT INCLUDES 1 CMS	\$1,450
ADDITIONAL LANE OR RAMP ADD		\$ 75
ADDITIONAL CREW	8HR SHIFT 1 LANE, 1 DIRECTION	\$1,350

LANE CLOSURE ESTIMATE DOES NOT INCLUDE: (SEE CMS UNIT RENTAL BELOW)

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM RATES.

<u>CMS UNIT</u>		
DAILY	EA	\$ 200
WEEKLY	EA	\$ 400
MONTHLY	EA	\$ 850
<u>ARROWBOARD</u>		
DAILY	EA	\$ 40
WEEKLY	EA	\$ 200
MONTHLY	EA	\$ 400
DELIVERY/PICK UP EACH WAY	EA	\$ 50

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

ADDITIONAL HOURS LABOR:

OT PER MAN, AFTER 8HR SHIFT PER HOUR \$ 99.00

DT PER MAN, AFTER 12HR SHIFT PER HOUR \$115.00

A contract and 10 working days notice must be given prior to any move in. This quote shall remain for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100% NET 30.

Lump sum items are based on working days listed in the special provisions or working days bid for this Project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

Construction area signs include one mobilization per stage, additional mobilizations \$1,600 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed.

Construction area signs included in installation, removal, or repair of any item. Stand-by time charged at \$185/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not include with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

E-nor Innovations Inc. does not accept charges or back charges of any kind unless agreed to in writing Prior to work beginning.

E-nor Innovations Inc., shall full indemnify Contractor for any liability arising out of E-nor Innovations Inc., work or products, but only to extent of E-nor Innovations Inc., liability and not that of anyone else. E-nor Innovations Inc., maintains insurance coverage for their work.

If there are any issues or concerns regarding E-nor Innovations Inc., products or work, Contractor shall promptly notify and give E-nor Innovations Inc., first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to E-nor Innovations Inc., starting work. E-nor Innovations Inc., is not responsible for damage to underground Facilities, not shown on plans or, not marked out by other agencies. (I.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchases through bid items of this quotation. Roadside sign panels will not be received by E-nor Innovations Inc., earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any panels' orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1). Additional move-ins \$1,600 each 45 working days' notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocated, and reset items are to be completed in whole per the Special Provisions for the project, Completed in, ONE (1) move-in. Additional move-ins \$1,600 each.

Sign installation does not include coring or breaking.

All change order work must be approved by agency / owner prior to work being performed by E-nor Innovations Inc.,

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

Code Section 1771.1(a) "A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded."

E-Nor Innovations Inc.,
16213 ILLINOIS AVE.
PARAMOUNT, CA 90723

Should you have any questions or concerns, please feel free to contact me at (310) 513-6209. We look forward to working with you.

Sincerely,
Kenny Jones



Dated: 3/23/15

FIRST FUEL IS A DBE/ WBE NO. 36185
DIR Registration Number: 1000004680

ATTN: Rick, Estimating Dept.
VIA E-MAIL
Project #: 07-1W2404
Project Estimate: \$17,000,000
Project Description: Blast & Paint the Existing Bridge Elysian Viaduct
Project Owner: Caltrans
Bid Date: 4/1/15

First Fuel, Inc. is pleased to submit the following quotation for diesel fuel deliveries. Prices shown are accurate as of 3/23/2015, but will fluctuate daily based upon changes in the petroleum products market as posted in the OPIS Daily Average for Los Angeles, CA. Pricing will be determined by the OPIS posting on the date of the delivery.

Bobtail Deliveries

Description: RED DYED ULSD	
Delivered Bobtail	
OPIS Los Angeles Daily Average	
(PER GALLON)	
+\$95.00 trip charge for less than 500 Gals	
\$1.8541	Daily OPIS Average
+.00613	Applicable Taxes
+ .45	Delivery & Mark-up
\$2.3102	Subtotal
.21	Sales Tax (9.0%) Los Angeles
\$2.52	Total Price Per Gallon

In the event of a material change in the selected index, or in the event of a published, verifiable fuel tax change, this agreement will

be modified accordingly. Any adjustment will be by mutual agreement between the two parties.

Wethose deliveries will be billed at the bobtail rate + a \$125.00 service fee.

4 times / mo. x 36 mos. = \$7,920 ADDITIONAL

An additional \$55.00 per delivery will be billed for pump work for above-ground tanks. The above quotation includes one hour of free offloading time. Any additional time will be billed at \$16.25 per 15 minute intervals (\$65.00 per hour). Buyer agrees to provide First Fuel with executed tax documentation for the use of red-dyed diesel, and agrees to satisfy First Fuel's credit requirements. Terms are Customer EFT ten (10) days from delivery date.

Customer agrees to supply preliminary notice information: Contractor, Lender and Owner.
Information is required prior to start of project.

Thank you for the opportunity to submit this quotation, and we look forward to doing business with you.

Kind regards,

Janice Kaufman
First Fuel, Inc.



140 W. Park Avenue, Suite 115, El Cajon, California 92020
P 619.938.2420 F 619.334.6750

State Certified SB/DBE/WBE/UDBE
DBE/UDBE Certification Number 37409
www.jlstormwater.com

March 30, 2015

**RE: CALTRANS CONTRACT NUMBER – 07-1W2404 BLAST AND PAINT THE EXISTING BRIDGE
IN LOS ANGELES COUNTY IN LOS ANGELES AT ELYSIAN VIADUCT
BIDS OPEN 04/01/2015**

JL StormWater Consultants, Inc. is a State Certified SBE/DBE/WBE/UDBE. We have certified professionals who bring 20 years of experience, including former *California Regional Water Quality Control Board* and the *U.S. Army Corps of Engineers* employees. We are trained in *Wetlands Delineation, Title 22 Hazardous Waste Management, and in air quality requirements by the San Joaquin Valley Air Pollution Control District and the South Coast Air Quality Management District.*

JL StormWater Consultants, Inc's staff holds the following certifications:

- Certified Professionals in Storm Water Quality (CPSWQ)
- Qualified SWPPP Develop (QSD)
- Qualified SWPPP Practitioner (QSP)
- Trainer of Record for the QSD/QSP Certifications
- Registered Civil Engineers (PE)

BID ITEMS:

7 – 130200 Prepare Water Pollution Control Plan \$500.00
Includes one revision based on comments received from the reviewing agency. Additional revisions will be billed on at time and material basis per our rate sheet.

This Bid is good for 90 days from the date of this document.

Assumptions:

This scope assumes the project is less than 1 acre.

Exclusions:

Engineering calculations and design (including preparing storm water run-on Q's), sizing of temporary desilt basins, aerially deposited lead reuse reports, storm water sampling and analysis, pH and Turbidity testing of storm water runoff, biological and site monitoring. These services may be available for an extra cost but were not included in the Proposal items listed above.

If additional insurance is required **including but not limited** to a Waiver of Subrogation it can be obtained for an additional fee. If a bond is required it can be provided for an additional fee.

If certified payroll is required additional time will be added to prepare these reports.

Jane Ledford
Principal

PROPOSALS/1-BIDS/07-1W2404
3.30.2015



Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

03/31/2015

DBE Certification # 41902
QSD/P Certification # 25398
SB 854 DIR Registration # 1000005898

=====
Subject: 07-1W2404: Blast and paint the existing bridge.

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT , ENVIRONMENTAL; C8715 CONSULTANT , ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Page 2 of 3 03/31/2015 9:01 PM

Fax: +1 (714) 892-7691

To:

Fax: (916) 374-7383

From: Bori Touray

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

March 31, 2015

Project: 07-1W2404

Blast and paint the existing bridge.

07-LA-5-20.3

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.

CPESC QSD/P #305

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 23 20:18:09 PDT 2016

Query Criteria

Firm/DBA Name: La Firma

Zip Code: 93444

Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



DBE AERIAL PHOTO COMPANY

C2 AERIAL PHOTOGRAPHY

DBE Firm# 42328

▪ OFFICE (562)706-1260

▪ FAX (562)202-5423

www.C2Aerial.com

▪ Email C2Aerial@gmail.com

- Pre-plan your work with detail High Quality Photos!
- Document your Progress!
- Document SWPPP BMPs in place!
- Reference photos to track quantity, progress and for claims!

CONTRACT # 07-1W2404

WORK: Blast and paint the existing bridge.
In Los Angeles County In Los Angeles I-5 At Elysian Viaduct

FROM: CHARLES CHOE

CONTRACT: C2 PROVIDES HIGH QUALITY MONTHLY PROGRESS AERIAL PHOTOS THROUGHOUT THE JOBSITE. AT MINIMUM, 500 HIGH QUALITY PHOTOS WILL BE SHARED ON THE CLOUD AND DVD WILL BE MAILED BY THE END OF NEXT BUSINESS DAY

PRICE:

- \$300/Mo for Monthly Aerial Photos!
- \$200/EA for Monthly Aerial Photo Narratives for Progress Pay Estimate and Schedule Update
- \$100/HR for Progress Schedule Update (Critical Path Method) - Estimated \$10,000 for baseline and \$1,000 for each update

TERMS: Net 60 days from the invoice date.

C2 Aerial Photography appreciates the opportunity to bid this project.

(Sent Electronically)

Prepared by: Chalres Choe, Owner

1	DBE COMMITMENT FORM
	NON DBE SELECTED FILMS REASONS
2	SOLICITATIONS / METHODS
3	QUOTES - DBE FORM PAGE 3, ITEM 3
4	OUTREACH DOCUMENTS DBE FORM PAGE 4, ITEM 4
5	ALL OTHER DBE QUOTES PER DBE FORM PAGE 3, ITEM 3
6	
7	
8	

Second Bidder

04-03-15A11:15 RCVD

07



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS
ANGELES AT ELYSIAN VIADUCT

In District 07 On Route 5

Under

Notice to Bidders and Special Provisions dated March 2, 2015

Standard Specifications dated 2010

Project plans approved November 17, 2014

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated March 2, 2015

Identified by

Contract No. 07-1W2404

07-LA-5-20.3

Project ID 0700021166

Federal-Aid Project
ACNHPI-000-5(107)E

Bids open Wednesday, April 1, 2015

Dated March 2, 2015
AADD