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L5105 [ Look Ahead Report - Anticipated A & E Advertisements as of May 2016
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(For Scheduled Outreach Events, go to http://caltrans-opac.ca.gov/aeinfo.htm)
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Your procurement partner

District | Temporary 1D Diate Estimated Status Advertisementin | Estimated Type of Work Estimated Descripticn of Work Mew or Current/ Current/
Added to Advertisement caleprocure. ca.gov Termn Armount (%) Replacement | Expired Expired
N begins in RFQ RFQ {Number of Service Contract Contract
Caleprocure Number | Date Years) Humberis] | Awarded to
o3 DICOMNSTHEWDY | February 2018 | October 2016 Planning 2 Professional "on call” Constrection Engineering 518,000,000 | Consultantshall perform professicenal, technical Replacement | 03A2087 Caltrop Comp
and Support Senvices. and support senvices required for construction
Inspection, Matenal Testing, Office Engineer,
Storm Water Coordination, Claims and CPM
scheduling support services on an "as nesded’
basis on District 1 Capital and Maintenance
projects.
03 DICOMSTHEWD2 |February 2018 | Mowemnber 2018 | Planning 2 Profession Engineering Senvices to parform 512000000 | Construction inspection, material testing and Replacement | 03A2086 Vali Cooper &
constrection contract engineenng and office engineer services, claims analyst, CPM Azspciates
Fdministration work in District 2 scheduling assistant, storm water pollution,
prevention program coordinaton.
[ix] DIENVRCHRS516 May 2015 May 2018 Planning 5 Professional and Technical ARE Senvices for 510,000,000 | Professional and Technical ARE Services for Replacement 3A2156 Pacific
cultural Resources Support Services Cudtural Resources Support Senvices Legacy, Inc.
Notes:

1. Subject to change without notice.

Eall

Services listed have not been confirmed to be services that can be acquired under GC§ 4525.
Scanned copies of existing contracts listed on this report can be found at http:/f'www.dot.ca.govihg/dpac/ae-contracts-lar.htm
Send questions regarding this report to: AE.Look.Ahead.Report@dot.ca.gov




Financial Documents Submittal Checklists

posted at http://www.dot.ca.gov/hg/dpac/aeinfo.htm

Architectural and Engineering Contracts $3.5 Million or Higher [Case 3)

Legend:

Greyed Out Cell = Not Applicable
Safe Harbor Rate (SHR) = Utilizing or Requesting SHR

Financial Documents Submittal Checklist

MNOTE: Contract subject to audit or review by Caltrans' Audits & Investigations [A&]) after execution and A&I reserves the right to request additional information at that time.
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Example - Cost Cert
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