Lauren Kemp

STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION

BID211
PAGE 1
07/17/98

BID OPENING DATE 07/16/98
CONTRACT NUMBER 11-047974
LOCATION 11-SD-5-8.6/9.5

IN SAN DIEGO COUNTY IN CHULA VISTA AND NATIONAL CITY FROM THE E STREET OVERCROSSING TO 0.2 MILE NORTH OF SWEETWATER RIVER BRIDGE

CONSTRUCT BIKE PATH

RR INVOLVEMENT

CONTRACT CODE 'A '
71 CONTRACT ITEMS

FEDERAL AID STPE-6211-(012)E
CML-6211-(012)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
PROPOSALS ISSUED 33 FUND TOTAL HE14 0 TOTAL NUMBER OF WORKING DAYS 690

NUMBER OF BIDDERS 2 ENGINEERS EST 2,844,727.00 AMOUNT OVER 1,950,648.60 PERCENT OVER EST 68.57
PROGRAM ELEMENTS CMAQ

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	4,795,375.60	1	ARCHER WESTERN CONTRACTORS LTD 619 573-1868 00744299 8875 AERO DRIVE SUITE 335 FAX 619 573-1851 SAN DIEGO CA 92123
2	6,099,399.00	2	LEHIGH CONSTRUCTION COMPANY 213 931-1306 00714358 714 SOUTH PLYMOUTH BLVD FAX 213 931-2033 LOS ANGELES CA 90005

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AVAR CONSTRUCTION SYSTEMS 504 F VANDELL WAY CAMPBELL CA	POST-TENSION
	CABRILLO CRONE AND RIGGING 6232 FAIRMONT AVE SAN DIEGO CA 92120	PILING
	LEKOS ELECTRIC INC 1370 PIONEER WAY EL CAJON CA 92020	ELECTRICAL
	LIZAICH STRIPING P O BOX 2426 EL CAJON CA 92021	STRIPING
	MONICA CONSTRUCTION INC P O BOX 9001 LERMON GROVE CA 91946	FLATWORK
	NATIVE LANDSCAPING INC 9746 TAMARACK LANE ESCONDIDO CA 92029	LANDSCAPE
	PACIFIC COAST FENCING 536 OLIVE AVE SUITE B VISTA CA 92083	FENCING
	PACIFIC REINFORCING STEEL INC 8663 N MAGNOLIA AVE SUITE G SANTEE CA 92071	REBAR
	SAN DIEGO ASPHALT INC P O BOX 16896 SAN DIEGO CA 92176	.

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SAPPER CONSTRUCTION CO P O BOX 1069 SPRING VALLEY CA 91979	CONCRETE BARRIER

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	A T C PILE	ITEM 31, 32, 33, 34
	ALCORN FENCE	ITEM 56 THRU 64
	D S I	ITEM 35
	G L M	ITEM 43, 44, 65, 66
	HIGH LIGHT ELECTRIC	ITEM 68, 69
	NATIVE LANDSCAPE	ITEM 21, 22, 23, 24, 25
	P C I	ITEM 67
	SIM J HARRI	ITEM 27, 30

CONTRACT PROPOSAL OF LOW BIDDER

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1 (S)	071301	TEMPORARY FENCE	LF	3,010	6.00	18,060.00
2 (S)	011813	TEMPORARY SOUND WALL	LF	2,270	25.00	56,750.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,500.00*	3,500.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	60,000.00*	60,000.00
5	011814	TRAFFIC PLASTIC DRUM	EA	28	75.00	2,100.00
6	011815	REMOVE ROCK SLOPE PROTECTION	CY	110	50.00	5,500.00
7	150605	REMOVE FENCE	LF	100	8.00	800.00
8	152320	RESET ROADSIDE SIGN	EA	5	225.00	1,125.00
9	152379	RELOCATE FENCE	LF	880	20.00	17,600.00
10	152610	MODIFY MANHOLE	EA	2	700.00	1,400.00
11	153221	REMOVE CONCRETE BARRIER	LF	390	50.00	19,500.00
12	160101	CLEARING AND GRUBBING	LS	LUMP SUM	4,000.00*	4,000.00
13	190101	ROADWAY EXCAVATION	CY	2,700	20.00	54,000.00
14 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	115	30.00	3,450.00
15 (F)	192008	STRUCTURE EXCAVATION (TYPE A)	CY	430	175.00	75,250.00
16 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	4,047	30.00	121,410.00
17 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	100	25.00	2,500.00
18 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	4,446	30.00	133,380.00
19 (F)	011816	STRUCTURE BACKFILL (LIGHT WEIGHT RETAINING WALL)	CY	710	75.00	53,250.00
20	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	440	45.00	19,800.00
21 (S)	200001	HIGHWAY PLANTING	LS	LUMP SUM	30,000.00*	30,000.00
22	200101	IMPORTED TOPSOIL	CY	100	25.00	2,500.00
23 (S)	203016	EROSION CONTROL (TYPE D)	ACRE	0.5	1,000.00	500.00
24 (S)	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	8,000.00*	8,000.00
25 (S)	208000	IRRIGATION SYSTEM	LS	LUMP SUM	32,000.00*	32,000.00
26 (S)	208708	6" CONDUIT	LF	10	43.00	430.00
27 (S)	208906	EXTEND 8" CONDUIT	LF	8	55.00	440.00
28	260201	CLASS 2 AGGREGATE BASE	CY	1,070	40.00	42,800.00
29	390102	ASPHALT CONCRETE (TYPE A)	TON	1,850	90.00	166,500.00
30	394001	PLACE ASPHALT CONCRETE DIKE	LF	1,600	3.00	4,800.00
31	490718	FURNISH PILING (CLASS 70C)	LF	1,446	20.00	28,920.00
32 (S)	490719	DRIVE PILE (CLASS 70C)	EA	24	10,000.00	240,000.00
33	490733	FURNISH PILING (CLASS 45C)	LF	1,222	20.00	24,440.00
34 (S)	490734	DRIVE PILE (CLASS 45C)	EA	19	10,000.00	190,000.00
35 (S)	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	24,000.00*	24,000.00
36	510000	SEAL COURSE CONCRETE	CY	195	200.00	39,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
37	(F) 510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	90	500.00	45,000.00
38	(F) 510053	STRUCTURAL CONCRETE, BRIDGE	CY	653	2,000.00	1,306,000.00
39	(F) 510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	2,253	200.00	450,600.00
40	(F) 510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	0.4	2,000.00	800.00
41	(S) 519087	JOINT SEAL (TYPE B-MR 2")	LF	25	75.00	1,875.00
42	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00*	0.00
43	(SF)520102	BAR REINFORCING STEEL (BRIDGE)	LB	163,300	.75	122,475.00
44	(SF)520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	128,972	.80	103,177.60
45	566011	ROADSIDE SIGN - ONE POST	EA	27	250.00	6,750.00
46	011817	12" HIGH DENSITY PLASTIC PIPE	LF	56	75.00	4,200.00
47	705201	12" CONCRETE FLARED END SECTION	EA	2	1,500.00	3,000.00
48	720106	ROCK SLOPE PROTECTION (1/2 TON, METHOD A)	CY	300	145.00	43,500.00
49	721011	ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	CY	170	150.00	25,500.00
50	721501	CONCRETE (CONCRETED-ROCK SLOPE PROTECTION)	CY	70	130.00	9,100.00
51	721616	CONCRETED-ROCK SLOPE PROTECTION (COBBLE, METHOD B)	CY	230	200.00	46,000.00
52	721810	SLOPE PAVING (CONCRETE)	CY	320	275.00	88,000.00
53	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	220	300.00	66,000.00
54	(SF)750001	MISCELLANEOUS IRON AND STEEL	LB	2,318	3.00	6,954.00
55	(SF)750501	MISCELLANEOUS METAL (BRIDGE)	LB	550	3.00	1,650.00
56	(S) 800310	CHAIN LINK FENCE (TYPE CL-3.5)	LF	2,090	12.00	25,080.00
57	(S) 800320	CHAIN LINK FENCE (TYPE CL-4)	LF	250	14.00	3,500.00
58	(S) 011818	CHAIN LINK FENCE (TYPE CL-4 MODIFIED)	LF	3,130	20.00	62,600.00
59	(S) 011819	CHAIN LINK FENCE (TYPE CL-5 MODIFIED, VINYL CLAD, SLATTED)	LF	3,040	25.00	76,000.00
60	(S) 011820	CHAIN LINK FENCE (TYPE CL-6 MODIFIED, VINYL CLAD, SLATTED)	LF	43	30.00	1,290.00
61	(SF)833000	METAL RAILING	LF	841	100.00	84,100.00
62	(SF)833032	CHAIN LINK RAILING (TYPE 7)	LF	101	70.00	7,070.00
63	(SF)833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	101	90.00	9,090.00
64	(F) 839523	BARRIER POST	EA	18	290.00	5,220.00
65	011821	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	120	75.00	9,000.00
66	839703	CONCRETE BARRIER (TYPE 60C)	LF	1,640	80.00	131,200.00
67	(S) 840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	8,130	.30	2,439.00

CONTRACT PROPOSAL OF LOW BIDDER

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
68 (S)	860201	SIGNAL AND LIGHTING	LS	LUMP SUM	25,000.00*	25,000.00
69 (S)	860401	LIGHTING	LS	LUMP SUM	12,000.00*	12,000.00
70 (S)	999990	MOBILIZATION	LS	LUMP SUM	498,500.00*	498,500.00
71	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	25,000.00*	25,000.00
					TOTAL	4,795,375.60

SUMMARY OF REMAINING BIDDERS

ITEM	SECOND BID	AMOUNT
1	4.00	12040.00
2	12.00	27240.00
3	35,000.00*	35000.00
4	150,000.00*	150000.00
5	50.00	1400.00
6	150.00	16500.00
7	9.00	900.00
8	250.00	1250.00
9	10.00	8800.00
10	400.00	800.00
11	55.00	21450.00
12	50,000.00*	50000.00
13	30.00	81000.00
14	100.00	11500.00
15	250.00	107500.00
16	150.00	607050.00
17	200.00	20000.00
18	90.00	400140.00
19	90.00	63900.00
20	100.00	44000.00
21	45,000.00*	45000.00
22	40.00	4000.00
23	4,000.00	2000.00
24	7,000.00*	7000.00
25	41,000.00*	41000.00
26	100.00	1000.00
27	100.00	800.00
28	70.00	74900.00
29	90.00	166500.00
30	10.00	16000.00
31	170.00	245820.00
32	15,000.00	360000.00
33	150.00	183300.00
34	20,000.00	380000.00
35	30,000.00*	30000.00
36	100.00	19500.00
37	400.00	36000.00
38	600.00	391800.00
39	350.00	788550.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	AMOUNT
40	2,000.00	800.00
41	200.00	5000.00
42	.00*	0.00
43	1.00	163300.00
44	1.00	128972.00
45	200.00	5400.00
46	100.00	5600.00
47	300.00	600.00
48	100.00	30000.00
49	100.00	17000.00
50	100.00	7000.00
51	120.00	27600.00
52	300.00	96000.00
53	300.00	66000.00
54	4.00	9272.00
55	5.00	2750.00
56	6.50	13585.00
57	10.00	2500.00
58	29.00	90770.00
59	16.00	48640.00
60	40.00	1720.00
61	10.00	8410.00
62	35.00	3535.00
63	40.00	4040.00
64	200.00	3600.00
65	230.00	27600.00
66	250.00	410000.00
67	.50	4065.00
68	35,000.00*	35000.00
69	12,000.00*	12000.00
70	400,000.00*	400000.00
71	15,000.00*	15000.00
TOT		6,099,399.00