

MATERIALS INFORMATION
R-VALUE

The recommended design R-value of <5 is based on a previous Materials Reports dated May 24, 1973.

CORROSION ANALYSIS

As reported in the Materials Reports dated May 24, 1973, the project soils are rated generally as corrosive to metal and reinforced concrete.

RECOMMENDED CULVERT ALTERNATIVES

Plastic pipe may either be Type C corrugated polyethylene pipe or Type S corrugated polyethylene pipe, ribbed profile wall polyethylene pipe or ribbed profile wall polyvinyl chloride pipe.

GRADING FACTORS

As reported in the Materials Reports dated May 24, 1973, removal and recompaction of existing soils to 95% will produce a grading factor of 0.97 or 3.0% shrinkage.
EARTHWORK QUANTITIES

The following earthwork quantities were provided through the Engineer’s Estimate.


Roadway Excavation
29,300 m3



Imported Borrow
101,000 m3



Structural Excavation (Bridge)                                    1,054 m3



Structural Excavation (Type D)



        910 m3




Structural Excavation (Retaining Wall)


   19,940 m3


Structural Backfill (Bridge)



     1,255 m3


Structural Backfill (Retaining Wall)


   27,865 m3


Pervious Backfill Material (RW)



     1,344 m3
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EARTHWORK QUANTITIES (con’t)

Sand Backfill






          32 m3


Ditch Excavation





        100 m3


Class 2 Aggregate Base




   18,500 m3


Asphalt Concrete (Type A)


       13,700 Tonn
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