STATE OF CALIFORNIA B I

BID OPENING DATE
CONTRACT NUMBER

05/05/11
11-402704

LOCATION 11-IMP-8-R7.4/R7.9
DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0
PROPOSALS ISSUED 11 FUND TOTAL HB1
NUMBER OF BIDDERS 4 ENGINEERS EST 476,838.00
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID
1 323,548.00 2
2 346,316.83 1
3 365,341.00 3
4 436,301.01 4

D SUMMARY

IN IMPERIAL COUNTY NEAR OCOTILLO
FROM 0.2 MILE EAST TO 0.7 MILES
EAST OF MYER CREEK BRIDGE

NUMBER 58-0270R

REPLACE MBGR WITH CONCRETE BARRIER

o°

DEPARTMENT

OF TRANSPORTATION BID211
PAGE 1
05/12/11

CONTRACT CODE 'D '

32 CONTRACT ITEMS

FEDERAL AID ACHS-0082-(102)E
IMG-0082-(102)E

0 TOTAL NUMBER OF WORKING DAYS 40

AMOUNT UNDER 153,290.00

BIDDER INFORMATION

HAZARD CONSTRUCTION

P O BOX 229000
SAN DIEGO CA 92192-9000
MODERN ALLOYS INC

11172 WESTERN AVENUE
STANTON CA 90680
L B CIVIL CONSTRUCTION INC

11585 SORRENTO VALLEY RD #104
SAN DIEGO CA 92121

WESTERN STRUCTURES

6005 TYLER ST

RIVERSIDE CA 92503

PERCENT UNDER EST 32.15

(NAME/ADDRESS/LOCATION)

858 587-3600
0750542A

FAX 858 453-6034

714 893-0551
00652040

FAX 714 895-9924

858 481-5222
00888696

FAX 858 481-5010

951 352-4300
00707211

FAX 951 352-4301



11-402704

BID211
11-IMP-8-R7 SUMMARY O F REMAINTING BIDDERS PAGE 2
05/05/11 05/12/11

LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 ACME SAFETY AND SUPPLY ITEM 6
SAN DIEGO CA
COOPER ENGINEERING ITEM 27
CORONA CA
PAYCO SPECIALTIES ITEMS 8, 10, 14, 16, 19, AND 28 THUR 31

CHULA VISTA CA



11-402704 BID211

11-IMP-8-R7 SUMMARY O F REMAINTING BIDDERS PAGE 3

05/05/11 05/12/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 PAVEMENT RECYCLING ITEM 17 (PARTIAL), ITEM 23
MIRA LOMA CA

PAYCO SPECIALTIES ITEMS 8, 10, 14, 16, 19 AND 28 THRU 31 (PARTIAL)
CHULA VISTA CA

R&D STEEL ITEM 51 (PARTIAL)
COMPTON CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 COOPER ENGINEERING CONCRETE BARRIER
CORONA CA
PAYCO SPECIALTIES STRIPING

CHULA VISTA CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 ACME SAFETY AND SUPPLY CONTRUCTION AREA SIGNS
3442 SUTHERLAND ST
SAN DIEGO CA

AUSTIN ENTERPRISE SHOULDER RUBLE STRIP, TRAFFIC CONTROL
P O BOX 81926
BAKERFIELD CA

CHRISP CO. LEAD COMPLIANCE PLAN, 4 INCH THERMO STRIPE
2280 SOUTH LILAC AVE

CONTINUED ON NEXT PAGE



11-402704 BID211

11-IMP-8-R7 SUMMARY O F REMAINTING BIDDERS PAGE 4

05/05/11 05/12/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 CHRISP CO. PAVEMENT MARKERS NON REFLECTIVE AND RETROFLECTIVE
2280 SOUTH LILAC A

CHRISP CO. REMOVE YELLOW THERMO STRIPE, REMOVE PAINT STRIPE
2280 SOUTH LILAC AVE

CHRISP CO. TRAFFIC CONTROL, TEMP STRIPE, MARKERS,
2280 SOUTH LILAC AVE.
BLOOMINGTON CA 92316

CHRISP CO. 4 INCH THERMO TAPE BROKEN 36-12,
2280 SOUTH LILAC AVE
BLOOMINGTON CA 92316

GLOBAL ENV CONSTRUCTION SITE MANAGEMENT, PREPARE WPCP
P O BOX 8068
FOUNTAIN VALLEY CA 92728

HIWAY SAFETY TEMP RAILING TYPE K, TEMP CRASH CUSHION,
13310 5TH ST
CHINO CA

HIWAY SAFETY TRAFFIC PLASTIC DRUM, PORTABLE CHANGEABLE MESSAGE SIGNS
13310 5TH ST
CHINO CA

PETIL CONST. AND ENG. REMOVE METAL BEAM GUARD RAILING
2827 HOOVER AVE. STE E AND F
NATIONAL CITY CA

R AND STEEL CONCRETE BARRIER
1200 S. SANTA FE AVE.
COMPTON CA 90221



11-402704 BID211

11-IMP-8-R7 CONTRACT PROPOSAL O F LOW BIDDER PAGE 5
05/05/11 05/12/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 15,000.00 15,000.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 750.00 750.00
PROGRAM
3 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 5,000.00 10,000.00
4 074041 STREET SWEEPING LS LUMP SUM 10,000.00 10,000.00
5 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 1,500.00 1,500.00
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 1,500.00 1,500.00
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 35,000.00 35,000.00
8 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 8,060 1.00 8,060.00
9 120199 TRAFFIC PLASTIC DRUM EA 6 35.00 210.00
10 120300 TEMPORARY PAVEMENT MARKER EA 57 5.00 285.00
11 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 3 1,500.00 4,500.00
12 129000 TEMPORARY RAILING (TYPE K) LF 1,920 15.00 28,800.00
13 129100 TEMPORARY CRASH CUSHION MODULE EA 14 200.00 2,800.00
14 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE LF 2,690 1.00 2,690.00
(HAZARDOUS WASTE)
15 150662 REMOVE METAL BEAM GUARD RAILING LF 940 8.00 7,520.00
16 150711 REMOVE PAINTED TRAFFIC STRIPE LF 9,400 .65 6,110.00
17 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,790 3.50 6,265.00
18 190101 ROADWAY EXCAVATION cY 120 50.00 6,000.00
19 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 3,000.00 3,000.00
20 260201 CLASS 2 AGGREGATE BASE cY 120 100.00 12,000.00
21 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 0.6 700.00 420.00
22 390132 HOT MIX ASPHALT (TYPE A) TON 240 115.00 27,600.00
23 394053 SHOULDER RUMBLE STRIP STA 27 225.00 6,075.00
(HMA, GROUND-IN INDENTATIONS)
24 397005 TACK COAT TON 0.5 700.00 350.00
25 833073 WILDLIFE PASSAGE WAY (TYPE M) EA 4 2,000.00 8,000.00
26 020582 ALTERNATIVE CRASH CUSHION SYSTEM EA 1 30,000.00 30,000.00
27 839701 CONCRETE BARRIER (TYPE 60) LF 1,830 45.00 82,350.00
28 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 5,370 .70 3,759.00
29 840525 4" THERMOPLASTIC TRAFFIC STRIPE LF 2,690 .60 1,614.00
(BROKEN 36-12)
30 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 230 3.00 690.00
31 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 120 5.00 600.00
32 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 100.00 100.00

SYSTEM ELEMENTS DURING CONSTRUCTION

TOTAL 323,548.00



11-402704 BID211
11-IMP-8-R7 SUMMARY O F REMAINTING BIDDERS PAGE 6
05/05/11 05/12/11
ITEM SECOND THIRD FOURTH
BID AMOUNT BID AMOUNT BID AMOUNT
1 905.00 905.00 1,000.00 1000.00 1,150.44 1150.44
2 3,750.00 3750.00 1,000.00 1000.00 911.88 911.88
3 1,205.00 2410.00 5,000.00 10000.00 4,927.87 9855.74
4 2,975.00 2975.00 1,000.00 1000.00 2,448.00 2448.00
5 500.00 500.00 500.00 500.00 1,836.00 1836.00
6 1,800.00 1800.00 2,000.00 2000.00 1,713.60 1713.60
7 30,700.00 30700.00 45,000.00 45000.00 23,577.60 23577.60
8 1.12 9027.20 1.25 10075.00 1.22 9833.20
9 35.00 210.00 100.00 600.00 35.50 213.00
10 5.59 318.63 6.00 342.00 12.24 697.68
11 1,050.00 3150.00 3,000.00 9000.00 2,203.20 6609.60
12 16.00 30720.00 22.00 42240.00 29.74 57100.80
13 100.00 1400.00 400.00 5600.00 137.09 1919.26
14 1.50 4035.00 1.50 4035.00 2.45 6590.50
15 7.00 6580.00 8.00 7520.00 8.26 7764 .40
16 .73 6862.00 1.00 9400.00 .61 5734.00
17 6.50 11635.00 4.00 7160.00 8.51 15232.90
18 115.00 13800.00 65.00 7800.00 35.98 4317.60
19 4,300.00 4300.00 1,000.00 1000.00 4,284.00 4284.00
20 150.00 18000.00 60.00 7200.00 163.05 19566.00
21 10,000.00 6000.00 3,000.00 1800.00 7,833.60 4700.16
22 195.00 46800.00 130.00 31200.00 153.00 36720.00
23 230.00 6210.00 200.00 5400.00 209.94 5668.38
24 10,000.00 5000.00 3,000.00 1500.00 5,630.00 2815.00
25 1,100.00 4400.00 2,500.00 10000.00 1,381.49 5525.96
26 31,600.00 31600.00 34,000.00 34000.00 39,240.11 39240.11
27 46.50 85095.00 55.00 100650.00 71.89 131558.70
28 .79 4242.30 .80 4296.00 2.45 13156.50
29 68 1829.20 .70 1883.00 2.44 6563.60
30 3.39 779.70 4.00 920.00 6.12 1407.60
31 5.69 682.80 6.00 720.00 12.24 1468.80
32 600.00 600.00 500.00 500.00 6,120.00 6120.00
TOT 346,316.83 365,341.00 436,301.01




