
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    01/19/12                    IN SAN DIEGO COUNTY IN SAN DIEGO                                   01/23/12 
    CONTRACT NUMBER     11-265304                   FROM 0.1 MILE NORTH OF MAIN ST                           CONTRACT CODE 'C ' 
    LOCATION            11-SD-15-0.5/M4.0           UNDERCROSSING TO 0.4 MILE SOUTH OF                        63 CONTRACT ITEMS 
                                                    LANDIS STREET PEDESTRIAN 
 
                                                    PLACE RHMA & INSTALL MBGR                 FEDERAL AID  NH01-5017-(E) 
 
 
 
             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0% 
PROPOSALS ISSUED   10    FUND TOTAL   HA22              0                         TOTAL NUMBER OF WORKING DAYS     40 
 
NUMBER OF BIDDERS  5    ENGINEERS EST      5,210,900.00  AMOUNT UNDER        127,543.00        PERCENT UNDER EST  2.45 
PROGRAM ELEMENTS      RAS 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1 A)      5,083,357.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                 00000089 
                    B)   40 DAYS X   8000                  P O BOX 50085                     FAX 831 768-4021 
                   -------------------- 
                  A+B)     5,403,357.00                    WATSONVILLE CA  95077-5085 
 
                  2 A)      5,543,000.00    5              COFFMAN SPECIALTIES INC               858 536-3100 
                                                                                                 00632358 
                    B)   40 DAYS X   8000                  9685 VIA EXCELENCIA STE 200       FAX 858 536-3131 
                   -------------------- 
                  A+B)     5,863,000.00                    SAN DIEGO CA  92126 
 
                  3 A)      5,574,090.50    2              HAZARD CONSTRUCTION COMPANY           858 587-3600 
                                                                                                 00750542 
                    B)   40 DAYS X   8000                  P O BOX 229000                    FAX 858 453-6034 
                   -------------------- 
                  A+B)     5,894,090.50                    SAN DIEGO CA  92192-9000 
 
                  4 A)      5,600,908.00    3              DALEY CORPORATION                     619 390-3900 
                                                                                                 00749995 
                    B)   55 DAYS X   8000                  12570 HIGHWAY 67                  FAX 619 390-3901 
                   -------------------- 
                  A+B)     6,040,908.00                    LAKESIDE CA  92040-1159 
 
                  5 A)      6,302,969.00    1              PAVE-TECH INC                         761 729-7592 
                                                                                                 00720394 
                    B)   56 DAYS X   8000                  735 LAGUNA DRIVE                  FAX 760 729-6158 
                   -------------------- 
                  A+B)     6,750,969.00                    CARLSBAD CA  92008 
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         01/19/12                                                                                                 01/23/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     A C DIKE COMPANY                                             A C DIKE 
          LINCOLN CA 
 
          GLOBAL ROAD SEALING                                          SEAL JOINT EXISTING CONCRETE PAVEMENT 
          GARDEN GROVE CA 
 
          HARBER COMPANIES                                             GRIND EXISTING CONCRETE PAVEMENT 
          SAN BERNARDINO CA 
 
          LEKOS ELECTRIC                                               ELECTRICAL 
          EL CAJON CA 
 
          OUR VALLEY FENCE                                             METAL BEAM GUARD RAILING 
          RIDGECREST CA 
 
          PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE ASPHALT CONCRETE 
          MIRA LOMA CA 
 
          PAYCO SPECIALTIES INC                                        STRIPING 
          CHULA VISTA CA 
 
          STATEWIDE TRAFFIC SAFETY AND SIGNS                           TRAFFIC CONTROL, CONSTRUCTION AREA AND ROADSIDE SIGNS 
          POWAY CA 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   05     AC DIKE CO                                                   AC DIKE AND RELATED 
          LINCOLN CA 
 
          CROWN FENCE                                                  MBGR AND RELATED 
          CORONA CA 
 
          GLOBAL ROAD SEALING                                          JOINTS 
          GARDEN GROVE CA 
 
          HARBER COMPANIES                                             PCC GRINDING AND RELATED 
          SAN BERNARDINO CA 
 
          PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE AND RELATED 
          MIRA LOMA CA 
 
          PAYCO SPECIALTIES INC                                        STRIPING AND MARKING 
          CHULA VISTA CA 
 
          SELECT ELECTRIC INC                                          ELECTRICAL AND RELATED 
          SPRING VALLEY CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     A C DIKE COMPANY                                             PLACE A C DIKE 
          LINCOLN CA 
 
          APPIAN U D B E S W P P P                                     W P C P 
          EL SOBRANTE CA 
 
          GLOBAL ROAD SEALING INC                                      SEAL JOINT, EXISTING CONCRETE PAVEMENT 
          GARDEN GROVE CA 
CONTINUED ON NEXT PAGE 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     HARBOR COMPANIES INC                                         P C C GRINDING 
          SAN BERNARDINO CA 
 
          OUR VALLEY FENCE COMPANY                                     M B G R 
          RIDGECREST CA 
 
          PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE ASPHALT AND REMOVE A C DIKE 
          MIRA LOMA CA 
 
          PAYCO SPECIALTIES INC                                        STRIPING AND MARKERS 
          CHULA VISTA CA 
 
          STATEWIDE TRAFFIC SAFETY AND SIGNS                           CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS 
          POWAY CA 
 
          TRAFFIC LOOPS CRACK FILLING INC                              SIGNAL AND LIGHTING AND LOOPS 
          ANAHIEM CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     A C DIKE                                                     PLACE AC DIKE, PREPARE WPCP 
          LINCOLN CA 
 
          A C L CONSTRUCTION                                           CONCRETE BARRIER 
          CHICO HILLS CA 
 
          APPIAN                                                       LEAD PLAN 
          EL SOBRANTE CA 
 
          EDS SAFETY                                                   C M S BOARDS 
          LODI CA 
CONTINUED ON NEXT PAGE 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     GROUND SERVICE                                               TEMPORARY EROSION CONTROL 
          SAN DIEGO CA 
 
          MIMYO MOORE                                                  QC ASPHALT 
          SAN DIEGO CA 
 
          PAVEMENT RECYCLING                                           COLD MILLING 
          MIRALOMA CA 
 
          PAYCO SPECIALTIES                                            STRIPING AND MARKING 
          CHULA VISTA CA 
 
          PENHALL                                                      DEMO PANELS, BOND DOWELS, GRIND PCC, JOINT SEAL 
          SAN DIEGO CA 
 
          PERRY ELECTRIC                                               SIGNAL AND LIGHTING 
          SANTE CA 
 
          STATEWIDE SAFETY                                             SIGNAGE 
          POWAY CA 
 
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, CRASH CUSHION & TRAFFIC DRUMS 
          POWAY CA 
 
          VALLEY FENCE                                                 GUARD RAIL 
          RIDGECREST CA 



         11-265304                                                                                                BID211 
         11-SD-15-0                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  6 
         01/19/12                                                                                                 01/23/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     AC DIKE                                                      AC DIKE 
          LINCOLN CA 
 
          ARROW SIGNS                                                  CONSTRUCTION AREA SIGNS 
          TEMECULA CA 
 
          CAL-STRIPE                                                   STRIPING AND MARKERS 
          COLTON CA 
 
          HARBER CO                                                    GRIND EXISTING PAVEMENT 
          SAN BERNARDINO CA 
 
          OUR VALLEY FENCE                                             METAL BEAM GUARD RAIL 
          RIDGECREST CA 
 
          SELECT ELECTRIC                                              ELECTRICAL 
          SPRING VALLEY CA 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,000.00         2,000.00 
      2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          100,000.00       100,000.00 
      3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            2,000.00         2,000.00 
      4     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM              800.00           800.00 
                        PROGRAM 
      5     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           83              150.00        12,450.00 
      6     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            2,000.00         2,000.00 
      7     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           22,775.00        22,775.00 
      8     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          100,000.00       100,000.00 
      9     120199      TRAFFIC PLASTIC DRUM                           EA          110                5.00           550.00 
     10     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            8            1,000.00         8,000.00 
     11     129000      TEMPORARY RAILING (TYPE K)                     LF        2,220                1.00         2,220.00 
     12     129100      TEMPORARY CRASH CUSHION MODULE                 EA          240                5.00         1,200.00 
     13     141101      REMOVE YELLOW PAINTED TRAFFIC STRIPE           LF        1,640                2.00         3,280.00 
                        (HAZARDOUS WASTE) 
     14     150662      REMOVE METAL BEAM GUARD RAILING                LF       10,200                6.50        66,300.00 
     15     150711      REMOVE PAINTED TRAFFIC STRIPE                  LF        5,010                 .70         3,507.00 
     16     150771      REMOVE ASPHALT CONCRETE DIKE                   LF       21,000                1.00        21,000.00 
     17     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD    184,000                1.78       327,520.00 
     18     153210      REMOVE CONCRETE                                CY           13              350.00         4,550.00 
     19     190101      ROADWAY EXCAVATION                             CY        1,060               50.00        53,000.00 
     20     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,900.00         1,900.00 
     21     260201      CLASS 2 AGGREGATE BASE                         CY          440               37.00        16,280.00 
     22     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TON          29              600.00        17,400.00 
     23     390095      REPLACE ASPHALT CONCRETE SURFACING             CY          290              250.00        72,500.00 
     24     390132      HOT MIX ASPHALT (TYPE A)                       TON         300              100.00        30,000.00 
     25     390136      MINOR HOT MIX ASPHALT                          TON         400              100.00        40,000.00 
     26     390137      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON      20,700              115.00     2,380,500.00 
     27     394060      DATA CORE                                      LS     LUMP SUM            1,000.00         1,000.00 
     28     394071      PLACE HOT MIX ASPHALT DIKE                     LF       21,000                1.25        26,250.00 
     29     397005      TACK COAT                                      TON          39            1,200.00        46,800.00 
     30     021991      JOINTED PLAIN CONCRETE PAVEMENT                CY          470              400.00       188,000.00 
                        (RAMP TERMINI WITH RAPID STRENGTH 
     31     406050      DOWEL BAR (DRILL AND BOND)                     EA           48               30.00         1,440.00 
     32     411105      INDIVIDUAL SLAB REPLACEMENT (RSC)              CY           37              900.00        33,300.00 
     33     413111      REPAIR SPALLED JOINTS                          SQYD         26              700.00        18,200.00 
     34     413115      SEAL JOINT (EXISTING CONCRETE PAVEMENT)        LF       84,400                2.10       177,240.00 
     35     420201      GRIND EXISTING CONCRETE                        SQYD     99,000                4.54       449,460.00 
                        PAVEMENT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     36 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY           31            1,600.00        49,600.00 
     37     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT         20               15.00           300.00 
                        (0.063"-UNFRAMED) 
     38     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            5               75.00           375.00 
                        METHOD) 
     39     731502      MINOR CONCRETE (MISCELLANEOUS                  CY           14              800.00        11,200.00 
                        CONSTRUCTION) 
     40     820118      GUARD RAILING DELINEATOR                       EA          240               15.00         3,600.00 
     41     832001      METAL BEAM GUARD RAILING                       LF        8,440               22.00       185,680.00 
     42     839541      TRANSITION RAILING (TYPE WB)                   EA           18            2,950.00        53,100.00 
     43     839576      END CAP (TYPE A)                               EA            5              200.00         1,000.00 
     44     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA           16              600.00         9,600.00 
     45     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           24            2,300.00        55,200.00 
     46     839701      CONCRETE BARRIER (TYPE 60)                     LF          480               60.00        28,800.00 
     47     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
     48     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       93,100                 .26        24,206.00 
     49     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF       11,700                 .80         9,360.00 
     50     840508      8" THERMOPLASTIC TRAFFIC STRIPE                LF       10,300                 .40         4,120.00 
                        (BROKEN 12-3) 
     51     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      1,670                3.00         5,010.00 
     52     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF       68,400                 .21        14,364.00 
                        (BROKEN 36-12) 
     53     840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF        2,610                 .30           783.00 
                        (BROKEN 17-7) 
     54     840655      PAINT TRAFFIC STRIPE (1-COAT)                  LF        8,150                 .40         3,260.00 
     55     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        5,980                1.40         8,372.00 
     56     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        3,800                3.10        11,780.00 
     57     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM              500.00           500.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
     58     860251      SIGNAL AND LIGHTING (LOCATION 1)               LS     LUMP SUM           25,000.00        25,000.00 
     59     860252      SIGNAL AND LIGHTING (LOCATION 2)               LS     LUMP SUM           25,000.00        25,000.00 
     60     860810      INDUCTIVE LOOP DETECTOR                        EA           54              600.00        32,400.00 
     61     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
     62     839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            1            2,875.00         2,875.00 
     63     999990      MOBILIZATION                                   LS     LUMP SUM          284,450.00       284,450.00 
 
                                                                                                   A)          5,083,357.00 
                                                                                                   B)   40 DAYS X    8000 
                                                                                                          ----------------- 
                                                                                                  A+B)         5,403,357.00 
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    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
  1 |           500.00        500.00|         5,000.00       5000.00|         2,000.00       2000.00|         3,000.00       3000.00 
  2 |       220,000.00     220000.00|        90,000.00      90000.00|       102,500.00     102500.00|         5,000.00       5000.00 
  3 |         5,000.00       5000.00|        75,000.00      75000.00|        11,000.00      11000.00|         5,000.00       5000.00 
  4 |         1,500.00       1500.00|         1,000.00       1000.00|         1,000.00       1000.00|         1,000.00       1000.00 
  5 |           125.00      10375.00|           100.00       8300.00|           140.00      11620.00|           250.00      20750.00 
  6 |         1,000.00       1000.00|         5,000.00       5000.00|         5,500.00       5500.00|         2,000.00       2000.00 
  7 |        23,000.00      23000.00|        30,000.00      30000.00|        26,000.00      26000.00|        34,500.00      34500.00 
  8 |       215,000.00     215000.00|       303,000.00     303000.00|       215,000.00     215000.00|        70,000.00      70000.00 
  9 |            85.00       9350.00|            50.00       5500.00|            35.00       3850.00|           100.00      11000.00 
 10 |         5,500.00      44000.00|         2,500.00      20000.00|         4,500.00      36000.00|         2,500.00      20000.00 
 11 |            35.00      77700.00|            20.00      44400.00|            22.00      48840.00|            30.00      66600.00 
 12 |           160.00      38400.00|           300.00      72000.00|           180.00      43200.00|           150.00      36000.00 
 13 |             2.00       3280.00|             2.00       3280.00|             2.10       3444.00|             4.00       6560.00 
 14 |             6.50      66300.00|             6.50      66300.00|             4.00      40800.00|             7.50      76500.00 
 15 |              .70       3507.00|              .70       3507.00|             1.00       5010.00|             2.00      10020.00 
 16 |             1.00      21000.00|             1.00      21000.00|              .55      11550.00|             1.00      21000.00 
 17 |             2.30     423200.00|             2.25     414000.00|             2.65     487600.00|             3.25     598000.00 
 18 |           400.00       5200.00|           300.00       3900.00|           190.00       2470.00|           300.00       3900.00 
 19 |            30.00      31800.00|            45.00      47700.00|            66.00      69960.00|            75.00      79500.00 
 20 |         1,900.00       1900.00|         1,000.00       1000.00|         2,100.00       2100.00|         1,000.00       1000.00 
 21 |            65.00      28600.00|            45.00      19800.00|            46.00      20240.00|            65.00      28600.00 
 22 |           950.00      27550.00|           500.00      14500.00|         1,150.00      33350.00|           700.00      20300.00 
 23 |           245.00      71050.00|           225.00      65250.00|           220.00      63800.00|           400.00     116000.00 
 24 |           140.00      42000.00|           140.00      42000.00|           255.00      76500.00|           100.00      30000.00 
 25 |            85.00      34000.00|            95.00      38000.00|           110.00      44000.00|           165.00      66000.00 
 26 |           100.00    2070000.00|           100.00    2070000.00|           113.00    2339100.00|           122.00    2525400.00 
 27 |         1,500.00       1500.00|         5,000.00       5000.00|         5,500.00       5500.00|        15,000.00      15000.00 
 28 |             1.60      33600.00|             1.75      36750.00|             1.80      37800.00|             2.00      42000.00 
 29 |           600.00      23400.00|           500.00      19500.00|           950.00      37050.00|           700.00      27300.00 
 30 |           375.00     176250.00|           400.00     188000.00|           670.00     314900.00|           500.00     235000.00 
 31 |            75.00       3600.00|            60.00       2880.00|            55.00       2640.00|            15.00        720.00 
 32 |         1,975.00      73075.00|         1,750.00      64750.00|         2,100.00      77700.00|         1,000.00      37000.00 
 33 |         1,100.00      28600.00|         1,250.00      32500.00|         1,185.00      30810.00|         1,000.00      26000.00 
 34 |             2.25     189900.00|             2.15     181460.00|             2.20     185680.00|             1.75     147700.00 
 35 |             4.40     435600.00|             4.50     445500.00|             5.20     514800.00|             6.00     594000.00 
 36 |           650.00      20150.00|         1,500.00      46500.00|         1,170.00      36270.00|         1,500.00      46500.00 
 37 |            15.00        300.00|            20.00        400.00|            16.00        320.00|            20.00        400.00 
 38 |            75.00        375.00|            75.00        375.00|            80.00        400.00|            75.00        375.00 
 39 |           800.00      11200.00|         1,500.00      21000.00|           795.00      11130.00|           600.00       8400.00 
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    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 40 |            20.00       4800.00|            20.00       4800.00|            18.00       4320.00|            22.00       5280.00 
 41 |            21.10     178084.00|            20.00     168800.00|            25.00     211000.00|            25.00     211000.00 
 42 |         3,365.00      60570.00|         3,400.00      61200.00|         2,950.00      53100.00|         3,500.00      63000.00 
 43 |           140.00        700.00|           150.00        750.00|           260.00       1300.00|           200.00       1000.00 
 44 |           570.00       9120.00|           550.00       8800.00|           520.00       8320.00|           650.00      10400.00 
 45 |         2,300.00      55200.00|         2,300.00      55200.00|         1,900.00      45600.00|         2,500.00      60000.00 
 46 |            90.00      43200.00|           100.00      48000.00|            80.00      38400.00|            40.00      19200.00 
 47 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00 
 48 |              .26      24206.00|              .25      23275.00|              .28      26068.00|              .50      46550.00 
 49 |              .80       9360.00|              .80       9360.00|              .85       9945.00|             2.00      23400.00 
 50 |              .40       4120.00|              .40       4120.00|              .42       4326.00|             1.50      15450.00 
 51 |             3.00       5010.00|             3.00       5010.00|             3.20       5344.00|             4.00       6680.00 
 52 |              .21      14364.00|              .20      13680.00|              .22      15048.00|              .40      27360.00 
 53 |              .30        783.00|              .35        913.50|              .30        783.00|              .40       1044.00 
 54 |              .40       3260.00|              .40       3260.00|              .40       3260.00|              .40       3260.00 
 55 |             1.40       8372.00|             1.50       8970.00|             1.50       8970.00|             1.50       8970.00 
 56 |             3.10      11780.00|             3.00      11400.00|             3.30      12540.00|             4.00      15200.00 
 57 |         1,500.00       1500.00|           500.00        500.00|         5,400.00       5400.00|         3,500.00       3500.00 
 58 |        28,000.00      28000.00|        25,000.00      25000.00|        27,000.00      27000.00|        30,000.00      30000.00 
 59 |        28,000.00      28000.00|        25,000.00      25000.00|        27,000.00      27000.00|        30,000.00      30000.00 
 60 |           625.00      33750.00|           450.00      24300.00|           525.00      28350.00|           475.00      25650.00 
 61 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00 
 62 |         2,700.00       2700.00|         2,700.00       2700.00|         3,400.00       3400.00|         3,000.00       3000.00 
 63 |       543,359.00     543359.00|       555,000.00     555000.00|       100,000.00     100000.00|       655,000.00     655000.00 
 
TOT            A)      5,543,000.00           A)      5,574,090.50           A)      5,600,908.00           A)      6,302,969.00 
               B)    40 DAYS X   8000         B)    40 DAYS X   8000         B)    55 DAYS X   8000         B)    56 DAYS X   8000 
                  --------------------           --------------------           --------------------           -------------------- 
             A+B)      5,863,000.00         A+B)      5,894,090.50         A+B)      6,040,908.00         A+B)      6,750,969.00 


