th d
1-880 Operational and Safety Improvements at 29 Avenue and 23" Avenue Overcrossings
Potential Subcontracting Work Items

ITEM | ITEM CODE ITEM DESCRIPTION UNIT | QUANTITY

NO (ALT)

2 074016 | CONSTRUCTION SITE MANAGEMENT LS | LUMP SUM
3 080050 | PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS | LUMP SUM
5 120090 | CONSTRUCTION AREA SIGNS LS | LUMP SUM
6 120100 | TRAFFIC CONTROL SYSTEM LS | LUMP SUM
10 128625 | PORTABLE CHANGABLE MESSAGE SIGN (LS) LS | LUMP SUM
11 129000 | TEMPORARY RAILING (TYPE K) LF | 13,600

14 129150 | TEMPORARY TRAFFIC SCREEN LF | 13,600

15 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN |[LS | LUMP SUM
19 130570 | TEMPORARY COVER SQYD | 4,480

20 130620 | TEMPORARY DRAINAGE INLET PROTECTION EA | 130

21 130710 | TEMPORARY CONSTRUCTION ENTRANCE EA |6

22 130730 | STREET SWEEPING LS | LUMP SUM
24 130900 | TEMPORARY CONCRETE WASHOUT LS | LUMP SIUM
27 141120 | TREATED WOOD WASTE LB 31,800

28 148005 | NOISE MONITORING LS | LUMP SUM
30 150204 | ABANDON CULVERT (LF) LF 3,740

31 | 150605A |REMOVE GUARD POST EA |4

32 150608 | REMOVE CHAIN LINK FENCE LF  |4,300

33 150662 | REMOVE METAL BEAM GUARD RAILING LF 2,310
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34 |150711 REMOVE PAINTED TRAFFIC STRIPE LF | 86,700

35 |150712 REMOVE PAINTED PAVEMENT MARKING SQFT | 180

36 |150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF  |31,400

37 |150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT | 260

38 |150722 REMOVE PAVEMENT MARKER EA 8,570

39 |150742 REMOVE ROADSIDE SIGN EA | 110

40 |150757 REMOVE SIGN STRUCTURE (EA) EA |4

41 |150771 REMOVE ASPHALT CONCRETE DIKE LF | 250

42 |150809 REMOVE CULVERT (LF) LF |57

43 | 150820 REMOVE INLET EA |49

44 | 150826 REMOVE MANHOLE EA |6

45 | 180832 REMOVE RETAINING WALL (CY) cY |[220

46 | 150841 REMOVE SEWER PIPE LF | 460

49 152379 RELOCATE FENCE LF  |350

52 | 152610 MODIFY MANHOLE EA |6

56 | 155003 CAP INLET EA |6

57 |155232 SAN BACKFILL cY 340

62 |160102 CLEARING AND GRUBBING (LS) LS | LUMP SUM

64 |190101 ROADWAY EXCAVATION cY [34,900
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66 |192003 (F) B | STRUCTURE EXCAVATION (BRIDGE) cY |s5,704

67 |192037 (F) B | STRUCTURE EXCAVATION (RETAINING WALL) cY |5,674

69 | 193001 STRUCTURE BACKFILL CY |4,570

70 | 193003 (F) B | STRUCTURE BACKFILL (BRIDGE) cY 3,160

71 | 193013 (F) B | STRUCTURE BACKFILL (RETAINING WALL) CY 3,485

75 | 200001 HIGHWAY PLANTING LS | LUMP SUM

79 |203002 EROSION CONTROL (COMPOST BLANKET) cY |62

80 |203032 EROSION CONTROL (HYDROSEED) (ACRE) ACRE | 4

81 |204096 MAINTAIN EXISTING PLANTED AREAS LS | LUMP SUM

82 |204099 PLANT ESTABLISHMENT WORK LS | LUMP SUM

83 | 206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS | LUMP SUM

84 | 208000 IRRIGATION SYSTEM LS | LUMP SUM

85 208310 IRRIGATION SLEEVE LF | 270

90 |220101 FINISHING ROADWAY LS | LUMP SUM

100 | 394073 PLACE HOT MIX ASLPHALT DIKE (TYPE A) LF | 250

101 |394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF |46

103 | 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF |23

127 |510502 MINOR CONCRETE (MINOR STRUCTURE) cY 310

128 |510526 MINOR CONCRETE (BACKFILL) cY 330
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144 |560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH LB 6,713
WALKWAY)

145 |560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH LB 6,713
WALKWAY)

146 |560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) LB | 11,100

147 |560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) LB |11,100

149 |560219 INSTALL SIGN STRUCTURE (TRUSS) LB | 40,450

157 |566011 ROADSIDE SIGN — ONE POST EA |62

158 | 566012 ROADSIDE SIGN — (TWO POST) EA |11

159 | 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) |EA |74

160 | 5681015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA |15

161 | 568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA |4

163 | 620061 12” ALTERNATIVE PIPE CULVERT (TYPE A) LF 390

182 |709531A SIDEWALK DRAIN LF |61

183 | 714034A 8” CLAY SEWER PIPE LF | 210

184 | 714038A 18” CLAY SEWER PIPE LF | 230

185 | 719200A SEWER MANHOLE EA |4

192 | 800103 TEMPORARY FENCE (TYPE CL-6) LF  |7,270

193 | 800320 CHAIN LINK FENCE (TYPE CL-4) LF | 680
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194 |800360 CHAIN LINK FENCE (TYPE CL-6) LF | 1,840

195 | 802560 10’ CHAIN LINK GATE (TYPE CL-6) EA |4

197 |820107 DELINEATOR (CLASS 1) EA |57

202 |833032 (F) B | CHAIN LINK RAILING (TYPE 7) LF 4,033

204 |839514 HANDRAILING LF | 750

205 | 839541 TRANSITION RAILING (TYPE WB) EA |5

209 |839703 CONCRETE BARRIER (TYPE 60C) LF | 510

229 | 840656 PAINT TRAFFIC STRIPE (2-COAT) LF | 105,000

230 | 840666 PAINT PAVEMENT MARKING (2-COAT) SQFT | 1,120

231 |850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 5,560

232 | 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 3,160

234 |860201 SIGNAL AND LIGHTING LS | LUMP SUM

235 | 860297 SIGNAL AND LIGHTING (CITY) LS | LUMP SUM

236 |860298A SIGNAL AND LIGHTING (STAGE CONSTRUCTION) LS | LUMP SUM

237 |860299A SIGNAL AND LIGHTING (CITY) (STAGE CONSTRUCTION)  [LS | LUMP SUM

238 | 860402 LIGHTING (CITY STREET) LS | LUMP SUM

239 | 860415 LIGHTING (STAGE CONSTRUCTION) LS | LUMP SUM

240 | 860460 LIGHTING AND SIGN ILLUMINATION LS | LUMP SUM

241 |860705A INTERCONNCECTION SYSTEM (CITY STREET) LS | LUMP SUM
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