
OTHER MAJOR ITEMS (quantities)
OTHER MAJOR ITEMS 
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Approx. 
Callout 

Number * 
$ thou.
unless

(million)
shown

Estimated 
Adv.Date 

(Dates subject to 
Calif. 

Transportation
Commission vote. 
Check online at 

Caltrans OE 
after Adv. Date
shown below)

Estimated
Bid-Opening 

Date

(from) / (to)

1 1A290 SON 12 9.6 / 9.6
Near Sebastapol at Laguna de 

Santa Rosa Bridge (No. 20-
0035)

Replace Bridge (Scour 
Damage)

USFWS Bio ; 
USFWS Amended 
Bio; USACOE 404; 
CdFW Strm Bed alt; 

RWQCB 401

300/
1 year

Water Quality Sampling and Analysis-
170(Days); Temporary Construction Roadway-
5,530 (Sq Yd); Temporary Ground Protection 
Mat-1,260 (Sq Yd); Furnish/Drive Piling (Class 

90-Alternative V)-94 (EA)/3,729 (total LF); 
Furnish/Drive 48" CISteel Shell Concrete Piling-
18(EA)/872(total LF); Random Rock Texture-

4,854(Sq Ft); Furnish/Erect Prestressed 
Concrete Girder (70'-80')-24(Ea); Concrete 

Barrier-1,160 (LF); 

Time-Related Overhead;  
Temporary Creek Diversion-2 

(Loc); Bridge Removal; 
Temporary Access Pad

HMA (Type A) -
2,760

Bridge -
1,021/

Retaining Wall - 
733/

Approach Slab 
(Type N)-

129/

Seal 
Course 

412/
Minor
186

Bridge -
469,429/
Retaining 

Wall -
103,033/

Bridge-
401/

Type A-
249/

Type D-
25/

Retaining 
Wall (Type 

A)-
440

none

Bridge
130/

Ret. Wall 
1,829

1,340/
ADL (Type 

Z-2) 
140

none 2,110

Class 2 
Agg. 
Base
1,570

Borrow-
600 $8.77

(million) 8/26/13 1/8/14

2 24544 SON 101 20.7 / 20.7 In Santa Rosa At College 
Avenue Undercrossing

Widen Hma Street, 
Replace Pcc 
Sidewalks, Install 
Signals And Lighting

none 450 Temporary Railing (Type K)-550 (m);
Alt. Pipe Culvert-300(m)

Traffic Control System; Signal 
and Lighting

HMA (type A) -
2,030 (M tonne)

Minor- 
67 (M3)

Minor- 
260 (M3) none none none concrete-

9 (M3)
2,600
(M3)

8270
(M3)

C
la

ss
 4
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-
84

0 
(m

3)
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ss

 2
-

28
 (m

3)
; c
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ss

 3
 

68
0 

(m
3)

Topsoil-
3 (M3) $1.76 (million) 11/18/13 1/14/14

3 2G600 SON 101 54.2 / 56.2
In Cloverdale from the 101/128 

separation to the Mendocino 
County line

Resurface Failed 
Asphalt Concrete 

Pavement and Repair 
Drainage System

none 45

Thermoplastic Traffic Stripe-24,100 (lf); 18" 
Slotted Corrugated Steel Pipe-400 (lf);  Pipe-
lining-500(lf); Compaction Grouting-2,200 (cu 

ft); 

Traffic Control System; Portable 
CMS

HMA (type A) -
280; Open-Graded-

2,620
none none none none none none none none 44,000 none none $878 3/17/14 5/12/14

4 3E500 SOL 80
113

1.1
R22.1

/
/

R43.5
R22.1

Various Locations - 6 Bridges 
on Routes 80, 113, and 505

Methacrylate Bridge 
Deck, Replace Joint 

Seals, Jack Approach 
Slab, and Patch Spalls

none 67/none

Joint Seal-1000 (LF); Furnish Bridge Deck 
Treatment Mtrl-353 (Gal); Prepare Deck 

Surface & Treat Bridge Deck-31,820 (Sq Ft); 
Paving Notch Extension-260(CF); Clean 

Expansion Joints - 650 (lf)

Traffic Control System none
Approach Slab 

(Type R)-
485

none none none none none none none none 49 none $864 12/28/2013 1/30/2014

5 3E550 NAP
SOL

29
80

11.6
1.8

/
/

11.6
1.8

1st St OC
Magazine OC

Spot Blast, Clean, and 
Paint all the Steel 

Elements
none 85 wd Spot-Blast, Clean, and Paint Undercoat (2 

Loc)-2,047 (Sq Ft)

Traffic Control System; Clean 
Structural Steel; Paint Structural 

Steel
none none none none none none none none none none none none $569 12/30/2013 4/14/2014

6 3G740 SON 001 29.9 / 29.9
NEAR TIMBER COVE, 2.0 

MILE SOUTH OF FORT ROSS 
HISTORIC PARK

Replace Culvert

CDFW 
1602;RWQCB 40;, 

USACOE 404;  
Coastal 

Development Permit

50 wd 108" Steel Casing-88 (LF); Rock Slope 
Protection-485 (Cu Yd) Temporary Signal System none 85 Veg Control-

34 (Sq Yd) 8,900 none none none none none none none none $1.49
million 2/1/14 4/1/14

7 4S620 SON 001 34.5 / 34.5 Fort Ross (near Jenner) Construct Tie-Back Wall FHWA;
Coastal Commission 120

Ground Anchor (Sub-horizontal)-14 (ea); Steel 
Soldier Pile-1,080 (lf)' Metal Beam Guard Rail-
450 (lf); Thermoplastic Traffic Stripe-5,800 (lf)

Temporary Signal System HMA (Type A)-
1,400
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1,440 2,240

C
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00
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2 

- 3
0 Borrow-

120 $1.47
(million) 1/15/14 2/15/14

Postmiles

These are  some of the major items , selected to suggest the 
scope/nature of the work.  A full bid item list is released online by  the 
by the Caltrans Office Engineer when the project is advertised:
http://dot.ca.gov/hq/esc/oe/weekly_ads/
all_advertised.php 

Upcoming D4 Construction Contracts- December 16, 2013/April 1, 2014 Contractors' Outreach - NORTH REGION
notes: Quantities shown are rounded -- This list is not a contract document or part of 
any bidding information and should not serve as a basis for bids.            
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Approx. 
Callout 

Number * 
$ thou.
unless

(million)
shown

Estimated 
Adv.Date 

(Dates subject to 
Calif. Transportation

Commission vote. 
Check online at Caltrans 

OE 
after Adv. Date
shown below)

Estimated
Bid-Opening 

Date

(from) / (to)

1 01352 SF
ALA

80
80

8.6
0.0 / 8.85

1.2 SFOBB East Span (old) Superstructure 
Dismantling SFOBB

CRWQCB; USACOE; 
BCDC; US Coast Guard; 

CDFW; Ntnl. Marine 
Fisheries Serv. (Incidental 
Harrassment, Bio. Opinion, 

Incidental Take)

880 none

Bridge Removal; Time Related 
Overhead; De-Watering and Non-
Stormwater Discharge System; 

Contractor Supplied Biologist; Air 
Monitoring; Establish Marine Access  

none none none none none none none Type (H) - 
210 none none none none $77.0 (million) 03/26/13 06/03/14

2 0A710 ALA 880 28.4 / 29.2
In Alameda and Oakland from 
0.2 Mi South of 29th Ave. OC to 
0.3 Mi. North of 23rd Ave OC

Modify Interchange
and Construct 
Soundwalls

none 1170 WD/
240 PED

Time Relate Overhead-920 (wd); 
Storm Water Sampling and Analysis-
64 (days); Place Concrete Dike-804 
(lf); Jointed Plane Concrete-280 (cu 
yd); Mechanically Stabilized 
Embankment-7,757 (sq ft); Cast-in-
Drilled-Hole Concrete Piling-4,700 
(lf);Furnish/Erect Pre-Cast Concrete 
Girder-63(ea); Furnish/Install Var. 
Sign Structures-60,000 (lb); Sound 
Wall-18,300 (sq ft); Alt. Pipe Culvert-
6,840 (lf); Grated Drain Line-1,120 
(lf); Misc. Iron & Steel-75,900 (lb); 
Concrete Barrier-10,700 (lf); 
Thermoplastic Stripe-66,000 (lf) 

Traffic Control System; Bridge 
Removal at Three (3) Locations; 
Irrigation System; Pre-Stressing 
C.I.P. Concrete; Pre-Stressing Pre-
Cast Girder; Signal and Lighting; 
Signal and Lighting (City); TOS

20,700 (HMA); 

B
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,5
40
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05
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Structural-
310; Backfill-

320; Misc. 
1,120; Gutter-

120

Bridge-
3,795,000; 
Ret. Wall - 
618,000;

Box Culvert-
287,000

Retaining 
Wall - 
3,485

1,840/
2,090 
(Rapid 
Setting)

4,
57

0 
 - 

S
tru

ct
; 3

,1
60

 - 
B

rid
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 S
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,4
85
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00
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); 
19

,3
00

 (c
u 

yd
) -

 T
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e 
Z-

2 
A

D
L

none none none Topsoil - 
4,130 $52.7 (million) 9/30/13 12/17/13

3 1J310 CC var Var. from West of Christie UP to 
East of Morello Ave UC Culvert Rehab none 90

Alt. Pipe Liner-345 (lf); Misc. Iron 
and Steel-560 (lb); Clean, Inspect, 
Prepare Culvert-345 (lf)

Traffic Control System  none none 1 570 none none none none none none none none $391 12/11//2013 4/16/14

4 29494 ALA
CC

24
24

5.1
0.0 / 6.2

1.3

In Oakland and Orinda, from East 
Temescal Seperation to 0.2 miles 

East of Gateway Blvd OC 

Roadway Planting and 
Irrigation; Rock Blanket 

Installation

CDFW Incidental Take; 
CDFW 1602

250 WD/
750 PED

Plastic Pipe-68,000 (lf); Fiber Rolls-
28,600 (lf); Wood Mulch-11,900 (cu 
yd); Rock Blanket-4,480 (sq yd); 
Temporary Fiber Roll-14,000 (lf); 
Temp. Tacked Straw-11,000 (sq yd) 

Control and Neutral Conductors; 
Plant Establishment Work; Roadside 
Clearing;

none none none none none none none none none none none Topsoil-
3,850 $2.70 (million) 03/31/14 05/05/14

5 3A870 CC 680 22.7 / 24.8 In and Near Martinez from Arthur Rd 
UC to .5 mi no of Mococo Overhead

Bridge Rehab and Sobnd 
Mococo Off-ramp 

Replacement

USACOE 404;  CDFW 
Agrmnt.; RWQCB 401 Cert.; 

USFWS Bio. Opinion
220

HMA Dike (Type A)-1,170 (lf); Steel 
Casing in CIDH Piling - 913 (lf); 54" 
Rock Socket Piling-370(lf); 
Furnish/Drive 24" Cast in Steel Shell 
Piling-1,550 (lf total) 20 (ea); Struct. 
Steel (Bridge)-294,400 (lb); Cable 
Restrainers-36,000 (lb); Concrete 
Barrier-2,065 (lf); Thermoplastic 
Stripe-7,300 (lf)

Bridge Removal; Partial Bridge 
Removal; Clean and Paint Struct. 
Steel; Clean and Paint Piling; TOS; 
Signal and Lighting; Maintain 
Existing Traffic Mgmt. Sys.

HMA (Type A)-990;
Struct (Bridge)-
1,720; Struct. 
(Ret. Wall)-73

none

Bridge-
808,500;
Ret Wall-

3,800

Bridge-570; 
Ret Wall-

120
none

Struct 
(Bridge)-6; 

Struct. (Ret. 
Wall)-73

1,630 none 760

Class 4 
Subbase-

810;
 Class 3-

710

Lt.Weight 
Agg-35; 
Embank-
ment-240

14.7 (million) 
item list not 

BEES
10/21/13 2/19/2014 (updated 

per addendum)

6 3E460
CC
CC
CC

4
24
80

R14.6
R5.8
12.1

/
R34.9
R6.1
12.1

see Co-Rte-PM
Treat Bridge Decks 
with Methacrylate and 
Replace Joint Seals

none 100 Treat Bridge Deck-61,200 (sq ft); 
Joint Seals-2,070 (lf) Traffic Control System none none Rapid Setting-

134 (cu ft)
none none none none none

Furnish 
2,82

 (cu ft)/
Place 
14,090
 (sq ft)

none none none $985 12/9/2013 1/22/2014

7 3G484 CC 580 6.3 / 7.7 Richmond/San Rafael Bridge Structural Painting Phase 
4 BCDC mtce 720

Time-Related Overhead-720 (wd); 
Temporary Railing (Type K)-25,000 
(lf)

Traffic Control System; Portable 
Changeable Message Sign; Clean 
Structural Steel (Existing Bridge); 
Paint Structural Steel (Existing 
Bridge); Spot Blast Clean and Paint 
Undercoat 

none none none none none none none none none none none none $47.0 (million) 10/28/13 02/19/14

var

Upcoming D4 Construction Contracts- December 16, 2013/April 1, 2014 Contractors' Outreach - EAST REGION  

notes: Quantities shown are rounded -- This list is not a contract 
document or part of any bidding information and should not serve as a 
basis for bids.            

COMMON ITEMS

Postmiles

These are  some of the major items , selected to suggest the 
scope/nature of the work.  A full bid item list is released online by  
the by the Caltrans Office Engineer when the project is 
advertised:
http://dot.ca.gov/hq/esc/oe/weekly_ads/
all_advertised.php 
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Approx. 
Callout 

Number * 
$ thou.
unless

(million)
shown

Estimated 
Adv.Date 

(Dates subject to 
Calif. Transportation

Commission vote. 
Check online at Caltrans 

OE 
after Adv. Date
shown below)

Estimated
Bid-Opening 

Date

 (from) / (to)  

1 15330 SCL 101 0.0 / 26.7 From San Benito County Line to 
Route 85/101 Interchange

Install TOS, Ramp Metering 
and Ramp Widening none 500

Rolled Erosion Control Product-
47,900 (sq ft); Place HMA Dike 
- 2,550; Furnish/Install Sign 
Structure (Truss)-44,930 (lb)

Time Related Overhead; 
Traffic Control System; Plant 
Establishment Work; Lighting 
nd Sign Illumination (7 
locations); Traffic Operations 
System (35 locations)

HMA (Type A) -
13,900 none Misc. Minor 

- 160 none none none none

12,600/ Type 
Y-1 ADL - 

3,430/ NOA 
(Asbestos)-

500

none 4980
Class 4 Sub-
base-8,290; 

Class 3 - 110
none $14.3 (million) 11/25/2013 2/4/2014

2 2A250 SCL 152 0.1 / 5.2
Near Gilroy At Various Locations 
From 0.2 Mile North Of Bella 
Vista Lane To 0.2 Mile East Of 
Watsonville Road

Roadway Realignment And 
ConstructSoil Nail Retaining 
Walls

USFWS Biological Opinion; 
USACOE 404; RWQCB 

401;  Streambed Alteration 
1600; Nat'l Marine Fisheries 

Serv. Concurrence

700

Time-Related Overhead-700 
(days); Temporary Railing (Type 
K)-17,900 (lf); Soil Nails-47,000 
(lf); Prepare and Stain Sculpted 

Shotcrete-46,000 (sq ft); Alt. Pipe 
Culvert-3,900 (lf); Concrete 

Barrier - 4,300 (lf); Thermoplastic 
Traffic Stripe-52,900 (lf; 

Traffic Control System; 
Temporary Signal Systems; 
Portable Changeable Message 
Sign 

HMA (Type A)-
13,300; HMA 

(Open Graded) - 
3,110

R
et

ai
ni

ng
 W

al
l-1

20
; M

in
or

 
S

tru
ct

.-2
10

; S
ho

tc
re

te
-

89
0;

 S
cu

lp
te

d 
S

ho
tc

re
te

-
1,

47
2

ap
ro

n-
80

; s
lo

pe
-p

av
in

g-
42

R
et

ai
ni

ng
 W

al
l -

 2
50

,5
90

; 

R
et

. W
al

l-4
66

; S
oi

l N
ai

l 
W

al
l-7

,7
13

; 

R
et

. W
al

l -
 3

25
; S

oi
l N

ai
l 

W
al

l -
 6

29
; m

in
or

 c
on

cr
et

e 
-5

33
,5

00

9,350

C
la

ss
 2

 - 
17

,1
00

; A
sp

ha
lt-

Tr
ea

te
d 

P
er

m
ea

bl
e-

23
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$14.0 (million) 8/19/2013 4/29/2014

3 3E420 SCL 35 14.1 / 17.1 Fr Rte 9 to San Mateo County 
line

RAC Overlay 
(High ADT) none 45/

none

Remove ThermoPlastic Stripe-
63,470 (LF); Thermoplastic 

Pavement Marking-630 (Sq Ft) 
Retroflective Pavement Markers-
1,330 (EA); Shoulder Backing-

470 (T )

Traffic Control System

HMA (Type A)-
1,920/

RHMA (Gap-
Graded)-

4,050

none none none none none none none none 7,450 none none $1.07
million 12/1/13 1/3/14

4 4A630
SCL

SF
VAR VAR Construct Curb Ramps none 120

Detectable Warning Surface-
740 (Sq Ft); Concrete Barrier-
110 (LF)

Traffic Control System; 
Portable Changeable Message 
Sign; Temporary Railing (Type 
K); Remove Portion of Bridge; 
Signal and Lighting; Modify 
Signal and Lighting (2 loc)

HMA (Type A)-
170 none Minor-

132 none none none none 170 none 1,270

Class 2
Agg. 
Base-

86

none $1.72 (million) 11/25/2013 12/18/2013

Upcoming D4 Construction Contracts- December 16, 2013/April 1, 2014 Contractors' Outreach - SOUTH REGION  

 

VAR

notes: Quantities shown are rounded -- This list is not a contract 
document or part of any bidding information and should not serve as a 
basis for bids.            

COMMON ITEMS

Postmiles

These are  some of the major items , selected to suggest the 
scope/nature of the work.  A full bid item list is released online by  
the by the Caltrans Office Engineer when the project is advertised:
http://dot.ca.gov/hq/esc/oe/weekly_ads/
all_advertised.php 
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Callout 
Number * 

$ thou.
unless

(million)
shown

Estimated 
Adv.Date 

(Dates subject to 
Calif. 

Transportation
Commission vote. 
Check online at 

Caltrans OE 
after Adv. Date
shown below)

Estimated
Bid-Opening 

Date

 (from
)

/ (to)  

1 1A551 SF 280 Various Bridges Bridge Rail 
Replacement none 330

Time-Related Overhead-330 (WD); 
Temporary Railing (Type K)-25,700 
(LF); Temorary Traffic Screen-25,700 
(LF); Remove Thermoplastic Traffic 
Stripe-38,380 (LF); Clean Bridge Deck 
Drainage System-5,120 (LF); 
Saslvage Metal Bridge Railing-24,437 
(LF); Refinish Bridge Deck-23,976 (Sq 
Ft); Clean Expansion Joint-961 (LF); 
Joint Seals-1,416 (lf);  Metal Sign 
(Barrier Mounted)-2,500 (lB); Crash 
Cushions-2 (Ea); Concrete Barrier-
24,735 (LF)

Traffic Control System; Bridge 
Removal (Portions)(10 loc) none

Bridge-15/
Barrier Slab-

450
none

Bridge-
4,189/

Stainless 
Steel-
842

none none none none none none none none $6.12
(million) 2/3/2014 3/6/2014

2 23562 SM 101 0.0 / 3.6
San Francisquito Creek 
Bridge-at Santa Clara 
County Line

Replace Bridge 
Structure

US Army Corps of 
Engineers; CA 
Dept. of Fish & 

Wildlife; Regional 
Water Quality 
Control Board

790

Time-Related Overhead-790 (WD); 
Temporary Railing (Type K)-21,700 (LF); 
Temporary Crash Cushion Modules-230 
(EA); Temporary Traffic Screen-20,000 
(LF); Water Quality Sampling & Analysis 
Day-321(EA); Rain Event Action Plan-
110 (EA); Storm Water Sampling and 

Analysis Day-80 (EA); Remove Painted 
Traffic Stripe-37,600 (LF); Remove 
Culvert-160(LF);Remove Concrete 
Barrier-2,9090 LF; Controlled Low 

Strength Material (Bridge)-5,076 (Cu Yd); 
Soldier Pile (W14x233)-696 (LF); 

Furnish/Drive Piling (Class 200, Alt W)-
17,699 (LF)/231 (EA);   Furnish/Drive 

Piling (Class 200, Alt Y)-472 (LF)/14 (EA); 
Sound Wall (Masonry Block)-2,579 (Sq 
Ft); Reinforcerd Concrete Pipe-100 LF); 

Concrete Barrier-4,657 (LF)

Traffic Control System; Temporary 
Signal System; Portable 

Changeable Message Sign; Jobsite 
Management; Temporarly Creek 

Diversion System; Temporary 
Timber Mat; 

HMA (Type A)-
8,760/

RHMA (Gap 
Graded)-

5,320

Bridge Footing-
549/

Bridge-
3,054/
Cap-
16/

Approach Slab-
174/

Minor-
15

Minor-
64

Bridge-
389,869/

Cap-
3,080/
Epoxy-

Coated for 
Bridge-
391,466

Bridge-
6,881; 

Type D-
1,542;
Soldier 

Pile Wall-
7

none

Soldier Pile Wall - 1/
Pervious Material-

291/
Concrete (Soldier 

Pile Wall)-
87/

Lean Concrete-
38

7,390 none 18,900 none none $13.6
million 11/12/2013 1/28/2014

3 23584 SM 101 16.3 / 16.9 In the City of Burlingame at 
Broadway Interchange

Reconstruct 
Interchange

401; 404; 1602;
BCDC

600/
200PED

Plants-19,600 (ea); Hydromulch-
297,000(sq ft); Mech Stablized 
Embankment-21,370; Furnish/drive 
class 90 piles-5,176 (lf); Fractured Rib 
(Tree Pattern) - 5,820 (sq ft); Furnish 
and Erect Precast Prestressed Girders 
- 28 (ea); Alt Pipe Culvert - 5,140 (lf); 
Concrete Pipe-1,690 (lf); Misc Iron and 
Steel-37,300 (lb); Plastic Sewer Pipe-
3,490 (lf); Concrete Barrier-7,825(lf)

Time Related Overhead; Traffic 
Operations System; Job Site 
Management;De-Watering and 
Non-Stormwater Discharge 
System; Bridge Removal and 
Building Demolition; Signal and 
Lighting; Lighting and Sign 
Illumination

HMA (Type A)-
28,300; HMA 

(Open Graded) 
4,870; RHMA 
(Gap Graded)-                                                                                                                  
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none 63,900

Class 4 
Sub-
base-
14300; 

Class 2 - 
13,500

Borrow-
66,300

Lt. Weight 
Embankmen

t
11,900;
Topsoil-
5,150; 

Biofiltration 
Topsoil-
1,700

$44.3 (million) 1/30/2014 4/1/2014

4 26560 SM 1 40.4 / 41.0 San Pedro Creek Bridge Replace 2-Lane 
Bridge

National Marine 
Fisheries Service;

US Fish and 
Wildlife Service;

USACOE; Cal Fish 
and Wildlife; 

RWQCB; Ccoastal 
Commission 

393/507

Shoulder Backing-240 (tons); Plants-
1,840 (ea); Furnish/Drive 30" CIDShell 
Piles-18 (ea)/1,260 (lf total); 
Furnish/Drive 48" CIDShell Piles-
5(ea)/370(lf total); Precast Concrete 
Slab-8,350 sq ft; Erect Precast 
Concrete Deck-42(ea); Articulated 
Concrete Block-510(cu yd) 

Time Related Overhead; Traffic 
Control System; Job Site 
Management; Temporary Signal 
and Lighting

HMA (Type A)-
4190
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class 2-
2,570
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$9.10 (million) 12/2/2013 2/4/2014

5 3G443 SF 80 5.8 / 7.8 SFOBB-West Span

Drainage Scuppers, 
Ladders, Platforms, 
Greaselines, and 
Grating Shields-
Phase 1

none 123 Misc Metal (Bridge)-46,850 (lb) Traffic Control System; Rocker 
Bearing Grease Lines none none none none none none none none none none none none $545 1/8/2014 2/24/2014

VAR

Upcoming D4 Construction Contracts- December 16, 2013/April 1, 2014 Contractors' Outreach - WEST REGION  

notes: Quantities shown are rounded -- This list is not a contract document or part of any bidding 
information and should not serve as a basis for bids.            

COMMON ITEMS

Postmiles

These are  some of the major items , selected to suggest the 
scope/nature of the work.  A full bid item list is released online by  
the by the Caltrans Office Engineer when the project is advertised:
http://dot.ca.gov/hq/esc/oe/weekly_ads/
all_advertised.php 
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