
Note: This list is not updated when addenda are issued. For informational purposes only. 
Contract Number 04-014104  
Date Adv.: 05/05/2014  
 

Item 
No.

Item  
Code

Item Description Unit of  
Measure

Estimated  
Quantity

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM

2 080050 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)

LS LUMP SUM

3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

5 130100 JOB SITE MANAGEMENT LS LUMP SUM

6 024306 DEWATERING AND NON-STORM 
WATER DISCHARGE CONTROL

LS LUMP SUM

7 130300 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN

LS LUMP SUM

8 130330 STORM WATER ANNUAL REPORT EA 3

9 130530 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)

SQYD 300

10 130570 TEMPORARY COVER SQYD 500

11 130620 TEMPORARY DRAINAGE INLET 
PROTECTION

EA 30

12 130640 TEMPORARY FIBER ROLL LF 2,000

13 130680 TEMPORARY SILT FENCE LF 1,000

14 130710 TEMPORARY CONSTRUCTION 
ENTRANCE

EA 2

15 130730 STREET SWEEPING LS LUMP SUM

16 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM

17 141001 HEALTH AND SAFETY PLAN LS LUMP SUM

18 027307 VIBRATION MONITORING LS LUMP SUM

19 027308 SEWER VIDEO SURVEY LS LUMP SUM

20 150812 REMOVE PIPE (LF) LF 1,900

21 150824 REMOVE SEWER MANHOLE EA 1

22 150841 REMOVE SEWER PIPE LF 200

23 150860 REMOVE BASE AND SURFACING CY 3,330

24 192023 STRUCTURE EXCAVATION (TYPE H) CY 4,030

25 200002 ROADSIDE CLEARING LS LUMP SUM

26 200122 WEED GERMINATION SQYD 34

27 200123 CULTIVATION SQYD 34

28 202006 SOIL AMENDMENT CY 4

29 202039 SLOW-RELEASE FERTILIZER LB 6

30 204035 PLANT (GROUP A) EA 153

31 204038 PLANT (GROUP U) EA 6

32 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM

33 205035 WOOD MULCH CY 3

34 206402 OPERATE EXISTING IRRIGATION 
FACILITIES

LS LUMP SUM
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35 206560 CONTROL AND NEUTRAL 
CONDUCTORS

LS LUMP SUM

36 206563 1 1/4" REMOTE CONTROL VALVE EA 1

37 206564 1 1/2" REMOTE CONTROL VALVE EA 1

38 206633 1 1/2" WYE STRAINER ASSEMBLY EA 2

39 208448 RISER SPRINKLER ASSEMBLY EA 177

40 (F) 208594 3/4" PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

LF 127

41 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

LF 62

42 (F) 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

LF 16

43 (F) 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

LF 22

44 (F) 208601 4" PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

LF 28

45 (F) 208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY 
LINE)

LF 30

46 208649 QUICK COUPLING VALVE EA 2

47 208683 BALL VALVE EA 3

48 210110 IMPORTED TOPSOIL (CY) CY 220

49 260303 CLASS 3 AGGREGATE BASE (CY) CY 110

50 390132 HOT MIX ASPHALT (TYPE A) TON 350

51 395000 LIQUID ASPHALT (PRIME COAT) TON 2

52 044615 DRIVE INDICATOR PILE (CLASS 200, 
ALTERNATIVE X)

EA 2

53 044616 FURNISH INDICATOR PILING (CLASS 
200, ALTERNATIVE X)

LF 240

54 027309 FURNISH PILE (CLASS 200, 
ALTERNATIVE X)

LF 18,720

55 027310 DRIVE PILE(CLASS 
200,ALTERNATIVE X)

EA 156

56 994650 BUILDING WORK LS LUMP SUM

Page 2 of 2Caltrans - Office Engineer - Advertised Projects

6/2/2014file://D:\smallbusiness\2014-05-29\Caltrans - Office Engineer - Advertised Projects.htm


