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Approx. 

Callout 

Number * 

(*$ thou.

unless

million

shown)

Advertising

Date 

(Dates subject to 

Calif. 

Transportation 

Commission. 

Check online at 

Caltrans OE  after 

Adv. Date shown 

below)

Bid-Opening 

Date

(Dates subject to 

Calif. 

Transportation 

Commission. 

Check online at 

Caltrans OE  

after Adv. Date 

shown below)

(from) / (to)

N1 1SS22 400020888 SON 128 2.4
Near Cloverdale at 2.3 

and 2.5 Miles West of 

Cloverdale Boulevard

Construct Soldier Pile Wall  1602
85/

none

Temporary Railing (type K)-640 LF; Temporary Crash 

Cushion Module-66 EA; Steel Soldier Pile (W24x279)-990 

LF;36" Drilled Hole-815 LF; Timber Lagging - 8 MFBM; 

Drill Hole - Horizontal Drain-450 LF; Double-Twisted Wire-

Mesh Wire Drapery System-9,120 Sq Ft

Traffic Control System; Temporary Signal system; 

Portable Changeable Message Sign; Clearing and 

Grubbing;  Clean and Paint Steel Soldier Piling

Type A - 160; Tack 

Coat-2.5 
none none none none none none none none none none none

$1.09

(million)
9/9/2014 10/7/2014

N2 1SS57 412000616 SOL 80 19.6

In Fairfield at 0.2 Mile 

East of Waterman 

Blvd.

Repair Drainage System None
30/

none

Temporary Railing (type K)-680 LF; Temporary Crash 

Cushion-20 EA; 8" Perforated Plastic Pipe Underdrain-

470 LF 

Traffic Control System; Portable Changeable 

Message Sign  

Type A - 70; Open-

Graded-7; Place 

Dike - 490 LF; 

Liquid Prime Coat 

- 0.5

none none none none none none none none none

Class 2 

Agg. Base - 

15

none $217 10/21/2014 11/18/2014

N3 25941 400021064 NAP 29 25.5 / 28.4

In and near St. 

Helena from Mee 

Lane to 0.1 Mile 

South of Sulphur 

Creek Bridge

Left Turn Channelization 

and Pavement 

Rehabilitation

None  ---

Temporary Traffic Stripe (Paint)- 157,000 LF; 

Temporary Railing (type K)-18,000 LF; Temporary 

Crash Cushion -800 EA; Rain Action Plan-120 EA; 

Storm Water Sampling and Analysis Day - 68 EA; 

Temporary Hydraulic Mulch - 22, 300 Sq Yd; 

Temporary Fiber Role - 18,200 LF; Trench Excavation-

1,720 Cu Yd; Replace Asphalt-Concrete Surfacing 

1,340 Cu Yd; Geo Synthetic Pavement Interlaryer-

54,400 Sq Yd  Alternative Pipe Culvert-14,838 LF; 

Reinforced Concrete Pipe - 899 LF; Permeable 

Material - 1,399 Cu Yd; Misc. Iron and Steel - 30,600 

LB;Thermoplastic Traffic Stripe 90,820 LF; 

GeoMembrane Liner-2,850 Sq Yd                                                                                                                           

Time-Related Overhead; Traffic Control 

System; Portable Changeable Message Sign; 

Street Sweeping; Lighting

Type A-45,700; 

Tack Coat-290 

tons; 

Minor 

Structure - 

211; Minor 

(Curb and 

Gutter, 

Sidewalk, 

Curb Only)-

205 Cu Yd

none none none none

Concre

te - 

1,033 

CuYd

2,980; 

Type Z-2 

(ADL)- 

1,010

none 54,400

Class 4 

SubBas

e-120; 

Class 3-

Agg. 

Base-

6,580

Borrow - 

10,800 (tons)

$12.4 

(million)
9/23/2014 11/10/2014

N4 26409 400000735
MRN

SON

101

101

26.5

0.0

/

/

27.6

1.9

San Antonio Curve 

(County Line)
Re-align Freeway

1600, 401, 

404, 

USFWS, 

NOAA

---

Temporary Railing (type K)-83,100 LF; Temporary 

Traffic Screen- 63,800 LF;Temporary Silt Fence-62,800 

LF; Treated Wood Base-234,000 LB; Remove Double 

Metal Beam Barrier-12,300 LF; Remove Pipe-13,120 

LF; Remove Concrete Pavement and Base-9,410 Cu 

Yd; Remove Base and Surfacing-9,370 CuYd; 

HydroMulch-1,280,000 Sq Ft; Incorporate Materials-

1,200,000 Sq Ft; Alternative Pipe Culvert-14,140 LF; 

Reinforced Concrete Pipe-3,570 LF; Slotted 

Corrugated Steel Pipe-3,650 LF; Class 3 Permeable 

Material (Blanket)-18,600 Cu Yd;  Chain Link Fence-

26,430 LF; Midwest Guardrail-8,330 LF; Concrete 

Barrier-17,720 LF; Thermoplastic Traffic Stripe-98,840 

LF; 78" Steel Casing-80 LF; 78" CIDH-930 LF; 

Furnish/Drive Class 200 Alt. Piling-4,04 LF tot/124 EA;

Time-Related Overhead; Traffic Control 

System; Clearing and Grubbing; Develop Water 

Supply; Rammed Aggregate Columns; Traffic 

Operation System (staged Construction) Traffic 

Operation System (6 locations); Pre-Stressing 

CIP Concrete; 

Replace 

Surfacing-35; 

Type A-84,300; 

Open-Graded-

10,800; RHMA 

Gap-Graded-

16,200; Place Dike-

23,020 LF; Liquid 

(Prime Coat)-150; 

Tack Coat-130

Bridge 

Footing-281; 

Bridge-5,625; 

Ret. Wall-

2,080; 

Approach Slab 

(Type N)-272; 

Box Culvert 8; 

Headwall-10; 

Ditch Lining-

540

Struct.-

580; Veg. 

Control-

5,310

1,988; 

Bridge-

1,775,90

0; Ret. 

Wall-

138,200

Bridge-

2,646; 

Type D-

430; Ret. 

Wall-

3,140; 

37,100

Bridge-

2,495; Ret. 

Wall-

3,890; 

Prev. Mat'l 

(Ret. Wall)-

64

Rdwy 

Excv-

550,000; 

Type Y-1 

(ADL)-

4,570

none 32,000

Class 4 

Agg. Sub.-

71,000; 

Class 2 

Agg.7,390

Biofiltration 

Soil-2,534

$49.9 

(million)
11/10/2014 1/2/2015

N5 2G870 400021257 MRN 1 1.4   
In Mill Valley, at Ash 

Street
Construct Retaining Wall   None

75/

3 Yr

Portable Message Sign-2 EA; Soil Nail-606 LF; 

Shotcrete-10 CY; 

Traffic Control System;  Clearing and 

Grubbing; 
none Ret. Wall-14

Veg. Ctrl. 

- 32 (Sq 

Yd)

Ret. Wall-

4,815

Soil Nail 

Wall-34
none

Struct. 

(Soil Nail 

Wall-7; 

Lean 

Concr.-40

Rdwy. 

Excv. 

(Type Z-2, 

ADL)-27.5

none none none Borrow-37  $481 9/8/2014 10/7/2014

N6 3E3401 0412000297 MRN 1 17.0 / 19.0

At Bolinas from 0.1 

mile south of Bolinas 

Fairfax Rd to 1.5 miles 

Horsehoe Hill Rd

RHMA Overlay

CEQA CE 

Exempt 

Class 1

30/

none

Crack treatment (4 LNMI), Cold plane AC Pavement 

(4140 SQYD), place HMA-SP-A (980 TON), place RHMA-

SP-G-WMA (2060 TON) overlay, shoulder backing (330 

tons)

Pre-Paving Grinding Day; Traffic Control System 3040 none none none none none none none none 4140 none none $800 9/18/14 11/24/14

N7 3G120 400021276 SON 128 1.2 / 1.3

Near Cloverdale, 

about 3.1 Miles West 

of Cloverdale 

Boulevard

Construct Soldier Pile Wall 

and Place Culvert
None

120/

none

Compaction Grouting-108 CF; Steel Soldier Piling 

(W18x211) 1,875 LF; 30" drilled hole-1,664 LF; Timber 

Lagging - 16 MFBM;

Traffic Control System; Temporary Signal 

system; Portable Changeable Message Sign;  

Clean and Paint Steel Soldier Piling

Type A-260; Tack 

Coat-1
none none none none none

Struct. 

(Soldier 

Pile Wall)-

104; 

Conc. 

(Soldier 

Pile Wall)-

270; Lean 

Conc.-72

Rdwy 

Excv.- 65
none none none none

$1.32 

(million)
9/9/2014 10/7/2014

N8 3G650 412000150 SOL 680 0.0 / 13.1

Between Benicia and 

Fairfield from just 

North of Route780 to 

just South of Route 80 

Rehabilitate Pavement
USFWS, 

BCDC

160/

none

Time-Related Overhead-200 Wday; Traffic Control 

System-200 Wday; Temporary Traffic Stripe (Paint)-

465,000 LF; Temporary Fence (Type ESA)-35,100 LF; 

GeoSynthetic Pavement Interlayer Mat-390,000 Sq Yd; 

Replace Asphalt-Concrete Surfacing-4,560 Cu Yd; 

Remove Guard Rail-1,900 LF

Construction Area Signs, Portable Changeable 

Message Signs; Street Sweeping; Inductive Loop 

Detector

Superpave (Type 

A)-26,400; Place 

Dike - 2,01,850 LF;

none

Minor 

Struct-

6

none Bridge-6 none Bridge-4 none none 632,000 none none
$15.8 

(million)
8/4/2014 9/5/2014

N9 3G760 412000170 NAP 128 20.2 Capel Creek Bridge

Clean Existing Horizontal 

Drains; Install New Horizontal 

Drains and Slope Indicators

401, 404, 

1600, 

USFWS

50/

1 Yr

Temporary Reinforced Silt Fence-1,590 LF; Temporary 

Construction Roadway-205 Sq Yd; Furnish and Install 

Horizontal Drain Pipe-5,190 LF; Install Slope Inclinometer-

710 LF

Traffic Control System; Portable Changeable 

Message Sign; Temporary Creek Diversion 

System; Temporary Wetland Protection Mat; Plant 

Establishment Work

type A - 210; Tack 

Coat-0.3
none Minor-75 none none none none Rdwy. Excv.-15 none 1,760 none none $570 9/23/2014 11/3/2014

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

Upcoming D4 Construction Contracts- August 18, 2014/Novermber 26, 2014 Contractors' Outreach - NORTH REGION  

Postmiles

These are some of the major items, selected to suggest the 

scope/nature of the work.  A full bid item list is posted online by  the 

Caltrans Office Engineer when the project is advertised:

notes: Quantities shown are rounded -- This list is not a contract document or part of any bidding information and should 

not serve as a basis for bids.            

COMMON ITEMS

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php
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Callout   

Number* 

(*$ thou.

unless

million

shown)

Advertising

Date 

(Dates subject to 

Calif. Transportation 

Commission. 

Check online at 

Caltrans OE  after 

Adv. Date shown 

below)

Bid-Opening 

Date

(Dates subject to 

Calif. Transportation 

Commission. 

Check online at 

Caltrans OE  after 

Adv. Date shown 

below)

(from) / (to)  

W1 0G222 0413000471 SM Var Var Various
Drainage 

Modification
None

150/

none
Manhole Frame and Cover - 4 EA

Traffic Control System; Portable 

Changeable Message Sign; Modify 

Signal & Lighting; Modify Pump 

Plant Top Slab

minor - 150; none

structure - 

1.3; curb, 

sidewalk, & 

ramp - 300

none none none none none none 2,700 none none $996 8/18/2014 9/10/2014

W2 0G710 0400001988 SM 280 R21.3  
In the City of 

San Bruno

Bridge Seismic 

Retoration

Project is CE. 

No other 

permits apply.

160/

none

Temporary Railing (Type K) - 2,020 LF; 

Soffit Access Opening - 42 EA; Diaphragm 

Bolster - 42 EA; Column Casing - 46,000 lb; 

Concrete Barrier - 21 LF; Midwest Guardrail 

System - 768 LF; Thermoplastic Traffic 

Stripe - 11,160 LF

Traffic Control System; Portable 

Changeable Message Sign; Bridge 

Removal (Portion); Lighting

Superpave 

Type A - 86; 
none

Veg. 

Control - 

690 Sq Yd;

none none none
Struct. - 

2 
none none none none none

$1.25 

(million)
8/4/2014 9/3/2014

W3 1637N 0400020923 SF 101 8.0 / 9.8
In the City of 

San Francisco

Storm 

Drain/Outfall 

Improvements

 ACOE (404), 

RWQCB 

(401), BCDC, 

NMFS, 

USFWS, 

USCG, NOAA

150/

none

Storm Water Sampling & Analysis Day - 30 

EA; HPDE Plastic Pipe (54" OD) - 462 LF; 

Temporary Shoring - 13,100 Sq Ft; 

Furnish/Drive 13" Dia. Comp. Pile - 

24Ea/720 Ft total; Drive Exist. 13" Dia Pile - 

14 Ea; Remove Culvert - 170 LF 

Traffic Control System; Portable 

Changeable Message Sign; Prep. 

Water Pollution Control Prog.; 

none none none none none none none none none none none none
$2.92 

(million)
10/17/2014 11/17/2014

W4 3G443 0412000043 SF 80 5.8 / 7.8

San Francisco 

Oakland Bay 

Bridge

Mtce. For Bridge 

Seismic/other 

Systems

None
125/

none
Misc. Metal - 46,850 Lb 

Traffic Control System; Portable 

Changeable Message Sign; Bridge 

Removal (Portion); Rocker Bearing 

Grease Lines

none none none none none none none none none none none none $886 8/20/2014 9/17/2014

W5 4H850 0413000290 SM
280

380

var

var

/

/

var

var

Various 

Locations

 Bridge Rehab:  

deck 

(methacrylate 

etc), joints, 

approach slab 

and AC, paint 

ID. 

None 90

Bridge Deck Treatment - 1,755 Gal.

Hot Mix Asphalt (Type A) - 210 Ton; Cold 

Plane Asphalt Concrete Pavement - 370 Sq 

Yd 

Traffic Control System;  COZEEP 

Contract
Type A -  210 none none none none none none none

10,890 

Sq Ft

370 Sq 

Yd
none none $744 10/9/2014 12/04/14

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

Upcoming D4 Construction Contracts- August 18, 2014/November 26, 2014 Contractors' Outreach - WEST REGION  

note: Quantities shown are rounded -- This list is not contract document or part of any 

bidding information and should not serve as a basis for bids.            

COMMON ITEMS

Postmiles

These are some of the major items, selected to 

suggest the scope/nature of the work.  A full bid 

item list is posted online by  the Caltrans Office 

Engineer when the project is advertised:
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Approx. 

Callout 

Number * 

(*$ thou.

unless

million

shown)

Advertising

Date 

(Dates subject to 

Calif. Transportation 

Commission. 

Check online at 

Caltrans OE  after 

Adv. Date shown 

below)

Bid-Opening 

Date

(Dates subject to 

Calif. Transportation 

Commission. 

Check online at 

Caltrans OE  after 

Adv. Date shown 

below)

(from) / (to)  

S1 27204 0414000055 SCL 280 7.8 / 11.5

In Santa Clara - from 

Tantau Avenue 

Overcrossing to Foothill 

Expressway

Rehabilitate Existing 

Mainline Pavement
none

100/

none

Temporary Traffic Stripe - 344,000 LF; 

Temporary Railing (Type K) - 4,360 

LF; Temporary Crash Cushion 

Module - 270 EA; Replace Base - 320 

Cu Yd; Spall Repair w/ Polyster 

Concrete - 70 Sq Yd; Individual Slab 

Replacement - 750 Cu Yd; Grind 

Time-Related Overhead; Traffic 

Control system; Modify Ramp 

Metering System

Type A - 83; 

RHMA (Gap-

Graded) - 1,730; 

Tack Coat - 6; 

none

Minor - 2; 

Veg 

Control - 

900 Sq Yd

none none none none 170 none 25,600

Approac

h Slab - 

30;

none
 

$5.8(million) 
09/29/14 11/18/14

S2 0J580 0414000015 SCL var var Various Locatioins Bridge Preservation none
90/

none

Furnish/Place Polyster Concrete 

Overlay - 9,480 Sq Ft; Furnish 

Treatment Material and Treat Bridge 

Deck - 484,760 Sq Ft; 1 1/2" Joint 

Seal - 2,840 LF; 4" Joint Seal - 320 

LF; 

Traffic Control System; Bridge 

Removal (4 Loc); 
none

Bridge- 44; 

Approach 

Slab (Type 

R) - 143

none

Bridge 

- 

10,980;

none none none none none none

Approac

h Slab - 

14 (Cu 

yd) 

none
 $1.9 

(million) 
08/28/14 09/14/14

S3 1J2801 0414000177 SCL 35 R0.0 / 7.7 In Santa Clara County Pavement Striping none
40/

none

4" Thermoplastic Traffic Stripe - 75,900', 

Remove Thermoplastic Traffic Stripe - 

17,400', Remove Yellow Thermoplastic 

Traffic Stripe (Hazardous Material) - 7,400'  

Traffic Control System, Cozeep Contract none none none none none none none none none none none none $250 10/4/14 11/4/14

S4
3E420

1
0412000305 SCL 35 14.1 / 17.1

from Route 9 to San Mateo 

County Line 

High ADT/RAC 

Overlay
none

45/

none
N/A Traffic Control System Type A - 1,920; 

RHMA - 4050

none none none none none none none none 9,690 none

Shoulder 

Backing       

470

$1,170 10/1/14 11/1/14

S5 4C200 0412000146 SCL 152 9.9 / 21.9

From Junction w/ Rte 101 

to Junction w/ Rte 156 in 

Gilroy

Pavement 

Preservation 

(CAPM)

USFWS
130/

none

Remove Yellow Thermoplastic Stripe 

(Haz. Waste) - 107,000 LF; Shoulder 

Rumble Strip HMA Ground-In 

Indentations 800 STA; Centerline 

Rumble Strips - 410 STA; Temporary 

Fence (Wildlife Exclusion) 8,240 LF; 

4" Thermoplastic Stripe - 158,000  LF

Time Related Overhead; Traffic 

Control System; Job Site 

Management; Maint. Exist. Traffic 

Mgmt. Sys. During Construction; 

Replace Inductive Loop Detectors

Type A - 32,600; 

Tack Coat - 82 

Tones;

none Minor - 15; none none none none none none 241,000 none none
 $5.4

(million) 
08/18/14 09/23/14

S6
4H960

1
0413000335 SCL 152 7.8 / 10.2 In Santa Clara County Pavement Striping none

40/

none

4" Thermoplastic Traffic Stripe - 41,300', 

Remove Thermoplastic Traffic Stripe - 

12,000', Remove Yellow Thermoplastic 

Traffic Stripe (Hazardous Material) - 

29,700', Pavement Marking - 11,000 

SQFT, Remove Thermoplastic Pavement 

Marking - 11,000 SQFT   

Traffic Control System, Cozeep Contract none none none none none none none none none none none none $250 10/4/14 11/4/14

S7 4S050 0400001202 SCL 9 4.2  
Near Saratoga, 0.84 Mile 

West of Sanborn Road

Construct Tie-Back 

Wall

404,401,

USFWS,

CDFW

(1602)

120/

none

Ground Anchor (Sub Horizontal) - 51 

(EA); 30" Drilled Hole 2,045 (LF); 

Steel Soildier Pile (W 14 x 132)-2,045 

LF; Timber Lagging - 21 MFBM; 

Concrete Barrier (Type 732 Modified) 

366 LF

Traffic Control System, Temporary 

Signal System; Clean and Paint 

Structural Steel Piling';

Type A - 450; 

Open Graded - 

100; Place HMA 

Dike - 293 (LF)

Barrier Slab 

- 175; Waler 

- 69; 

Minor 

Structure - 

87;

Waler - 

20,550

Soldier 

Pile 

Wall -

320 

none

Structure 

Soldier 

Pile Wall - 

70; 

Concrete 

Soldier 

Pile Wall - 

137; Lean 

Concrete - 

212

230 none 880 none none
$1.7 

(million)
08/15/14 09/15/14

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

 

notes: Quantities shown are rounded -- This list is not a contract document or part of any 

bidding information and should not serve as a basis for bids.            

COMMON ITEMS

Postmiles

These are some of the major items, selected to 

suggest the scope/nature of the work.  A full bid 

item list is posted online by  the Caltrans Office 

Engineer when the project is advertised:

Upcoming D4 Construction Contracts- August 18, 2014/November 26, 2014 Contractors' Outreach - SOUTH REGION
 

 

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php


  

  Revised 8/12/2014

OTHER MAJOR ITEM

 (quantities)

OTHER MAJOR ITEMS 

(lump sum)
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Approx. 

Callout 

Number * 

(*$ thou.

unless

million

shown)

Advertising

Date 

(Dates subject to Calif. 

Transportation 

Commission. 

Check online at 

Caltrans OE  after Adv. 

Date shown below)

Bid-Opening Date

(Dates subject to Calif. 

Transportation 

Commission. 

Check online at Caltrans 

OE  after Adv. Date 

shown below)

(from) / (to)

E1 0G221 0413000470
ALA

CC
Var Var Various Construct Curb Ramps; Install Loop Detectors USFWS

60/

none
Traffic Control System; Portable Message Signs; Signal & Lighting; 

Clearing & Grubbing
none none

Curb, 

Sidewalk, 

Ramp - 202

none none none none

140; Type 

Z-2 (ADL)-

8

none none none none $460 09/01/14 10/01/14

E2 0J8501 414000086 ALA 260 R1.1 / R1.9
At Posey 

Tube
Replace Hangers pending

20/

none
N/A Traffic Control System none none none none none none none none none none none none $53 10/30/2014 12/1/2014

E3 1SS02 400020868 ALA 13 8.3
at Moraga 

Road
Install Tie-Back Retaining Wall none

180/

1Yr

Temporary Railing (Type K) - 820 LF; Rain Action Event Plan - 38 EA; Storm Water 

Sampling/Analysis Day - 25 EA; Ground Anchor (Sub-Horizontal) - 148 EA; Soil Nail - 5050 LF; 

Steel Soldier Pile (W14x90) 3,580 LF; 30" Drilled Hole - 12 LF; 36" Drilled Hole - 3,482 LF: 

Timber Lagging - 17 MFBM; Prepare/Stain Concrete - 4,698 Sq Ftl Alt. Crash Cushion - 1 EA; 

Concrete Barrier (Type 732B) - 514 LF

Traffic Control System; Portable Message Signs; Clearing and Grubbing; Plant 

Establishment Work;  Erosion Control Netting; Clean and Paint Steel Soldier 

Piling; Lighiting; Lighting (Stage Constr.)

Type A - 250; 

Open-Graded - 

260; Tack Coat - 5

Pile - 2; 

Barrier Slab - 

62; Diaph. 

Wall - 273; 

Cap - 81; 

Waler - 55

Minor 

Structure - 

4.8

7,834; 

Ret. Wall - 

38,090; 

Diaph. 

Wall - 

93,270

4; Diaph. 

Wall - 

362

Rapid 

Setting - 

120

4; Diaph. Wall - 57; Soldier 

Pile Wall - 238; Concrete 

(Soldier Pile Wall)-790; 

Lean Concrete - 115 

600 none 120

Class 4 

Agg. 

Subbase - 

220

none $3.71 (million) 09/29/14 11/04/14

E4 1SS04 0400020870 ALA 580 31.8

In San 

Leandro, 

near 164th 

Street

Install Tiaback Retaiining Wall none
390/

1 Yr 

Temporary Railing (Type K) - 1,780 LF; Individual Slab Repl. - 80 Cu Yd; Steel Soldier Pile (W 

14 x 211) - 592 LF; 30" Drilled Hole - 597 LF; Timber Lagging - 6 MFBM; Concrete Barrier 

(Type 732) - 100 LF; Thermoplastic Stripe - 9,350 LF; Struct. Shotcreate - 872 CY

Traffic Control System, Temporary Traffic Stripe (Paint); Portable Changeable 

Message Sign; Clearing and Grubbing; Clean and Paint Steel Soldier Piling; 

Highway Planting; Plant Establishment Work; 

Type A - 80; Place 

Dike - 935 LF; 

Retaining 

Wall - 26; 

Barrier Slab - 

54; 

Minor - 4; 

Conc. 

Backfill 

(Soldier Pile 

Wall - 79; 

Lean 

Concrete 

Backfill - 30 

CY

Retaining 

Wall - 

5,320

Soldier 

Pile Wall - 

115

none none 2,000 none none
Class 2 -

400

Struct. Backfill - 

950; Soldier Pile 

Wall Backfill - 

15; Borrow 4,300 

$1.21 (million) 08/11/14 09/17/14

E5 1SS05 0400020871 ALA 580 32.5
In Castro 

Valley at 

150th, WB.

Construct Soldier Pile Retaining Wall none
450/

1Yr

Temporary Railing (Type K) - 1,730 LF; Temporary Alternative Crash Cushion - 2 EA; Steel 

Soldier Pile (W33 x 291); 2,092 LF; 48" Drilled Hole - 2,100 LF; Timber Lagging - 23 MFBM; 

Concrete Barrier (type 736) - 264 LF; 

Traffic Control System, Clean and Paint Steel Soldier Piling; Lighting and Sign 

Illumination; Clean and Paint Steel Soldier Piling

Type A - 670; Tack 

Coat -  1.7

Retaining 

Wall -

 117; Barrier 

Slab - 142

Minor 

(structure) - 

2.2; Curb - 

240 LF; 

Gutter - 2; 

Veg. Control 

(minor) - 

240Sq Yd)

Retaining 

Wall -

 23, 280

none none none none none none none none $2.80 (million) 07/04/14 08/19/14

E6 1SS46 0412000605 CC 680 7.7 / 7.9

In Pleasant 

Hill - from 

0.1 Mile So, 

to 0.1 Mile 

No. of 

Monument 

Blvd.

Storm Damage Repair none
40/

none
Jointed Plane Concrete - 250 CY; Compaction Grouting - 4,800 CF; Remove Concrete 

Pavement and Base - 290 Cu Yd
Traffic Control System; Construction Area Signs Minor - 150 none none none none none none none none none

Cement 

Treated 

Permeable 

(Rapid 

Setting) - 

49

` $580 08/04/14 08/27/14

E7 2G362 0413000221 ALA 92 R5.1 / R5.8

In Hayward, 

from 0.1 

Mile West 

of Industrial 

Blvd. UC to 

Hysperian 

Replacement Planting and Irrigatioin none
85/

2Yr

Cultivation - 11,300 Sq Yd; Plants - 79,870 EA; Water Meter = 1 EA; Riser Sprinkler 

Assembly - 1,160 EA; Wood Mulch - 2,940 Cu Yd; Soil Amendment-660 Cu Yd; Plastic 

Pipe (Var Dia. Sched. 40) - 28,660 LF; Temp. Cover - 2,650 Sq Yd

Roadside Clearing; Control and Neutral Conductors (Armor-Clad); Plant 

Establishment Work; 

Veg Control 

Asphalt Comp. - 

100 Sq Yd

none none none none none none none none none none none $800 08/04/14 09/01/14

E8 3G160 0412000004 CC 24 5.2 / 5.6

In Lafayette, 

Eastbound 

near Happy 

Valley Road 

UC

Repair Slope Slide with Tieback Retaining Wall USFWS
150/

1Yr

Temp. Railing (Type K) - 1,430 LF;  Temporary Crash Cushoin - 14 EA;  Remove Yellow 

Thermo Plastic Stripe (Haz. Waste) -1600 LFStruct. Exc. (Ret. Wall) - 1,610 CY; Struct. 

Backfill (Ret. Wall) - 500 CY; Ground Anchor (SubHorizontal) - 244 EA; Soil Nail - 3,840  LF      

Traffic Control System, Temporary Traffic Stripe System (Paint); Portable 

Changeable Message Sign; Highway Planting; Plant Establishment Work 

Open-Graded - 

960; Tack Coat - 

5.6

Ret. Wall - 

199; 

Veg. Control - 

378 Sq YD

Ret. Wall - 

338,000 

LB

none none none

2,884; 

Type Y-1 

(ADL)-800

none 1,814 none Borrow-1900 $3.67 (million) 08/26/14 09/29/14

E9 4A342 0414000044
ALA

ALA

ALA

24

580

580

5.6

20.7

44.7

Various Replace Gore Signs with Overhead Signs none
130/

none
Temporary Railing (Type K) - 580 LF; Remove Sign Structure - 3 EA; 60" CIDH Concrete Pile - 

75 LF; Furnish/Install Sign Structure (Truss) - 59,400 LB; 

Construction Area Signs; Traffic Control System; Portable Changeable Message 

Sign; Maint. Exist. Traffic Mgmt. Sys.; Lighting and Sign Illumination - 3 Loc

Superpave (Type 

A) - 25; Place Dike - 

300 LF

none

Minor 

(Struct.) - 1; 

Veg. Control - 

210 sq yd

none none none none none none none

Class 4 

Agg. 

Subbase -

6

none $839 09/15/14 11/05/14

E10 4A480 0400001137 ALA 260 R0.8 / R2.0

In and near 

Alameda 

and 

Oakland 

from 0.1 mi. 

West to 0.1 

Repair Handrail and Sidewalk and other Misc. 

Repairs
none

220/

none

Thermoplastic Stripe - 36,000 LF; Pavement Markers - 1,240 EA; Concrete Barrier (Type 

60) - 90 LF; Remove Thermoplastic Stripe (Haz. Mat.) - 11,700 LF; Alt. Crash Cushion 

(Level II) - 2 EA; 

Building Work; Tunnel Lighting; Modify Sign Illumination; Closed Circuit 

Television (Both Tunnels); Time Related Overhead; Temporary Shuttle 

Service; Traffic Control System

Type A - 15; 

Paving - 0.2
none Misc.-28; none none none none 92 none 22

Class 2 

Subbase - 

40; Rapid 

Strength 

Concrete - 

2

none $6 (million) 09/15/14 11/05/14

E11 4A830 0400020930 ALA 13 5.3 / 5.6

In  Oakland, 

at Redwood 

Road 

Overcrossin

Shoulder Paving and New Drainage Systems none
130/

none
Temporary Railing (type K) - 1700 LF; Struct. Backfill (Slurry Cement) - 41 Cu Yd; Traffic Control System

Type A - 370; Dike 

(Type E) 150 LF; 

Tack Coat - 0.3

Minor Struct - 

6.4

Minor Misc. 

Const.-7.5
none none none none

Type Z-2 

(ADL)- 660
none none

Class 2 - 

560
none $420 06/30/14 07/29/14

E12 4H221 0414000053 ALA 580 41.2 / 47.0

In Oakland 

from 0.1 

Mile East of 

Boston 

Ave. OC to 

0.2 Mile 

West of 

JCT Rte 80

AC Resurfacing (Mainline) none

C
o

n
tr

ac
to

r 
to

 B
id

:

 (
A

+B
 C

o
n

tr
ac

t)
/n

o
n

e

Temp. Railing (Type K) - 3,620 LF; Temp. Crash Cushion - 38 EA; Alt. Temp. Crash 

Cushion - 12 EA; Rem. Guardrail - 9,550 LF; Rem. Sign From Frame - 48 EA; Remove 

Conc. Pavement/Base - 3,430 CY; GeoSynth. Pvmnt. Interlayer - 19,200 Sq Yd;  Jointed 

Plane Concrete Pvmt. - 2,520 CY; Drill ande Bond Dowel Bars - 5,370 EA; Grind Existing 

Concr. Pvmt. - 176,000 Sq Yd; Install Removable Panel Sign Frames - 2,200 LB; Furnish 

Removable Panel Sign w/ Frame - 2,200 LB; Furnish Formed Panel Sign (Overhead) - 

8,000 Sq Ft; Install Sign Panel - 8,200 Sq Ft; 18" Alt. Pipe Culvert - 1,120 LF; Midwest 

Guardrail - 6,910 LF; Crash Cushion - (Type SCI-100GM) - 7 EA; Concr. Barrier - 1,940 

LF; Paint Traffic Stripe - 135,000 LF; Pvmnt. Markers-20,750 EA; Place HMA Dike-13,800 

LF

Time Related Overhead; Traffic Control System; Construction Area Signs; 

Portable Changeable Message Sign; Street Sweeping; 

Type A - 15,100;

Open-Graded - 140;

RHMA Gap-Graded - 

1,640

RHMA Open-

Graded - 770

Paving - 21

Misc. 1,800 

Appr. Slab 

(type R - 

101Cu Yd

Structure - 

81.7
none

Type Z-2 

(ADL)

990

Rapid 

Strength 

Concrete 

910

none

180/ Type Z-

2 (ADL) - 

420

none 153,000
Appr. Slab - 

10
none $11.5 (million) 09/29/14 11/13/14

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

Upcoming D4 Construction Contracts- August 18, 2014/November 26, 2014 Contractors' Outreach - EAST REGION  

notes: Quantities shown are rounded -- This list is not a contract document or part of any bidding information and should 

not serve as a basis for bids.            

COMMON ITEMS

Postmiles

These are some of the major item , selected to suggest the 

scope/nature of the work.  A full bid item list is psoted online by  the

Caltrans Office Engineer when the project is advertised:

 

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php


revised: 

8/12/2014

OTHER MAJOR ITEMS

(quantities)

OTHER MAJOR ITEMS 

(lump sum)
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Project ID 
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Approx. 

Callout 

Number * 

(*$ thou.

unless

million

shown)

Advertising

Date 

(Dates subject to 

Calif. 

Transportation 

Commission. 

Check online at 

Caltrans OE  after 

Adv. Date shown 

below)

Bid-Opening 

Date

(Dates subject to 

Calif. 

Transportation 

Commission. 

Check online at 

Caltrans OE  

after Adv. Date 

shown below)

(from) / (to) http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

Upcoming D4 Construction Contracts- August 18, 2014/Novermber 26, 2014 Contractors' Outreach - NORTH REGION  

Postmiles

These are some of the major items, selected to suggest the 

scope/nature of the work.  A full bid item list is posted online by  the 

Caltrans Office Engineer when the project is advertised:

notes: Quantities shown are rounded -- This list is not a contract document or part of any bidding information and should 

not serve as a basis for bids.            

COMMON ITEMS

N10 4A090 400001104 NAP 29 47.0 / 47.2
At the Troutdale Creek 

Bridge (#21-0004)

Replace Bridge on a New 

Alignment

1602, 401, 

404, USFWS

350/

1 Yr

Alternative Temporary Crash Cushion-7 EA; Temporary 

Railing (type K)-2,350 LF; Temporary Traffic Screen-2,330 

LF; Rain Event Action Plan-130 EA; Storm Water 

Sam,pling and Analysis Day-60 EA; Temporary Creek 

Diversion System-2 EA; Water Quality Sampling and 

Analysis Day-85 EA; Temporary Wildlilfe Exclusion Fence-

2,490 LF; Steel Soldier Pile (W14x176)-942 LF; Steel 

Soldier Pile (W14x233)-817 LF; 30" Drilled Hole-1539 LF; 

Ashlar Stone Texture-2016 Sq Ft; Furnish and Erect 50'-

60' Pre-Stressed Concrete Girders=10 EA; Timber 

Lagging-20 MFBM; Prepare and Stain Concrete-4,570 Sq 

Ft; Alternative Pipe Culvert-700 LF; Rock Slope Protection-

385 Cu Yd; Tubular Bicycle Railing-705 LF; Concrete 

Barrier (type 736 modified)  572 LF and (type 742 

modified)- 145 LF

Traffic Control System; Temporary Signal System; 

Portable Changeable Message Sign; Street 

Sweeping; Bridge Removal (Portion); Clearing and 

Grubbing; Develop Water Supply; Plant 

Establishment Work; Clean and Paint Steel Soldier 

Piling; 

Type A - 3,300;; 

Place Dike-3,200 

LF; Tack Coat-4

Bridge Ftg,-

229; Bridge-

469; Ret. Wall-

298; Barrier 

Slab-184; 

Approach Slab 

(type EQ)-27

Minor-6; 

Minor 

Struct.-28

Bridge-

125,150; 

Ret. Wall-

40,500

Ret. Wall 

- 2,388; 

Bridge - 

1,200; 

Soldier 

Pile Wall 

- 63

none

Bridge - 

1,145; Ret. 

Wall - 

2,435; 

Soldier 

Pile Wall - 

102; 

Soldier 

Pile Wall 

Concrete - 

237; Lean 

Concrete 

Backfill-37

3490 none none none Borrow-490
$6.29 

(million)
9/23/2014 11/10/2014

N11
 

4H9501 
0413000334 SON 116 R12.2 / 19.4 In Sonoma County Pavement Striping N/A

40/

none

4" Thermoplastic Traffic Stripe - 154,000', Remove 

Thermoplastic Traffic Stripe - 76,900', Remove Yellow 

Thermoplastic Traffic Stripe (Hazardous Material) - 

77,600'  

Traffic Control System;  Cozeep Contract none none none none none none none none none none none none 250 10/4/2014 11/4/2014

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

