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Approx. 
Callout 
Number 

($ thou.
unless
million
shown)

Advertising
Date 

(Dates subject to 
Calif. Transportation 

Commission. 
Check online at 
Caltrans OE  after 
Adv. Date shown 

b l )

Bid-
Opening 

Date

(Dates subject to 
Calif. 

Transportation 
Commission. 

Check online at 
Caltrans OE  after 
Adv. Date shown

(from) / (to)   

.



0J640 SON 1 29.3 / 43.4 Windsor to 
Geyserville

Roadway 
Rehab none 420/

n/a

Thermoplastic Traffic Stripe (529,000 
LF); Plastic Pipe (4,890 LF); corrugated 
Steel Pipe (3,520 LF); Precast Jointed 
Concrete Pavement - 5,230; 
GeoSynthetic Pavement Interlayer 
(Paving Fabric) - 501,000 Sq Yd; Lean 
Concrete Base (Rapid Setting)-3,000 CY; 
Crack Treatment - 28 LnMi; Shoulder 
Backing - 48,000 Ton; Time Related 
Overhead - 420 WDays; 

Modify Existing Electrical System; 
Concrete Barrier (8,640 LF); 

A
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H
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96
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R

H
M
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 (O

G
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 4
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40
0

Ditch Lining 
- 5; Minor - 
188; Curb 

and Gutter - 
95; 

Approach 
Slab - 653; 

Paving 
Notch 

Extension - 
540; Rapid 
Setting - 

120,000 Cu 
Ft

none Ditch = 11 none Rdwy. Exc - 
1,760

Class 4 
Aggregat

e 
Subbase -

480; 

none $56.8
(million) 9/1/2016 10/15/2016

1K070 SOL 113 20.4 / 21.2
In Dixon from N. 
Adams to Route 
80

Digout - 
Replace AC 
pavement

none 50/
n/a

Cold Plane Asphalt Concrete Pavement - 
25,000 sq yd none HMA type A - 

6,000 none none none none none none none not 
available 11/19/2016 12/19/2016

.



20950 MRN
SON

1
1

50.1
0.0

/
/
50.5
0.2

Estero 
Americano 
Bridge

Replace Bridge

401, 404, 
1602, 
CDP, 
NOAA 
(Prog. 
BO)

365/
5 years

Remove Asphalt Concrete Surfacing 
(67,200 sq ft); Place HMA Dike (3,070 
LF); Temporary Shoring (Embankment) 
12,450 Sq Ft; CIDH Concrete Piling 1,175 
LF; Furnish Precast Presrtressed Conc. 
Slab 10,400 Sq Ft; Furnish precast 
Concrete PierCap (6); California St-8- 
Bidge Rail (1,702 LF); 

Time Related Overhead; 
Temporary Signal System; 
Temporary Creek Diversion 
system; Traffic Control System;

HMA (Type A) 
2,720; RHMA 

(Gap Graded) -
1,110 

B
rid

ge
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tin

g 
48

5;
 

R
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ni

ng
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al
l 1

,1
94
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Ty

pe
 

N
 1

00
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or

 3
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26
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58
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(b
rid

ge
); 

17
5,

33
6 

(r
et

. W
al

l);
 

1,
73

2 
(p

ip
e 

pi
n) Ret. Wall 

(Type D) 
5,642; 
Bridge 

(Type D) 
670 

Structural 
(Ret. Wall) 

6,583; Minor 
Conc. 200

Rdwy. Exc. 
3,970; none

B
or

ro
w

 2
3,

80
0;

B
io

fil
tr

at
io

n 
So

il 
46

0,
 

to
ps

oi
l

$9.53 
(million) 9/12/2016 10/26/2016

264H6 SON VAR VAR
Marin-Sonoma 
Narrows to 
Steele

Landscape none
250/
750 

(days)

Temporary Fiber Roll - 16,600 LF;  12-
Station Irrigation Controller (wall 
mounted) - 7 Ea;  Hydromulch - 420,000 
sq ft; Hydroseed - 420,000 sq. ft.; Plastic 
Pipe - 37,534 LF

Roadside Clearing; Plant 
Establishment Work; Control and 
Neutral Conductors (Armor-Clad); 

none

B
ru

sh
ed

 - 
34

,7
00

 
sq

. f
t.;

 S
id

ew
al

k 
-

0 
23 none none none

Rdwy. Exc. 
(Type Z-2 
ADL) - 690

Class 3 
Agg. 

Base- 64
none $2.20

(million) 9/30/2016 10/30/2016

.



2A320 NAP 121 9.2 /9.4 Sarco Creek 
Bridge

Bridge 
Replacement

1600 
(CDFWS); 

401 
(RWQCB)

; 404 
(USACOE

)

105/
1 year

Time-Related Overhead (105 wday); 
Water Quality Sampling and Analysis 
Day (175-ea); Prepare deck, furnish and 
place polyester concrete overlay (1,907 
sq ft); Furnish precast prestreect 
concrete deck unit (11 ea)

Portable Changeable Message 
Sign; 

HMA (Type A) -
1,970; Place 
HMA dike - 

430 LF; HMA 
misc. area - 12 

sq yd; tack 
coat 11 Se

al
 C

ou
rs

e 
- 1

45
; 

B
rid

ge
 F

oo
tin

g 
- 

28
6;

 B
rid

ge
 - 

16
8;

 
M

in
or

 1
3

Bridge - 
46,589

Type A - 
1,044

Structure 
273; 

Structural 
(class 3 agg. 
Base) 140; 
Bridge 929

Rdwy. Exc - 
1,240; Rdwy. 
Exc. (type z-

2) - 200; 

none Borrow 
880

$3.70
(million) 9/26/2016 10/28/2016

2G890 MRN 1 8.05

2.1 Miles North 
of Muir Woods 
Road (near Muir 
Beach)

Construct 
Soldier Pile 
Wall with Tie-
backs

CDP 200/
4 years

Ground Anchor (Sub-Horizontal) - 109 
EA; Steel Soldier Piole (W 14 x 120) - 
3.105 LF; 30" Drilled Hole - 3,105 LF; 

Temporary Signal System; Traffic 
Control System

HMA (Type A) -
210; Place 
HMA Dike 

(Type E) - 540 
LF

Struct - 
10.2; Waler-

142

Waler - 
68,836

Soldier 
Pile Wall - 

835; 

Minor 
Concrete - 
4.4; Struct 

(slurry 
cement) 

10.2; Soldier 
Pile Wall - 

188

Rdwy. Exc. -  
1,730 none Borrow - 

150
$3.05

(million) 9/20/2016 10/19/2016

3G060 SOL
CC 680 7.7 /8.1 Lopes Road Culvert 

Replacement none 50/
n/a

24" Plastic Pipe - 220 LF; Rollect 
Erosion Control Netting - 15,200

Clearing and Grubbing; Traffic 
Control System; Portable 
Changeable Message Sign

HMA (Type A) -
11

Li
gh

tw
ei

gh
t -

 8
7;

 
R

ap
id

-s
et

tin
g 

- 
21 none

RSP -  7; 
Ditch - 

210;
Culvert - 1.4 none none none $560 9/20/2016 TBD

http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

Upcoming D4 Construction Contracts‐ Aug. 1, 2016/Nov. 30, 2016 Contractors' Outreach ‐ NORTH REGION

POTENTIAL COMMON ITEMS

Postmiles

notes: ‐ Quantities shown are rounded.
           ‐  This list is not a contract document or part bidding 
               information and should not serve as a basis for bids.

These two columns are major items not shown in the potential common 
items columns, but suggest the scope/nature of the work on  this 
project.  When the project is advertised, a full bid item list is posted by 
the Caltrans Office Engineer at this link:
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3G070 SON 1 7.21
At Bodega Bay, 
0.8 mile North of 
Bay Hill Rd.

Place Rock 
Slope 
Protection

none 45/
n/a Rock Slope Protection - 207 Cu Yd none none Minor - 2.5 none none none Rdwy. Exc. - 

460 none Borrow - 
61 $348 9/4/2016 9/8/2016

.



3G080 SON 1 30.5 Blue Slide Retaining Walls

401,404, 
Coastal 

Dev. 
(CDP)

320/
n/a Soil Nail - 21,015 LF; Time-related overhead; temporary 

signal system

HMA Type A - 
850 ; Place 
HMA Dike - 

560 LF

Minor - 17; 
Sculpted 

shotcrete - 
9,760 Sq Ft; 
Structrural 
shotcrete - 

700

Soil Nail 
Wall - 
61,600

Soil Nail 
Wall - 
2,100

Soil Nail 
Wall - 450

Rdwy. Exc - 
28,700

Class 2 
Agg. 

Base - 
100

Borrow - 
14,000; 

Biofiltrati
on soil - 

60

$6.17
(million) 10/1/2016 11/1/2016

.



3G462 SOL
CC

680
680

25.0
0.0

/
/
25.4
0.6

On the Benicia-
Martinez Bridge

Floor Beam 
Mitigation

CE; 
USACOE 

(Nat. 
Permit 3 
USCG 
Title 23 

CFR 
115.40; 

200/
n/a

Furnish and erect structural steel 
(bridge) - 2,133 lb; 

Clean and Paint Structural Steel 
(incl. existing bridge); Traffic 
Control System; Portable 
Changeable Message Sign; Job 
Site Maintenance; Bridge Removal 
(Portion); Temporary Support

none none none none none none none none $500 10/18/2016 11/22/2016

.



3G640 NAP 29 37.0 Napa River 
Bridge

Bridge 
Replacement

1602 and 
ITP 

(CDFWS); 
401 

(RWQCB)
; 404 

(USACOE
)

550/
1 year

Furnish and eract precast prestressed 
concrete box girder - 17 EA; Soil Nail - 
1992 LF; Shotcrete -62

Lighting System; 
HMA  Type A - 

280; Tack 
Coat - 0.6; 

C
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be
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; C
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ifo

rn
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 S
T-

10
 

B
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ge
 R
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l w

/ p
ed

. R
ai

lin
g 

- 1
64

 
LF

; S
oi

l N
ai

l W
al

l -
 7

20
0 

 lb

Bridge - 
400 Bridge - 100 Rdwy. Exc. 

71,
Class 2 - 

54 none $4.89
(million) 11/21/2016 12/21/2017

3G720 SON 12
101

R16.0
19.6  

In Santa Rosa at 
Route 12/Route 
101 Separation

Gore Paving 
and Construct 
Maintenance 
Vehicle Pullouts

none 50/
n/a None Construction Area Signs; Traffic 

Control System

HMA Type A - 
230; HMA 

Dike - 95 LF; 
Tack Coat - 

360 lb M
in

or
 - 

43
0;

 
Ve

ge
ta

tio
n 

C
on

tr
ol

 - 
1,

25
0 

(s
q 

yd
); 

M
in

or
 S

tr
uc

t. 
-

9.
8 none

Rdwy. 
Exc. 

(Type Z-2 
ADL) - 

490

Slurry 
Cement - 23 none none Borrow = 

31
$1.14

(million) 9/22/2016 10/27/2016

4A670
MRN
NAP
SON

Var Var Var Curb Ramp 
Upgrades none 50/

n/a

Remove Concrete (Curb, Gutter, and 
Sidewalk - 40 cu yd; Detectable Wearing 
Surface - 400 sq ft

Clearing and Grubbing;  
Construction Area Signs; Traffic 

Control System; Portable 
Changeable Message Sign; Lead 

compliance plan

HMA
(Type A)-
7.5; Place 
HMA Dike 
(Type E) - 

180 LF 

none none

Minor 
(curb, 

sidewalk, 
and curb 
ramp)-

43

none Rdwy. Exc. - 
2 none none $255 9/20/2016 10/26/2016

4G450 SOL 780 6.8 /7.2 Laurel Street OC Replace Bridge none 191/
n/a

Furnish and Erect Prestressed Concrete 
Wide Flange Girder (10 ea); Furnish and 
erect precast concrete bent cap - 1 ea; 
Furnish and Erect Prestressed Concrete 
Column - 2 ea; Concrete Barrier (type 26 
modified - 500 LF 

Bridge Removal none

B
rid

ge
 F

oo
tin

g 
- 

33
9;

 B
rid

ge
 - 

51
3;

 
B

rid
ge

 - 
R

SC
 - 

27
7 Bridge - 

276,039
Bridge - 

2,940 Bridge-1,894 none none none $3.30
(million) 9/27/2016 10/31/2016
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b l )

Bid-
Opening 

Date
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Transportation 
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Adv. Date shown
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           ‐  This list is not a contract document or part bidding 
               information and should not serve as a basis for bids.

These two columns are major items not shown in the potential common 
items columns, but suggest the scope/nature of the work on  this 
project.  When the project is advertised, a full bid item list is posted by 
the Caltrans Office Engineer at this link:

.



4G510 SOL 80 31.4 /32.6 Medway and 
Meridian OC

Seismic 
Restoration and 
Bridge 
Replacement

401; 404; 
LOC 

(CDFWS); 
CE/CE;

300/
n/a

Carbon fiber reinforced polymer strips = 
3134 LF; Furnish and Drive Steel Piling 
(HP 14x89) 4,216 LF (88 EA); Concrete 
Barrier (Type 26 modified) - 606 LF

Time-Related Overhead; Traffic 
Control System; Job-site 
Management; Bridge Removal; 
Pre-stressing cast-in-place 
concrete

HMA Type A - 
2,420; RHMA 

(Gap-Graded) -
510; Place 
HMA Dike - 

1,690 LF

B
rid

ge
 F

tg
. -

 1
87

; B
rid

ge
 - 

86
7;

 B
rid

ge
 P

ol
ym

er
 F

ib
er

 -
44

8;
 A

pp
ro

ac
h 

sl
ab

 - 
Ty

pe
 

N
 - 

15
1;

 M
in

or
 - 

3

Bridge -
366,693

Bridge - 
772

Bridge - 572; 
Slurry 

Cement - 31

Rdwy. Exc - 
1.350; Rdwy. 
Exc. (Type Y-
2 ADL) - 180

Approac
h Slab - 

10

Borrow - 
5,340

$8.06
(million) 9/28/2016 11/16/2016

4G960 SOL
SOL

80
37

1.1
11.4

/
.

25.1

Rte 80: Ina and 
near Vallejo, 
Fairfield and 
Vacaville from 
Rte 29 to Alamo 
Drive.  Rte 37: At 
Rte 80

Install Roadside 
Safety 
Improvements, 
Incl. Vegetation 
Control/ Gore 
Paving

none 60/
n/a

Temporary Railing (Type K) - 7,110 LF; 
Temporary Alternative Crash Cushion - 
12 EA; 

Traffic Control system; Portable 
Changeable Message Sign

HMA (Type A) -
14; Place HMA 
Dike - 510 LF; 

Place HMA 
misc. - 2.2 sq 

yd.

M
in

or
 S

tr
uc

t -
 1

.5
; 

Te
xt

ur
ed

 P
av

in
g 

- 
21

; m
is

c.
 c

on
st

. -
 

55
0 none none none

Rdwy. Exc. - 
540; 

Rdwy. Exc. 
(Type Z-2 
ADL) - 810

Class 2 
Agg. 

Base - 
560

none $1.29
(million) 11/15/2016 12/15/2016


