

Proposed Minor B Projects for Small Business, FY 09/10

June 2010

Item #	EA	County	Route	Post Miles	Location	Type of Work	Fiscal Year	Contr. Type	Proposed Estimated Cost	PS&E to DPAC	Contract No.	CALTRANS Comments	Bid Opening	Small Business Comments	Bid Amount	Most Qualified Bidder	Small Business Bid Amount	2nd Bidder	Small Business Bid Amount	3rd Bidder	Small Business Bid Amount	
1	3S6711	SM	84	10.8	In San Mateo County at La Honda, 1.1 Miles North of La Honda Creek Bridge	Replace Damaged Piping and Sack Concrete	09/10	201.131	\$120,000.00	2/9/10(A)	04A3549	Funds have been allocated by CTC, 10 prospective contractors	6/15/10 T									
					TOTAL				120,000													