

FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF June 9, 2011

EA	CO	RTE	WORK DESCRIPTION	ENGR'S EST	WD	PE	A+B	RTL	AD	BO				UDBE/DBE GOALS	DVBE GOAL				COMMENTS
<b>ADVERTISED AND UPCOMING PROJECTS</b>																			
2A4101	SM	1	Install Rumble Strip.	\$790,000.00	50			03/28/2011	06/13/2011	07/06/2011				2.00					
3A5301	Ala	580	Remove AC & PCC pavement, place HMA & PCC pavement, add parking area.	\$860,000.00	80			03/25/2011	06/06/2011	07/06/2011				5.00					
4442A1	Nap	121	Perform highway planting	\$620,000.00	825	750		11/10/2010	06/06/2011	06/28/2011					5.00				
3A0901	Ala,CC,SM	Var	Replace underground storage tanks.	\$1,900,000.00	300			03/23/2011	05/31/2011	06/22/2011					3.00				
040821	SF	80	Replace substation electrical gear.	\$667,000.00	210			04/13/2011	05/23/2011	06/21/2011					5.00				
<b>TOTAL</b>				<b>\$4,837,000</b>															
EA	CO	RTE	WORK DESCRIPTION	ENGR'S EST	WD	PE	A+B	RTL	AD	BO	DAYS BID	LOW BID	LOW BIDDER	UDBE/DBE GOALS	DVBE GOALS	UDBE/DBE CERT	DVBE CERT		COMMENTS
<b>PROJECTS BID OPENED / CURRENTLY AWAITING AWARD</b>																			
4S4301	SM	1	Construct stairs, foot path, RSP, apply and establish erosion control.	\$617,725	810	750		04/08/11	05/02/11	06/01/11		\$411,494.00	PAVEX CONSTRUCTION DIVISION	4.00					
3A5501	Ala	880	Replace SB CMS Signs, lighting, roof @ office building.	\$855,000	125			02/08/11	05/02/11	06/01/11		\$552,197.50	ROADWAY ENGINEERING WORKS INC		5.00				
4S1301	SM	84	Storm Water Damage Repair	\$912,501	120			05/06/11	05/19/11	06/01/11		\$823,278.00	GORDON N. BALL INC	4.00					
2E1701	Ala,CC,SM	24,80,92,680,880	Change xenon changeable message signs to LED.	\$459,300	45			03/28/11	04/25/11	05/18/11		\$303,775.00	REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC		5.00				
0G5401	Mrn	131	Resurface pavement, signal and lighting.	\$652,030	65			02/15/11	04/18/11	05/18/11		\$575,623.00	GHILOTTI BROTHERS INCORPORATED	6.00					
268701	CC	4	Replace Concrete Pavement.	\$832,000	80			02/18/11	04/25/11	05/18/11		\$791,681.80	F B D VANGUARD CONSTRUCTION INC		5.00				
0A8401	CC	4	Widen shoulders and bridge, place HMA on roadway, and construct wall.	\$15,505,902	68		Y	01/14/11	04/04/11	05/17/11	68 days	\$10,419,581.00	OC JONES & SONS INC	9.00					
2E3301	Mrn	1	Cold plane pavement and place hot mix asphalt concrete.	\$961,790	60			03/17/11	04/18/11	05/17/11		\$726,025.00	MAGGIORA AND GHILOTTI INC		5.00				
2E2801	Son	101	Replace and grind existing concrete pavement.	\$1,739,980	90			03/15/11	04/18/11	05/17/11		\$1,497,785.00	PROFESSIONAL CONSTRUCTION SERVICES	6.00					
3A9101	SCI	101	Grind and place concrete pavement, place rubberized hot mix asphalt.	\$780,652	45			03/23/11	04/18/11	05/11/11		\$844,655.00	GRANITE CONSTRUCTION COMPANY	3.00					
2E2901	Mrn	580	Cold plane and place hot mix asphalt (open graded friction course).	\$1,470,460	50			02/28/11	04/04/11	05/11/11		\$1,148,777.00	GHILOTTI BROS INC		3.00				
2E3201	SCI	237	Replace asphalt concrete surfacing.	\$570,729	35			02/28/11	04/04/11	05/10/11		\$513,716.00	O'GRADY PAVING INC		5.00				
1637K1	SF	1	CREEK MITIGATION, RCB CULVERT, DRAINAGE	\$697,850	60			03/17/11	04/04/11	05/10/11		\$369,963.00	MAGGIORA & GHILOTTI INC	6.00					
2E1201	Mrn	1	Rubberized warm mix asphalt (gap graded) overlay.	\$1,014,980	50			03/17/11	04/18/11	05/10/11		\$841,870.00	TEAM GHILOTTI INC	5.00					
0G9601	Ala	238	Install traffic signal and construct bus concrete pads	\$333,000	90			02/25/11	04/04/11	05/04/11		\$427,242.20	A J VASCONI INC		5.00		5.00		
2E3701	SM	82	Replace asphalt concrete surfacing.	\$522,820	30			02/28/11	04/11/11	05/04/11		\$422,470.00	INTERSTATE GRADING AND PAVING INC		5.00		5.00		
2E0401	Sol	113	Cold plane asphalt concrete pavement and place HMA (Type A).	\$551,820	30			02/24/11	03/28/11	05/04/11		\$588,777.00	M C K SERVICES INC		5.00				
1E7901	CC	680	Place polyester concrete and treat bridge deck with methacrylate.	\$631,388	35			02/09/11	03/21/11	05/04/11		\$947,769.10	AMERICAN CIVIL CONSTRUCTORS WEST COAST INC		5.00		5.80		
1E7501	Ala	880, 980	Treat bridge with methacrylate and replace joint seal assemblies.	\$471,426	50			02/16/11	03/28/11	05/03/11		\$577,000.00	BAY LINE CUTTING AND CORING INC		5.00		16.00		
3A9801	SCI	101	Replace bridge railing.	\$707,753	65			10/29/10	04/11/11	05/03/11		\$1,119,595.00	BUGLER CONSTRUCTION		5.00				
2E1301	Nap	29	Cold plane pavement and place rubberized hot mix asphalt.	\$925,466	30			02/24/11	03/28/11	05/03/11		\$798,809.00	M C K SERVICES INC		5.00		6.00		
2E0901	SCI	237	Cold plane and place bonded wearing course (gap graded).	\$2,533,782	70			01/25/11	04/04/11	05/03/11		\$2,526,748.50	GRANITE CONSTRUCTION COMPANY	8.00		8.00			
<b>TOTAL</b>				<b>\$33,748,354</b>								<b>\$27,228,832.10</b>							
<b>APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID</b>																			
EA	APPARENT LOW BIDDER			APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID															
4S4301	PAVEX CONSTRUCTION DIVISION			FREEDLUN HYDROSEEDING, LABAT'S TREE CARE															
3A5501	ROADWAY ENGINEERING WORKS INC			LML ENTERPRISES, NITTA EROSION CONTROL, THOMAS AND PRATT HWY.															
4S1301	GORDON N. BALL INC			JET MULCH, STATEWIDE SAFETY.															
2E1701	REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC			J D LAWRENCE, HIGHWAY TECHNOLOGIES.															
0G5401	GHILOTTI BROTHERS INCORPORATED			CHRIST COMPANY, CIRIMELE ELECTRIC, STATEWIDE TRAFFIC SAFETY AND SIGNS.															
268701	F B D VANGUARD CONSTRUCTION INC			ADVANCE CIVIL GROUP, ALL COUNTIES TRUCKING, CHRISP, COMPANY, GHILOTTI BROS, SAPPER WEST.															
0A8401	OC JONES & SONS INC			AJ VASCONI, APEX FENCE, CHRISP COMPANY, MIKE BROWN ELECTRIC, NORCAL CONCRETE, SELBYS.															
2E3301	MAGGIORA AND GHILOTTI INC			A C DIKE, CONTRACTORS CHEMICAL, DELTA GRINDING, DVBE TRUCKING AND CONSTRUCTION, GLOBAL ENVIRONMENTAL															
2E2801	PROFESSIONAL CONSTRUCTION SERVICES			A B S L CONSTRUCTION, A C DIKE, APPIAN UDBE, CHRISP CO, SCHOTKA CONSTRUCTION.															
3A9101	GRANITE CONSTRUCTION COMPANY			ST FRANCIS ELECTRICAL, KRC SAFETY, LINEAR OPTIONS, PROFESSIONAL CONSTRUCTION SERVICES, RE SERRANO, FARWEST															
2E2901	GHILOTTI BROS INC			C AND W CONSTRUCTION SPECIALTY, CENTRAL STRIPING SERVICE.															
2E3201	O'GRADY PAVING INC			CHRISP, COLUMBIA CONTRACTORS CHEMICAL, FARWEST, GLOBAL ENVIRONMENTAL, GALIASSO AND SONS.															
1637K1	MAGGIORA & GHILOTTI INC			ATLAS TREE, EAST BAY CONSTRUCTION, OLIVERA FENCE, HARRIS SALINAS REBAR, GLOBAL ENVIRONMENTAL NETWORK.															
2E1201	TEAM GHILOTTI INC			KENTS OIL, LINEAR OPTIONS, MBI, RUBBERIZED CRACK SEALMENT.															
0G9601	A J VASCONI INC			GENI, MIKE BROWN ELECTRIC.															
2E3701	INTERSTATE GRADING AND PAVING INC			BOND BLACKTOP, CHRISP CO, GLOBAL ENVIRONMENTAL NETWORK INC, LIR, THOMAS AND PRATT.															
2E0401	M C K SERVICES INC			RUBBERIZED CRACKFILLER SEALANT INC, CHRISP CO, FARWEST SAFETY INC, CHARLES F GAGLIASSO TRUCKING.															
1E7901	AMERICAN CIVIL CONSTRUCTORS WEST COAST INC			CHRISP COMPANY															
1E7501	BAY LINE CUTTING AND CORING INC			FARWEST SAFETY INC, NELSON INDUSTRIAL SERVICES, PCM.															
3A9801	BUGLER CONSTRUCTION			ADVANCED CIVIL, COLUMBIA ELECTRIC, HARRIS SALINAS REBAR, R A P DISTRIBUTORS, STATEWIDE SAFETY, THOMAS AND PRATT.															
2E1301	M C K SERVICES INC			WINDSOR FUEL CO, CHRISP CO, FARWEST SAFETY, SABRANO TRAFFIC CONTROL INC, CHARLES F GAGLIASSO TRUCKING INC.															
2E0901	GRANITE CONSTRUCTION COMPANY			GRANITE CONSTRUCTION COMPANY, A C DIKE, VSS EMULTECH, DRAGON TRANSPORT, KRC SAFETY, LINEAR OPTIONS, COLUMBIA ELECTRIC.															

FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF June 9, 2011

EA	CO	RTE	WORK DESCRIPTION	ENGR'S EST	WD	PE	A+B	RTL	AD	BO	DAYS BID	AWARD AMOUNT	AWARDED TO	UDBE/DBE GOALS	DVBE GOAL	UDBE/DBE CERT	DVBE CERT	AWARDED DATE	COMMENTS
<b>PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED May 12, 2011)</b>																			
4A4601	Sol	80	Construct concrete barrier	\$1,216,687	80.00				02/07/11	04/18/11	05/11/11	\$745,861.00	O C JONES AND SONS INC					06/08/11	
1E4001	Nap,Sol	29, 128	Place polyester concrete and treat bridge deck with methacrylate.	\$590,753	105.00				03/15/11	03/21/11	04/27/11	\$819,388.20	COAST CONSTRUCTION INC	4.00	5.00		12.00	06/03/11	
2E1001	Nap	128	Bonded wearing course overlay.	\$1,664,030	50.00				11/08/10	03/28/11	04/26/11	\$1,779,779.00	WINDSOR FUEL COMPANY	7.00		11.00		06/03/11	
264061	Mrn	101	Construct HOV Lanes and Widen Bridge	\$32,076,610	77.00		Y		10/05/10	02/28/11	04/26/11	\$24,280,252.85	GHILOTTI BROTHERS/RM HARRIS JV			0.60		06/02/11	no goals set
235631	SM	101	Widen roadway and bridge and replace pedestrian overcrossing.	\$24,254,356	343.00	250	Y		08/12/10	02/22/11	04/13/11	\$14,235,576.50	GRANITE CONSTRUCTION COMPANY			0.00		06/01/11	no goals set
2A8001	SCI	9, 17, 101	Clean and paint steel girders.	\$668,850	115.00				11/19/10	03/21/11	04/20/11	\$1,093,000.00	MURPHY INDUSTRIAL COATINGS INC		5.00		5.60	05/24/11	
4S5401	Mrn	1	Drainage system rehabilitation	\$2,044,684	100.00				12/14/10	03/14/11	04/20/11	\$2,095,757.70	GHILOTTI BROTHERS INC	6.00			6.30	05/24/11	
1E7801	CC	4,242,580,680	Treat bridge decks with methacrylate and replace joint seals.	\$625,600	50.00				02/01/11	03/21/11	04/20/11	\$937,993.00	MYERS AND SONS CONSTRUCTION LP		5.00		5.40	05/19/11	
0A1841	Son	101	Widen roadway and bridge.	\$16,962,164	317.00	250	Y		08/19/10	02/28/11	04/19/11	\$10,759,347.00	GHILOTTI CONSTRUCTION COMPANY INC			2.50		05/19/11	
2E3101	SCI	130	Replace asphalt concrete surfacing.	\$570,510	30.00				01/25/11	03/07/11	04/13/11	\$519,150.00	GRANITE CONSTRUCTION COMPANY		5.00		5.80	05/19/11	
2E1101	Nap	29	Cold plane and place rubberized hot mix asphalt (gap graded).	\$1,140,225	50.00				01/20/11	03/14/11	04/12/11	\$959,888.00	GHILOTTI BROS, INC	4.00		6.30		05/19/11	
<b>TOTAL</b>				<b>\$81,814,468</b>								<b>\$58,225,993</b>							

EA	AWARDED TO	APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
4A4601	O C JONES AND SONS INC	CIRIMELE ELECTRIC WORKS, GREEN VISTA LANDSCAPE, MIDSTATE BARRIER.
1E4001	COAST CONSTRUCTION INC	CAMBLIN STEEL SERVICES INC, CHRISP COMPANY, JEFFCO PAINTING AND COATING.
2E1001	WINDSOR FUEL COMPANY	STERNDALH ENTERPRISES INC
264061	GHILOTTI BROTHERS/RM HARRIS JV	BENTON CORP, WALTER C SMITH CO, CC MYERS BARRIER, CENTRAL STRIPING SERVICES, CMC, CONTRACTORS CHEMICAL, COOPER CRANE, DEKAY, FARWEST SAFETY, MASONRY SERVICES, PACIFIC COAST DRILLING, R E SERRANO INC, SUPERIOR HYDROSEEDING
235631	GRANITE CONSTRUCTION COMPANY	A C
2A8001	MURPHY INDUSTRIAL COATINGS INC	COMMERCIAL SCAFFOLDING
4S5401	GHILOTTI BROTHERS INC	ABSL FORCE TRAFFIC CONTROL, KENT SOIL, LINEAR OPTIONS, STATEWIDE, WINDSOR FUEL.
1E7801	MYERS AND SONS CONSTRUCTION LP	ABSL CONSTRUCTION, PACIFIC COAST MARKINGS, T & G CONSTRUCTION, STATEWIDE TRAFFIC.
0A1841	GHILOTTI CONSTRUCTION COMPANY INC	ACL, AMATO MASONRY, BAY AREA DRILLING, CAMPANELLA CORPORATION, CHRISP COMPANY, COOPER CRANE, FARWEST SAFETY HARRIS SALINAS, MIDSTATE BARRIER, MIDSTATE BARRIER, MIKE BROWN ELECTRIC, NEARY LANDSCAPE, SELBYS SOIL EROSION STATEWIDE SAFETY.
2E3101	GRANITE CONSTRUCTION COMPANY	STATEWIDE SAFETY, GAGLIASSO TRUCKING, RUBBERIZED CRACK FILLER SEALANT INC, CHRISP COMPANY.
2E1101	GHILOTTI BROS, INC	AUSTIN ENTERPRISES, CHRISP CO, ST FRANCIS ELECTRIC.

Information also available at: <http://www.dot.ca.gov/hq/esc/oe/bidsopened.html>

EA	CO	RTE	WORK DESCRIPTION	ENGR'S EST	WD	PE	A+B	RTL	CTC Vote Date	UDBE/DBE GOALS	DVBE GOAL	UDBE/DBE CERT	DVBE CERT	AWARDED DATE	COMMENTS
<b>PROJECTS READY TO LIST BUT NOT FUNDED YET</b>															
014071	Ala	80	Perform Highway Planting and Install Irrigation System	\$840,000	870	750			06/01/11	4/12 *					
264041	Son	101	Construct bridge, retaining walls, ramps, sewer and water lines.	\$10,700,000	500				06/01/11	TBD					
3S7511	Son	1	Replace existing culvert by pipe ramming.	\$1,170,000	60	0			05/31/11	08/11/11					
0A5351	Sol	12,80	Construct Br and RW, reconstruct weigh station and widen ramps.	\$57,000,000	760	250	Y		05/27/11	06/23/11					
1A6201	Son	12,121	Install a traffic signal & realign the Route 12 approach.	\$3,400,000	380	250			05/20/11	delegated \$3.822M on 5/25/11.					
4A07U1	Ala	580	Const truck climbing lane, ret. walls, and rehab traveled way.	\$57,000,000	600				05/17/11	06/23/11					
4S5501	Mrn	101	Replace fill with lightweight fill encapsulated in geomembrane fabric.	\$1,270,000	45				05/17/11	08/11/11					
2708U1	SM	92,280	Replacement planting	\$1,531,000	875	750			04/20/11	06/23/11					
2642A1	SM	101	ESTABLISH EXISTING HIGHWAY PLANTING AND IRRIGATION SYSTEMS	\$130,000	500	0			03/16/11	No CTC vote needed					
4A9201	SM	82,101	Install traffic operation system infrastructure.	\$8,949,000	240				01/26/11	TBD					
264141	Nap,Sol	12	Widen Route 12 from a two-lane to a four-lane conventional highway	\$47,000,000	700	250			12/01/10	TBD					
264131	Nap	12	Widening highway to 4 Lanes and constructing Retaining Walls.	\$26,000,000	470	250			11/19/10	TBD					
<b>TOTAL Estimated Cost</b>				<b>\$214,990,000</b>											

EA	CO	RTE	WORK DESCRIPTION	ENGR'S EST	WD	PE	A+B	UDBE/DBE GOALS	DVBE GOAL	UDBE/DBE CERT	DVBE CERT	AWARDED DATE	COMMENTS
<b>PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)</b>													
0120M1	Ala	80	Construct bridges and roadway, and Electrical System	\$46,000,000	1450	250	Y						
1A3201	CC	580	Replace bridge deck, const ret wall and conc barrier, and place HMA.	\$14,100,000	675	250	Y						
235641	SCI,SM	101	Add auxiliary lanes (widening) and overlay	\$10,700,000	450	250	Y						
297611	Ala	84	Widening of Highway 84 from 2 lanes & 4 lanes to 4 lanes & 6 lanes.	\$29,000,000	700	250	Y						
298301	SCI	880	Widen I-880, one lane in each direction	\$44,000,000	795	250	Y						
4A3301	SCI	101	Construct auxiliary lanes & extend exist. HOV lanes in all direction.	\$54,000,000	630	250	Y						
049071	CC,Sol	80	Replace Timber Fenders Piers 2 & 3, Pile, and Ring Beams	\$14,500,000	200								
1A6821	Ala	880	Roadway rehabilitation, crack and seat and overlay concrete pavement	\$14,500,000	375								
2285E1	CC	4	Freeway widening from 4 lanes to 8 lanes and reconstruct interchange	\$50,000,000	720								
292271	Ala	80	Construct bikeway	\$2,740,000	1000	750							
2A2601	SCI	152	Realign roadway and signalize intersection.	\$2,350,000	90								
3S6201	SCI	9	Place anchored wire mesh system and erosion control.	\$380,000	90								
3S7521	Son	1	Replace culvert and install rock slope protection.	\$320,000	45								
448821	SCI	152	HIGHWAY PLANTING	\$830,000	870	750							
4A8821	Son	128	Mitigation planting	\$288,000	1290	1250							
4S2201	Mrn	001	Construct steel soldier pile with tiebacks and timber lagging	\$1,280,000	120								
4S2701	CC	24	Install down drain, grading, and repair existing culvert	\$590,000	45								
4S3701	Ala	580	Construct tangent pile wall	\$500,000	85								
4S6401	Son	101	Install slope protection	\$370,000	25								
4S6501	Son	101	Construct soldier pile wall, tieback wall and reinforced CIDH piles	\$1,670,000	165								
<b>TOTAL Estimated Cost</b>				<b>\$288,118,000</b>									

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE:  
<http://www.dot.ca.gov/hq/esc/oe/awards/bidsum.html>

NG No Goals  
 \* % Goal submitted by Low Bidder, not certified by State yet  
 \*\* % Goal not available at this time  
 AWARDED Date Project was Awarded to Low Bidder

AWARDED PROJECTS IN DISTRICT 4 TO June 9, 2011

AWARDED TO	EA	CO	RTE	WORK DESCRIPTION	ENGR'S EST	WD	PE	A+B	AD	BO	A+B BID	BID AMT OR "A" AMT	UDBE GOALS	DVBE GOALS	DBE CERT	DVBE CERT	AWARDED DATE
A I S CONSTRUCTION COMPANY	3S6721	SM	84	Storm damage repair and place Anchored Wire Mesh at various locations.	\$450,886.00	50			06/15/09	07/01/09		\$348,583.55	7.00		12.80		07/20/09
<b>A I S CONSTRUCTION COMPANY</b>				<b>Total</b>	<b>\$450,886.00</b>							<b>\$348,583.55</b>					
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC	0E7201	SCI	101	TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS	\$1,305,333.95	56			01/20/09	02/25/09		\$954,573.25		5.00	0.07		03/13/09
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC	2A1401	SF	80, 101	Replace drainage systems, bearings, and joint seals and treat deck.	\$6,814,831.50	610			05/17/10	06/22/10		\$5,006,108.50	8.00		0.09		10/11/10
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC	1E4501	SM	280	Treat bridge deck with methacrylate and replace joint seals.	\$853,772.00	80			01/10/11	02/09/11		\$1,172,171.50		5.00	9.20		04/12/11
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC	1E6601	Sol,SM,SCI	780, 101	Replace reinforced concrete railing and metal fence posts and fencing.	\$727,249.30	105			01/10/11	02/18/11		\$852,747.50		5.00	5.60		03/11/11
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC	0E7701	Ala	880	TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS	\$3,034,634.00	107			11/17/08	01/06/09		\$2,192,319.60		5.00	0.04		01/14/09
<b>AMERICAN CIVIL CONSTRUCTORS WEST COAST INC</b>				<b>Total</b>	<b>\$12,735,820.75</b>							<b>\$10,177,920.35</b>					
AMLAND CORP	151391	SCI	85, 87	Install CCTV cameras at various ramp meter locations.	\$934,850.00	80	0		11/23/09	12/16/09		\$399,663.00	12.00		12.00		01/14/10
AMLAND CORP	042241	SM,Ala	92	Replace and upgrade existing 12 kV electrical switchgear.	\$2,802,250.00	250			05/11/09	12/08/09		\$2,418,670.00		1.00	52.50		01/05/10
AMLAND CORP	265501	Ala,CC	24	Upgrade existing AM/FM rebroadcast system.	\$783,000.00	180			02/23/09	03/24/09		\$782,025.00		5.00	0.00		04/20/09
AMLAND CORP	0E7301	SCI	130, 680	TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS	\$1,156,400.00	150			11/24/08	01/14/09		\$659,374.00		5.00	4.64		02/03/09
AMLAND CORP	0E4601	Ala	580	Non-Landscaped Weed Control	\$129,900.00	6			11/24/08	01/28/09		\$89,500.00		5.00	5.00		02/11/09
AMLAND CORP	1E8501	SCI	101, 130, 237	Treat bridge decks with methacrylate and replace joint seals.	\$504,489.90	50			12/13/10	01/11/11		\$482,225.40		5.00	9.10		02/18/11
AMLAND CORPORATION	1E8401	SCI	237, 680	Treat bridge deck with methacrylate and place polyester concrete.	\$389,166.30	45			12/27/10	02/01/11		\$395,569.72		5.00	5.00		03/28/11
AMLAND CORP	1E5801	SF,SM,SCI,SCR	VAR	Modify xenon changeable message sign to light emitting diode.	\$755,000.00	77			05/04/09	05/26/09		\$698,464.00		5.00	5.30		06/08/09
<b>AMLAND</b>				<b>Total</b>	<b>\$7,455,056.20</b>							<b>\$5,925,491.12</b>					
ANOZIRA INCORPORATED	4C3601	SCI	101	Replace concrete pavement.	\$638,423.00	40			04/06/09	05/06/09		\$495,584.00		5.00	5.80		05/21/09
ANOZIRA INCORPORATED	2E3001	Sol	80	Replace Portland cement concrete slabs.	\$407,070.00	80			09/20/10	10/20/10		\$358,000.00		5.00	9.10		12/30/10
<b>ANOZIRA INCORPORATED</b>				<b>Total</b>	<b>\$1,045,493.00</b>							<b>\$853,584.00</b>					
APEX FENCE CO INC	0A9131	Son	12, 37, 116, 121	Replace metal beam guard railing and terminal systems.	\$959,241.00	80			07/06/09	08/05/09		\$571,677.60	7.00		21.50		08/17/09
<b>APEX FENCE CO INC</b>				<b>Total</b>	<b>\$959,241.00</b>							<b>\$571,677.60</b>					
ARGONAUT CONSTRUCTORS	1E0601	Sol	12, 128	Digouts	\$837,820.00	45			02/17/09	03/10/09		\$470,810.00		5.00	1.30		03/27/09
ARGONAUT CONSTRUCTORS	2A6301	Son	1	Roadside drainage improvement and hot mix asphalt (A) overlay.	\$453,672.00	60			05/03/10	05/26/10		\$332,705.30		5.00	6.80		06/17/10
ARGONAUT CONSTRUCTORS	283811	Son	116	Realign roadway and construct retaining walls and drainage.	\$18,281,312.50	565	125		09/08/09	11/10/09		\$10,972,373.50	6.00		0.10		12/14/09
<b>ARGONAUT CONSTRUCTORS</b>				<b>Total</b>	<b>\$19,572,804.50</b>							<b>\$11,775,888.80</b>					
BAY CITIES PAVING & GRADING INC	1E5401	Sol	29	Cold plane pavement and place rubberized hot mix asphalt (gap graded).	\$4,551,209.50	90			03/23/09	04/22/09		\$2,851,650.60		5.00	6.00		05/07/09
BAY CITIES PAVING & GRADING INC	4470U1	CC	680	REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT	\$63,840,333.89	154		Y	05/17/10	08/04/10	\$48,246,527.35 + 154 Days	\$48,246,527.35	4.00		5.90		11/18/10
BAY CITIES PAVING & GRADING INC	253761	Ala	680	Highway Planting, Irrigation System and Environmental Mitigation	\$1,878,793.00	880	750		02/01/10	05/18/10		\$1,469,021.00			25.80		07/07/10
BAY CITIES PAVING & GRADING, INC	1E0901	SCI	17	Place asphalt concrete surfacing and replace PCC pavement.	\$3,690,258.00	110			12/27/10	02/08/11		\$3,592,479.70	5.00		8.80		03/03/11
BAY CITIES PAVING & GRADING INC	1E9801	CC	242	Cold plane and place hot mix asphalt.	\$618,130.00	50			01/03/11	02/09/11		\$465,153.80		5.00	7.90		03/11/11
BAY CITIES PAVING & GRADING INC	4A5201	Ala	680	The roadway to be widen and the pavement to be rehabilitated.	\$47,008,527.90	177		Y	09/22/08	12/10/08	\$34,461,705.60 + 177 Days	\$34,461,705.60					04/17/09
<b>BAY CITIES PAVING &amp; GRADING INC</b>				<b>Total</b>	<b>\$121,387,252.29</b>							<b>\$91,086,538.05</b>					
BAY LINE CUTTING & CORING INC	0E9301	Ala	580	TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL	\$1,271,914.00	100			12/08/08	01/21/09		\$663,824.68		5.00	5.21		01/30/09
BAY LINE CUTTING & CORING INC	0E9101	Ala	80,84,92	TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS	\$667,492.00	60			12/15/08	01/21/09		\$366,090.80		5.00	5.27		02/03/09
BAY LINE CUTTING & CORING INC	1E3001	SF,Mm	101	Treat bridge decks and replace joint seals.	\$1,456,727.06	70			01/25/10	02/24/10		\$1,106,801.06	8.00		29.40		03/15/10
BAY LINE CUTTING & CORING INC	4A5401	Ala	880	Place polyester concrete overlay.	\$2,322,736.80	120			11/15/10	12/15/10		\$1,750,000.00	3.00		3.60		01/21/11
BAY LINE CUTTING & CORING INC	0E5201	CC	4	TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS	\$134,885.25	48			11/24/08	01/13/09		\$88,999.00		5.00	5.50		02/10/09
<b>BAY LINE CUTTING &amp; CORING INC</b>				<b>Total</b>	<b>\$5,853,755.11</b>							<b>\$3,975,715.54</b>					
BENTANCOURT BROS CONSTRUCTION INC	040801	SF	80	Replace 15 kV electrical cable.	\$623,250.00	45			03/15/10	04/13/10		\$488,900.00			41.90		05/11/10
<b>BENTANCOURT BROS CONSTRUCTION INC</b>				<b>Total</b>	<b>\$623,250.00</b>							<b>\$488,900.00</b>					
BRCO CONSTRUCTORS INC	0A9201	SM	280	Replace Safety Roadside Rest Area	\$4,075,815.00	500	250		05/26/09	07/07/09		\$2,705,000.00	5.00				07/23/09
<b>BRCO CONSTRUCTORS INC</b>				<b>Total</b>	<b>\$4,075,815.00</b>							<b>\$2,705,000.00</b>					
BUILDING CONSULTING ENGINEERS INC	0A0111	Ala	5505	Installation of Photovoltaic Panels	\$304,077.00	20			02/01/10	03/02/10		\$219,900.00			3.20		03/24/10
<b>BUILDING CONSULTING ENGINEERS INC</b>				<b>Total</b>	<b>\$304,077.00</b>							<b>\$219,900.00</b>					
BUGLER CONSTRUCTION	042251	SM,Ala	84	Existing Expansion Joint Panels to be replaced.	\$2,693,670.00	80		Y	11/24/08	12/17/08	\$2,655,470 + 80 Days	\$2,655,470.00		5.00	0.60		01/07/09
<b>BUGLER CONSTRUCTION</b>				<b>Total</b>	<b>\$2,693,670.00</b>							<b>\$2,655,470.00</b>					
CALIFORNIA ENGINEERING CONTRACTORS INC	177901	Ala	880	Overlay bridge deck, replace railing, and construct approach slabs.	\$6,496,306.00	80		Y	04/27/09	05/26/09	\$6,517,807 + 80 Days	\$6,517,807.00	4.00		0.30		06/15/09
CALIFORNIA ENGINEERING CONTRACTORS INC	44631	SF,Ala	80	Repair bridge joint seals.	\$403,510.00	30			01/04/10	01/27/10		\$247,000.00			0.00		02/17/10
CALIFORNIA ENGINEERING CONTRACTORS INC	0E9701	Ala,CC,SM,SCI	Var	Treat bridge decks with methacrylate and replace joint seals.	\$1,364,385.00	120			01/03/11	02/02/11		\$1,561,845.00			0.00		03/07/11
CALIFORNIA ENGINEERING CONTRACTORS INC	1A5211	CC,Sac	160	Bridge Seismic Retrofit	\$93,011,215.00	360	60	Y	12/21/09	03/10/10	\$34,926,343.50 + 300 Days	\$34,926,343.50			0.00		04/22/10
<b>CALIFORNIA ENGINEERING CONTRACTORS INC</b>				<b>Total</b>	<b>\$101,275,416.00</b>							<b>\$43,252,995.50</b>					
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC	1E1201	SCI	9	Resurface roadway with micro-surfacing.	\$809,251.00	45			04/20/09	05/19/09		\$712,192.80		5.00	0.90		06/02/09
<b>CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC</b>				<b>Total</b>	<b>\$809,251.00</b>							<b>\$712,192.80</b>					
CIMARRON INC	0G1501	CC	4	Replace culverts and underdrains.	\$615,000.00	60			04/12/10	05/11/10		\$552,943.00		5.00	9.00		06/03/10
CIMARRON INC	0G4011	SCI	9	Repair embankment.	\$676,071.50	30			08/18/10	09/02/10		\$469,011.00			0.00		09/02/10
CIMARRON INC	3S7211	Sol	680	Culvert to be replaced and rock slope protection to be constructed.	\$379,993.00	25			04/05/10	05/05/10		\$290,930.00		5.00	5.40		06/02/10
<b>CIMARRON INC</b>				<b>Total</b>	<b>\$1,671,064.50</b>							<b>\$1,312,884.00</b>					
C C MYERS INC ALTERNATIVE A	163731	SF	101,1	Reconstruct IC, construct viaduct, retaining walls, drainage	\$81,811,397.43	540			08/10/09	10/07/09		\$48,400,000.00	7.00		7.10		10/23/09
<b>C C MYERS INC</b>				<b>Total</b>	<b>\$81,811,397.43</b>							<b>\$48,400,000.00</b>					
CENTRAL FENCE CO	0A9111	Son	1,12, 116	Replace metal beam guard railing and terminal systems.	\$1,670,410.00	80			07/06/09	07/29/09		\$957,495.00	8.00		12.20		08/17/09
<b>CENTRAL FENCE CO</b>				<b>Total</b>	<b>\$1,670,410.00</b>							<b>\$957,495.00</b>					
C F ARCHIBALD PAVING INC	1E1801	SCI	152	Cold plane asphalt concrete surfacing and hot mix asphalt surfacing.	\$527,000.00	40			04/20/09	05/20/09		\$458,530.00		5.00	13.70		06/11/09
<b>C F ARCHIBALD PAVING INC</b>				<b>Total</b>	<b>\$527,000.00</b>							<b>\$458,530.00</b>					
CONTRACTORS CHEMICAL INC	0E7401	SM,SCI	84, 82, 237	TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL	\$1,510,851.00	170			01/20/09	02/24/09		\$982,153.00		5.00	0.70		03/11/09
<b>CONTRACTORS CHEMICAL INC</b>				<b>Total</b>	<b>\$1,510,851.00</b>							<b>\$982,153.00</b>					
COAST CONSTRUCTION INC	1E3701	SF															

AWARDED PROJECTS IN DISTRICT 4 TO June 9, 2011

AWARDED TO	EA	CO	RTE	WORK DESCRIPTION	ENGR'S EST	WD	PE	A+B	AD	BO	A+B BID	BID AMT OR "A" AMT	UDBE GOALS	DVBE GOALS	DBE CERT	DVBE CERT	AWARDED DATE
FEDCO CONSTRUCTION INC	1E3801	Nap	29	Cold plane asphalt concrete pavement and place HMA (A).	\$522,586.00	40			05/18/09	06/17/09		\$509,589.00	5.00		9.10		06/29/09
<b>FEDCO CONSTRUCTION INC</b>				<b>Total</b>	<b>\$522,586.00</b>							<b>\$509,589.00</b>					
FIELDSTONE CONSTRUCTION COMPANY	2A5411	Nap	29	Reconstruct sidewalk and install pipe handrailing.	\$462,700.00	340	250		03/08/10	04/06/10		\$308,660.00			1.20		06/24/10
<b>FIELDSTONE CONSTRUCTION COMPANY</b>				<b>Total</b>	<b>\$462,700.00</b>							<b>\$308,660.00</b>					
FLATIRON WEST INC	165421	Ala	880	Replace bridges, construct roadway, retaining walls and pumping plant.	\$75,027,615.30	470		Y	04/20/09	07/29/09	\$50,648,177.30 + 470 Days	\$50,648,177.30	5.00		5.00		08/20/09
<b>FLATIRON WEST INC</b>				<b>Total</b>	<b>\$75,027,615.30</b>							<b>\$50,648,177.30</b>					
FRANK MEDINA	3S6111	Nap	128	Construct rock slope protection system.	\$199,630.00	100			03/30/09	04/28/09		\$83,210.00	5.00		4.30		05/15/09
<b>FRANK MEDINA</b>				<b>Total</b>	<b>\$199,630.00</b>							<b>\$83,210.00</b>					
GALLAGHER & BURK INC	4A5801	Ala	24	Cold plane and place rubberized hot mix asphalt (gap graded) on ramps.	\$790,624.00	45			04/20/09	05/19/09		\$619,835.00		5.00	21.80		06/01/09
GALLAGHER & BURK INC	1E7401	SM	82	Cold plane pavement and overlay with rubberized hot mix asphalt.	\$2,649,600.00	90			03/22/10	04/20/10		\$1,987,654.32	7.00		9.00		05/20/10
GALLAGHER & BURK INC	1E3201	SM	101	Cold plane and place rubberized hot mix asphalt (gap graded).	\$2,806,440.00	80			05/26/09	06/24/09		\$2,295,770.00	4.00		4.30		07/20/09
<b>GALLAGHER &amp; BURK INC</b>				<b>Total</b>	<b>\$6,246,664.00</b>							<b>\$4,903,259.32</b>					
GEORGE REED INC	1E7301	Son	1	Bonded wearing course overlay.	\$1,148,182.50	50			03/29/10	05/05/10		\$1,134,399.00	6.00		6.10		06/09/10
<b>GEORGE REED INC</b>				<b>Total</b>	<b>\$1,148,182.50</b>							<b>\$1,134,399.00</b>					
G BORTOLOTTO & COMPANY	1E5101	SM	1	Cold plane existing pavement and place hot mix asphalt.	\$731,855.00	40			04/27/09	05/22/09		\$602,803.00		5.00		5.90	06/09/09
G BORTOLOTTO & COMPANY	1E2601	SM	92	Cold plane and place hot mix asphalt (Type A).	\$412,145.00	25			04/12/10	05/11/10		\$365,574.90		5.00		5.10	06/09/10
G BORTOLOTTO & COMPANY	0G4701	SCI	280	Cold plane asphalt concrete pavement and place hot mix asphalt.	\$279,025.00	20			03/08/10	04/14/10		\$165,339.08			0.00		04/30/10
<b>G BORTOLOTTO &amp; COMPANY</b>				<b>Total</b>	<b>\$1,423,025.00</b>							<b>\$1,133,716.98</b>					
GHILOTTI BROS INC	129651	Son	101	Widen to 6 lanes and reconstruct Wilfred Avenue Interchange.	\$57,065,087.00	870	30		10/20/08	12/17/08		\$37,967,153.75		5.00		0.48	03/03/09
GHILOTTI BROS INC	263721	CC	80	Widen freeway and bridge. Retaining wall and TOS - Construct EB HOVL	\$32,038,957.70	375	250	Y	08/03/09	10/06/09	\$20,404,615.80 + 125 Days	\$20,404,615.80					10/22/09
GHILOTTI BROS INC	3S5621	Mrn	1	Excavate hill and rebuild slope.	\$305,590.00	20			04/26/10	05/26/10		\$183,590.00	7.00		7.40		06/23/10
GHILOTTI BROTHERS INC	4S5401	Mrn	1	Drainage system rehabilitation	\$2,044,684.00	100			03/14/11	04/20/11		\$2,095,757.70	6.00		6.30		05/24/11
GHILOTTI BROS, INC	2E1101	Nap	29	Cold plane and place rubberized hot mix asphalt (gap graded).	\$1,140,225.00	70			03/14/11	04/12/11		\$959,888.00	4.00		6.30		05/19/11
GHILOTTI BROTHERS/IRM HARRIS JV	264061	Mrn	101	Construct HOV Lanes and Widen Bridge	\$32,076,610.20	57		Y	02/28/11	04/26/11	\$24,280,252.85 + 77 Days	\$24,280,252.85			0.60		06/02/11
GHILOTTI BROS INC	294931	Ala	24	Widen roadway and install signal and lighting.	\$376,716.00	95	0		10/19/09	11/18/09		\$311,412.00	4.00		36.10		12/23/09
<b>GHILOTTI BROS INC</b>				<b>Total</b>	<b>\$125,047,869.90</b>							<b>\$86,202,670.10</b>					
GHILOTTI CONSTRUCTION COMPANY INC	1E5601	Mrn	131	Overlay roadway with rubberized hot mix asphalt (gap graded).	\$1,951,415.00	60			03/02/09	04/01/09		\$1,383,838.00		5.00		3.40	04/20/09
GHILOTTI CONSTRUCTION COMPANY INC	1E5501	SM	101	RHMA Overlay	\$3,524,227.00	80			01/12/09	02/11/09		\$2,774,093.50		5.00		0.10	03/05/09
GHILOTTI CONSTRUCTION COMPANY INC	4A1401	Mrn	580101	Replace bridge, widen roadway, and construct retaining walls.	\$11,819,626.65	128			06/22/09	09/30/09	\$9,350,537.20 + 128 Days	\$9,350,537.20		1.00		1.10	11/04/09
GHILOTTI CONSTRUCTION COMPANY INC	290831	Ala	580	Widen freeway, rehab pavement, construct RW and bridge footings.	\$51,505,610.84	490			01/05/09	06/03/09		\$30,454,448.00	5.00		5.00		07/22/09
GHILOTTI CONSTRUCTION COMPANY INC	1E6701	Son	116	Cold plane pavement and place hot mix asphalt (type A).	\$719,840.00	25			04/12/10	05/12/10		\$684,930.00		5.00		10.40	06/03/10
GHILOTTI CONSTRUCTION COMPANY INC	174411	Ala	84	Realign and improve sight distance.	\$8,926,347.00	650	250		09/13/10	10/27/10		\$7,276,675.00	5.00		5.60		12/16/10
GHILOTTI CONSTRUCTION COMPANY INC	0A1841	Son	101	Widen roadway and bridge.	\$16,962,163.85	317	250	Y	02/28/11	04/19/11	\$10,759,347.00 + 67 Days	\$10,759,347.00			2.50		05/19/11
GRANITE CONSTRUCTION COMPANY	2E3101	SCI	130	Replace asphalt concrete surfacing.	\$570,510.00	30			03/07/11	04/13/11		\$519,150.00		5.00		5.80	05/19/11
GRANITE CONSTRUCTION COMPANY	235631	SM	101	Widen roadway and bridge and replace pedestrian overcrossing.	\$24,254,355.50	343	250	Y	02/22/11	04/13/11	\$14,235,576.50 + 93 Days	\$14,235,576.50			0.00		06/01/11
GHILOTTI CONSTRUCTION COMPANY INC	3S7401	Son	1	Construct retaining wall and widen roadway.	\$1,472,842.75	120			09/20/10	10/27/10		\$1,718,912.80	7.00		7.60		12/21/10
GHILOTTI CONSTRUCTION COMPANY INC	1E5301	Son	12	Resurface AC pavement	\$3,260,000.00	90			01/20/09	02/18/09		\$2,552,691.00		5.00		0.18	04/02/09
<b>GHILOTTI CONSTRUCTION COMPANY INC</b>				<b>Total</b>	<b>\$124,966,938.59</b>							<b>\$81,710,199.00</b>					
GORDON N BALL INC	3S5611	Mrn	1	REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS	\$296,070.00	60	40		06/08/09	07/15/09		\$260,840.00	5.00		0.80		08/04/09
GORDON N BALL INC	0435E1	SF	80	Landscaping, Lighting, Concrete Work, Grading, Fencing	\$3,570,924.00	930	750		08/23/10	09/21/10		\$2,627,985.80			0.00		11/29/10
<b>GORDON N BALL INC</b>				<b>Total</b>	<b>\$3,866,994.00</b>							<b>\$2,888,825.80</b>					
GRADETECH INC	172421	Ala	580	Environmental Mitigation.	\$1,077,762.50	90	0		10/18/10	11/10/10		\$618,676.00	4.00		4.00		12/17/10
<b>GRADETECH INC</b>				<b>Total</b>	<b>\$1,077,762.50</b>							<b>\$618,676.00</b>					
GRANITE CONSTRUCTION COMPANY	3A5601	SCI	152	Install centerline rumble strip.	\$354,000.00	60	0		04/13/09	05/06/09		\$205,671.00		5.00		7.30	05/22/09
GRANITE CONSTRUCTION COMPANY	1E2501	SM	82	Cold plane pavement and place hot mix asphalt (type A).	\$234,457.00	30			04/19/10	05/18/10		\$228,628.00		5.00		13.60	06/07/10
GRANITE CONSTRUCTION COMPANY	0G4901	CC	4	Cold plane existing pavement place HMA.	\$294,950.00	40			03/29/10	04/27/10		\$233,233.00			5.00		05/17/10
GRANITE CONSTRUCTION COMPANY	1E3901	SCI	35	Overlay roadway with rubberized hot mix asphalt (gap graded).	\$1,224,837.00	40			05/26/09	06/23/09		\$1,045,045.00	4.00		7.80		07/16/09
GRANITE CONSTRUCTION COMPANY	3A3001	Sol	80	Road Resurfacing and Approach Slab Replacement	\$13,705,990.00	58		Y	05/17/10	06/08/10	\$12,399,669 + 58 Days	\$12,399,669.00	6.00		7.40		07/06/10
GRANITE CONSTRUCTION COMPANY	1E8801	SCI	25 & 156	Rubberized hot mix asphalt overlay.	\$1,238,020.00	60			03/01/10	04/07/10		\$1,042,227.00			6.40		06/24/10
GRANITE CONSTRUCTION COMPANY	3A4001	SCI	152	Construct westbound Route 152 left turn pocket for San Felipe Road.	\$1,142,660.00	50	0		02/22/11	03/15/11		\$916,168.50	8.00		10.10		04/07/11
GRANITE CONSTRUCTION COMPANY	2E0801	SCI	85	Cold plane AC pavement and place RHMA (gap graded) surfacing.	\$2,629,462.00	80			02/14/11	03/17/11		\$2,216,069.00	8.00		8.10		04/22/11
GRANITE CONSTRUCTION COMPANY	0C9011	SCI	101	Cold plane asphalt concrete surfacing and hot mix asphalt surfacing.	\$29,138,865.00	73		Y	09/08/09	10/14/09	\$23,919,530 + 73 Days	\$23,919,530.00	7.00		7.20		11/12/09
<b>GRANITE CONSTRUCTION COMPANY</b>				<b>Total</b>	<b>\$49,963,241.00</b>							<b>\$42,206,240.50</b>					
HALF MOON BAY GRADING AND PAVING INC	1E5701	SF,SM	35	Replace culvert and install pipeline.	\$207,760.00	45			01/24/11	02/23/11		\$42,206,240.50		5.00		7.00	04/20/11
<b>HALF MOON BAY GRADING AND PAVING INC</b>				<b>Total</b>	<b>\$207,760.00</b>							<b>\$42,206,240.50</b>					
HARRIS ELECTRIC	3A1101	SM	101	Install standby generator.	\$213,799.00	90			04/06/09	05/06/09		\$144,378.53		5.00		5.20	05/20/09
<b>HARRIS ELECTRIC</b>				<b>Total</b>	<b>\$213,799.00</b>							<b>\$144,378.53</b>					
I M R CONTRACTOR CORPORATION	3A9501	Ala	680	Replace Roof at Mission Grade Weigh Station.	\$205,750.00	42			10/18/10	11/17/10		\$200,000.00		5.00		6.20	01/21/11
<b>I M R CONTRACTOR CORPORATION</b>				<b>Total</b>	<b>\$205,750.00</b>							<b>\$200,000.00</b>					
INTERNATIONAL SURFACING SYSTEMS	1E1601	Sol	84	Cold plane and place hot mix asphalt concrete (type-A).	\$666,710.00	40			06/28/10	09/21/10		\$665,773.00		5.00		5.10	12/13/10
<b>INTERNATIONAL SURFACING SYSTEMS</b>				<b>Total</b>	<b>\$666,710.00</b>							<b>\$665,773.00</b>					
J A GONSALVES & SON CONSTRUCTION INC	1E2201	Son	1	Replace asphalt concrete surfacing	\$417,430.00	45			05/26/09	06/23/09		\$369,030.00	4.00		4.00		07/20/09
<b>J A GONSALVES &amp; SON CONSTRUCTION INC</b>				<b>Total</b>	<b>\$417,430.00</b>							<b>\$369,030.00</b>					
J J NGUYEN INC	2S6201	SM	1	Rock slope protection, timber check dam and erosion control.	\$280,710.00	315	250		04/27/09	05/22/09		\$164,911.00	4.00		99.10		06/15/09
J J NGUYEN INC	2490A1	Ala	238, 880	Perform Highway Planting and Install Irrigation System	\$1,838,333.00	910	750		08/23/10	09/29/10		\$1,389,442.50	3.00		96.50		12/21/10
J J NGUYEN INC	0060C1	CC,Sol	680,780	Perform Highway Planting and Install Irrigation Systems	\$1,500,862.50	1000	750		10/19/09	11/17/09		\$848,677.00			0.40		12/21/09
<b>J</b>																	



AWARDED TO	EA	CO	RTE	WORK DESCRIPTION	ENGR'S EST	WD	PE	A+B	AD	BO	A+B BID	BID AMT OR "A" AMT	UDBE GOALS	DVBE GOALS	DBE CERT	DVBE CERT	AWARDED DATE
TABER CONSTRUCTION	1A4601	Ala,CC	24,260	Upgrade existing ventilation fan motors and control systems.	\$3,162,000	200			12/29/08	02/03/09		\$2,550,100.00		5.00		4.76	02/27/09
<b>TABER CONSTRUCTION INC</b>				<b>Total</b>	<b>\$3,162,000</b>						<b>Total</b>	<b>\$2,550,100.00</b>					
TEAM GHILOTTI INC	4S0001	Mrn	101	PLACE ROCK SLOPE PROTECTION	\$201,810	20			03/22/10	04/21/10		\$114,655.00			3.17		05/12/10
TEAM GHILOTTI INC	3S8411	Son	1	CONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY	\$696,817	60			09/20/10	10/20/10		\$499,402.50	6.00		6.20		12/21/10
TEAM GHILOTTI INC	2A9201	Son	116	Install traffic signal and widen shoulder at intersection.	\$812,946	90			09/07/10	09/29/10		\$613,224.00	8.00		8.10		02/07/11
TEAM GHILOTTI INC	1E7701	Mrn	1	Replace Asphalt Concrete surfacing.	\$497,928	30			05/17/10	06/02/10		\$435,740.00			5.10		06/24/10
<b>TEAM GHILOTTI INC</b>				<b>Total</b>	<b>\$2,209,501</b>						<b>Total</b>	<b>\$1,663,021.50</b>					
TERNO INC	2A8901	CC	80	Traffic signals to be installed.	\$607,000	260	180		02/23/09	03/24/09		\$416,355.00		5.00		9.70	04/15/09
<b>TERNO INC</b>				<b>Total</b>	<b>\$607,000</b>						<b>Total</b>	<b>\$416,355</b>					
TOP GRADE CONSTRUCTION INC	2A0501	SCI	152	Left Turn Pocket to be constructed with Hot Mix Asphalt	\$1,117,258	100	0		08/24/09	12/16/09		\$812,896.00	8.00		5.10		01/07/10
TOP GRADE CONSTRUCTION INC	4C15U1	Sol	80	Crack seal and overlay on the mainline with shoulder backing.	\$22,042,085	120			01/12/09	04/14/09		\$13,359,459.80	6.00		1.22		04/21/09
TOP GRADE CONSTRUCTION INC	153401	SM	280	Install ramp metering systems and widen ramp.	\$3,647,868	245			01/04/10	02/02/10		\$2,122,625.00	9.00		10.40		02/22/10
TOP GRADE CONSTRUCTION INC	4C3401	SCI	880	Cold plane AC pavement and replace AC surfacing.	\$846,050	40			03/30/09	04/29/09		\$594,090.00		5.00	2.10		05/14/09
TOP GRADE CONSTRUCTION INC	447901	Ala	238	Roadway to be rehabilitated and signal and lighting to be installed.	\$16,809,030	410			04/12/10	06/02/10		\$11,898,075.70	5.00		5.50		07/07/10
TOP GRADE CONSTRUCTION INC	253781	SCI,Ala	680	Crack and Seal PCC Pmnt, Widen Bridges and Roadway, Ret. Wall and TOS.	\$46,525,720	92		Y	09/29/08	12/16/08	\$26,111,648.90 + 92 Days	\$26,111,648.90		5.00		3.30	04/07/09
<b>TOP GRADE CONSTRUCTION INC</b>				<b>Total</b>	<b>\$90,988,011</b>						<b>Total</b>	<b>\$54,898,795.40</b>					
TRUESDELL CORPORATION OF CALIFORNIA INC	1E4201	SM	280,380	Treat bridge decks with methacrylate and replace joint seals.	\$334,778	45			10/19/09	11/17/09		\$208,208.00			0.20		12/15/09
TRUESDELL CORPORATION OF CALIFORNIA INC	1E9501	Ala	VAR	Treat bridge decks with methacrylate and replace joint seals.	\$1,006,158	105			12/13/10	01/12/11		\$938,938.00			5.00		02/16/11
TRUESDELL CORPORATION OF CALIFORNIA INC	1E0201	SM,SF	1,280	Treat bridge decks with methacrylate and replace joint seals.	\$238,401	60			03/22/10	04/21/10		\$198,198.00			6.00		05/20/10
<b>TRUESDELL CORPORATION OF CALIFORNIA INC</b>				<b>Total</b>	<b>\$1,579,337</b>						<b>Total</b>	<b>\$1,345,344.00</b>					
THUNDER MOUNTAIN ENTERPRISES INC	3S6121	Nap	128	Construct three drainage systems.	\$104,665	20			12/29/08	01/28/09		\$57,616.72		5.00		6.56	02/13/09
<b>THUNDER MOUNTAIN ENTERPRISES INC</b>				<b>Total</b>	<b>\$104,665</b>						<b>Total</b>	<b>\$57,616.72</b>					
TUTOR - SALIBA CORPORATION	294911	CC,Ala	24	Construct a 4th Caldecott tunnel and building.	\$274,668,906	1105	875	Y	05/18/09	09/29/09	\$214,806,175 + 1,105 Days	\$214,806,175.00	3.00		2.90		11/10/09
<b>TUTOR - SALIBA CORPORATION</b>				<b>Total</b>	<b>\$274,668,906</b>						<b>Total</b>	<b>\$214,806,175.00</b>					
VINTAGE PAVING CO INC	1E8601	Nap	128	Cold plane AC pavement and place hot mix asphalt (type A).	\$611,060	30			04/05/10	05/04/10		\$589,203.70		5.00		5.90	05/28/10
<b>VINTAGE PAVING CO INC</b>				<b>Total</b>	<b>\$611,060</b>						<b>Total</b>	<b>\$589,203.70</b>					
VICTORY ENGINEERS INC	1E4301	Ala	VAR	Treat bridge decks with methacrylate and replace joint seals.	\$244,848	75			03/01/10	04/06/10		\$235,235.00			8.12		05/10/10
VICTORY ENGINEERS INC	0E9801	Mrn,Son	VAR	Treat bridge decks with methacrylate and replace joint seals.	\$489,886	85			02/01/10	03/02/10		\$372,273.00			4.90		04/23/10
VICTORY ENGINEERS INC	1E4901	SCI	17,35,85,101	Treat bridge decks with methacrylate and replace joint seals.	\$690,261	95			04/12/10	05/12/10		\$608,400.00		5.00		5.20	06/22/10
VICTORY ENGINEERS INC	4A2301	Son	37	Replace drainage culverts.	\$250,132	45			04/12/10	05/11/10		\$211,211.00		5.00		5.60	06/21/10
VICTORY ENGINEERS INC	1E4501	SM	280	Treat bridge deck with methacrylate and replace joint seals.	\$853,772	80			01/10/11	02/09/11		\$958,600.00		5.00		5.30	03/07/11
VICTORY ENGINEERS INC	1E4701	Nap,Sol,Son	VAR	Treat bridge deck with methacrylate and replace joint seals.	\$736,179	80			01/25/10	02/17/10		\$563,690.00			5.20		04/20/10
<b>VICTORY ENGINEERS INC</b>				<b>Total</b>	<b>\$3,265,078.30</b>						<b>Total</b>	<b>\$2,949,409.00</b>					
VIKING CONSTRUCTION COMPANY INC	4A8701	Son	128	Replace existing bridges.	\$6,166,124	260			06/15/09	08/12/09		\$5,033,181.00	7.00		7.10		09/09/09
<b>VIKING CONSTRUCTION COMPANY INC</b>				<b>Total</b>	<b>\$6,166,124</b>						<b>Total</b>	<b>\$5,033,181.00</b>					
W BRADLEY ELECTRIC INC	1A4301	SF	35	Install traffic signals and modify the intersection.	\$300,000	120			05/04/09	05/26/09		\$213,429.00	6.00		4.50		06/29/09
<b>W BRADLEY ELECTRIC INC</b>				<b>Total</b>	<b>\$300,000</b>						<b>Total</b>	<b>\$213,429.00</b>					
WATKIN & BORTOLUSSI INC	0A2711	SCI	87	Highway Planting	\$1,022,896	875	750		11/10/08	12/16/08		\$571,154.00					01/30/09
WATKIN & BORTOLUSSI INC	0G0001	Sol	37	Roadside Enhancement - Planting the viewing area.	\$211,307	870	750		04/13/09	05/12/09		\$132,200.00		5.00		5.50	06/01/09
WEST BAY BUILDERS INC	299001	Sol	80	Rehabilitate safety roadside rest area.	\$4,958,581	550	250		06/01/09	07/21/09		\$3,078,860.00	6.00				08/11/09
<b>WEST BAY BUILDERS INC</b>				<b>Total</b>	<b>\$4,958,581</b>						<b>Total</b>	<b>\$3,078,860.00</b>					
WINDSOR FUEL CO	1E2901	Nap	121	Place rubberized bonded wearing course (gap graded)	\$1,118,878	40			05/03/10	05/25/10		\$1,188,281.00			1.00		06/22/10
WINDSOR FUEL CO	1E8901	Son	116	Place bonded wearing course.	\$1,403,470	60			12/27/10	01/26/11		\$1,223,000.00			0.00		03/08/11
WINDSOR FUEL COMPANY	2E1001	Nap	128	Bonded wearing course overlay.	\$1,664,030	50			03/28/11	04/26/11		\$1,779,779.00	7.00		11.00		06/03/11
WINDSOR FUEL CO	1E6001	Mrn	1	Bonded wearing course overlay.	\$2,773,417	70			04/05/10	05/04/10		\$2,197,755.33	7.00		7.10		06/16/10
<b>WINDSOR FUEL CO</b>				<b>Total</b>	<b>\$6,959,794</b>						<b>Total</b>	<b>\$6,388,815.33</b>					
				<b>Grand Total</b>	<b>\$2,043,202,001</b>						<b>Grand Total</b>	<b>\$1,432,928,418</b>					
<b>KEY: NEXT PAGE</b>																	
<b>KEY:</b>																	
EA	Expenditure Authorization (Project's Contract Number)																
RTE	State Route Project is Located On																
CO	County in Which Project is Located																
ENGRS EST	State's Engineer's Estimate of the Cost of Construction																
WD	The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)																
PE	Number of Working Days for Plant Establishment																
A+B	A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days Biddable																
AD	Date Project was Advertised																
BO	Scheduled Bid Opening Date																
A+B BID	The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)																
*	* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment																
Bid AMT OR "A" AMT	Dollar Value of Low Bid; for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid																
DBE GOALS	Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount																
DVBE GOALS	Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount																
DBE CERT %	Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder																
DVBE CERT %	Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder																
AWARDED DATE	Date Project was Awarded to Low Bidder																