Proposed Minor B Projects for Small Business, FY 13/14 **October 2013**

Item #	EA	County	Route	Post Miles	Location	Type of Work	Fiscal Year	Contr. Type	Proposed Estimated Cost	PS&E to DPAC	Contract No.	CALTRANS Comments	Bid Opening	Small Business Comments	Bid Amount	Most Qualified Bidder	Small Business	Bid Amount	2nd Bidder	Small Business	Bid Amount	3rd Bidder	Small Business
1	2G9101	MRN	101	5.6/6.0	In Marin County, in the City of Mill Valley on the SB Route 101 off-ramp to East Blithedale Ave.	Repair Sink Hole	13/14	201.131	$173,000.00	2/1/2014 (T)													
2	2L9201	ALA	185	0.5/1.0/4.9/5.2	In Alameda County, in the Cities of Hayward and San Leandro, between Melvin Ct. and Grace Ct., and west of the Route 185 and Rufus Ct intersection, respectively.	Install Solar Powered Vehicle Speed Feedback Signs	13/14	201.015	$250,000.00	2/1/2014 (T)													
3	2L890	SCL	280	R2.7	In Santa Clara County, in the City of San Jose on the SB Route 280 connector to SB Route 87.	Replace MBGR with type 60 Concrete Barrier	13/14	201.010	$250,000.00	2/1/2014 (T)													
4	2L730	MRN	580	2.5/3.0	In Marin County, in the City of San Rafael, on the WB shoulder of Route 580 adjacent to the Marin Rod and Gun Club.	Install MBGR	13/14	201.010	$85,000.00	2/1/2014 (T)													
5	1SS32	SCL	87	4.5	In Santa Clara County, in the City of San Jose near the Caltrain Tamien Station south of the Willow St. undercrossing.	Replace Ditch with Pipe and Repair Slope	13/14	201.131	$250,000.00	2/1/2014 (T)													
6	2L710	SCL	85	0.37	In Santa Clara County, in the City of San Jose on the SB Route 85 off-ramp to Bernal Ave.	Install MBGR	13/14	201.010	$250,000.00	2/1/2014 (T)													
7	2L850	ALA	580	46.3	In Alameda County, in the City of Oakland at the WB Route 580 connector ramp to EB Route 80.	Replace MBGR with Type 60 Concrete Barrier	13/14	201.010	$160,000.00	2/1/2014 (T)													
8	1F8901	Var	Var	Var	In various counties on various routes at various post mile locations	Install Vertical Clearance Signs	13/14	201.170	$250,000.00	10/31/2013(T)	04A4362	9 Prospective Contractors											
						TOTAL			1,668,000														