



District 8 Construction Inspection A&E Contract Outreach (Riverside & San Bernardino County)

October 31, 2018

2:30 pm – 4:00 pm

Caltrans District 8 Office
464 West 4th St, Room 805
San Bernardino, CA 92401

Agenda

- Purpose of the Outreach
- Self-Introductions
- Contract Overview
- DBE/Small Business
- Tentative Schedule
- DPAC updates/Consultant Selection Process
- Networking
- Question and Answer Session

Purpose of this Outreach



- Contract Overview
- Networking & Partnering Opportunity
- Information Sharing
- Question and Answer Session



Self-Introduction

- Participant Name
- Firm/Affiliations/Certifications
- Goal for Attending this Event (Non-Caltrans Participants only)
- Your Role/Title if you are participating for Caltrans

Disclaimer:

The information provided in this event does not constitute a solicitation or offer of any contract with Caltrans.

The scope of work, duties, personnel requirement, contract amount, schedule, and all aspects of the contract are not final. Information provided is preliminary and subject to change.

Contract Overview

Scope:

- On-Call Contract
- The consultant shall perform professional and technical services required for Roadway Construction Inspection and office engineering work to support district 8 Construction Division on an "as needed basis."

Contract Overview (cont.)

Location: District 8 – Riverside and San Bernardino Counties



Contract Overview (cont.)

Value:

- The estimated Contract Value is \$15,000,000

Duration:

- Contract term is 3 years

Replacement contract(s):

- 08A2583 (Riverside County)
- 08A2584 (San Bernardino County)

Contract Overview (continued)

- Typical duties to be performed by the Consultant's personnel shall include, but not be limited to the following
 - Performing and assisting in performing the duties of an Assistant Resident Engineer.
 - Identifying actual and potential problems associated with the construction project work and recommending sound engineering solutions in a timely manner.
 - Maintaining an awareness of safety and health requirements and assuring compliance with applicable regulations and construction contract provisions.

Contract Overview (continued)

- Preparing quantity calculations, records, reports and correspondence related to construction project activities.
- Assisting in the preparation of final As-Built plans and reports at the completion of construction.
- Performing minor construction surveying activities.
- Performing and assisting in all aspects of required office construction engineering work.
- Performing the inspection and compliance monitoring of Storm Water Pollution Prevention Plans (SWPPP)/Best Management Practices (BMP).

Personnel Requirements

- All personnel requirements will be specified on the advertised scope of work.
- The Department's expectation is that the submitted SOQs contain personnel that meet the minimum requirements specified on the advertisement for all classifications including but not limited to educational requirements, certifications, licensing, experience, and any other requirement as specified on the advertisement.

DBE/Small Business

- This contract is expected to have a DBE goal of approximately 8%.
- A voluntary goal of 25% for Small Business Participation highly encouraged.

Tentative Procurement Schedule

Advertisement	November 5, 2018
SOQ Due	December 4, 2018
Interview	The week of December 10 th or 17 th
Cost Negotiation	End of December
Execution	End of December

DPAC Website

For information and procedures on Caltrans A&E contracts, visit the Division of Procurements and Contracts (DPAC) website:


<http://www.dot.ca.gov/hq/dpac/aeinfo.htm>

<http://www.dot.ca.gov/hq/dpac/ae/doc/lookahead.pdf>


DPAC Coordinator

- DPAC Updates
- Consultant Selection Process

A&E Contract Procurement Process



Your Time to “Meet and Greet”



Question and Answer Session



Outreach information including questions and answers
will be posted on DPAC A&E website.

<http://www.dot.ca.gov/hq/dpac/aeinfo.htm>