

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION  
**BID PROPOSAL FOR UNIT BID ITEMS**  
 ADM-1509 (7/97) Pg. 1 of 3

**PROPOSAL TO THE STATE OF CALIFORNIA**  
**DEPARTMENT OF TRANSPORTATION**


APPROXIMATE MAGNITUDE OF WORK


**\$ 160,000.00****For: REMOVE AND REPLACE ROADSIDE SIGNS**

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; and the bidder has carefully examined the proposed form of contract and the plans therein referred and the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the State of California to provide all necessary labor, materials, tools or equipment and to do all the work specified in the contract, in the time and manner therein prescribed, and that the bidder will take full payment therefore the following unit prices:

Item No.	Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
<b>1</b>	<b>120100</b>	<b>TRAFFIC CONTROL SYSTEM</b>	<b>LS</b>	<b>LS</b>	\$36,100	\$36,100
<b>2</b>	<b>128652</b>	<b>PORTABLE CHANGEABLE MESSAGE SIGNS</b>	<b>LS</b>	<b>LS</b>	\$6300	\$6300
<b>3</b>	<b>130100</b>	<b>JOB SITE MANAGEMENT</b>	<b>LS</b>	<b>LS</b>	\$22,000	\$22,000
<b>4</b>	<b>130200</b>	<b>PREPARE WATER POLLUTION CONTROL PROGRAM</b>	<b>LS</b>	<b>LS</b>	\$1000	\$1000
<b>5</b>	<b>141120</b>	<b>TREATED WOOD WASTE</b>	<b>LB</b>	<b>1,950</b>	\$1.20	\$2340
<b>6</b>	<b>820250</b>	<b>REMOVE ROADSIDE SIGN</b>	<b>EA</b>	<b>9</b>	\$150	\$1350
<b>7</b>	<b>820360</b>	<b>REMOVE SIGN PANEL</b>	<b>EA</b>	<b>105</b>	\$50	\$5250
<b>8</b>	<b>820755A</b>	<b>FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" – UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)</b>	<b>SQ FT</b>	<b>780</b>	\$7.00	\$5460

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION  
**BID PROPOSAL FOR UNIT BID ITEMS**  
 ADM-1509 (7/97) Pg. 2 of 3

Item No.	Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
9	820765A	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" – UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQ FT	290	\$7.70	\$2233
10	820795	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQ FT	390	\$15.50	\$6045
11	820807	RETROREFLECTIVE SHEETING (TYPE XI)	SQ FT	1,450	\$4.22	\$6119
12	820840	ROADSIDE SIGN-ONE POST	EA	40	\$400	\$16,000
13	820850	ROADSIDE SIGN-TWO POST	EA	4	\$1100	\$4400
14	820900	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	93	\$110	\$10,230
<b>TOTAL</b>						\$124,827
<p>1. If the bidder is awarded the contract and refuses to execute the contract forms presented for signature within the time and manner required, the bidder will be liable to the Department of Transportation for actual damages resulting to the Department therefrom or 10% of the amount bid, whichever is less. Should the bidder fail to pay these damages, the Department may list the bidder as in default and ineligible to bid future Department projects.</p>						
<p>2. The bid of any Contractor who is currently in default with the Department on a contract already awarded may be regarded as non-responsive and may be rejected. Default is defined as being within a period of liquidated damages on uncompleted work or under notice to begin or complete a contract where work has not commenced within the time limit set forth in that notice or was suspended without valid cause, or failure to perform the required work in a manner satisfactory to the Engineer.</p>						
BUSINESS NAME (PRINT OR TYPE)					DATE	
BC Rentals LLC, DBA BC Traffic Specialist					4/10/19	
BY (MUST BE SIGNED BY AUTHORIZED PERSON)			TITLE		BUSINESS PHONE	
			Estimator		714-974-1190	

BUSINESS ADDRESS (STREET/P.O. BOX, CITY, STATE) 638 W Southern Ave Orange CA		ZIP 92865	BUSINESS FAX 714-974-1753
SMALL BUSINESS CERTIFICATION NO.:	STATE CONTRACTOR'S LICENSE BOARD LICENSE NO.: 877686	STATE CONTRACTOR'S LICENSE BOARD LICENSE CLASSIFICATION: A, B, C61/D42, C31, C32	FED I.D. NO. / SOC. SEC. NO.: 
DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NUMBER.: 1000005503			

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**SUBCONTRACTOR LIST**

DES-OE-0102.2C (REV.03/2015)

Bidding Firm: BC Rentals LLC, DBA BC Traffic Specialist

Business Name and Location	CA State Contractor License Number	Public Works Contractor Registration Number	Bid Items Numbers	Percentage of Bid Item Subcontracted (Whole Numbers)	Description of Portion of Work
N/A					

**ADA Notice**


For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 12/2010)

DISTRICT-COUNTY-ROUTE: 09 - Mono - 395CONTRACT NO.: 09A0757TOTAL BID: \$124,827BID OPENING DATE: 4/11/19BIDDER'S NAME: BC Rentals LLC. DBA BC Traffic SpecialistDVBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup> \_\_\_\_\_

Bid Item Number	Description of Work to be Subcontracted to DVBE or Materials to be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	PCMS		Mallard Construction Inc 657-291-5014 # 1748928	\$6300
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>6300</u> <u>5</u> %


- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.
- The bidder's DVBE information shall include the names of DVBE firms and/or DVBE joint venture partners to be used, that will participate, with a complete description of work or supplies to be provided by each, the dollar value of each DVBE transaction, and a written confirmation on company letterhead from the DVBE that it is participating in the contract. A copy of the DVBE's quote will serve as written confirmation that the DVBE is participating in the contract.

  
 Signature of Bidder 4/10/19  
Date

714-974-1190  
 (Area Code) Telephone Number

Shaun Souza  
 Contact Person (Type or Print)





# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a DVBE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

320 W. Freedom Ave. Orange, CA 92865

Ph. (657) 291-5014 Fax (657) 202-1600

E-MAIL: hanin@mallardinc.com

Agency: CALTRANS

Project: 09A0757 IN MONO COUNTY AT VARIOUS LOCATIONS.

Bid Date: 4/11/2019

Addenda Noted: 0

DIR Number: 1000007027

Estimator: HANIN S

Cell Phone: 714-408-0047

Quote No: 19- 561 HS

Item No.	Item Code	Item Description	Rate	
1	120100	<b>Traffic Control System</b>		
		1 Single Lane, 1 Direction, 1 Location (or) Shoulder closure , 2 Laborers (Up to 8 Hours) see note 1 (a,b,c,d).	\$ 1,525.00	
		Two Lane, 1 Direction, 1 Location , 2 Laborers (Up to 8 Hours) see note 1 (a,b,c,d).	\$ 1,625.00	
		Three Lane, 1 Direction, 1 Location , 2 Laborers (Up to 8 Hours) see note 1 (a,b,c,d).	\$ 1,725.00	
		Complete Freeway Closure, 1 Direction, 2 Laborers (Up to 8 Hours) see note 1 (a,b,c,d).	\$ 1,825.00	
		2 Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up to 8 Hours) see note 1 (a,b,c,d).	\$ 1,525.00	
		(No Charge for Ramp Closure within Closed Lane) Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%		
		3 2 Man Flagging Operation (Up to 8 Hours) see note 1 (c,d).	\$ 1,525.00	
		2 Man Flagging Operation ((Up to 8 Hours) see note 1 (c,d).) with 1 set of rumble stripes.	\$ 1,975.00	
		4 3 Man Pilot Car ((Up to 8 Hours) see note 1 (c,d).),( includes 2 Flaggers, 1 truck with a driver and equipment).	\$ 2,100.00	
		5 Attenuator Truck W/ Driver ((Up to 8 Hours) see note 1 (c,d).plus - \$ 0.49 per mile charge)	\$ 1,100.00	
		6 Additional Laborers (Up to 8 Hours) see note 1 (d).	\$ 680.00	
		Note 1		
		a- Please note that Each Truck with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type II Barricades. Any additional equipment / material will be charge at Caltrans Rates)		
		b- Each Additional Lane within the same closure ( comes with 100 night cones, 1 arrow board, up to 6 each rollup signs on stand, 2 sets of flashing Beacons Only and up to 5 Each Type II Barricades. Any additional equipment / material will be charge at Caltrans Rates)		
		c- Mallard Construction reserves the right to request a secure parking location for its Traffic Control Vehicle within the Contractor Job site yard. Parking to be provided to crew upon arrival to secure pricing		
		d- Crew is billed portal to portal from Mallard Construction Inc. yard, (320 W. Freedom ave. Orange, CA 92865), for weekly move in & move out. Once on jobsite crew time starts and end- on jobsite.		
		<b>Over Time Rates</b>		
		overtime (after 8 hours (time and half)) .		per hour per person \$ 110.00
		doubletime (after 12 hours) / Holiday rates		per hour per person \$ 140.00
		Note: After 8 Hours on a Saturday or Sunday overtime rate will be charged at doubletime rate (\$ 140.00) per hour per person.		
		<b>RENTAL RATES ( In conjunction with traffic control):</b>		
		1	PCMS (number of units based on availability).	
	Daily	Each \$ 225.00		
	Weekly	Each \$ 400.00		
	Monthly	Each \$ 1,100.00		
	Plus delivery charge (425.00) per unit unless used by Mallard Construction Inc forces, must give 30 days notice.			
2	Arrow board			
	Daily	Each \$ 75.00		
	Weekly	Each \$ 220.00		
	Monthly	Each \$ 550.00		
	Plus delivery charge (negotiated) per unit unless used by Mallard Construction Inc forces.			

X 4, 2@2 months

4 Delivery / Pickups

3	Rumble strips (In conjunction with traffic control only)		
	Daily (per 8hrs. shift)	Each set	\$ 950.00
	Weekly	Each set	\$ 850.00
	Monthly	Each set	\$ 2,400.00
	Number of units based on availability, must give 30 days notice.		
4	Per Diem		
		per man per day	\$ 125.00
	Cancellations Policy:		
	4 Hrs. prior to Show up		No Charge
	Show up time Per Person		4 Hour minimum
	Set up of Freeway / Ramp Closure		Total man hours (portal to portal)
	Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.		


**Inclusions/Exclusions:**

- A. A minimum of 15 working days prior notification is required for each move-in. two move ins are included with construction area signs (one for installation and one for removal ). Traffic control is rated at a day by day bases plus initial mob. Any additional mob. (if needed) will be charged to Contractor at \$2,850.00.
- B. Contractor need to add per diem at \$125.00 per man per day for job sites located farther than 75 miles from Mallard Construction Inc. yard (320 W. Freedom Ave. Orange, CA 92865). This rate subjected to change based on our union rates.
- C. Crew is billed portal to portal from Mallard Construction Inc. yard (320 W. Freedom Ave. Orange, CA 92865), for weekly move in & move out. Once on job site crew time starts and end from the hotel.
- D. Exclude any concrete / asphalt work of any kinds.
- E. The following materials and services are included in this quote: Traffic Control Services [Yes], Construction Area Signs [No]
- F. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- G. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 110.00 per person per hour.
- H. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- I. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- J. Estimate is good for 60 calendar days from the bid date
- K. No Retention held for Traffic Control or Rental Equipment.
- L. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
- M. No Retention is to be held for Traffic Control or Rental Equipment.
- N. If contractor delays the completion time the contractor will add an equal number of days to the project completion dates to Mallard Construction, Inc. without any liquidated damages.

O. All contracts must be written to our legal corporate name "Mallard Construction, Inc."

- P. Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
- Q. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
- R. Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.
- S. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.
- T. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
- U. Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void.
- V. Exclude unforeseen conditions.
- W. Exclude permits, fees, and plan fees.
- X. Exclude covering, uncovering and maintaining signs that requires covering or uncovering.

Y. This Inclusions/Exclusions shall become a part of any and all subcontract agreements and / or purchases orders.

Submitted by: Hanin Shtelwiyeen - Estimator - Mallard Construction, Inc. 

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Company: \_\_\_\_\_ Position: \_\_\_\_\_