STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

BID PROPOSAL FOR UNIT BID ITEMS

ADM-1509 (7/97) Pg. 1 of 4

BC Rentals LLC DBA BC Traffic Specialist

PROPOSAL TO THE STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

APPROXIMATE MAGNITUDE OF WORK

\$ 149,168,00

For: Replacing the overhead sign panel on NB SR-55 at the exit of NB SR-55 Connector to EB Chapman Avenue, upgrade signage and refresh stripping along the NB SR-55 Off-Ramp to EB Chapman Ave; Refresh the right lane striping of EB Chapman Avenue from the Off-Ramp to Yorba Street including installing one additional roadside sign.

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; and the bidder has carefully examined the proposed form of contract and the plans therein referred and the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the State of California to provide all necessary labor, materials, tools or equipment and to do all the work specified in the contract, in the time and manner therein prescribed, and that the bidder will take full payment therefore the following unit prices:

Item No.	Cost Code	ltem	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	ltem Total (In Figures)
1	810120	REMOVE PAVEMENT MARKER	EA	186	5	930
2	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	LF 411		5754
3	846007	6" THERMOPLASTIC TRAFFIC STRIPE	LF	183	1.50	274.50
4	840505	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	2035	2	4070
5	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1207	2	2414
6	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	305	2.50	762.50
7	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	810	1.75	1417.50
8	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	380	3	1140
9	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENH. WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	138	3	414

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

BID PROPOSAL FOR UNIT BID ITEMS

ADM-1509 (7/97) Pg. 2 of 4

			, <u> </u>		
Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	156	5	780
846012	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	250	7.50	1875
810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	200	5	1000
846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1865	1.50	2797.50
. 846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	250	5	1250
810170	DELINEATOR (CLASS 1)	EA	20	45	900
810130	REMOVE DELINEATOR	EA	20	25	500
820300	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	1	100	100
820250	REMOVE ROADSIDE SIGN	EA	8	125	1000
820840	ROADSIDE SIGN - ONE POST	EA	9	300	2700
820850	ROADSIDE SIGN - TWO POST	EA	7	450	3150
820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	5	175	875
820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"- UNFRAMED)	SQFT	11.2	12	134,40
820755A	FURNISH SIGN SHEET ALUMINUM SIGN (0.063"- UNFRAMED) FOR RETROREFLECTIVE	SQFT	193	7.50	1447.50
820710	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	308	27.50	8470
	840515 846012 810230 846030 846035 810170 810130 820300 820250 820840 820850 820860 820750	THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) PAVEMENT MARKER (RETROREFLECTIVE) REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC TRAFFIC STRIPE REMOVE THERMOPLASTIC PAVEMENT MARKING TRAFFIC STRIPE REMOVE THERMOPLASTIC PAVEMENT MARKING REMOVE THERMOPLASTIC PAVEMENT MARKING REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) REMOVE ROADSIDE SIGN TOADSIDE SIGN - ONE POST ROADSIDE SIGN - TWO POST INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"- UNFRAMED) FURNISH SIGN SHEET ALUMINUM SIGN (0.063"- UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) ROADSIDE SIGN - TWO POST SADDLE BRACKET METHOD) FURNISH SIGN SHEET ALUMINUM SIGN (0.063"- UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH LAMINATED	THERMOPLASTIC SQFT	THERMOPLASTIC	THERMOPLASTIC PAVEMENT MARKING SQFT 156 5

\$93,387.40

TOTAL

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION BID PROPOSAL FOR UNIT BID ITEMS

ADM-1509 (7/97) Pg. 3 of 4

25	820756A	FURNISH SIGN SHEET	SQFT	12		5.6
		ALUMINUM SIGN (0.080"-			8	96
		UNFRAMED) FOR				
		RETROREFLECTIVE				
	,	SHEETING (TYPE XI)	***************************************			
		FURNISH SIGN SHEET		ging billiger gates	1.4-0	C10 FF
20	820785A	ALUMINUM SIGN (0.063"-	COFT	37.5	16.50	618.75
26		FRAMED) FOR RETROREFLECTIVE	SQFT			
		SHEETING (TYPE XI)				
	820807A	RETROREFLECTIVE				**************************************
27	OZ SOUTH	SHEETING (TYPE XI)	SQFT	243	4.25	1032.75
		,				721 - 722 - CANADA CANA
28	141120	TREATED WOOD WASTE	LB	1496	1	1496
	1-7/12-0				1 *	
90	820900	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	6	70	450
29	020300		L/\		75	430
	000040	REMOVE ROADSIDE SIGN	i=" A	•	50	150
30	820310	PANEL	EA	3	30	130
		REMOVE SIGN FROM SIGN		_	500	1000
31	820350	FRAME	EA	2	500	1000
		PORTABLE CHANGEABLE				
32	128651	MESSAGE SIGN	EA	4	750	3000
-		CONSTRUCTION AREA	**************************************			
33	120090	SIGNS	LS	1	22,000	22,000
34	120100	TRAFFIC CONTROL SYSTEM	LS	1		
					13,000	13,000
35	130100	JOB SITE MANAGEMENT	LS	1		WIN III
30	130100	JOB SITE MANAGEMENT	0	•	2000	2000
	100500	Erd End for had V Sachina FB1 V after to had	1 ~	1		
88	. METURE ## ## 19 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	PREPARE WATER	LS	1	1000	1000
36	130200	DOLLITION CONTROL				1 1000
36	130200	POLLUTION CONTROL PROGRAM			1000	
36	130200	POLLUTION CONTROL PROGRAM INSTALL SIGN PANEL ON	SQFT	308	11	3388

STATE OF CALIFORNIA:	DEPARTMENT OF TRANSPORT	ATION					
BID PROPOSAL	FOR UNIT BID ITEMS	3					
ADM-1509 (7/97) Pg. 4	ADM-1509 (7/97) Pg. 4 of 4						
If the bidder is award	ded the contract and refuses to	o execute the	contract forms p	resented for signa	ature within the time and		
manner required, the	e bidder will be liable to the De	epartment of	Transportation fo	r actual damages	resulting to the Department		
	the amount bid, whichever is ault and ineligible to bid future			pay these damag	es, the Department may list		
the bluder as in dela	dant and mengione to bid future	Dopartment p	nojecis.				
0 7 1 1 1 7 0 1		de de D					
	ractor who is currently in defaumay he rejected. Default is d				rarded may be regarded as nages on uncompleted work or		
under notice to begi	n or complete a contract when	e work has no	ot commenced w	ithin the time limit	set forth in that notice or was		
suspended without v	valid cause, or failure to perfor	m the require	d work in a mani	ner satisfactory to	the Engineer.		
BUSINESS NAME (PRINT	OR TYPE)			11 1000 V V V V V V V V V V V V V V V V	DATE		
DC Dowtolo LLC D	DA DC Tueffic Crecialist				5/20/19		
	BA BC Traffic Specialist		T ==== =				
BY (MUST BE SIGNED B	Y AUTHORIZED PERSON)		TITLE		BUSINESS PHONE		
JM 14	90		Estimator		714-974-1190		
BUSINESS ADDRESS (S	TREET/P.O. BOX, CITY, STATE)		L	ZIP	BUSINESS FAX		
638 W Southern Av	ve Orange CA			92865	714-974-1753		
SMALL BUSINESS STATE CONTRACTOR'S STATE CONTRACTOR'S L			TRACTOR'S LICE	NSE BOARD	FED I.D. NO. / SOC. SEC. NO.:		
CERTIFICATION NO.:	LICENSE BOARD LICENSE	LICENSE CLASSIFICATION:		200 Sumbolin (Inc.) 200 (Inc.) (In			
	NO.:						
	877686	A C61/D4	42, C31, C32				
DEPARTMENT OF INC	DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NUMBER.:						
1000005503							

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2C (REV.03/2015)

Bidding Firm: BC Rentals LLC DBA BC Traffic Specialist

Business Name and Location	CA State Contractor License Number	Public Works Contractor Registration Number	Bid Items Numbers	Percentage of Bid Item Subcontracted (Whole Numbers)	Description of Portion of Work
Mallard Construction Inc	826607	1000007027	34	100%	Traffic Control
	:				
				1	1

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 12/2010)

		-		
DISTRICT-C	OUNTY-ROUTE: 12 - Orange		- 55	
	NO.: 12A1792			
TOTAL BID:	\$93,387.40			
BID OPENIN	IG DATE: 5/21/19			
BIDDER'S N	IAME: BC Rentals LLC DBA BC Traff	ic Specialist		
DVBE PRIM	E CONTRACTOR CERTIFICATION ¹			
Bid Item Number	Description of Work to be Subcontracted to DVBE or Materials to be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
34	Traffic Control		Mallard Construction Inc 657-291-5014 #1748928	\$8817
nust be consi Subcontractor	t tier DVBE subcontractors and their items of istent with the names and items of work in the List (Pub Cont Code § 4100 et seq.) submitt second and lower tier subcontractors on this f	e ted with the	Total Claimed Participation	\$ <u>8817</u> 9 %
or their D (DVBE p	ime contractors must enter their DVBE reference n BBA name as listed with Department of General Ser rime contractors are credited with 100 percent DVE	rvices BE	Solder Sidder	5/20/19
2. If 100% describe	ion and need not complete the above table). of an item is not performed or supplied by the DVBI the exact part, including the planned location of wo med, of item to be performed or supplied by DVBE	Es, ork to714-	974-1190 Code) Telephone Number	
3. The bidde firms and participat provided written co participat	er's DVBE information shall include the names of DV /or DVBE joint venture partners to be used, that will e, with a complete description of work or supplies to by each, the dollar value of each DVBE transaction, onfirmation on company letterhead from the DVBE the ing in the contract. A copy of the DVBE's quote will a confirmation that the DVBE is participating in the con-	be Sha Contac and a nat it is serve	un Souza t Person (Type or Print)	



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a DVBE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

320 W. Freedom Ave. Orange, CA 92865 Ph. (657) 291-5014 Fax (657) 202-1600 E-MAIL: hanin@mallardinc.com

the state of the s

Agency: CALTRANS

Project: 12A1792 IN ORANGE COUNTY IN SANTA ANA, FROM RTE N 55 - W22 CONNECTOR

TO CHAMPAN AVE.

Bid Date: 5/21/2019

Addenda Noted:

ida Noted:

DIR Number: Estimator: 1000007027

Cell Phone: Quote No: 714-408-0047

19-614 HS

n No.	Item Code		Item Description			Rate
4	120100		Traffic Control System			
34	120100	1	Single Lane, 1 Direction, 1 Location (or) Shoulder Closure, 2 Laborers (Up to 8 Hours portal to portal) s	ee note 1	\$	1,510.00
			Two Lane, 1 Direction, 1 Location (of Shoulder Closure , 2 Laborers (op as 8 Hours portal) see note 1	ce note 1	\$	1,610.00
	1 1	-	Three Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours portal to portal) see note 1		\$	1,710.00
*			Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours portal to portal) see note 1		\$	1,810.00
			Complete (Teewoy closure) a price team a superior (op 10 o 10 of 1			2,020,00
		2	Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours portal to portal)		\$	1,510.00
			(No Charge for Ramp Closure within Closed Lane)			
			Additional Closure (of equal or lesser value) performed by the same crew			
			during any work shift will be charged at 50%			
			One of the control of the Characteristic and the control of the co		\$	1 510 00
	1 1	3	2 Man Flagging Operation (Up to 8 hrs. portal to portal) see note 1			1,510.00 gotiated
			2 Man Flagging Operation (Up to 8 hrs. portal to portal) with 1 set of rumble stripes, see note 1		1 Tre	gonated
		4	3 Man Pilot Car (Up to 8 Hrs. portal to portal), (includes 2 Flaggers, 1 truck with a driver and equipme	nt), see note 1	\$	1;885.00
		5	Attenuator Truck W/ Driver (Up to 8 Hrs onsite, \$ 0.49 per mile charge) portal to portal, see note 1		\$	999.00
		6	Additional Laborers (Up to 8 Hrs. portal to portal) see note 1		\$	680.00
	1 1	Note 1	a- Please note that Each Truck with a two man operation will have			1
	1 1		the following Equipment - 200 Night Cones, up to Two Arrow boards,			
			Up to 12 EA Rollup Signs on Stands, 2 flashing Beacons Only			1
	1 1		and up to 10 Ea. Type It Barricades.		20	I
			Any additional equipment / material will be charge at Caltrans Rates)			
- 2			b- Each Additional Lane within the same closure (comes with 100 night cones, 1 arrow			1
	1 1		board, up to 6 each rollup signs on stand, 2 flashing Beacons Only			
			[2] 4 2 2 2 2 3 3 3 4 5 2 2 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3			1
			and up to 5 Each Type II Barricades.			1
			Any additional equipment / material will be charge at Caltrans Rates)			I
			c- Mallard Construction reserves the right to request a secure parking			
	1		location for its Traffic Control Vehicle within the Contractor Job			1
			site yard. Parking to be provided to crew upon arrival to secure pricing			
			d- Crew is billed portal to portal from Mallard Construction Inc. yard, (320 W. Freedom ave.			- 1
			Orange, CA 92865).			1
						1.00
			Over Time Rates			
		1	overtime (after 8 hours (time and half)) .	per hour per person	\$	110.00
			doubletime (after 12 hours) / Holiday rates	per hour per person	5	140.00
			Note: After 8 Hours on a Saturday or Sunday overtime rate will be charged at doubletime rate (\$ 140.	00) per hour per person.		
			RENTAL RATES (In conjunction with traffic control):	*		
		1	PCMS (number of units based on avilability).	Each	\$	225.00
			Daity	-	\$	225.00
	III C	5	Weekly	Each	1.5	400.00
		1	Monthly	Each	\$	999.00

1 1	2	Arrow board		
		Daily	Each	\$ 75,00
i l		Weekly	.Each .	\$ 220,00
		Monthly	Each '	\$ 500.00
		Plus delivery charge (\$75.00) per unit unless used by Mallard Construction inc forces.		
		Execude furnishing & installing construction area signs per plan sheets (CS-1 & THQ-1) tabled quant identification signs & alternative temporary crash cushion per special provision pages 17, 18 & 19.	ities, construction project	funding
		Cancellations Policy:		
		4 Hrs. prior to Show up		No Charge
,	1	Show up time Per Person		4 Hour minimum
l 1	1 :	Set up of Freeway / Ramp Closure	Total man hours (porta	to portal)
		Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.		

Inclusions/Exclusions:

- A. A minimum of 15 working days prior notification is required for each move- in. two move ins are included with construction area signs (one for installation and one for removal). Traffic control is rated at a day by day bases.
- B. Contractor need to add perdiem at \$125.00 per man per day for job sites located father than 75 miles from Mallard Construction Inc. yard (320 W. Freedom Ave. Orange, CA 92865). This rate subjected to change based on our union rates,
- C. Crew is billed portal to portal from Mallard Construction Inc. yard (320 W. Freedom ave. Orange, CA 92865).
- D. Exclude any concrete / asphalt work of any kinds.
- E The following materials and services are included in this quote: Traffic Control Services [Yes], Construction Area Signs [Yes]
- F. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure,
- G. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 110,00 per person per hour.
- H. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- I. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor Shall promptly notify and give Mallard Const. first opportunity to correct any such problems,
- J. Estimate is good for 60 calendar days from the bid date
- K. No Retention held for Traffic Control or Rental Equipment.
- L. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
- M. No Retention is to be held for Traffic Control or Rental Equipment.
- N. If contractor delays the completion time the contractor will add an equal number of days to the project completion dates to Mallard Construction, Inc. without any liquidated damages.
- O. All contracts must be written to our legal corporate name "Mallard Construction, Inc."
- P. Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
- Q. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
- R. Mailard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mailard Const. work will be a controlling operation on the critical path of this project, Mailard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Fallure to provide this information will waive the Contractor's right to recover liquidated damages from Mailard Const. for this work.
- All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.
- T. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
- U. Mailard Const, must receive a letter of intent to award us the subcontract no later than (30) calendar days after bld date or this Subcontract Quotation becomes null and void.
- V. Exclude unforeseen conditions.
- W. Exclude permits, fees, and plan fees.
- X. Exclude covering, uncovering and maintaining signs that requires covering or uncovering.
- Y. This Inclusions/Exclusions shall become a part of any and all subcontract agreements and / or purchases orders.

Submitted by: Hanin Shtelwiyee	n - Estimator - Mailard Construction, Inc.	1			
I hereby accept all terms and cor	nditions of this proposal and that this proposal will be incorporated int	o all contract agreements	1		
Signature:		Print Name:		attinumentaanas	No.
Company:		Position:		eservirat Addresses e/d	
	T. Comments of the Comment of the Co				

STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 05/06)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or su bcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1		
Name of certified DVBE: Mallard Construction	NC. DVBE Ref. Number:	1748928
Description (materials/supplies/services/equipment proposed):	Traffic Contra	L
Solicitation/Contra ct Number: 12A1792	SCPRS Ref. Number:	
APAYALA	(FOR STATE	USE ONLY)
APPLIES TO ALL DVBEs. Check only one box in Section 2 a		The state of the s
A FELLO TO ALL DIDES. ORDER ONLY ONE BOX III OBORTON 2 &	na pivada vrigina signatures.	
I (we) declare that the <u>DVBE is not a broker or agent</u> , as defi materials, supplies, services or equipment listed above. Also	ined in Military and Veterans Code Sec , complete Section 3 below if renting e	tion 999.2 (b), of quipment.
Pursuant to Military and Veterans Code Section 999.2 (f), I (oprincipal(s) listed below or on an attached sheet(s). (Pursual expended for equipment rented from equipment brokers pur credited toward the 3-percent DVBE participation goal.)	ant to Military and Veterans Code 999.2 suant to contracts awarded under this	(e),State funds section shall not be
All DV owners and managers of the DVBE (attach additional pages v	vith sufficient signature blocks for sach pers	on to sign):
Samuel O. Hullen	MANLO	5-10Alia
(Printed Name of DV Owner/Manager)	(Signature of DV Owner/Manager)	(Date Signed
	f v	•
: (Printed Name of DV Owner/Manager)	(Signature of DV Owner/Manager)	(Date Signed
Firm/Principal for whom the DVBE is acting as a broker or agent:		
(If more than one firm, list on extra sheets.)	(Print or Type Name)	
Firm/Principal Phone: 760-550-1645 Address: 520 W	Freedom, Orange, Cf	9.9865
SECTION 3	V	
APPLIES TO ALL DVBES THAT RENT EQUIPMENT AND DECLAR		
Pursuant to Military and Veterans Code Section 999.2 (c), (d ownership of the DVBE, or a DV manager(s) of the DVBE. To accordance with Military and Veterans Code Section 999 et.	he DVBE maintains certification require	at least 51% aments in
The undersigned owner(s) own(s) at least 51% of the quantity rented for use in the contract identified above. I (we), the DV administering agency my (our) personal federal tax return(s) in Military and Veterans Code 999.2, subsections (c) and (g) submit their personal federal tax return(s) to the adminstering subsections (c) and (g), will result in the DVBE being deemed.	owners of the equipment, have submit at time of certification and annually the Failure by the disabled veteran equip g agency as defined in Military and Ve	tted to the ereafter as defined ment owner(s) to
Disabled Veteran Owner(s) of the DVBE (attach additional pages with	h signature blocks for each person to sign):	
Samuel O. Hullen	(Signature)	5/20/19 (Date Signed)
320 W. Freedom Orange CA 9286	760 - 550 + 695 0.3 - C	Number of Owner)
Disable d Veteran M anager(s) of the DV BE (attach additional pages v	vith sufficient signature blocks for each pers	on to sign):
Samuel O. Nyllen Printed Name of DV Manager	M(Signature prov Manager)	5/20/19 (Date Signed)