STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 09/ 21/ 05 IN TULARE COUNTY I N VI SALI A AT

CONTRACT NUMBER 06-476404 ROUTE 198 WESTBOUND COURT STREET
LOCATI ON 06- TUL- 198- R10. 2 OFF RAMP

RAMP W DENI NG AND | NSTALL SI GNALS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPGOSALS | SSUED 4 FUND TOTAL HB4N 344, 000

NUMBER OF BI DDERS 2 ENG NEERS EST 438,889.00 AMOUNT OVER

274, 188. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/ 22/ 05
CONTRACT CODE 'C '
45 CONTRACT | TEMS

FEDERAL Al D ACST- P198- (045) E
PH- P198- (045) E
STPL- 5044- (033)

TOTAL NUMBER OF WORKI NG DAYS 95

PERCENT OVER EST 62. 47

408 562- 0026
00769171

FAX 408 562-0027

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 713, 077. 00 1 PRI SM ENG NEERI NG | NC
630 REED ST
SANTA CLARA CA 95050
2 867, 431. 00 2 LEES PAVI NG | NC

1212 N PLAZA DR
VI SALI A CA 93291

559 651-1337
00282929

FAX 559 651-2335



06- 476404 Bl D245

06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 21/ 05 09/ 22/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A B S L CONSTRUCTI ON ROADWAY EXCAVATI ON ( PARTI AL)
29334 PACIFIC ST
HAYWARD CA 94544

CAL SAFETY PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)
42183 OSGOOD RD
FREMONT CA 94589

CONTRACTORS CONSTRUCTI ON' PRODUCT I TEMS 29 THRU 31 AND 34 (PARTI AL)
17570 AUCTI ONWOOD YARD RD
COTTONWOOD CA 96022

GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728

P C N CONSTRUCTI ON I TEMS 13 AND 36 THRU 38 ( PARTI AL)
5301 F BYRON HOT SPRI NGS RD
BYRON CA 94514



06- 476404 Bl D245

06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 21/ 05 09/ 22/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C ELECTRI C ELECTRI CAL
VI SALI A CA
APCO EQUI PMENT RENTAL
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
EMVETTS EXCAVATI ON CONCRETE
CLOVI S CA
K R C SAFETY TRAFFI C CONTROL AND S| GNAGE
VI SALI A CA
MBI FENCI NG AND METAL BEAM GUARD RAI L
LI VERMORE CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
WATKI NS AND BORTCLUSSI PLANTI NG AND | RRI GATI ON

SAN RAFAEL CA



06- 476404 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

09/ 21/ 05 09/ 22/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 755. 00 755. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00 3, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 500. 00 2, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 5, 000. 00 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 5 85. 00 425. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 40 40. 00 1, 600. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
9 150605 REMOVE FENCE M 38 85. 00 3, 230. 00
10 150742 REMOVE ROADSI DE SI GN EA 3 100. 00 300. 00
11 150820 REMOVE | NLET EA 2 1, 500. 00 3, 000. 00
12 151531 RECONSTRUCT FENCE M 15 150. 00 2, 250. 00
13 (S) 035834 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 86 250. 00 21, 500. 00
(STEEL POST)

14 152390 RELOCATE RCADSI DE SI GN EA 4 250. 00 1, 000. 00
15 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 760 10. 00 7, 600. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 2,730 40. 00 109, 200. 00
18 ('S) 200001 H GHMAY PLANTI NG LS LUMP SUM 7,500. 00 7,500. 00
19 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7,500. 00 7,500. 00
20 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
21 (S) 208909 EXTEND 200 MV CONDUI T M 4 200. 00 800. 00
22 260201 CLASS 2 AGGREGATE BASE VB 680 40. 00 27, 200. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 830 115. 00 95, 450. 00
24 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 280 25. 00 7, 000. 00
25 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 36 25. 00 900. 00
26 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 20 25. 00 500. 00
27 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 17 25. 00 425. 00
28 (F) 510314 CLASS 4 CONCRETE ( BACKFI LL) MB 20 100. 00 2, 000. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.1 1, 500. 00 6, 150. 00
30 650067 300 MM REI NFORCED CONCRETE Pl PE M 10 150. 00 1, 500. 00
31 650069 450 MM REI NFORCED CONCRETE Pl PE M 17 200. 00 3, 400. 00
32 731505 M NOR CONCRETE ( CURB AND S| DEWALK) MB 16 250. 00 4, 000. 00
33 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 31 300. 00 9, 300. 00
34 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 740 3.25 2, 405. 00
35 820107 DELI NEATOR ( CLASS 1) EA 9 50. 00 450. 00
36 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 42 250. 00 10, 500. 00



06- 476404 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

09/ 21/ 05 09/ 22/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 035835 BURI ED POST END ANCHOR EA 1 1, 000. 00 1, 000. 00

38 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 1, 000. 00 3, 000. 00

39 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 45, 000. 00 45, 000. 00

40 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 28 75. 00 2,100. 00

41 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 970 2.00 1, 940. 00

( SPRAYABLE)

42 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 76 12.00 912. 00

43 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 145, 255. 00 145, 255. 00

44 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 20, 030. 00 20, 030. 00

45 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 713,077.00



06- 476404 Bl D245
06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 21/ 05 09/ 22/ 05
| TEM SECOND
Bl D AMOUNT
1 750. 00 750. 00
2 30, 000. 00 30000. 00
3 1, 000. 00 1000. 00
4 3, 100. 00 3100. 00
5 40, 000. 00 40000. 00
6 100. 00 500. 00
7 50. 00 2000. 00
8 24,000. 00 24000. 00
9 100. 00 3800. 00
10 125. 00 375. 00
11 700. 00 1400. 00
12 217.00 3255. 00
13 79. 00 6794. 00
14 150. 00 600. 00
15 25. 00 19000. 00
16 2,400. 00 2400. 00
17 30. 00 81900. 00
18 4,661. 00 4661. 00
19 3, 100. 00 3100. 00
20 22,728.00 22728. 00
21 500. 00 2000. 00
22 155. 00 105400. 00
23 155. 00 128650. 00
24 5. 00 1400. 00
25 5. 00 180. 00
26 5. 00 100. 00
27 5. 00 85. 00
28 250. 00 5000. 00
29 4, 400. 00 18040. 00
30 1, 000. 00 10000. 00
31 1, 400. 00 23800. 00
32 1, 300. 00 20800. 00
33 1, 300. 00 40300. 00
34 3. 00 2220. 00
35 45. 00 405. 00
36 107. 00 4494. 00
37 2, 000. 00 2000. 00
38 1, 000. 00 3000. 00
39 65, 100. 00 65100. 00




06- 476404 Bl D245

06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 21/ 05 09/ 22/ 05
| TEM SECOND
Bl D AMOUNT
40 60. 00 1680. 00
41 1.60 1552. 00
42 12. 00 912. 00
43 82, 000. 00 82000. 00
44 26, 950. 00 26950. 00
45 70, 000. 00 70000. 00

TOT 867, 431. 00



