STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION BID245

PAGE 1
BID OPENING DATE 07/03/07 IN SAN LUIS OBISPO COUNTY NEAR 07/09/07
CONTRACT NUMBER 05-0A5504 NEW CUYAMA FROM 3.9 KM TO 5.8 KM CONTRACT CODE 'A '
LOCATION 05-SL0O-166-42.5/45.1 AND FROM 7.4 KM TO 8.1 KM EAST OF 80 CONTRACT ITEMS
GIFFORD CREEK BRIDGE
REALIGN HORIZONTAL CURVES FEDERAL AID ACST-P166-(026)E

PH-P166- (026)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 0.0%
PROPOSALS ISSUED 15 FUND TOTAL HB1 3,800,000 TOTAL NUMBER OF WORKING DAYS 420
NUMBER OF BIDDERS 7 ENGINEERS EST 3,533,415.00 AMOUNT UNDER 171,312.25 PERCENT UNDER EST 4.85
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 3,362,102.75 3 UNION ASPHALT INC 805 922-9858
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARIA CA 93456
2 3,764,089.96 5 SOUZA CONSTRUCTION INC 805 546-8288
00479476
P O BOX 3810 FAX 805 546-8287
SAN LUIS OBISPO CA 93403-3810
3 3,833,734.00 4 GRANITE CONSTRUCTION COMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVILLE CA 95077-5085
4 4,223,556.00 7 R BURKE CORPORATION 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521
SAN LUIS OBISPO CA 93406-0957
5 4,229,897.00 2 WHITAKER CONTRACTORS INC 805 226-4020
00556738
2752 CONCRETE COURT FAX 805 226-4021

PASO ROBLES CA 93446



05-0A5504
05-SLO-166
07/03/07

4,609,722.25

4,703,885.00

PAPICH CONSTRUCTION COMPANY

INC
P O BOX 2210
PISMO BEACH CA

93448

MAVERICK ASPHALT INC

P O BOX 13490
BEKERSFIELD CA

93389

FAX

FAX

805 473-3016
00767055
805 473-2217

661 410-1134
00862646
661 410-1139

BID245
PAGE 2
07/09/07



05-0A5504
05-SLO-166
07/03/07

BIDDER ID NAME AND ADDRESS

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 3
07/09/07

03 APCO
GOSHEN CA

AUSTIN ENTERPRISE
BAKERSFIELD CA

CENTRAL COAST FENCE
GROVER BEACH CA

PROLINE STRIPING INC
VENTURA CA

REYCO SMITH AND REYNOLDS EROSION CONTROL INC

RIVERSIDE CA

S pPCI
NIPOMO CA

STATEWIDE SAFETY AND SIGNS INC
NIPOMO CA

TRI STEEL
BAKERSFIELD CA

ITEM 51

ITEM 52

ITEMS 16, 17, 28, 29 AND 74

ITEMS 13, 18, 19 AND 77 THRU 79

ITEMS 36, 38 THRU 46

ITEM 54 (PORTION)

ITEMS 11, 14, 20, 26, 27, 29, 31, 58, 59, 7

ITEM 57

5 AND 76



BIDDER ID

05-0A5504
05-SLO-166
07/03/07

NAME AND ADDRESS

LIST

0]

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 4
07/09/07

05 C M C REBAR FRESNO INC REBAR
FRESNO CA
CENTRAL COAST FENCE FENCING
GROVER BEACH CA
PRO LINE STRIPING STRIPING
VENTURA CA
REYCO SMITH AND REYNOLDS EROSION CONTROL
RIVERSIDE CA
STATEWIDE SAFETY AND SIGNS CONSTRUCTION AREA SIGNS
NIPOMO CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 APCO ASPHALT CONCRETE DIKE
GOSHEN CA

CONTINUED

BOBBIE MACK GRINDING
VISALIA CA

C AND W FENCE
VENTURA CA

HARRIS REBAR
FRESNO CA

PRO LINE STRIPING COMPANY
VENTURA CA
ON NEXT PAGE

COLD PLANE

FENCING AND METAL BEAM GUARD RAIL

REBAR

STRIPING



05-0A5504
05-SLO-166
07/03/07

BIDDER ID NAME AND ADDRESS

LIST

0]

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 5
07/09/07

04 ROCK BOTTOM LANDSCAPE
BAKERSFIELD CA

STATEWIDE SAFETY AND SIGNS
PISMO BEACH CA

BIDDER ID NAME AND ADDRESS

LANDSCAPING

CONSTRUCTION AREA SIGNS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

07 C AND W SPECIALTIES
VENTURA CA

C M C REBAR
FRESNO CA

K C I ENVIRONMENTAL INC
SAN LUIS OBISPO CA

PRO LINE STRIPING
VENTURA CA

BIDDER ID NAME AND ADDRESS

FENCING AND METAL BEAM GUARD RAIL

REBAR

PLANTING, IRRIGATION AND EROSION CONTROL

STRIPING AND MARKING

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 CENTRAL COAST FENCE
540 S 4TH ST
GROVER BEACH CA 93433

HARRIS REBAR INC

1384 N JACKSON AVE

FRESNO CA 93703
CONTINUED ON NEXT PAGE

FENCING

BAR REINFORCING STEEL



BIDDER ID

05-0A5504
05-SLO-166
07/03/07

NAME AND ADDRESS

LIST

0]

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 6
07/09/07

02 PRO LINE STRIPING STRIPING
1776 LIRIO AVENUE
VENTURA CA 93004
ROCK BOTTOM LANDSCAPE INC EROSION CONTROL
2724 LANDCO DR
BAKERSFIELD CA 93308
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 A C DIKE COMPANY ITEM 51

CONTINUED

2788 VENTURE DR
LINCOLN CA 95648

ANDERSON BURTON
PISMO BEACH CA 93433

AUSTIN ENTERPRISES
P O BOX 81926
BAKERSFIELD CA 93380

C M C REBAR
2914 N ARGYLE ST
FRESNO CA 93727

cs s
100 GALLI DRIVE
NOVATO CA 94949

CENTRAL COAST FENCE
540 S 4TH STREET
GROVER BEACH CA 93433
ON NEXT PAGE

ITEMS 4 AND 38 THRU 44

ITEMS 35 AND 52

ITEM 57 (PARTIAL)

ITEM 3

ITEMS 16, 17, 28, 30 AND 74



BIDDER ID

05-0A5504
05-SLO-166
07/03/07

NAME AND ADDRESS

LIST

0]

F

BID245

PAGE 7

07/09/07
SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

06

BIDDER ID

K C I ENVIRONMENTAL
P O BOX 3307
SAN LUIS OBISPO CA 93403

PRO LINE STRIPING
1776 LIRIO
VENTURA CA 93004

S PCI
P O BOX 2057
NIPOMO CA 93444

STATEWIDE SAFETY AND SIGNS
522 LINDON LANE
NIPOMO CA 93444

STATEWIDE SAFETY AND SIGNS

522 LINDON LANE
NIPOMO CA 93444

NAME AND ADDRESS

ITEMS 36, 45 AND 46

ITEMS 12, 13, 18, 19 AND 77 THRU 79

ITEM 54

ITEMS 11, 12, 14, 15, 20, 26, 27, 29, 31, 58 AND 59

ITEMS 75 AND 76

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01

CONTINUED

A C DIKE COMPANY
LINCOLN CA

C AND W CONSTRUCTION SPECIALTIES
VENTURA CA

INNOVATIVE
QUARTY HILL CA
ON NEXT PAGE

ASPHALT CONCRETE DIKE

FENCING

STRUCTURE CONCRETE



05-0A5504 BID245

05-SLO-166 PAGE 8

07/03/07 07/09/07
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 K R C SAFETY CONSTRUCTION AREA SIGNS
VISALIA CA

RAVEMENT RECYCLING SYSTEMS COLD PLANE AND RUMBLE STRIP
RIVERSIDE CA

REYCO SMITH AND REYNOLDS EROSION CONTROL AND HIGHWAY PLANTING
RIVERSIDE CA

SUPER SEAL AND STRIPE STRIPING
FILLMORE CA

TRI STEEL CORPORATION REBAR
BAKERSFIELD CA



05-0A5504 BID245

05-SLO-166 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/03/07 07/09/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 071325 TEMPORARY FENCE (TYPE ESA) M 430 22.50 9,675.00
2 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 12,914.00 12,914.00
3 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 1,243.00 1,243.00
PREVENTION PLAN
4 074028 TEMPORARY FIBER ROLL M 120 32.00 3,840.00
5 074029 TEMPORARY SILT FENCE M 840 8.25 6,930.00
6 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2 2,576.00 5,152.00
7 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 4 1,620.00 6,480.00
8 074034 TEMPORARY COVER M2 500 22.35 11,175.00
9 074035 TEMPORARY CHECK DAM M 12 154.00 1,848.00
10 074041 STREET SWEEPING LS LUMP SUM 12,000.00 12,000.00
11 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 6,321.00 6,321.00
12 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 75,625.00 75,625.00
13 (S) 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 2,520 1.00 2,520.00
14 (S) 120165 CHANNELIZER (SURFACE MOUNTED) EA 250 32.85 8,212.50
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 42,387.00 42,387.00
16 (S) 150605 REMOVE FENCE M 6,250 6.75 42,187.50
17 (S) 150662 REMOVE METAL BEAM GUARD RAILING M 350 31.60 11,060.00
18 (S) 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1,380 3.30 4,554.00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 55 2.20 121.00
20 150742 REMOVE ROADSIDE SIGN EA 10 82.10 821.00
21 150805 REMOVE CULVERT M 160 96.70 15,472.00
22 150821 REMOVE HEADWALL EA 2 1,278.00 2,556.00
23 150823 REMOVE DOWNDRAIN M 12 46.95 563.40
24 011786 REMOVE STRUCTURAL SECTION M3 430 23.00 9,890.00
25 150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 328.00 984.00
26 151224 REMOVE DELINEATOR EA 46 10.95 503.70
27 011787 REMOVE OBJECT MARKER EA 11 10.95 120.45
28 (S) 151536 RECONSTRUCT FENCE (TYPE BW) M 210 38.30 8,043.00
29 152300 RESET OBJECT MARKER EA 9 21.90 197.10
30 (S) 152381 RELOCATE GATE EA 8 1,511.00 12,088.00
31 152390 RELOCATE ROADSIDE SIGN EA 1 164.20 164.20
32 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,700 6.45 30,315.00
33 156535 REMOVE BOX CULVERT M 11 67.6364 744.00
34 160101 CLEARING AND GRUBBING LS LUMP SUM 27,425.00 27,425.00
35 190101 ROADWAY EXCAVATION M3 52,800 13.50 712,800.00
36 (S) 200001 HIGHWAY PLANTING LS LUMP SUM 12,042.00 12,042.00

37 (S) 202007 DUFF M2 8,100 2.10 17,010.00



05-0A5504 BID245

05-SLO-166 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
07/03/07 07/09/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
38 (8) 203003 STRAW (EROSION CONTROL) TONN 15 437.90 6,568.50
39 (8) 203014 FIBER (EROSION CONTROL) KG 2,700 .65 1,755.00
40 (S) 203021 FIBER ROLLS M 4,430 9.85 43,635.50
41 (8) 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 2 1,095.00 2,190.00
42 (S) 203045 PURE LIVE SEED (EROSION CONTROL) KG 220 171.90 37,818.00
43 (8) 203061 STABILIZING EMULSION (EROSION CONTROL) KG 440 3.85 1,694.00
44 (S) 011788 EROSION CONTROL (JUTE MESH) M2 8,000 3.70 29,600.00
45 (8) 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 10,950.00 10,950.00
46 (S) 011789 TEMPORARY IRRIGATION SYSTEM LS LUMP SUM 12,042.00 12,042.00
47 (F) 208294 150 MM PLASTIC PIPE (PR 200) M 38 107.40 4,081.20
(SUPPLY LINE)
48 260201 CLASS 2 AGGREGATE BASE M3 10,700 54.90 587,430.00
49 390102 ASPHALT CONCRETE (TYPE A) TONN 7,730 88.10 681,013.00
50 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 19 225.00 4,275.00
AREA)
51 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 820 7.05 5,781.00
52 394054 SHOULDER RUMBLE STRIP STA 12 807.70 9,692.40
(AC, GROUND-IN INDENTATIONS)
53 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 13 950.40 12,355.20
54 (F) 510127 CLASS 2 CONCRETE (STRUCTURE) M3 212 1,236.00 262,032.00
55 510314 CLASS 4 CONCRETE (BACKFILL) M3 8 335.15 2,681.20
56 719589 MINOR CONCRETE (BACKFILL) M3 11 236.15 2,597.65
57 (SF)520101 BAR REINFORCING STEEL KG 19,300 3.15 60,795.00
58 560238 FURNISH SINGLE SHEET ALUMINUM SIGN M2 1.5 131.40 197.10
(1.6 MM-UNFRAMED)
59 566011 ROADSIDE SIGN - ONE POST EA 1 273.70 273.70
60 620913 600 MM ALTERNATIVE PIPE CULVERT M 210 361.25 75,862.50
61 012076 2550 MM ALTERNATIVE PIPE CULVERT M 24 1,365.30 32,767.20
62 641132 300 MM PLASTIC PIPE M 57 59.50 3,391.50
63 650075 600 MM REINFORCED CONCRETE PIPE M 22 300.30 6,606.60
64 664014 450 MM CORRUGATED STEEL PIPE M 10 300.00 3,000.00
(1.63 MM THICK)
65 012077 2120 MM STRUCTURAL STEEL PLATE PIPE M 6 4,742.00 28,452.00
(3.56 MM THICK)
66 692088 300 MM ENTRANCE TAPER EA 5 361.30 1,806.50
67 692245 300 MM DOWNDRAIN SLIP JOINT EA 5 454 .50 2,272.50
68 692383 300 MM ANCHOR ASSEMBLY EA 5 420.00 2,100.00
69 705224 600 MM CONCRETE FLARED END SECTION EA 2 2,560.00 5,120.00



05-0A5504 BID245

05-SLO-166 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
07/03/07 07/09/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
70 705336 450 MM ALTERNATIVE FLARED END SECTION EA 6 312.75 1,876.50
71 705337 600 MM ALTERNATIVE FLARED END SECTION EA 12 360.30 4,323.60
72 721009 ROCK SLOPE PROTECTION M3 240 176.00 42,240.00
(FACING, METHOD B)
73 011790 ROCK SLOPE PROTECTION FABRIC (TYPE A) M2 570 5.30 3,021.00
74 (S) 800008 FENCE (TYPE BW, 4-STRAND, METAL POST) M 2,740 28.60 78,364.00
75 820107 DELINEATOR (CLASS 1) EA 27 32.85 886.95
76 011791 OBJECT MARKERS (TYPE OM2-2V) EA 22 38.30 842.60
77 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE M 9,680 1.10 10,648.00
(SPRAYABLE)
78 (S) 011792 PAVEMENT MARKER (RETROREFLECTIVE) TYPE D EA 340 5.50 1,870.00
79 (S) 850113 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL EA 220 5.50 1,210.00
TYPE H)
80 999990 MOBILIZATION LS LUMP SUM 160,000.00 160,000.00

TOTAL 3,362,102.75



ITEM

WoOJOUTE WNRE

05-0A5504

05-SLO-166
07/03/07
SECOND
BID AMOUNT

17.00 7310.00
5,844.00 5844.00
25,246.00 25246.00
16.00 1920.00
15.00 12600.00
2,064.00 4128.00
2,200.00 8800.00
10.00 5000.00
119.00 1428.00
23,966.00 23966.00
6,352.00 6352.00
73,308.00 73308.00
1.25 3150.00
33.00 8250.00
23,100.00 23100.00
3.30 20625.00
38.00 13300.00
6.00 8280.00
6.00 330.00
82.00 820.00
33.00 5280.00
2,195.98 4391.96
28.00 336.00
28.00 12040.00
332.00 996.00
11.00 506.00
11.00 121.00
52.00 10920.00
22.00 198.00
1,655.00 13240.00
165.00 165.00
3.40 15980.00
838.00 9218.00
16,154.00 16154.00
13.25 699600.00
12,000.00 12000.00
59 4779.00
440.00 6600.00
66 1782.00

SUMMARY

148,856.
1.

30.
25,000.
12.

30.

INING

BIDDERS
FOURTH
BID AMOUNT

20.00 8600
4,000.00 4000
1,200.00 1200
33.00 3960
20.00 16800
1,800.00 3600
3,500.00 14000
10.00 5000
40.00 480
4,000.00 4000
10,000.00 10000
150,000.00 150000
1.50 3780
40.00 10000
25,000.00 25000
9.00 56250
40.00 14000
7.00 9660
6.00 330
100.00 1000
400.00 64000
2,500.00 5000
100.00 1200
65.00 27950
440.00 1320
25.00 1150
50.00 550
55.00 11550
70.00 630
1,800.00 14400
175.00 175
5.00 23500
1,700.00 18700
20,000.00 20000
17.00 897600
14,000.00 14000
5.00 40500
1,100.00 16500
2.50 6750

BID245
PAGE 12
07/09/07
FIFTH
BID AMOUNT
10.00 4300
892.00 892
2,083.00 2083
10.80 1296
14 .50 12180
1,520.00 3040
2,320.00 9280
5.00 2500
409.00 4908
12,509.00 12509
14,637.00 14637
146,000.00 146000
1.40 3528
51.40 12850
15,620.00 15620
8.00 50000
43.00 15050
6.55 9039
2.40 132
185.00 1850
119.00 19040
2,727.00 5454
232.00 2784
20.00 8600
464.00 1392
19.00 874
18.00 198
56.50 11865
40.00 360
753.00 6024
402.00 402
4.30 20210
773.00 8503
20,000.00 20000
15.75 831600
13,945.00 13945
2.85 23085
833.00 12495
2.38 6426



ITEM

05-0A5504
05-SLO-166
07/03/07

700.
1,000.
1,650.

292.

224.

132.
275.
355.
2,468.
158.
555.
373.
3,705.
333.
311.
187.
1,257.
359.
500.
178.

11.

38.

SUMMAR

18,
12,

Y

535.

397.
614.
390.
443 .
349.
632.
724 .
325.
585.
174.

30.
30.
35.

INING

BIDDERS

26,
15,

000.

380.

150.
300.
310.
500.
220.
550.
290.
000.
750.

13,
25,

BID245
PAGE 13
07/09/07
FIFTH
AMOUNT
15.20 67336
416 .50 833
148.75 32725
4.80 2112
4.30 34400
705.00 13705
214.00 25214
51.00 1938
74.36 795652
106.00 819380
208.00 3952
4.20 3444
650.00 7800
121.00 14573
217.00 470004
277.00 2216
304.00 3344
5.10 98430
540.00 810
535.00 535
209.00 43890
270.00 54480
88.00 5016
200.00 4400
130.00 1300
381.00 8286
420.00 2100
417.00 2085
393.00 1965
321.00 2642
454.00 2724
484.00 5808
112.00 26880
2.00 1140
31.65 86721
48.00 1296
45.00 990
1.15 11132
4.80 1632



05-0A5504

05-SLO-166
07/03/07
SECOND
BID AMOUNT
5.00 1100.00
196,424 .00 196424.00

3,764,089.96

SUMMARY O F REMAINTING BIDDERS

THIRD
BID AMOUNT

4.50 990.00
385,000.00 385000.00

3,833,734.00

FOURTH
BID AMOUNT
5.00 1100.00
80,000.00 80000.00

4,223,556.00

BID245
PAGE 14
07/09/07
FIFTH
BID AMOUNT
4.80 1056.00
251,000.00 251000.00

4,229,897.00



ITEM

WoOJOUTE WNRE

05-0A5504
05-SLO-166
07/03/07

2,100.
29,000.
6,600.
169,000.
1.

34.
13,800.
4.

17.

SUMMARY

)

REMA

BID245
PAGE 15
07/09/07

INING BIDDERS

17.
12,000.
5,000.
240.
10.
5,000.
7,000.
12.
350.
6,500.
7,600.
118,790.
1.

65.
35,000.
11.

45.

4.

3.

165.
165.
5,500.
300.
19.
300.
28.

50.

55.

75.
1,800.
300.

3.
1,750.
132,923.
18.
25,000.
5.

500.

2.



05-0A5504 BID245

05-SLO-166 SUMMARY O F REMAINTING BIDDERS PAGE 16
07/03/07 07/09/07
ITEM SIXTH SEVENTH
BID AMOUNT BID AMOUNT

40 15.00 66450.00 21.00 93030.00
41 400.00 800.00 950.00 1900.00
42 144.00 31680.00 130.00 28600.00
43 4.50 1980.00 4.00 1760.00
44 4.20 33600.00 6.00 48000.00
45 23,000.00 23000.00 30,000.00 30000.00
46 15,000.00 15000.00 15,000.00 15000.00
47 140.00 5320.00 120.00 4560.00
48 70.00 749000.00 80.00 856000.00
49 98.00 757540.00 115.00 888950.00
50 72.00 1368.00 170.00 3230.00
51 17.00 13940.00 13.00 10660.00
52 690.00 8280.00 850.00 10200.00
53 650.00 8450.00 600.00 7800.00
54 825.00 174900.00 2,650.00 561800.00
55 550.00 4400.00 550.00 4400.00
56 400.00 4400.00 550.00 6050.00
57 3.50 67550.00 3.00 57900.00
58 138.00 207.00 124.00 186.00
59 300.00 300.00 350.00 350.00
60 140.00 29400.00 190.00 39900.00
61 1,400.00 33600.00 1,250.00 30000.00
62 230.00 13110.00 65.00 3705.00
63 615.00 13530.00 550.00 12100.00
64 435.00 4350.00 500.00 5000.00
65 2,200.00 13200.00 4,000.00 24000.00
66 1,000.00 5000.00 800.00 4000.00
67 900.00 4500.00 350.00 1750.00
68 900.00 4500.00 350.00 1750.00
69 2,700.00 5400.00 2,250.00 4500.00
70 1,400.00 8400.00 800.00 4800.00
71 1,100.00 13200.00 800.00 9600.00
72 65.00 15600.00 280.00 67200.00
73 4.50 2565.00 12.50 7125.00
74 23.50 64390.00 30.00 82200.00
75 35.00 945.00 300.00 8100.00
76 40.00 880.00 90.00 1980.00
77 1.00 9680.00 1.50 14520.00
78 4.50 1530.00 5.80 1972.00




05-0A5504 BID245

05-SLO-166 SUMMARY O F REMAINTING BIDDERS PAGE 17
07/03/07 07/09/07
ITEM SIXTH SEVENTH
BID AMOUNT BID AMOUNT
79 4.50 990.00 6.00 1320.00
80 30,000.00 30000.00 78,251.00 78251.00

TOT 4,609,722.25 4,703,885.00



