



Addendum No. 2  
Page 2  
October 27, 2006

06-Fre-180-R97.1/R103.1  
06-342444

In the Proposal and Contract, the Engineer's Estimate Items 12, 15 and 19 are revised, and Items 14 and 18 are deleted as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachments

**10-1.075 COOPERATION**

Attention is directed to Section 7-1.14, "Cooperation," and Section 8-1.10, "Utility and Non-Highway Facilities," of the Standard Specifications and these special provisions.

It is anticipated that work by State Maintenance Personnel to maintain existing planted areas in Fresno on Route 180 from Olive Avenue to Chestnut Avenue (KP 97.1 to KP 98.4) may be in progress within the limits of this project during progress of the work on this contract.

## ENGINEER'S ESTIMATE

06-342444

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
2	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
3	074028	TEMPORARY FIBER ROLL	M	7630		
4	074029	TEMPORARY SILT FENCE	M	5610		
5	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	130		
6	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
7 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
8 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
9	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
10	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	
11	038921	DECOMPOSED GRANITE	M3	37		
12	202006	SOIL AMENDMENT	M3	160		
13	202011	MULCH	M3	4960		
14	BLANK					
15	202033	COMMERCIAL FERTILIZER (PACKET)	EA	15600		
16	203014	FIBER (EROSION CONTROL)	KG	3860		
17	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	1540		
18	BLANK					
19	204035	PLANT (GROUP A)	EA	10300		
20	204036	PLANT (GROUP B)	EA	1730		