




 
CONTRACT NO. 08-0Q7304 

REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 19, 2012 



 

Chart No. 1  
Conventional Highway Lane Requirements 

County:SBd Route/Direction:62/EB & WB PM:15.1/29.3 

Closure Limits: 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays      1 1 1 1 1 1 1 1 1 1 1 1 1 1      

Fridays      1 1 1 1 1 1 1 1 1 1 1 1 1 1      

Saturdays      1 1 1 1 1 1 1 1 1 1 1 1 1 1      

Sundays      1 1 1 1 1 1 1 1 1 1 1 1 1 1      

 
Legend: 

 

1 Provide at least one through traffic lane open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT NO. 08-0Q7304 
REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 19, 2012 

  



BID ITEM LIST 
08-0Q7304 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)   

LS 
LUMP SUM LUMP SUM 

 

 2 074016 CONSTRUCTION SITE MANAGEMENT    LS 
LUMP SUM LUMP SUM 

 

 3 074017 PREPARE WATER POLLUTION CONTROL 
PROGRAM   

LS 
LUMP SUM LUMP SUM 

 

 4 074043 TEMPORARY CONCRETE WASHOUT BIN    EA 2   

 5 090100 TIME-RELATED OVERHEAD (WDAY)    WDAY 120   

 6 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM LUMP SUM 

 

 7 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM LUMP SUM 

 

 8 128651 PORTABLE CHANGEABLE MESSAGE SIGN 
(EA)    

EA 2   

 9 150662 REMOVE METAL BEAM GUARD RAILING   LF 180   

 10 150771 REMOVE ASPHALT CONCRETE DIKE    LF 15,400   

 11 152392 RELOCATE ROADSIDE SIGN (WOOD POST)   EA 5   

 12 153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT    

SQYD 550,000   

 13 153121 REMOVE CONCRETE (CY)    CY 45   

 14 024730 REMOVE PORTION OF BARRIER RAILLING   LF 4   

 15 024731 REMOVE PORTION OF WINGWALL    CY 0.3   

 16 190101 ROADWAY EXCAVATION    CY 120   

 17 190110 LEAD COMPLIANCE PLAN    LS 
LUMP SUM LUMP SUM 

 

 18 190185 SHOULDER BACKING    TON 3,460   

 19 390129 HOT MIX ASPHALT (TYPE C)    TON 88,500   

 20 390140 RUBBERIZED HOT MIX ASPHALT (GAP 
GRADED)    

TON 54,500   
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REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 19, 2012 
  



BID ITEM LIST 
08-0Q7304 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 024732 HOT MIX ASPHALT(AC DIKE)    TON 940   

 22 394060 DATA CORE    LS 
LUMP SUM LUMP SUM 

 

 23 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D)   LF 15,400   

 24 BLANK      

 25 397005 TACK COAT    TON 280   

 26 510502 MINOR CONCRETE (MINOR STRUCTURE)    CY 2.5   

 27 731502 MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION)   

CY 180   

 28 731656 CURB RAMP DETECTABLE WARNING 
SURFACE    

SQFT 24   

 29 832002 METAL BEAM GUARD RAILING (STEEL 
POST)    

LF 88   

 30 839541 TRANSITION RAILING (TYPE WB)    EA 2   

 31 839578 END CAP (TYPE TC)    EA 2   

 32 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM    

EA 2   

 33 840506 8" THERMOPLASTIC TRAFFIC STRIPE    LF 4,470   

 34 840515 THERMOPLASTIC PAVEMENT MARKING    SQFT 7,180   

 35 840560 THERMOPLASTIC TRAFFIC STRIPE 
(SPRAYABLE)   

LF 475,000   

 36 850122 PAVEMENT MARKER 
(RETROREFLECTIVE-RECESSED)   

EA 13,500   

 37 860806 INDUCTIVE LOOP DETECTOR (EA)    EA 130   

 38 869042 ADJUST PULL BOX    EA 3   

 39 999990 MOBILIZATION    LS 
LUMP SUM LUMP SUM 

 

TOTAL BID: $ 
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