Federal Fiscal Year 2006/2007 Bridge Preventive Maintenance Program

Local Agencies must develop objective procedures to prioritize their preventive maintenance
projects should include the repair of scour countermeasure, embankment erosion control and

Priority should be given to bridges that are not eligible for rehabilitation or replacement under the Federal Hi
condition to maximize their service life and to conserve limited funds available for brid

or FO and have a sufficiency rating of 80 or less.)

Deadlines:

Local agency transmits the BPMP with cover letter certifying compliance with these program guidelines. The electronic copy (any spreadsheet format
transmittal letter. The DLAE’s must receive the BPMPs by September 30th for funds to be obli

granted.

Accountability:

projects. These procedures must be included in the project files for review in future audits. High priority
the repair, restoration, and strengthening of structural elements.

ghway Bridge Program. The intent of the program is to keep these bridges in structurally good
ges that do require major rehabilitation or replacement. (Bridges eligible for rehabilitation or replacement are rated SD

) should be included on a CD with the paper
gated in the next FFY year, and January 30th of each year for adjustments. No time extensions will be

Local Agencies are responsible for understanding and complying with the program requirements defined in the "Bridge Preventive Maintenance Program Guidelines For Local Agencies."

- PMO00133
(EDIT Federal Fiscal Year as Needed)
Priority (Lowest Number | County | Implementing i from Inspection | Local Agency Feature ‘ Sufficiency | SD/IFO . | ‘ Total Particip.| Federal |Running Fed| Local Running Local
Is Top Priority) Location Agency | Report Bridge ID Facility Carried Intersected Location [Inspection Date| Rating Status | Work Description | Quantity | Unit Unit Cost Cost Share Summary Share |  Share
__1|Madera | City of Madera %41(10009 Cleveland Avenue  Fresno River .1 Mi. West of SR 145 2/3/2016 86.3 Backfill Abut-9/Erosion Control 1 LS 10,000/ 10,000) 8,853 8,853) 1,147 1,147 i
2/Madera  City of Madera |41C0043 N. Gateway Drive Fresno River North of Central Avenue 1/12/2016 80.6 Backfill Steel Piles at Bents 749 1 LSi 20,0005 15,000 13,280 22,133| 1,721 2,868
- e | | S i | | _ WS- -
2!Madera City of Madera |41C0043 N. Gateway Drive | Fresno River North of Central Avenue | 1/12/2016 80.6 Remove blanket flaking rust 1| LS| 5,000| 5,000 4,427 26,558| 574 3,441
AL ! ! v . 1. ki d 2 : .
3/Madera | City of Madera 41C0043 N. Gateway Drive | Fresno River North of Central Avenue 1/12/2016 80.6 Apply Paint Coating to Piles 1 LS 2,500 2,500 2,213 28,772| 287 3,728
1!Madera | City of Madera |41C0155 Clark.Street Fresno River -1 Mi. West of Road 26 1/12/2018 72.9| Provide Scour protection Abut-3 1 LS 10,000 10,000] 8,853 37.625{ 1,147 4,875 o
- 1/Madera City of Madera 41C0155 Clark Street Fresno River .1 Mi. West of Road 26 1/12/2016 72.9 Mobilization, Insurance and Bonds 1 LS 5,000.00 5,000§ 4 427 42,052| 574 5,448
11Madera City of Madera |41C0155 N Clark Street Fresno River .1 Mi. West of Road 26 1/12/2016 729 Traffic Control and Signage 1 LS| 5,000.00 5,000 4,427 46,478 574| 6,022
jiMadera City of Madera [41C0155 Clark Street |Fresno River .1 Mi. West of Road 26 1/12/2016 72.9 Air and Water Pollution Control 1 LS 1,000.00 1,000 885 47,354’ 115 6,136
1/Madera _ City of Madera |41C0155 B Clark Street Fresno River .1 Mi. West of Road 26 1/12/2016 72.9 Demolition and Removal/Disposal _ A LS| 5,000.00 5,000 4,427 51,790 574 6,710
- ~1/Madera  City of Madera | 41C0155 Clark Street Fresno River .1 Mi. West of Road 26 1/12/2016 72.9 Replace Timber Stringers 331 _SF 180.00 59,580 52,746 104,536 6,834 13,544
1/Madera |City of Madera |41C0155 Clark Street Fresno River -1 Mi. West of Road 26 1/12/2016 72.9 Replace Timber Cross Bracing 1 LS| 2,000.00 2,000 1,771 106,307 229 13,773
1|Madera | City of Madera |41C0155 Clark Street Fresno River -1 Mi. West of Road 26 1/12/2016 72.9 Sawcut/Remove/Replace AC " 900 SF ~10.00! 9,000 7,968 114,275 1,032 14,805
) B 1/ Madera  City of Madera |41C0155 Clark Street 'Fresno River -1 Mi. West of Road 26 1/12/2016 72.9 Prepare As-built Plan .3 LS| 1,000.00 1,000 885 107,192 15 13,888
1/ Madera |City of Madera |41C0155 Clark Street _jFresno River .1 Mi. West of Road 26 1/12/2016 72.9 Remove and Reinstall Bridge Railing 1 LS| 1,000.00 1,000 ~ 885| 108,077| 115 14,003
| 41C0009/41C0043/ 1 ! .
1/Madera | City of Madera |41C0155 ) ‘ | | Miscellaneous Facilities and Operations 1 LS| 10,000.00| 10,000 8,853| 116,930 1,147| 15,150
41C0009/41C0043/ ‘ | | | |
1/ Madera | City of Madera  41C0155 | | | Preliminary Engineering/Environmental Doc 1 LS| 30,000.00| 30,000| 28,559 143,489 3,441 18,591
}4100009/4100043/ ; ! i
1 Madera | City of Madera |41C0155 N | | Const Mgmt/Inspection/Contingencies 1 LS| 20,000.00| 20,000 17,706/ 161,195 2,294] 20,885
) I | [ | 3 191,080 169,163 21917 )
_ | | o : 1
i i | 1 |
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