

DISTRICT-COUNTY-ROUTE: 12 - ORA - 22-2.892

CONTRACT NO.: 12A1675

TOTAL BID: 129,829.00

BID OPENING DATE: February 28, 2017

BIDDER'S NAME: Peterson-Chase General Engineering Construction, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION¹ _____

Bid Item Number	Description of Work to be Subcontracted to DVBE or Materials to be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	Traffic Control (portion)		E-NOR Traffic Control # 37084 (310) 513-6209	\$ 7,250.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>7,250.00</u> <u>5.6</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.
3. The bidder's DVBE information shall include the names of DVBE firms and/or DVBE joint venture partners to be used, that will participate, with a complete description of work or supplies to be provided by each, the dollar value of each DVBE transaction, and a written confirmation on company letterhead from the DVBE that it is participating in the contract. A copy of the DVBE's quote will serve as written confirmation that the DVBE is participating in the contract.

Signature of Bidder

2/27/2017

Date

(949) 252-0441

(Area Code) Telephone Number

Dick W. Vogels

Contact Person

(Type or Print)

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
BID PROPOSAL FOR UNIT BID ITEMS
 ADM-1509 (7/97) Pg. 1 of 3

PROPOSAL TO THE STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

APPROXIMATE MAGNITUDE OF WORK
\$233,650

For: Remove and replace striping and pavement markings. Place High Visibility Traffic Strips.
 Install additional lighting. Remove and replace sign panels.

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; and the bidder has carefully examined the proposed form of contract and the plans therein referred and the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the State of California to provide all necessary labor, materials, tools or equipment and to do all the work specified in the contract, in the time and manner therein prescribed, and that the bidder will take full payment therefore the following unit prices:

Item No.	Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
1	120090	CONSTRUCTION AREA SIGN	LS	1	3800. ⁰⁰	3800. ⁰⁰
2	120100	TRAFFIC CONTROL SYSTEM	LS	1	11,100.⁰⁰ 11,000. ⁰⁰	11,100.⁰⁰ 11,000. ⁰⁰ (DWV)
3	128651	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3	1130. ⁰⁰	3390. ⁰⁰
4	130200	PREPARE WATER POLLUTION CONTROL SYSTEM	LS	1	495. ⁰⁰	495. ⁰⁰
5	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	6	152. ⁰⁰	912. ⁰⁰
6	130100	JOB SITE MANAGEMENT	LS	1	256. ⁰⁰	256. ⁰⁰
7	153136	REMOVE CONCRETE CURB&GUTTER AND SIDEWALK	LF	95	160. ⁰⁰	15,200. ⁰⁰
8	153247	REMOVE CONCRETE CURB RAMP	CY	4	142. ⁰⁰	568. ⁰⁰
9	731627	MINOR CONCRETE	CY	121	490. ⁰⁰	59,290. ⁰⁰

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

BID PROPOSAL FOR UNIT BID ITEMS

ADM-1509 (7/97) Pg. 2 of 3

Item No.	Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
10	155232	SAND BACKFILL	CY	115	160. ⁰⁰	18,400. ⁰⁰
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	40	30. ⁵⁰	1220. ⁰⁰
12	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	40	43. ⁰⁰	1720. ⁰⁰
13	15425	ADJUST PULL BOX	EA	12	160. ⁰⁰	1920. ⁰⁰
14	150742	REMOVE SIGN	EA	1	128. ⁰⁰	128. ⁰⁰
15	566011	INSTALL SIGN-ONE POST	EA	1	510. ⁰⁰	510. ⁰⁰
16	731656	CURB RAMP DETECTABLE WARNING SURFACE	SQFT	30	63. ⁰⁰	1890. ⁰⁰
17	70030	LEAD COMPLIANCE PLAN	LS	1	830. ⁰⁰	830. ⁰⁰
18	999990	MOBILIZATION	LS	1	8200. ⁰⁰	8200. ⁰⁰
TOTAL						129,829. ⁰⁰

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SMALL BUSINESS STATUS
DES-CE-0102.4 (REV 3/2008)

CONTRACT NO. - 12A1675

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California? Check one:

☐ Yes: Certification number? _____

☒ No

Note: This small business questionnaire is included for statistical reporting only.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST


DES-OE-0102.2C (REV.03/2015)

Bidding Firm: Peterson-Chase General Engineering Construction, Inc.

Business Name and Location	CA State Contractor License Number	Public Works Contractor Registration Number	Bid Items Numbers	Percentage of Bid Item Subcontracted (Whole Numbers)	Description of Portion of Work
E-Nor Innovations Paramount, CA	931953	1000007079	2	65 %	Traffic control

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723

DVBE/SBE# 37084

(310)513-6209 Ph 310-513-6299 Fax

UDBE/DBE/MBE/SBE#37718

Public Works DIR#1000007079

Date: 3/1/17

To: Bidding Estimator

Project Number: 12-A1675 (Caltrans)

Contractor: Bidding Estimator

Bid Date: 3/1/17

Bid Time: 2:15 PM

ITEM	DESCRIPTION	COST
-------------	--------------------	-------------

TRAFFIC CONTROL SYSTEMS

MONDAY-FRIDAY

**1 LANE 1 DIRECTION, 1 MILE, 1 T.C. TRUCK 2 MEN
INCLUDES 2 RAMP CLOSURE. SEE CMS RENTAL
BELOW.**

8HRS

PER DAY

\$1,450 X 5 = 7250.00

1 LANE 1 DIRECTION, 1 MILE 1 T.C. CREW 2 MEN

10HRS

\$1,882

ADDITIONAL LANE ADD

EACH

\$ 75

1-2 LANES / W CONNECTOR CLOSURE CMS INCLUDED

8HRS

\$1,555

CONNECTOR/RAMP CLOSURE

EACH

\$ 75

ATTENUATOR TRUCK / DRIVER

8HRS

\$ 850

POLITE CAR

8HRS

\$ 750

IMPACT ATTENUATOR VEHICLE WITH DRIVER

8HRS

\$ 980

FLAGGING - 2 MEN/DAY (T-13) NO RUMBLE STRIPS

8HRS

\$1,450

**FLAGGING - 2 MEN/DAY (T-13) INCLUDES RUMBLE
STRIP.**

8HRS

\$1,470

THE DRIVER IS INVOICED PORTAL TO PORTAL.

RAMP NOTICE SIGNS

RENTAL PER DAY

EACH

\$7

PORTABLE CHANGEABLE MESSAGE BOARD

DAILY

EACH

\$ 200.00

WEEKLY

EACH

\$ 400.00

MONTHLY

EACH

\$1,000.00

ARROWBOARD

DAILY	EACH	\$ 40.00
WEEKLY	EACH	\$ 200.00
MONTHLY	EACH	\$ 400.00
DELIVERY	EACH	\$ 55.00
PICK UP	EACH	\$ 55.00

ATTENUATOR TRUCK RENTAL DAILY \$200, WEEKLY \$875, MONTHLY \$3,500
MILEAGE CHARGE .45 PER MILE.

DELIVERY	EACH	\$ 55.00
PICK UP	EACH	\$ 55.00

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

- A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
- B. ADDITIONAL HOURS LABOR:
OT PER MAN, PER HOUR \$108
DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (I.E. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,