



District 8 A&E Traffic Operations and Transportation Planning Services


**March 10, 2017
9:00 am – 10:00 am
District 8
464 West 4th Street, Room 805
San Bernardino, CA 92401**

Agenda

- Purpose of the Outreach
- Roundtable Introductions
- Small Business
- Contract Overview
- Contract Scope of Services
- Tentative Schedule
- Consultant Selection Process
- Question and Answer Session
- Networking
- Adjourn



Purpose of this Outreach

- Contract Overview
 - Networking Opportunity
 - Information Sharing
 - Question and Answer Session
- 

Roundtable Introduction

- Firm Name and Individual Name (Plan to be a Prime or Sub)
- Caltrans Staff – Name, Title & Role

Contract Overview

Scope:

- On-Call Contract. The Consultant shall perform consultation, research, professional and technical services required for Traffic Operations and Transportation Planning services

Location:

- District 8 - Riverside and San Bernardino Counties

Cost:

- Contract Estimated Value is \$1.2 million - \$2.2 million

Duration:

- Contract term is 3 years

DBE Goal:

- 13%

Scope of Services

Types of work include but are not limited to:

- Perform operational analyses, using either macroscopic, microscopic, macrosimulation and/or microsimulation analyses for existing and/or forecasted demand.
- Conduct corridor system-wide analysis
- Collect, aggregate, and summarize existing traffic volume data
- Determine operationally preferred alternatives and make design recommendations for project alternatives based on traffic analysis results
- Collect, aggregate, and summarize existing travel time and speed profile data by floating car method (Tach Run)
- Produce technical reports or memoranda to document the results and conclusions of work
- Provide responses to comments of agencies, organizations, or general public related to traffic analysis work
- Prepare Intersection Control Evaluation (ICE) Report
- Prepare Transportation Management Plan (TMP) Documents
- Calculate permitted lane closure hours and prepare lane requirements charts
- Evaluate and prepare detour layouts and graphics for construction traffic handling
- Prepare Significant Issue Report (SIR)

Tentative Schedule

- Advertisement 3rd week of March 2017
- SOQ Due 2nd week of April 2017
- Interview 4th week of April 2017
- Cost Negotiation 2nd week of May 2017
- Award & Execution 3rd week of May 2017

DPAC Website

For information and procedures on Caltrans A&E contracts, visit the Division of Procurements and Contracts (DPAC) website:

- <http://www.dot.ca.gov/hq/dpac/aeinfo.htm>
- <http://www.dot.ca.gov/hq/dpac/ae/doc/lookahead.pdf>




Consultant Selection Process

- Information presented by Nelson Kwong, DPAC Coordinator
- 

Question and Answer Session



Networking



Adjourn

