


STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

**BID PROPOSAL FOR UNIT BID ITEMS**

ADM-1509 (7/97) Pg. 2 of 2

Item No.	Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
8	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	115	115
<b>TOTAL</b>						103,412
<p>1. If the bidder is awarded the contract and refuses to execute the contract forms presented for signature within the time and manner required, the bidder will be liable to the Department of Transportation for actual damages resulting to the Department therefrom or 10% of the amount bid, whichever is less. Should the bidder fail to pay these damages, the Department may list the bidder as in default and ineligible to bid future Department projects.</p> <p>2. The bid of any Contractor who is currently in default with the Department on a contract already awarded may be regarded as non-responsive and may be rejected. Default is defined as being within a period of liquidated damages on uncompleted work or under notice to begin or complete a contract where work has not commenced within the time limit set forth in that notice or was suspended without valid cause, or failure to perform the required work in a manner satisfactory to the Engineer.</p>						
BUSINESS NAME (PRINT OR TYPE)					DATE	
Griffith Company					4-19-17	
BY (MUST BE SIGNED BY AUTHORIZED PERSON)			TITLE		BUSINESS PHONE	
 Stevie C. Devers			Chief Estimator		661-392-6640	
BUSINESS ADDRESS (STREET/P.O. BOX, CITY, STATE)				ZIP	BUSINESS FAX	
1128 Carrier Parkway Avenue Bakersfield, CA				93308	661-393-9525	
SMALL BUSINESS CERTIFICATION NO.:	STATE CONTRACTOR'S LICENSE BOARD LICENSE NO.:	STATE CONTRACTOR'S LICENSE BOARD LICENSE CLASSIFICATION:			FED I.D. NO. / SOC. SEC. NO.:	
N/A	88	A, B, C-8, C-12, C27, HAZ			95-0795590	
DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NUMBER.:						
1000005611						

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
**BID PROPOSAL FOR UNIT BID ITEMS**  
 ADM-1509 (7/97) Pg. 1 of 2

**PROPOSAL TO THE STATE OF CALIFORNIA**  
**DEPARTMENT OF TRANSPORTATION**

APPROXIMATE MAGNITUDE OF WORK

\$74,000.00

**For:** In Kern County near Lebec on Route 5 From 0.4 Mile North of Cuddy Creek Bridge to 0.9 mile north of Fort Tejon Overcrossing and from 0.4 mile north of Grapevine Undercrossing to 0.1 mile north of Route 5/99 Separation

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; and the bidder has carefully examined the proposed form of contract and the plans therein referred and the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the State of California to provide all necessary labor, materials, tools or equipment and to do all the work specified in the contract, in the time and manner therein prescribed, and that the bidder will take full payment therefore the following unit prices:

Item No.	Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
1	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	9,475.00	9,475.00
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	22,180	22,180
3	128652	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	4,735	4,735
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	2,830	2,830
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	860	860
6	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	STA	1,580	33	52,140
7	846052	12" RUMBLE STRIP (CONCRETE PAVEMENT)	STA	73	149	10,877



**DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS**

STD. 843 (Rev. 5/2006)

**Instructions:** The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

**SECTION 1**Name of certified DVBE: MALLARD CONSTRUCTION INC DVBE Ref. Number: 1748928

Description (materials/supplies/services/equipment proposed): \_\_\_\_\_

Solicitation/Contract Number: 06A2352 SCPRS Ref. Number: \_\_\_\_\_  
(FOR STATE USE ONLY)**SECTION 2****APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.**

- ☒ I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.
- ☐ Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

SAMUEL D. MULLEN OWNER [Signature] 4/19/17  
(Printed Name of DV Owner/Manager) (Signature of DV Owner/Manager) (Date Signed)

\_\_\_\_\_  
(Printed Name of DV Owner/Manager) (Signature of DV Owner/Manager) (Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: N/A  
(If more than one firm, list on extra sheets.) (Print or Type Name)

Firm/Principal Phone: 714 769-8070 Address: 638 W. SOUTHERN AVE ORANGE, CA 92865

**SECTION 3****APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.**

- ☐ Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.
- ☒ The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

SAMUEL D. MULLEN [Signature] 4/19/17  
(Printed Name) (Signature) (Date Signed)

638 W. SOUTHERN AVE ORANGE CA 92865 760 550-1645 03-0453446  
(Address of Owner) (Telephone) (Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

SAMUEL D. MULLEN [Signature] 4/19/17  
(Printed Name of DV Manager) (Signature of DV Manager) (Date Signed)

Page 1 of 1

PRINT

CLEAR

[illegible]



# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 89 / 1184

a DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865

Ph. (760) 550-1645 Fax (714) 974-1753

E-MAIL: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Agency: Caltrans

Project: Contract - 06A2352 - Install Shoulder Rumble Strips

Bid Date: 4/20/2017

Addenda Noted:

DIR Number: 1000007027

Estimator: Gary Rivers

Cell Phone: 714-785-5394

Quote No: GR-2976

1	Construction Area Signs (See Below Terms)	1 LS	\$9,675.00
	<p>Price does not include maintenance, relocation changes of dates or replacements.</p> <p>Core Drilling or Concrete Repair / Patchwork Is not included</p> <p>Sign Panels Are to be Reused as staging and phasing plans noted per plans issued by contractor</p> <p>Excludes Traffic Control for Installation of all Construction Area Signs</p> <p>If Signs are damaged, lost, stolen the Contractor will bear all cost.</p>		
2	Traffic Control System (See Below Item)		
	Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)		\$ 1,875.00
	Each Additional Lane within the same closure		\$ 75.00
	Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)		\$ 1,875.00
	Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours)		\$ 1,875.00
	(No Charge for Ramp Closure within Closed Lane)		
	Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%		
	<p>(Please note that Each Truck with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons.</p> <p>Any additional equipment / material will be charge at Caltrans Rates)</p>		
	<p>Mallard Construction reserves the right to request a secure parking location for its Traffic Control Vehicle within the Contractor Job site yard. Parking to be provided to crew upon arrival to secure pricing</p>		
	2 Man Flagging Operation (Up to 8 hrs. on site)		\$ 1,875.00
	3 Man Pilot Car (Up to 8 Hrs. on site)		\$ 2,550.00
	If Rumble Strip rental is required, then please add the following cost (Rental)		
		Weekly	\$ 500.00
		Monthly	\$ 1,700.00
	One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)		\$ 1,050.00
	Additional Laborers (Up to 8 Hrs. on site)		\$ 465.00
	Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)		\$ 990.00
	Attenuator Truck without Driver ( \$ 0.49 per mile charge)		

100%

	Daily	\$ 300.00
	Weekly	\$ 800.00
	Monthly	\$ 2,800.00
3	PCMS Boards (Excludes Delivery)	
	Daily	\$ 175.00
	Weekly	\$ 450.00
	Monthly	\$ 1,000.00
Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.		
First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference		
Cancellations Policy:		
	4 Hrs. prior to Show up	No Charge
	Show up time Per Person	4 Hour minimum
	Directly after set up of Freeway / Ramp Closure	Total man hours (portal to portal)
Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.		

### ***Project Terms & Conditions:***

- A. A minimum of 10 working days prior notification is required for each move- in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.
- I. As Stated above, Mallard Construction can request parking Traffic Control vehicle at Contractor's Yard During the Project Duration

### ***Payment Terms:***

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

### ***General Terms & Conditions***

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.


Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

P:(714) 974-1190 F:(714) 974-1753 C: (714) 785-5394

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature:



Print Name:

Gary Rivers

Company:

Mohnd Coast

Position:

VP - Est.