

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
**BID PROPOSAL FOR UNIT BID ITEMS**  
 ADM-1509 (7/97) Pg. 1 of 2

**PROPOSAL TO THE STATE OF CALIFORNIA**  
**DEPARTMENT OF TRANSPORTATION**

APPROXIMATE MAGNITUDE OF WORK

\$74,000.00

**For:** In Kern County near Lebec on Route 5 From 0.4 Mile North of Cuddy Creek Bridge to 0.9 mile north of Fort Tejon Overcrossing and from 0.4 mile north of Grapevine Undercrossing to 0.1 mile north of Route 5/99 Separation

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; and the bidder has carefully examined the proposed form of contract and the plans therein referred and the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the State of California to provide all necessary labor, materials, tools or equipment and to do all the work specified in the contract, in the time and manner therein prescribed, and that the bidder will take full payment therefore the following unit prices:

Item No.	Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
1	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	\$8000. <sup>00</sup>	\$8000. <sup>00</sup>
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	\$20,000. <sup>00</sup>	\$20,000. <sup>00</sup>
3	128652	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	\$2000. <sup>00</sup>	\$2000. <sup>00</sup>
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	\$28,000. <sup>00</sup>	\$28,000. <sup>00</sup>
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	\$5000. <sup>00</sup>	\$5000. <sup>00</sup>
6	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	STA	1,580	\$36. <sup>00</sup>	\$56,880. <sup>00</sup>
7	846052	12" RUMBLE STRIP (CONCRETE PAVEMENT)	STA	73	\$60. <sup>00</sup>	\$4380. <sup>00</sup>

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

**BID PROPOSAL FOR UNIT BID ITEMS**

ADM-1509 (7/97) Pg. 2 of 2

Item No.	Cost Code	Item	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Item Total (In Figures)
8	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	\$ 700. <sup>00</sup>	\$ 700. <sup>00</sup>
<b>TOTAL</b>						\$ 124,960. <sup>00</sup>
<p>1. If the bidder is awarded the contract and refuses to execute the contract forms presented for signature within the time and manner required, the bidder will be liable to the Department of Transportation for actual damages resulting to the Department therefrom or 10% of the amount bid, whichever is less. Should the bidder fail to pay these damages, the Department may list the bidder as in default and ineligible to bid future Department projects.</p> <p>2. The bid of any Contractor who is currently in default with the Department on a contract already awarded may be regarded as non-responsive and may be rejected. Default is defined as being within a period of liquidated damages on uncompleted work or under notice to begin or complete a contract where work has not commenced within the time limit set forth in that notice or was suspended without valid cause, or failure to perform the required work in a manner satisfactory to the Engineer.</p>						
BUSINESS NAME (PRINT OR TYPE)					DATE	
Central Striping Service, Inc.					4/20/17	
BY (MUST BE SIGNED BY AUTHORIZED PERSON)			TITLE		BUSINESS PHONE	
Swalken			Controller		916-635-5175	
BUSINESS ADDRESS (STREET/P.O. BOX, CITY, STATE)				ZIP	BUSINESS FAX	
3489 Luyang Dr. Rancho Cordova, CA				95742	916-631-9427	
SMALL BUSINESS CERTIFICATION NO.:	STATE CONTRACTOR'S LICENSE BOARD LICENSE NO.:	STATE CONTRACTOR'S LICENSE BOARD LICENSE CLASSIFICATION:			FED I.D. NO. / SOC. SEC. NO.:	
20572	403896	C 3 2			94-2609920	
DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NUMBER.:						
1000006499						





P.O. BOX 492336 Redding Ca. 96049

**SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513**

CDOT # 06-A2352

Bid Date 04/20/2017

**Bid item # 1 CONSTRUCTION AREA SIGNS** furnish, install, remove (add \$850.00 to have Titan USA project) CS-1 = \$5100.00  
 Ramp Notification Signs (SP-1) Can be provided for an additional \$185.00 ea. — 1 LS = \$5100.00

**Bid item # 2 TRAFFIC CONTROL**

**2 Man Lane closure & Shoulder closure** Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1450.00

10hr shift= \$1870.00

12 hr shift= \$2290.00

Rate does not include TMA

**Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)**

24 hr traffic is subject to additional fuel charge

**Type III truck mounted Attenuator** (bare rental) \$400.00 day \$1250.00 week \$4000.00 month

**Attenuator Truck With Operator** ( Contractor is Responsible For Fuel )

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

**Attenuator Delivery Fee** \$400.00 ea. way

4 SHIFTS @ \$2290.00 = \$9160.00

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

**2 man flagging crew 8hr shift= \$1350.00 + pilot car \$800.00 = \$2150.00**

**2 man flagging crew 10hr shift= \$1770.00 + pilot car \$1030.00 = \$2800.00**

**2 man flagging crew 12 hr shift= \$2150.00 + pilot car \$1260.00 = \$3410.00**

**Rumble Strips – Set up and tear down \$250.00 day if needed (With traffic only)**

**Additional Flaggers-** 8 hr shift \$650.00 over time billed at \$105.00 per man hr

**Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$800.00 overtime billed at \$115.00 per hr

**Over time billed at \$105.00per man hr**

**½ Hr OT will be added daily per man if not relieved by contractor for lunch**

**All Night Work** is billed an additional \$3.50 per man hr

**Signatory to Northern California Laborers Union**

**Signatory to Southern California Laborers Union**

**Bid Item # 3 PORTABLE CHANGEABLE MESSAGE BOARDS (With traffic only)**

\$1400.00 a month, \$650.00 week, \$300.00 a day, \$300 Delivery Charge Per Board ea. way  
 (Contractor is responsible for any damages to PCMS boards while on project such as theft or vandalism) 1 ea \$950.00

**There will be no retention held on Traffic Control.** There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$3.00 per hr per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Stand-by time charged at \$85.00 hr per man

**Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. **All bid items are subject to availability at the time of project start date.**

**Titan DVBE .** will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

**THIS QUOTE MUST BE ATTACHED TO YOUR SUBCONTRACT**

**Signature** \_\_\_\_\_

**Eugene Tucker Titan DVBE  
Operations Manager  
Cell # 530-949-4358  
Email [gene.titandvbe@yahoo.com](mailto:gene.titandvbe@yahoo.com)**