

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
BID PROPOSAL FOR UNIT BID ITEMS
 ADM-1509 (7/97) Pg. 1 of 2

PROPOSAL TO THE STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

APPROXIMATE MAGNITUDE OF WORK
 \$ 279,696.00

For: Install New Traffic signal with audible pedestrian signals, countdown pedestrian signals and bicycle detection at Studebaker Road off ramp from Southbound Route 405.


The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; and the bidder has carefully examined the proposed form of contract and the plans therein referred and the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the State of California to provide all necessary labor, materials, tools or equipment and to do all the work specified in the contract, in the time and manner therein prescribed, and that the bidder will take full payment therefore the following unit prices:

| Item No. | Cost Code | Item | Unit of Measure | Estimated Quantity | Unit Price (In Figures) | Item Total (In Figures) |
|----------|-----------|--|-----------------|--------------------|-------------------------|-------------------------|
| 1 | 120165 | CHANNELIZER (SURFACE MOUNTED) | EA | 20 | 36 | 720 |
| 2 | 141103 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | LF | 100 | 42 | 4,200 |
| 3 | 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | LF | 220 | 4.80 | 1,056 |
| 4 | 150715 | REMOVE THERMOPLASTIC PAVEMENT MARKING | SQFT | 130 | 3 | 390 |
| 5 | 150722 | REMOVE PAVEMENT MARKER | EA | 20 | 6 | 120 |
| 6 | 150744 | REMOVE ROADSIDE SIGN (WOOD POST) | EA | 2 | 300 | 600 |
| 7 | 150748 | REMOVE ROADSIDE SIGN PANEL | EA | 2 | 96 | 192 |
| 8 | 153240 | REMOVE CONCRETE (CURB, GUTTER & SIDEWALK) | CY | 15.6 | 400 | 6,240 |
| 9 | 190105 | ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) | CY | 2 | 1000 | 2,000 |
| 10 | 260303 | CLASS 3 AGGREGATE BASE (CL3 AB) | CY | 2.7 | 800 | 2,160 |

| | | | | | | |
|----|--------|---|------|------|-------------------|----------------------|
| 11 | 280000 | LEAN CONCRETE BASE (LCB) | CY | 1.6 | 1,500 | 2,400 |
| 12 | 401050 | JOINTED PLAIN CONCRETE PAVEMENT (JPCP) | CY | 3.8 | 800 | 3,040 |
| 13 | 560248 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"- UNFRAMED) | SQFT | 74 | 18. ⁶⁰ | 1,376. ⁴⁰ |
| 14 | 566011 | ROADSIDE SIGN - ONE POST | EA | 6 | 300 | 1,800 |
| 15 | 568001 | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | EA | 2 | 114 | 228 |
| 16 | 730070 | DETECTABLE WARNING SURFACE | SQFT | 130 | 30 | 3,900 |
| 17 | 731627 | MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP) | CY | 14.1 | 1,500 | 21,150 |
| 18 | 820135 | OBJECT MARKER (TYPE R) | EA | 1 | 78 | 78 |
| 19 | 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE | LF | 100 | 2. ⁴⁰ | 240 |
| 20 | 840506 | 8" THERMOPLASTIC TRAFFIC STRIPE | LF | 240 | 6 | 1,440 |
| 21 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 750 | 3. ⁶ | 2,700 |
| 22 | 850111 | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 20 | 6 | 120 |
| 23 | 860201 | SIGNAL AND LIGHTING | LS | LS | 190,000 | 190,000 |
| 24 | 066596 | ADDITIONAL WATER POLLUTION CONTROL | LS | LS | 600 | 600 |
| 25 | 066595 | WATER POLLUTION CONTROL MAINTANANCE SHARING | LS | LS | 600 | 600 |
| 26 | 130100 | JOB SITE MANAGEMENT | LS | LS | 12,000 | 12,000 |
| 27 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LS | 2,400 | 2,400 |
| 28 | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | LS | LS | 600 | 600 |
| 29 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LS | 1,500 | 1,500 |

| | | | | | | |
|--------------|---------|--|----|----|-------|------------------------------|
| 30 | 066070 | MAINTAIN TRAFFIC | LS | LS | 1,500 | 1,500 |
| 31 | 066860 | MAINTAIN EXISTING ELECTRICAL SYSTEM | LS | LS | 1,500 | 1,500 |
| 32 | 066063 | TRAFFIC MANAGEMENT PLAN PUBLIC INFORMATION | LS | LS | 1,500 | 1,500 |
| 33 | 066867A | BATTERY BACK UP SYSTEM (BBS) ELECTRONIC ASSEMBLY | LS | LS | 1,500 | 1,500 |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| TOTAL | | | | | | 269,850.⁴⁰ |

1. If the bidder is awarded the contract and refuses to execute the contract forms presented for signature within the time and manner required, the bidder will be liable to the Department of Transportation for actual damages resulting to the Department therefrom or 10% of the amount bid, whichever is less. Should the bidder fail to pay these damages, the Department may list the bidder as in default and ineligible to bid future Department projects.
2. The bid of any Contractor who is currently in default with the Department on a contract already awarded may be regarded as non-responsive and may be rejected. Default is defined as being within a period of liquidated damages on uncompleted work or under notice to begin or complete a contract where work has not commenced within the time limit set forth in that notice or was suspended without valid cause, or failure to perform the required work in a manner satisfactory to the Engineer.

| | | |
|---|--|--|
| BUSINESS NAME (PRINT OR TYPE) CALPROMAX ENGINEERING, INC. | | DATE June 16, 2016 |
| BY (MUST BE SIGNED BY AUTHORIZED PERSON)  | TITLE PRESIDENT | BUSINESS PHONE (714) 757-5738 |
| BUSINESS ADDRESS (STREET/P.O. BOX, CITY, STATE) 650 N. ROSE DRIVE #186, PLACENTIA, CA | ZIP 92870 | BUSINESS FAX (714) 459-7088 |
| SMALL BUSINESS CERTIFICATION NO.: NONE | STATE CONTRACTOR'S LICENSE BOARD LICENSE NO.: 995933 | STATE CONTRACTOR'S LICENSE BOARD LICENSE CLASSIFICATION: A, C-10 |
| DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NUMBER.: | | 46-3435636 |
| | | 1000028249 |

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2C (REV.03/2015)

Bidding Firm: CALPROMAX ENGINEERING, INC.

| Business Name and Location | CA State Contractor License Number | Public Works Contractor Registration Number | Bid Items Numbers | Percentage of Bid Item Subcontracted (Whole Numbers) | Description of Portion of Work |
|--|------------------------------------|---|------------------------|--|--------------------------------|
| Unique Performance Const. Inc Anaheim, CA | 801860 | 1000005463 | 23 Partial | 36% | Traffic signal & civil work |
| Mallard Const. Inc Orange, CA | 826607 | 1000007027 | 1-7, 13-15 18-22 | 83% 83% 83% | Remove & new striping |
| Global Road Sealing Inc. Garden Grove, CA | 757584 | 1000007714 | 23 Partial | 3.1% | Loops |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DISTRICT-COUNTY-ROUTE: 07 - LOS ANGELES - 405 - 0.605

CONTRACT NO.: 07A4023

TOTAL BID: 269,850.⁴⁰

BID OPENING DATE: June 16, 2016

BIDDER'S NAME: CALPROMAX ENGINEERING, INC.


DVBE PRIME CONTRACTOR CERTIFICATION' N/A

| Bid Item Number | Description of Work to be Subcontracted to DVBE or Materials to be Supplied by DVBE ² | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|-------------------------|--|-------------------|--|-----------|
| 1-7, 13-15, 18-22 | Channelizer, Remove & install striping & signs | | Mallard Construction Inc. 714-785-5394 # 174829 | 12,717 |
| 123 Partial | Electrical Conduits & wires | | Dusty Diamond Enterprise 323-717-6224 # 1519120 | 9,850 |

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

| | |
|------------------------------------|------------------|
| Total Claimed Participation | \$ 22,567 |
| | 8.36 % |

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.
- The bidder's DVBE information shall include the names of DVBE firms and/or DVBE joint venture partners to be used, that will participate, with a complete description of work or supplies to be provided by each, the dollar value of each DVBE transaction, and a written confirmation on company letterhead from the DVBE that it is participating in the contract. A copy of the DVBE's quote will serve as written confirmation that the DVBE is participating in the contract.


 Signature of Bidder 06/15/2016
 Date

(714) 757-5738
 (Area Code) Telephone Number

NIZAR KABBANY
 Contact Person (Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE
 DES-OE-0102.8 (REV 2/2011)

BIDDER NAME CALPROMAX ENGINEERING, INC. CONTRACT NO. 07A4023

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

| Bid Item Number | Description of Work, Service, or Materials | Certified Small Business (Name, Telephone No., and Certification No.) | \$ Amount |
|-----------------|--|---|-----------|
| 23 partial | Electrical & Signal & Civil work | Unique Performance Const. Inc 714-528-2220 # 35195 | 68,000 |

NIZAR KABBANY
 Person to Contact (Please Type or Print)
(714) 757-5738
 (Area Code) Telephone Number

\$ 68,000
Total Claimed Participation
25² % of Contract

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

- If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 450.00 EA
- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
 - I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
 - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
 - K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
 - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____

