

**STATE OF CALIFORNIA
BUSINESS, TRANSPORTATION AND HOUSING AGENCY
DEPARTMENT OF TRANSPORTATION**

2006 CONTRACT COST DATA

**A SUMMARY OF COST BY ITEMS
FOR HIGHWAY CONSTRUCTION PROJECTS**



2006

CONTRACT COST DATA

The *Contract Cost Data* book is published annually by the Department of Transportation, Division of Engineering Services - Office Engineer, Office of Contract Awards and Services. This book includes standard contract items for major highway contracts for which bids were *awarded in 2006*. The units of measure for these items were in International System of Units (SI) and in U.S. Customary Units (English) for this publication. The appropriate conversion factors from English units to SI units are listed in Appendix A and for those who wish to convert back from SI units to English units, the appropriate conversion factors are listed in Appendix B.

Advertised item quantities have been used as source information. Item quantities may vary from the final quantities incorporated into the completed contract. Prices shown in this tabulation are the mechanically weighted average of the awarded bidders' prices and are affected by location, time, quantity in the job and size of the item (relative to the size of the job). In this book, a six-digit item code has been assigned to each standard contract item and the items are listed numerically.

For assistance, contact Division of Engineering Services - Office Engineer, Office of Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service@dot.ca.gov. The Web site address to download this book is <http://www.dot.ca.gov/hq/esc/oe/awards>.

Additional copies of this book may be purchased by writing to:

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
PUBLICATION DISTRIBUTION UNIT
1900 Royal Oaks Drive
Sacramento, California 95815
Telephone (916) 445-3520

TABLE OF CONTENTS

INDEX OF ITEM DESCRIPTION	A1
CONTRACT ITEM COST DATA.....	Page 1
APPENDIX A..... (CONVERSION FACTORS FROM ENGLISH UNITS TO SI UNITS)	Page 319
APPENDIX B..... (CONVERSION FACTORS FROM SI UNITS TO ENGLISH UNITS)	Page 319

Index of Item Description

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
0 - 9		0 - 9	
0.9 M CHAIN LINK GATE (TYPE CL-1.8)	802584	100 MM THERMOPLASTIC TRAFFIC STRIPE (DASHED YELLOW)	840565
1.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490659	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED)	840572
1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490661	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED) (BROKEN 5.18 M - 2.14 M)	840559
1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	490677	100 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	840575
1.2 M CHAIN LINK GATE (TYPE CL-1.2)	802181	100 MM WELDED STEEL PIPE CONDUIT (6.02 MM THICK)	208796
1.2 M CHAIN LINK GATE (TYPE CL-1.8)	802585	1050 MM ALTERNATIVE FLARED END SECTION	705340
1.2 M CHAIN LINK GATE (TYPE CL-1.8, EXTENSION ARM)	802587	1050 MM ALTERNATIVE PIPE CULVERT	620930
1.2 M CHAIN LINK GATE (TYPE CL-1.8, VINYL-CLAD)	802586	1050 MM CONCRETE FLARED END SECTION	705228
1.2 M WIRE MESH GATE	801191	1050 MM CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	703286
1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490663	1050 MM REINFORCED CONCRETE PIPE	650081
1.5 M CHAIN LINK GATE (TYPE CL-1.2)	802183	1050 MM TEMPORARY CULVERT	073032
1.5 M CHAIN LINK GATE (TYPE CL-1.8)	802589	12 SINGLEMODE FIBER OPTIC CABLE	867014
1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490665	12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206751
1.8 M CHAIN LINK GATE (TYPE CL-1.8)	802590	1200 MM ALTERNATIVE FLARED END SECTION	705341
1.8 M METAL GATE	801365	1200 MM ALTERNATIVE PIPE CULVERT	620933
100 MM CONDUIT	208697	1200 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	703372
100 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	208024	1200 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	703373
100 MM GATE VALVE	208494	1200 MM CONCRETE FLARED END SECTION	705229
100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208256	1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664043
100 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208292	1200 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664044
100 MM PLASTIC PIPE UNDERDRAIN	680272	1200 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664045
100 MM THERMOPLASTIC TRAFFIC STRIPE	840561	1200 MM CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	700662
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 1.83 M - 0.30 M)	840567	1200 MM CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	703288
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	840570	1200 MM PRECAST CONCRETE PIPE MANHOLE	707247
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	840568	1200 MM PRECAST CONCRETE PIPE SEWER MANHOLE	719362
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	840571		
100 MM THERMOPLASTIC TRAFFIC STRIPE (DASHED WHITE)	840566		

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
0 - 9		0 - 9	
1200 MM REINFORCED CONCRETE PIPE	650084	1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561015
1200 MM REINFORCED CONCRETE PIPE (CLASS IV)	650485	16 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206756
1200 MM REINFORCED CONCRETE PIPE SIPHON (CLASS III, RUBBER GASKET JOINT)	653356	1650 MM ALTERNATIVE FLARED END SECTION	705344
1200 MM STEEL FLARED END SECTION	705050	1650 MM ALTERNATIVE PIPE CULVERT	620943
1200 MM TEMPORARY CULVERT	073033	1775 MM X 1175 MM BITUMINOUS COATED STEEL FLARED END PIPE ARCH SECTION	705490
1220 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561012	1775 MM X 1175 MM CORRUGATED STEEL PIPE ARCH (2.77 MM THICK)	667072
1225 MM X 825 MM CORRUGATED STEEL PIPE ARCH (3.51 MM THICK)	667065	18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206752
1350 MM ALTERNATIVE PIPE CULVERT	620938	1800 MM REINFORCED CONCRETE PIPE	650092
1350 MM REINFORCED CONCRETE PIPE	650086	2.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490667
1350 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650133	2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490669
1350 MM SLIDE HEADGATE	705656	2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490671
1372 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561013	2.4 M CHAIN LINK GATE (TYPE CL-1.8)	802592
150 MM ALTERNATIVE PIPE UNDERDRAIN	685062	20 MM ELECTRIC REMOTE CONTROL VALVE	206610
150 MM CLAY SEWER PIPE	714063	20 MM GATE VALVE	208487
150 MM CONDUIT	208698	20 MM PLASTIC PIPE (IRRIGATION LINE)	208215
150 MM NON-PERFORATED PLASTIC PIPE UNDERDRAIN	680932	20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208249
150 MM PERFORATED PLASTIC PIPE UNDERDRAIN	680931	20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208284
150 MM PERFORATED STEEL PIPE UNDERDRAIN	680461	20 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208498
150 MM PLASTIC PIPE	681066	20 MM QUICK COUPLING VALVE	208517
150 MM THERMOPLASTIC TRAFFIC STRIPE	840562	200 MM ALTERNATIVE CONDUIT	208724
150 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	840576	200 MM ALTERNATIVE PIPE UNDERDRAIN	685067
150 MM WELDED STEEL PIPE (3.40 MM THICK)	703522	200 MM ANCHOR ASSEMBLY	692382
1500 MM ALTERNATIVE FLARED END SECTION	705343	200 MM BITUMINOUS COATED ENTRANCE TAPER	692093
1500 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664052	200 MM COLLECTOR SYSTEM (HORIZONTAL DRAIN)	681592
1500 MM PRECAST CONCRETE PIPE MANHOLE	707249	200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	208731
1500 MM REINFORCED CONCRETE PIPE	650089	200 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664003
1500 MM REINFORCED CONCRETE PIPE (CLASS IV)	650489	200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664004
1500 MM TEMPORARY CULVERT	073036	200 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690155

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
0 - 9		0 - 9	
200 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690156	250 MM CORRUGATED STEEL PIPE CONDUIT (1.63 MM THICK)	208743
200 MM CORRUGATED STEEL PIPE ENERGY DISSIPATOR (1.63 MM THICK)	702670	250 MM FLUME ANCHOR ASSEMBLY	692396
200 MM DOWNDRAIN SLIP JOINT	692244	250 MM FLUME DOWNDRAIN	691903
200 MM ENTRANCE TAPER	692086	250 MM REINFORCED CONCRETE PIPE (CLASS III)	650359
200 MM NON-PERFORATED STEEL PIPE UNDERDRAIN	680635	250 MM TAPERED INLET	692148
200 MM NON-PERFORATED STEEL PIPE UNDERDRAIN (2.01 MM THICK)	680637	250 MM WELDED STEEL PIPE (3.40 MM THICK)	703538
200 MM PERFORATED PLASTIC PIPE UNDERDRAIN	680933	250 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	208799
200 MM PERFORATED STEEL PIPE UNDERDRAIN (2.01 MM THICK)	680466	2740 MM STRUCTURAL STEEL PLATE PIPE (7.11 MM THICK)	670963
200 MM THERMOPLASTIC TRAFFIC STRIPE	840563	3.0 M CHAIN LINK GATE (TYPE CL-1.8)	802595
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	840574	3.0 M WIRE MESH GATE	801195
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	840564	3.7 M CHAIN LINK GATE (TYPE CL-1.2)	802185
200 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	840577	3.7 M CHAIN LINK GATE (TYPE CL-1.8)	802596
200 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	208798	3.7 M METAL GATE	801368
2100 MM REINFORCED CONCRETE PIPE	650094	3.7 M WIRE MESH GATE	801196
24 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	206910	300 MM ALTERNATIVE CONDUIT	208726
24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206753	300 MM ALTERNATIVE FLARED END SECTION	705334
2430 MM STRUCTURAL STEEL PLATE PIPE (2.82 MM THICK)	670764	300 MM ALTERNATIVE PIPE CULVERT	620904
25 MM BACKFLOW PREVENTER ASSEMBLY	208432	300 MM ALTERNATIVE PIPE CULVERT (TYPE A)	620905
25 MM BATTERY CONTROL VALVE	206663	300 MM ALTERNATIVE PIPE CULVERT (TYPE B)	620906
25 MM ELECTRIC REMOTE CONTROL VALVE	206611	300 MM ALTERNATIVE PIPE DOWNDRAIN	698091
25 MM GATE VALVE	208488	300 MM ANCHOR ASSEMBLY	692383
25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208250	300 MM AUTOMATIC DRAINAGE GATE	705559
25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208285	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	664085
25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208499	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690272
25 MM WYE STRAINER	208509	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690273
250 MM CLAY SEWER PIPE	714065	300 MM BITUMINOUS COATED DOWNDRAIN SLIP JOINT	692250
250 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	208732	300 MM BITUMINOUS COATED ENTRANCE TAPER	692094
250 MM CORRUGATED STEEL FLUME DOWNDRAIN	691027	300 MM BITUMINOUS COATED STEEL FLARED END SECTION	705054

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
0 - 9		0 - 9	
300 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	498025	32 MM GATE VALVE	208489
300 MM CLAY SEWER PIPE	714066	32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208251
300 MM CONCRETE FLARED END SECTION	705220	32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208286
300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	208733	32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208500
300 MM CORRUGATED STEEL PIPE	664008	32 MM WYE STRAINER	208510
300 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664009	350 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	498026
300 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664010	365 MM X 575 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)	657214
300 MM CORRUGATED STEEL PIPE CONDUIT (1.63 MM THICK)	208744	375 MM ALTERNATIVE PIPE CULVERT	620908
300 MM CORRUGATED STEEL PIPE DOWNDRAIN	690158	375 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664013
300 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690159	375 MM REINFORCED CONCRETE PIPE	650068
300 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690160	4" THERMOPLASTIC TRAFFIC STRIPE	840504
300 MM CORRUGATED STEEL PIPE RISER (1.63 MM THICK)	703267	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	840525
300 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	703268	4.3 M CHAIN LINK GATE (TYPE CL-1.8)	802671
300 MM DOWNDRAIN SLIP JOINT	692245	4.3 M METAL GATE	801369
300 MM ENTRANCE TAPER	692088	4.3 M WIRE MESH GATE	801272
300 MM PLASTIC PIPE	641132	4.9 M CHAIN LINK GATE (TYPE CL-1.8)	802672
300 MM PLASTIC PIPE DOWNDRAIN	690970	4.9 M WIRE MESH GATE	801274
300 MM PRECAST CONCRETE PIPE INLET	707130	40 MM BACKFLOW PREVENTER ASSEMBLY	208434
300 MM REINFORCED CONCRETE PIPE	650067	40 MM ELECTRIC REMOTE CONTROL VALVE	206613
300 MM REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT)	652253	40 MM GATE VALVE	208490
300 MM REINFORCED CONCRETE PIPE RISER	707476	40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208252
300 MM SLOTTED CORRUGATED STEEL PIPE (1.63 MM THICK)	665728	40 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208287
300 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	665729	40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208501
300 MM STEEL FLARED END SECTION	705042	40 MM WYE STRAINER	208511
300 MM TEMPORARY CULVERT	073026	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	490655
300 MM WELDED STEEL PIPE (2.67 MM THICK)	703542	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER)	498024
300 MM WELDED STEEL PIPE (6.35 MM THICK)	703545	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	498027
300 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	208800	450 MM ALTERNATIVE FLARED END SECTION	705336
32 MM ELECTRIC REMOTE CONTROL VALVE	206612	450 MM ALTERNATIVE PIPE CULVERT	620909

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
0 - 9		0 - 9	
450 MM ALTERNATIVE PIPE CULVERT (TYPE A)	620910	450 MM REINFORCED CONCRETE PIPE (CLASS II)	650273
450 MM ALTERNATIVE PIPE CULVERT (TYPE B)	620911	450 MM REINFORCED CONCRETE PIPE (CLASS III)	650365
450 MM ALTERNATIVE PIPE DOWNDRAIN	698162	450 MM REINFORCED CONCRETE PIPE (CLASS V)	650574
450 MM ANCHOR ASSEMBLY	692385	450 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650127
450 MM AUTOMATIC DRAINAGE GATE	705563	450 MM SLIDE HEADGATE	705648
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	664090	450 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	665733
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 MM THICK)	664091	450 MM SLOTTED CORRUGATED STEEL PIPE (4.27 MM THICK)	665734
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690276	450 MM STEEL FLARED END SECTION	705044
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690277	450 MM TEMPORARY CULVERT	073028
450 MM BITUMINOUS COATED ENTRANCE TAPER	692095	48 SINGLEMODE FIBER OPTIC CABLE	867017
450 MM BITUMINOUS COATED STEEL FLARED END SECTION	705055	5.5 M CHAIN LINK GATE (TYPE CL-1.8)	802674
450 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	490656	50 MM BACKFLOW PREVENTER ASSEMBLY	208435
450 MM CONCRETE FLARED END SECTION	705222	50 MM ELECTRIC REMOTE CONTROL VALVE	206614
450 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664014	50 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	208021
450 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664015	50 MM GATE VALVE	208491
450 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664016	50 MM PLASTIC PIPE (EDGE DRAIN OUTLET)	681136
450 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664068	50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208253
450 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690165	50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208288
450 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690166	50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208502
450 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690167	50 MM PLASTIC PIPE (SUBGRADE DRAIN OUTLET)	680266
450 MM CORRUGATED STEEL PIPE ENERGY DISSIPATOR (1.63 MM THICK)	702671	50 MM SLOTTED PLASTIC PIPE (SUBGRADE DRAIN)	680265
450 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	703271	50 MM WYE STRAINER	208512
450 MM DEBRIS RACK CAGE (H = 1.2 M)	706648	525 MM PLASTIC PIPE-LINER	152668
450 MM DOWNDRAIN SLIP JOINT	692246	525 MM REINFORCED CONCRETE PIPE	650072
450 MM PLASTIC PIPE	641134	525 MM X 375 MM CORRUGATED STEEL PIPE ARCH (2.01 MM THICK)	667050
450 MM PLASTIC PIPE DOWNDRAIN	690990	525 MM X 375 MM STEEL FLARED END PIPE ARCH SECTION	705474
450 MM REINFORCED CONCRETE PIPE	650069	6.4 M WIRE MESH GATE	801277
		60 SINGLEMODE FIBER OPTIC CABLE	867019
		600 MM ALTERNATIVE FLARED END SECTION	705337

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
0 - 9		0 - 9	
600 MM ALTERNATIVE PIPE CULVERT	620913	600 MM REINFORCED CONCRETE PIPE (CLASS IV)	650476
600 MM ALTERNATIVE PIPE CULVERT (TYPE A)	620914	600 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650128
600 MM ALTERNATIVE PIPE DOWNDRAIN	698169	600 MM SLIDE HEADGATE	705651
600 MM ANCHOR ASSEMBLY	692386	600 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	665737
600 MM AUTOMATIC DRAINAGE GATE	705566	600 MM STEEL FLARED END SECTION	705045
600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	664096	600 MM TEMPORARY CULVERT	073029
600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690280	600 MM TO 450 MM CORRUGATED STEEL ECCENTRIC REDUCER (2.01 MM THICK)	702187
600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690281	600 MM WELDED STEEL PIPE CASING (BRIDGE)	703481
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	490657	610 MM X 960 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III)	657345
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (GUARD RAILING)	490651	65 MM BACKFLOW PREVENTER ASSEMBLY	208436
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	490676	65 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	208022
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	498030	65 MM GATE VALVE	208492
600 MM CONCRETE FLARED END SECTION	705224	65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208254
600 MM CORRUGATED STEEL ELBOW (0.6 M X 0.9 M)	692448	65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208289
600 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664019	65 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208503
600 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664020	675 MM PLASTIC PIPE-LINER	152669
600 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664021	7.3 M CHAIN LINK GATE (TYPE CL-1.8)	802676
600 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664022	700 MM X 500 MM ALTERNATIVE PIPE ARCH CULVERT	625388
600 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690169	700 MM X 500 MM CORRUGATED STEEL PIPE ARCH (2.77 MM THICK)	667055
600 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690170	700 MM X 500 MM CORRUGATED STEEL PIPE ARCH (3.51 MM THICK)	667056
600 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690171	700 MM X 500 MM STEEL FLARED END PIPE ARCH SECTION	705476
600 MM CORRUGATED STEEL PIPE DOWNDRAIN (3.51 MM THICK)	690172	730 MM X 1150 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS IV)	657438
600 MM DOWNDRAIN SLIP JOINT	692247	75 MM BACKFLOW PREVENTER ASSEMBLY	208437
600 MM ENTRANCE TAPER	692091	75 MM ELECTRIC REMOTE CONTROL VALVE	206616
600 MM PLASTIC PIPE	641136	75 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	208023
600 MM REINFORCED CONCRETE PIPE	650075	75 MM GATE VALVE	208493
600 MM REINFORCED CONCRETE PIPE (CLASS II)	650276	75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208255
		75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208291

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
0 - 9		0 - 9	
75 MM WELDED STEEL PIPE CONDUIT (5.50 MM THICK)	208795	900 MM ALTERNATIVE PIPE DOWNDRAIN	698205
750 MM ALTERNATIVE FLARED END SECTION	705338	900 MM AUTOMATIC DRAINAGE GATE	705569
750 MM ALTERNATIVE PIPE CULVERT	620919	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (3.51 MM THICK)	664111
750 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690285	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690288
750 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	490658	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	700858
750 MM CONCRETE FLARED END SECTION	705226	900 MM BITUMINOUS COATED DOWNDRAIN SLIP JOINT	692254
750 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664027	900 MM CONCRETE FLARED END SECTION	705227
750 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664028	900 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664032
750 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664029	900 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664033
750 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664030	900 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664034
750 MM PLASTIC PIPE	641138	900 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664035
750 MM REINFORCED CONCRETE PIPE	650077	900 MM CORRUGATED STEEL PIPE INLET (1.63 MM THICK)	700657
750 MM REINFORCED CONCRETE PIPE (CLASS IV)	650478	900 MM CORRUGATED STEEL PIPE INLET (2.01 MM THICK)	700658
750 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650129	900 MM CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	700659
750 MM STEEL FLARED END SECTION	705047	900 MM CORRUGATED STEEL PIPE INLET (3.51 MM THICK)	700660
760 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561008	900 MM CORRUGATED STEEL PIPE INLET (4.27 MM THICK)	700661
8 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206749	900 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	703283
8" NON-PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK)	680607	900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK)	703285
8" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK)	680406	900 MM PLASTIC PIPE	641140
8" THERMOPLASTIC TRAFFIC STRIPE	840506	900 MM PRECAST CONCRETE PIPE INLET	707133
80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)	681137	900 MM PRECAST CONCRETE PIPE MANHOLE	707244
80 MM PLASTIC PIPE (EDGE DRAIN)	681134	900 MM PRECAST CONCRETE PIPE RISER	707471
80 MM PLASTIC PIPE (OUTLET)	680264	900 MM REINFORCED CONCRETE PIPE	650079
80 MM PLASTIC PIPE (SUBGRADE DRAIN OUTLET)	680267	900 MM REINFORCED CONCRETE PIPE (CLASS IV)	650481
825 MM REINFORCED CONCRETE PIPE	650078	900 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650130
825 MM REINFORCED CONCRETE PIPE (CLASS II)	650280	900 MM REINFORCED CONCRETE PIPE RISER	707479
900 MM ALTERNATIVE FLARED END SECTION	705339	900 MM STEEL FLARED END SECTION	705048
900 MM ALTERNATIVE PIPE CULVERT	620924		

Page A 8

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
A		B	
ASPHALT CONCRETE BASE (TYPE A)	390171	BRIDGE DECK DRAINAGE SYSTEM	750505
ASPHALT CONCRETE DIKE	390113	BRIDGE REMOVAL	157550
ASPHALT MEMBRANE WATERPROOFING	540101	BRIDGE REMOVAL (PORTION)	157560
ASPHALT TREATED PERMEABLE BASE	290201	BRIDGE REMOVAL (PORTION), LOCATION A	157561
ASPHALT TREATED PERMEABLE BASE	290211	BRIDGE REMOVAL (PORTION), LOCATION B	157562
ASPHALT-RUBBER BINDER	370120	BRIDGE REMOVAL (PORTION), LOCATION C	157563
ASPHALTIC EMULSION (CURING SEAL)	270065	BRIDGE REMOVAL (PORTION), LOCATION D	157564
ASPHALTIC EMULSION (FOG SEAL COAT)	374002	BRIDGE REMOVAL (PORTION), LOCATION E	157565
ASPHALTIC EMULSION (PAINT BINDER)	397001	BRIDGE REMOVAL (PORTION), LOCATION F	157566
ASPHALTIC EMULSION (POLYMER MODIFIED)	374492	BRIDGE REMOVAL (PORTION), LOCATION G	157567
B		BRIDGE REMOVAL (PORTION), LOCATION H	157568
BACKFLOW PREVENTER ASSEMBLY	208420	BRIDGE REMOVAL (PORTION), LOCATION I	157569
BACKFLOW PREVENTER ASSEMBLY BLANKET	208439	BRIDGE REMOVAL (PORTION), LOCATION J	157570
BACKFLOW PREVENTER ASSEMBLY ENCLOSURE	208421	BRIDGE REMOVAL (PORTION), LOCATION K	157571
BALL VALVE	208683	BRIDGE REMOVAL (PORTION), LOCATION M	157573
BAR REINFORCING STEEL	520101	BRIDGE REMOVAL, LOCATION A	157551
BAR REINFORCING STEEL (BOX CULVERT)	520107	BRIDGE REMOVAL, LOCATION B	157552
BAR REINFORCING STEEL (BRIDGE)	520102	BRIDGE REMOVAL, LOCATION C	157553
BAR REINFORCING STEEL (EPOXY COATED)	520106	BRIDGE REMOVAL, LOCATION D	157554
BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	520110	BRIDGE REMOVAL, LOCATION E	157555
BAR REINFORCING STEEL (PUMPING PLANT)	520113	BRIDGE REMOVAL, LOCATION F	157556
BAR REINFORCING STEEL (RETAINING WALL)	520103	BRIDGE REMOVAL, LOCATION G	157557
BENCH	994425	BUILDING WORK	994650
BINDER (DUST PALLIATIVE)	180101	BURIED POST ANCHOR	839528
BITUMINOUS COATED FLUME DOWNDRAIN	691901	C	
BITUMINOUS COATED TAPERED INLET	692131	CABLE ANCHORAGE SYSTEM	692409
BLANK WELL CASING	760030	CABLE RAILING	839521
BOOSTER PUMP	209502	CABLE RAILING (MODIFIED)	839527
BOOSTER PUMP ELECTRICAL SYSTEM	860798	CALIFORNIA ST-10 BRIDGE RAIL	839740
BOOSTER PUMP SYSTEM	209503	CAM COUPLER ASSEMBLY	208562
		CAP INLET	155003
		CAP MANHOLE	155007

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
C		C	
CAP RISER	155006	CLASS 1 CONCRETE (STRUCTURE)	510410
CEMENT TREATED BASE (PLANT-MIXED, CLASS A)	270011	CLASS 2 AGGREGATE BASE	260201
CEMENT TREATED PERMEABLE BASE	290301	CLASS 2 AGGREGATE SUBBASE	250201
CHAIN LINK FENCE	800300	CLASS 2 CONCRETE (BOX CULVERT)	510129
CHAIN LINK FENCE (TYPE CL-0.9)	800381	CLASS 2 CONCRETE (HEADWALL)	510135
CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD)	800382	CLASS 2 CONCRETE (MINOR STRUCTURE)	510126
CHAIN LINK FENCE (TYPE CL-1.2)	800385	CLASS 2 CONCRETE (RETAINING WALL FOOTING)	510132
CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD)	800386	CLASS 2 CONCRETE (RETAINING WALL)	510133
CHAIN LINK FENCE (TYPE CL-1.8)	800391	CLASS 2 CONCRETE (WINGWALLS)	510138
CHAIN LINK FENCE (TYPE CL-1.8, EXTENSION ARM)	800394	CLASS 2 PERMEABLE MATERIAL	682040
CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)	800395	CLASS 3 AGGREGATE BASE	260301
CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD)	800392	CLASS 3 CONCRETE (BACKFILL)	510220
CHAIN LINK FENCE (TYPE CL-2.4)	800423	CLASS 3 PERMEABLE MATERIAL	682045
CHAIN LINK FENCE (TYPE CL-3.0)	800427	CLASS 3 PERMEABLE MATERIAL (BLANKET)	682049
CHAIN LINK GATE	801900	CLASS 4 AGGREGATE SUBBASE	250401
CHAIN LINK RAILING	833020	CLASS 4 CONCRETE (BACKFILL)	510314
CHAIN LINK RAILING (RETAINING WALL)	833039	CLEAN AND PAINT STRUCTURAL STEEL	590115
CHAIN LINK RAILING (TYPE 4)	833024	CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	590116
CHAIN LINK RAILING (TYPE 6)	833031	CLEAN BRIDGE DECK	153235
CHAIN LINK RAILING (TYPE 7 MODIFIED)	833033	CLEAN EXPANSION JOINT	511118
CHAIN LINK RAILING (TYPE 7)	833032	CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)	590106
CHAIN LINK RAILING (TYPE 7L)	833034	CLEARING AND GRUBBING	160101
CHAIN LINK SLIDING GATE	804000	CLOSED CIRCUIT TELEVISION SYSTEM	860990
CHANGEABLE MESSAGE SIGN SYSTEM	860530	COBBLESTONE	722010
CHANNEL EXCAVATION	190151	COLD PLANE ASPHALT CONCRETE PAVEMENT	153103
CHANNELIZER (SURFACE MOUNTED)	120165	COLD PLANE ASPHALT CONCRETE PAVEMENT (25 MM MAXIMUM)	153151
CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	120166	COLD PLANE ASPHALT CONCRETE PAVEMENT (30 MM MAXIMUM)	153152
CHECK VALVE	208670	COLD PLANE ASPHALT CONCRETE PAVEMENT (45 MM MAXIMUM)	153153
CLASS 1 CONCRETE (BACKFILL)	510414	COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM)	153154
CLASS 1 CONCRETE (BOX CULVERT)	510413	COLD PLANE ASPHALT CONCRETE PAVEMENT (75 MM MAXIMUM)	153155
CLASS 1 CONCRETE (RETAINING WALL)	510408		

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
C		C	
COLUMN CASING	550110	CONCRETE BARRIER (TYPE 60C)	839703
COMMERCIAL FERTILIZER	202018	CONCRETE BARRIER (TYPE 60D)	839704
COMMERCIAL FERTILIZER (EROSION CONTROL)	203056	CONCRETE BARRIER (TYPE 60E)	839705
COMMERCIAL FERTILIZER (GRANULAR)	202030	CONCRETE BARRIER (TYPE 60G)	839706
COMMERCIAL FERTILIZER (PACKET)	202033	CONCRETE BARRIER (TYPE 60GA)	839707
COMMERCIAL FERTILIZER (SLOW RELEASE)	202031	CONCRETE BARRIER (TYPE 60GC)	839708
COMMERCIAL FERTILIZER (TABLET)	202032	CONCRETE BARRIER (TYPE 60GE)	839709
COMMUNICATION CONDUIT	860791	CONCRETE BARRIER (TYPE 60S)	839710
COMMUNICATION CONDUIT (BRIDGE)	860792	CONCRETE BARRIER (TYPE 60SA)	839711
COMMUNICATION PULL BOX	869039	CONCRETE BARRIER (TYPE 60SC)	839712
COMPOST (EROSION CONTROL)	203024	CONCRETE BARRIER (TYPE 60SE)	839713
CONCRETE (CHANNEL LINING)	721430	CONCRETE BARRIER (TYPE 732 MODIFIED)	839717
CONCRETE (CONCRETE APRON)	721431	CONCRETE BARRIER (TYPE 732)	839720
CONCRETE (CONCRETED-ROCK SLOPE PROTECTION)	721501	CONCRETE BARRIER (TYPE 732A)	839721
CONCRETE (DITCH LINING)	721420	CONCRETE BARRIER (TYPE 732B)	839723
CONCRETE (GUTTER LINING)	721410	CONCRETE BARRIER (TYPE 732R)	839718
CONCRETE BACKFILL	193118	CONCRETE BARRIER (TYPE 736 MODIFIED)	839727
CONCRETE BARRIER	839401	CONCRETE BARRIER (TYPE 736)	839725
CONCRETE BARRIER (TYPE 25 MODIFIED)	833128	CONCRETE BARRIER (TYPE 736A)	839726
CONCRETE BARRIER (TYPE 25)	833125	CONCRETE BARRIER (TYPE 736B)	839731
CONCRETE BARRIER (TYPE 25A)	833126	CONCRETE BARRIER (TYPE 736R)	839728
CONCRETE BARRIER (TYPE 25R MODIFIED)	833136	CONCRETE BARRIER (TYPE 736SV)	839734
CONCRETE BARRIER (TYPE 26 MODIFIED)	833142	CONCRETE BARRIER (TYPE 742)	839735
CONCRETE BARRIER (TYPE 26)	833140	CONCRETE BARRIER (TYPE 80)	839714
CONCRETE BARRIER (TYPE 26A)	833141	CONCRETE BARRIER (TYPE K)	833080
CONCRETE BARRIER (TYPE 26R MODIFIED)	833148	CONCRETE CLOSURE WALL	513501
CONCRETE BARRIER (TYPE 27B)	833162	CONCRETE PAVEMENT	401000
CONCRETE BARRIER (TYPE 50)	839481	CONCRETE PAVEMENT (RAMP TERMINI)	401066
CONCRETE BARRIER (TYPE 50C)	839487	CONCRETE SEWER MANHOLE	719210
CONCRETE BARRIER (TYPE 50D)	839489	CONCRETE SURFACE TEXTURE	511055
CONCRETE BARRIER (TYPE 60)	839701	CONCRETED-ROCK SLOPE PROTECTION (1/2T, METHOD A)	721519
CONCRETE BARRIER (TYPE 60A)	839702	CONCRETED-ROCK SLOPE PROTECTION (1/4T, METHOD B)	721619

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
C		D	
CONCRETED-ROCK SLOPE PROTECTION (1T, METHOD A)	721518	DETECTOR LOOP	860811
CONCRETED-ROCK SLOPE PROTECTION (COBBLE, METHOD B)	721616	DEVELOP WATER SUPPLY	170101
CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD B)	721609	DIAPHRAGM BOLSTER	510805
CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD B)	721608	DITCH EXCAVATION	194001
CONDUCTOR (NO. 4)	869007	DOUBLE METAL BEAM BARRIER	839201
CONDUCTOR (NO. 6)	869006	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	839220
CONDUCTOR (NO. 8)	869005	DOUBLE THRIE BEAM BARRIER	839310
CONDUCTOR CASING	760025	DOUBLE THRIE BEAM BARRIER (BRIDGE)	839313
CONSTRUCTION AREA SIGNS	120090	DOUBLE THRIE BEAM BARRIER (STEEL POST)	839312
CONSTRUCTION SITE MANAGEMENT	074016	DOUBLE THRIE BEAM BARRIER (WOOD POST)	839311
CONTOUR GRADING	197003	DRAINAGE INLET	707050
CONTROL AND NEUTRAL CONDUCTORS	206560	DRAINAGE INLET MARKER	700617
CORE CONCRETE (101 MM - 150 MM)	515074	DRAINAGE MANHOLE	707051
CORE CONCRETE (151 MM - 200 MM)	515075	DRAINAGE PUMPING EQUIPMENT	740500
CORE CONCRETE (201 MM - 250 MM)	515076	DRILL AND BOND DOWEL	511106
CORE CONCRETE (301 MM - 350 MM)	515078	DRILL AND BOND DOWEL (EPOXY CARTRIDGE)	511109
CRACK EXISTING CONCRETE PAVEMENT	415101	DRILL AND BOND ROD	511105
CRASH CUSHION (ADIEM)	839603	DRILL HOLE (HORIZONTAL DRAIN)	681502
CRASH CUSHION (REACT 9CBB)	839604	DRILL HOLE (PRESPLITTING)	190170
CRASH CUSHION (REACT 9SCBS)	839605	DRILL PILOT HOLE	760021
CRASH CUSHION (TYPE CAT)	839601	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (406 MM)	499023
CRASH CUSHION (TYPE CAT) BACKUP	839602	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (460 MM)	499025
CRASH CUSHION MODULE, SAND FILLED	839631	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (610 MM)	499031
CRASH CUSHION, SAND FILLED	839591	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (762 MM)	499037
CULTIVATE	200120	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (914 MM)	499043
CULTIVATE (SOIL AMENDMENT)	200121	DRIVE PILE (CLASS 400)	491008
CURB RAMP DETECTABLE WARNING SURFACE	731656	DRIVE PILE (CLASS 400) (ALTERNATIVE V)	491010
D		DRIVE PILE (CLASS 400) (ALTERNATIVE W)	491013
DEBRIS RACK	706500	DRIVE PILE (CLASS 400C)	490760
DELINEATOR (CLASS 1)	820107	DRIVE PILE (CLASS 625)	490754
DELINEATOR (CLASS 2)	820108		

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
D		E	
DRIVE PILE (CLASS 625) (ALTERNATIVE V)	490771	END CAP (TYPE TA)	839577
DRIVE PILE (CLASS 900) (ALTERNATIVE W)	490701	END CAP (TYPE TC)	839578
DRIVE STEEL PILE (HP 250 X 62)	490506	END SECTION	839553
DRIVE STEEL PILE (HP 250 X 85)	490512	EPOXY ADHESIVE (BOND COAT)	511115
DRIVE STEEL PILE (HP 310 X 125)	490563	ERECT PRECAST CONCRETE DECK UNIT	512410
DRIVE STEEL PILE (HP 310 X 79)	490558	ERECT PRECAST CONCRETE GIRDER	512401
DRIVE STEEL PILE (HP 360 X 132)	490567	ERECT PRECAST CONCRETE PANEL	512520
DRIVE STEEL PILE (HP 360 X 174)	490571	ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER	512502
DRIVE STEEL PIPE PILE (360 MM)	490581	ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT	512510
DRIVE STEEL PIPE PILE (406 MM)	490583	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	512500
DRIVE STEEL PIPE PILE (610 MM)	490585	ERECT STRUCTURAL STEEL (BRIDGE)	550204
DROP SEWER MANHOLE	719220	EROSION CONTROL	203015
DUFF	202007	EROSION CONTROL (BLANKET)	203001
E		EROSION CONTROL (DRILL SEED)	203012
EARTH RETAINING STRUCTURE	197020	EROSION CONTROL (TYPE D)	203016
EARTH RETAINING STRUCTURE (GUARD RAILING)	197030	EXPANSION DAM	519050
EARTH RETAINING STRUCTURE, LOCATION 1	197026	EXTEND 200 MM CONDUIT	208909
EARTH RETAINING STRUCTURE, LOCATION 2	197027	EXTEND 250 MM CONDUIT	208910
EARTH RETAINING STRUCTURE, LOCATION 3	197028	EXTINGUISHABLE MESSAGE SIGN SYSTEM	860504
EARTH RETAINING STRUCTURE, LOCATION 4	197029	F	
EARTH RETAINING STRUCTURE, LOCATION A	197021	FENCE (TYPE BW, 4-STRAND)	800003
EARTH RETAINING STRUCTURE, LOCATION B	197022	FENCE (TYPE BW, 4-STRAND, METAL POST)	800008
EARTH RETAINING STRUCTURE, LOCATION C	197023	FENCE (TYPE BW, 5 STRAND, METAL POST)	800007
EARTH RETAINING STRUCTURE, LOCATION D	197024	FENCE (TYPE BW, METAL POST)	800001
ELECTRIC SERVICE (IRRIGATION)	860797	FENCE (TYPE BW, WOOD POST)	800002
EMBANKMENT	198050	FENCE (TYPE WM, METAL POST)	800051
END ANCHOR ASSEMBLY (TYPE CA)	839582	FENCE (TYPE WM, WOOD POST)	800052
END ANCHOR ASSEMBLY (TYPE SFT)	839581	FIBER (EROSION CONTROL)	203014
END CAP	839555	FIBER OPTIC SPLICE CLOSURE	867130
END CAP (TYPE A)	839576	FIBER ROLLS	203021
		FILTER ASSEMBLY UNIT	208560

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
F		F	
FILTER FABRIC	681990	FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE H)	560237
FILTER FABRIC	729000	FURNISH PILING (CLASS 400)	491007
FILTER FABRIC (UNDERDRAIN)	681988	FURNISH PILING (CLASS 400) (ALTERNATIVE V)	491009
FINISHING ROADWAY	220101	FURNISH PILING (CLASS 400) (ALTERNATIVE W)	491012
FIRE HYDRANT	993002	FURNISH PILING (CLASS 400C)	490759
FLASHING ARROW SIGN	120110	FURNISH PILING (CLASS 625)	490753
FLASHING BEACON	860601	FURNISH PILING (CLASS 625) (ALTERNATIVE V)	490770
FLASHING BEACON (PORTABLE)	120200	FURNISH PILING (CLASS 900) (ALTERNATIVE W)	490700
FLASHING BEACON AND LIGHTING	860603	FURNISH POLYESTER CONCRETE OVERLAY	515041
FLASHING BEACON SYSTEM	860604	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (20 M - 25 M)	512240
FLUME ANCHOR ASSEMBLY	692361	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (25 M - 30 M)	512241
FLUME DOWNDRAIN	691900	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (30 M - 35 M)	512242
FOLIAGE PROTECTOR	205051	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (35 M-40 M)	512256
FOOTING (SOUND WALL)	518025	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (10 M - 15 M)	512230
FRACTURED RIB TEXTURE	511064	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (15 M - 20 M)	512231
FRAME AND GRATE	750007	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (20 M - 25 M)	512232
FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN)	681501	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (25 M - 30 M)	512233
FURNISH BRIDGE DECK TREATMENT MATERIAL	540108	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (30 M - 35 M)	512234
FURNISH BRIDGE DECK TREATMENT MATERIAL (LOW ODOR)	540109	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (5 M - 10 M)	512229
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (406 MM)	499022	FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV)	512354
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (460 MM)	499024	FURNISH REMOVABLE SIGN PANEL FRAME WITH SIGN PANELS ATTACHED	560206
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (610 MM)	499030	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	560203
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (762 MM)	499036	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	560223
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (914 MM)	499042	FURNISH SIGN STRUCTURE (LIGHTWEIGHT)	560213
FURNISH DECK OVERLAY (CONCRETE)	511127	FURNISH SIGN STRUCTURE (TRUSS)	560218
FURNISH FORMED PANEL SIGN (OVERHEAD)	560233	FURNISH SIGN STRUCTURE (TUBULAR)	560208
FURNISH FORMED PANEL SIGN (ROADSIDE)	560232	FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED)	560241
FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A)	560234		
FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE B)	560235		
FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE B)	560236		

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
F		I	
FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED)	560238	IMPERMEABLE MEMBRANE	682007
FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED)	560242	IMPORTED BORROW	198001
FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED)	560239	IMPORTED BORROW (LIGHTWEIGHT AGGREGATE)	198009
FURNISH STEEL PILING (HP 250 X 62)	490505	IMPORTED MATERIAL	198006
FURNISH STEEL PILING (HP 250 X 85)	490511	IMPORTED MATERIAL (SHOULDER BACKING)	198007
FURNISH STEEL PILING (HP 310 X 125)	490562	IMPORTED RIVER GRAVEL	198020
FURNISH STEEL PILING (HP 310 X 79)	490557	IMPORTED ROCKY MATERIAL	198021
FURNISH STEEL PILING (HP 360 X 132)	490566	IMPORTED TOPSOIL	200101
FURNISH STEEL PILING (HP 360 X 174)	490570	INDUCTIVE LOOP DETECTOR	860810
FURNISH STEEL PIPE PILING (360 MM)	490580	INLET FRAME AND GRATE	750030
FURNISH STEEL PIPE PILING (406 MM)	490582	INLET GRATE	750050
FURNISH STEEL PIPE PILING (610 MM)	490584	INSTALL MEDIAN MILEAGE PANEL	820180
FURNISH STRUCTURAL STEEL (BRIDGE)	550203	INSTALL RECLAIMED WATER WARNING SIGN	209205
G		INSTALL REMOVABLE SIGN PANEL FRAME	560205
GABION	722020	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	568023
GEOCOMPOSITE DRAIN	681132	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	568017
GRADED LINE DRAIN	703233	INSTALL SIGN (MAST-ARM HANGER METHOD)	568015
GRAVEL BLANKET	193101	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	568001
GRIND EXISTING CONCRETE PAVEMENT	420201	INSTALL SIGN OVERLAY	568007
GROOVE EXISTING CONCRETE PAVEMENT	420102	INSTALL SIGN PANEL ON EXISTING FRAME	568016
GUARD RAILING DELINEATOR	820118	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	560204
H		INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	560224
HEADED BAR REINFORCEMENT	520120	INSTALL SIGN STRUCTURE (LIGHTWEIGHT)	560214
HEALTH AND SAFETY PLAN	074018	INSTALL SIGN STRUCTURE (TRUSS)	560219
HEAVY BLAST TEXTURE	511046	INSTALL SIGN STRUCTURE (TUBULAR)	560209
HIGH SPEED WEIGH-IN-MOTION SYSTEM	861203	INTERCONNECTION CONDUIT AND CABLE	860703
HIGHWAY ADVISORY RADIO SYSTEM	860520	INTERCONNECTION CONDUIT AND CONDUCTOR	860701
HIGHWAY LIGHTING	860403	IRON SULFATE	202003
HIGHWAY PLANTING	200001	IRRIGATION CONTROLLER (BATTERY)	206929
HORIZONTAL DRAIN CONNECTOR UNIT	681510	IRRIGATION CONTROLLER ENCLOSURE CABINET	208301

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
I		J	
IRRIGATION CONTROLLER ENCLOSURE CABINET	860640	JUTE MESH	203561
IRRIGATION SYSTEM	208000	K	
ISOLATION CASING	750041	KILOMETER POST MARKER	820114
J		L	
JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS II)	655255	LEAD COMPLIANCE PLAN	190110
JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS III)	655365	LEAN CONCRETE BACKFILL	193119
JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS IV)	655458	LEAN CONCRETE BASE	280000
JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS V)	655572	LIGHTING	860401
JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS II)	655256	LIGHTING (AREA)	862026
JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS IV)	655459	LIGHTING (CITY STREET)	860402
JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS V)	655574	LIGHTING (LOCATION 1)	860461
JACKED 750 MM REINFORCED CONCRETE PIPE (CLASS IV)	655460	LIGHTING (LOCATION 2)	860462
JACKED 900 MM REINFORCED CONCRETE PIPE (CLASS III)	655369	LIGHTING (PARKING LOT)	860407
JOINT SEAL (ASPHALTIC PLUG)	519133	LIGHTING (STAGE CONSTRUCTION)	860415
JOINT SEAL (MR 15 MM)	519120	LIGHTING (STREET)	860408
JOINT SEAL (MR 30 MM)	519117	LIGHTING (TEMPORARY)	860400
JOINT SEAL (MR 40 MM)	519142	LIGHTING AND SIGN ILLUMINATION	860460
JOINT SEAL (MR 50 MM)	519144	LIGHTING AND SIGN ILLUMINATION (LOCATION 1)	860551
JOINT SEAL (TYPE A)	519101	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)	860552
JOINT SEAL (TYPE AL)	519102	LIGHTING CONDUIT (BRIDGE)	860761
JOINT SEAL (TYPE B - MR 40 MM)	519122	LIME	240100
JOINT SEAL ASSEMBLY (MR 100 MM)	519128	LIQUID ASPHALT, MC-70 (PRIME COAT)	395501
JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM)	519129	LIQUID ASPHALT, SC-70 (PRIME COAT)	395001
JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM)	519130	M	
JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM)	519131	MAINTAIN EXISTING IRRIGATION FACILITIES	206401
JOINT SEAL ASSEMBLY (MR 60 MM)	519124	MAINTAIN EXISTING PLANTED AREAS	204096
JOINT SEAL ASSEMBLY (MR 70 MM)	519125	MAINTAIN EXISTING PLANTS	204098
JOINT SEAL ASSEMBLY (MR 80 MM)	519126	MAINTENANCE VEHICLE PULLOUT	209801
JOINT SEAL ASSEMBLY (MR 90 MM)	519127	MANHOLE	719300
		MANHOLE (TYPE A)	719305

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
M		M	
MANHOLE FRAME AND COVER	750010	MINOR CONCRETE (CURB)	731501
MARKER (CULVERT)	820112	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	731510
MASONRY BLOCK WALL	518201	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	731627
MECHANICAL WORK	991065	MINOR CONCRETE (DITCH LINING)	727901
MEMBRANE WATERPROOFING	540103	MINOR CONCRETE (DRIVEWAY)	731516
METAL (BARRIER MOUNTED SIGN)	562002	MINOR CONCRETE (EXPOSED AGGREGATE SIDEWALK)	731512
METAL (RAIL MOUNTED SIGN)	562004	MINOR CONCRETE (GUTTER DEPRESSION)	731507
METAL (ROADSIDE SIGN)	562001	MINOR CONCRETE (GUTTER LINING)	727906
METAL BEAM GUARD RAILING	832001	MINOR CONCRETE (GUTTER)	731517
METAL BEAM GUARD RAILING (2.1 M POST)	832062	MINOR CONCRETE (HEADWALL)	510535
METAL BEAM GUARD RAILING (2.1 M WOOD POST)	832061	MINOR CONCRETE (INVERT PAVING)	510510
METAL BEAM GUARD RAILING (ELEMENT)	832008	MINOR CONCRETE (ISLAND PAVING)	731511
METAL BEAM GUARD RAILING (SPECIAL)	832004	MINOR CONCRETE (MEDIAN PAVING)	510509
METAL BEAM GUARD RAILING (STEEL POST)	832002	MINOR CONCRETE (MINOR STRUCTURE)	510502
METAL BEAM GUARD RAILING (WOOD POST)	832003	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	731502
METAL CATTLE GUARD (3.7 M)	558027	MINOR CONCRETE (PIPE COVER)	510522
METAL CATTLE GUARD (4.3 M)	558028	MINOR CONCRETE (PIPE ENCASEMENT)	510504
METAL GATE	801340	MINOR CONCRETE (PIPE ENCASEMENT)	719569
METAL RAILING	833000	MINOR CONCRETE (RED BRICK PATTERN)	731531
MILEPOST MARKER	820110	MINOR CONCRETE (RETAINING WALL FOOTING)	510518
MINOR CONCRETE	510501	MINOR CONCRETE (RETAINING WALL)	510516
MINOR CONCRETE (BACKFILL)	510526	MINOR CONCRETE (SIDEWALK)	731521
MINOR CONCRETE (BACKFILL)	719589	MINOR CONCRETE (SIGN FOUNDATION)	510507
MINOR CONCRETE (BUS PAD)	731535	MINOR CONCRETE (SOUND WALL)	510524
MINOR CONCRETE (CHANNEL LINING)	727905	MINOR CONCRETE (STAMPED CONCRETE)	731519
MINOR CONCRETE (COBBLESTONE TEXTURED PAVING)	731524	MINOR CONCRETE (TEXTURED PAVING)	731530
MINOR CONCRETE (CONCRETE MOW STRIP)	731509	MISCELLANEOUS IRON AND STEEL	750001
MINOR CONCRETE (CURB AND CURB RAMP)	731626	MISCELLANEOUS IRON AND STEEL (SEWER SYSTEM)	750002
MINOR CONCRETE (CURB AND GUTTER)	731504	MISCELLANEOUS METAL	750500
MINOR CONCRETE (CURB AND SIDEWALK)	731505	MISCELLANEOUS METAL (BRIDGE)	750501
MINOR CONCRETE (CURB RAMP)	731623	MISCELLANEOUS METAL (RESTRAINER - BAR TYPE)	750497

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
M		M	
MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE)	750498	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	074037
MISCELLANEOUS METAL (RESTRAINER - PIPE TYPE)	750496	MULCH	202011
MISCELLANEOUS METAL (RETAINING WALL)	750502	N	
MOBILIZATION	999990	NO. 5 PULL BOX	869035
MODIFY CONCRETE BARRIER	159110	NO. 5(T) PULL BOX	869034
MODIFY ELECTRICAL EQUIPMENT	152594	NO. 6 PULL BOX	869036
MODIFY FLASHING BEACON	860615	NO. 6(T) PULL BOX	869038
MODIFY FLUSH SOFFIT LUMINAIRE TO 100-WATT HIGH PRESSURE SODIUM	862073	NPS 2 SUPPLY LINE (BRIDGE)	208036
MODIFY HEADWALL	152602	NPS 3 SUPPLY LINE (BRIDGE)	208038
MODIFY INLET	152604	NPS 6 SUPPLY LINE (BRIDGE)	208040
MODIFY INLET TO MANHOLE	152609	O	
MODIFY LIGHTING	861503	OBJECT MARKER	820130
MODIFY LIGHTING AND SIGN ILLUMINATION	861504	OBJECT MARKER (TYPE K)	820131
MODIFY MANHOLE	152610	OBJECT MARKER (TYPE K-1)	820141
MODIFY METAL BEAM GUARD RAILING	152632	OBJECT MARKER (TYPE K-2)	820143
MODIFY RAMP METERING SYSTEM	861088	OBJECT MARKER (TYPE L)	820132
MODIFY SIGN ILLUMINATION	860508	OBJECT MARKER (TYPE L-1)	820151
MODIFY SIGN STRUCTURE	152641	OBJECT MARKER (TYPE N)	820133
MODIFY SIGNAL	861502	OBJECT MARKER (TYPE P)	820134
MODIFY SIGNAL (LOCATION 1)	861491	OBJECT MARKER (TYPE PB)	820140
MODIFY SIGNAL (LOCATION 2)	861492	OBJECT MARKER (TYPE R)	820135
MODIFY SIGNAL AND LIGHTING	861501	OBLITERATE SURFACING	150305
MODIFY SIGNAL AND LIGHTING (LOCATION 1)	861497	P	
MODIFY SIGNAL AND LIGHTING (LOCATION 2)	861498	PAINT CURB (2-COAT)	597401
MODIFY SIGNAL AND LIGHTING (LOCATION 3)	861499	PAINT PAVEMENT MARKING	840660
MODIFY SIGNAL AND LIGHTING (LOCATION 4)	861500	PAINT PAVEMENT MARKING (1-COAT)	840665
MODIFY SIGNAL AND LIGHTING (LOCATION 5)	861505	PAINT PAVEMENT MARKING (2-COAT)	840666
MODIFY TRAFFIC MONITORING STATION	860889	PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	590111
MODIFY TRAFFIC MONITORING STATION (COUNT)	860890	PAINT TRAFFIC STRIPE	840653
MOVE-IN/MOVE-OUT (EROSION CONTROL)	203026	PAINT TRAFFIC STRIPE (1-COAT)	840655

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
P		P	
PAINT TRAFFIC STRIPE (2-COAT)	840656	PLACE AND COMPACT EMBANKMENT	197010
PAINTED STALL LINES AND PAVEMENT MARKINGS	840651	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	394002
PARKING BUMPER (PRECAST CONCRETE)	842000	PLACE ASPHALT CONCRETE DIKE	394001
PAVEMENT MARKER (NON-REFLECTIVE)	850101	PLACE ASPHALT CONCRETE DIKE (TYPE A)	394040
PAVEMENT MARKER (NON-REFLECTIVE-RECESSED)	850121	PLACE ASPHALT CONCRETE DIKE (TYPE B)	394042
PAVEMENT MARKER (REFLECTIVE)	850102	PLACE ASPHALT CONCRETE DIKE (TYPE C)	394044
PAVEMENT MARKER (REFLECTIVE-RECESSED)	850120	PLACE ASPHALT CONCRETE DIKE (TYPE D)	394046
PAVEMENT MARKER (REFLECTIVE-SPECIAL TYPE G)	850103	PLACE ASPHALT CONCRETE DIKE (TYPE E)	394048
PAVEMENT MARKER (REFLECTIVE-SPECIAL TYPE H)	850104	PLACE ASPHALT CONCRETE DIKE (TYPE F)	394049
PAVEMENT MARKER (RETROREFLECTIVE)	850111	PLACE DECK OVERLAY (CONCRETE)	511128
PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	850122	PLACE POLYESTER CONCRETE OVERLAY	515042
PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C)	850110	PLANT (GROUP A)	204035
PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G)	850112	PLANT (GROUP A)	204001
PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H)	850113	PLANT (GROUP B)	204036
PAVEMENT REINFORCING FABRIC	393001	PLANT (GROUP B)	204002
PAVEMENT TRANSITION TAPER	416101	PLANT (GROUP C)	204003
PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	391031	PLANT (GROUP E)	204005
PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	391005	PLANT (GROUP F)	204006
PAVING ASPHALT (PAINT BINDER)	391003	PLANT (GROUP H)	204008
PAVING NOTCH EXTENSION	510800	PLANT (GROUP I)	204009
PEDESTRIAN BARRICADE	833077	PLANT (GROUP K)	204011
PERMEABLE MATERIAL	682001	PLANT (GROUP M)	204013
PERMEABLE MATERIAL (BLANKET)	682008	PLANT (GROUP O)	204010
PERVIOUS BACKFILL MATERIAL	193030	PLANT (GROUP U)	204038
PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	193031	PLANT (GROUP U)	204021
PICKET FENCING	800711	PLANT (GROUP W)	204017
PICNIC TABLE WITH BENCHES	994420	PLANT (GROUP Z)	204022
PIPE HANDRAILING	833085	PLANT ESTABLISHMENT WORK	204099
PIPE HANDRAILING (POST TYPE)	833087	PORTABLE CHANGEABLE MESSAGE SIGN	128650
PIPE HANDRAILING (WALL TYPE)	833086	PORTABLE DELINEATOR	120182
		PORTLAND CEMENT CONCRETE (PATCH)	511121
		PORTLAND CEMENT CONCRETE BASE	405030

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
P		R	
POWER AND TELEPHONE SERVICE	869070	RECONSTRUCT FENCE (TYPE WM)	151537
PREPARE AND PAINT CONCRETE	597600	RECONSTRUCT INLET	151512
PREPARE AND STAIN CONCRETE	597601	RECONSTRUCT METAL BEAM GUARD RAILING	151572
PREPARE CONCRETE BRIDGE DECK SURFACE	153225	RECONSTRUCT METAL BEAM GUARD RAILING (2.1 M POST)	151624
PREPARE STORM WATER POLLUTION PREVENTION PLAN	074019	RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)	151625
PREPARE WATER POLLUTION CONTROL PROGRAM	074017	RECONSTRUCT METAL RAILING (BRIDGE)	159010
PRESTRESSING CAST-IN-PLACE CONCRETE	500001	RECONSTRUCT THRIE BEAM BARRIER	151568
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	070012	RECONSTRUCT WOOD FENCE	151534
PROGRESS SCHEDULE (CRITICAL PATH)	070010	REFINISH BRIDGE DECK	515020
PRUNE EXISTING PLANTS	200052	RELOCATE CHAIN LINK FENCE	152380
PTFE BEARING	518050	RELOCATE CONCRETE BARRIER (TYPE K)	152372
PTFE SPHERICAL BEARING	518051	RELOCATE CRASH CUSHION	152388
PULL BOX	869040	RELOCATE EXTINGUISHABLE MESSAGE SIGN	861295
PUMPING PLANT ELECTRICAL EQUIPMENT	741001	RELOCATE FENCE	152379
PUMPING PLANT EQUIPMENT	740550	RELOCATE FLASHING BEACON	861303
PUMPING PLANT METAL WORK	750520	RELOCATE FRAMED SIGN PANEL	152399
PURE LIVE SEED (EROSION CONTROL)	203045	RELOCATE GATE	152381
R		RELOCATE HYDRANT	152351
RAIL TENSIONING ASSEMBLY	839561	RELOCATE IRRIGATION SYSTEM	152353
RAMP METERING SYSTEM	861100	RELOCATE MAILBOX	152370
RAMP METERING SYSTEM (LOCATION 1)	861101	RELOCATE MARKER	152385
RAMP METERING SYSTEM (LOCATION 2)	861102	RELOCATE METAL BEAM GUARD RAILING	152397
RAMP METERING SYSTEM (LOCATION 3)	861103	RELOCATE ROADSIDE SIGN	152390
RAPID SETTING CONCRETE (PATCH)	511124	RELOCATE ROADSIDE SIGN (METAL POST)	152391
REAMING WATER WELL	760022	RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	152393
RECONSTRUCT CHAIN LINK FENCE	151540	RELOCATE ROADSIDE SIGN (WOOD POST)	152392
RECONSTRUCT DOUBLE METAL BEAM BARRIER	151565	RELOCATE ROADSIDE SIGN-ONE POST	152386
RECONSTRUCT DOUBLE THRIE BEAM BARRIER	151570	RELOCATE ROADSIDE SIGN-TWO POST	152387
RECONSTRUCT FENCE	151531	RELOCATE SIGN PANEL	152396
RECONSTRUCT FENCE (TYPE BW)	151536	RELOCATE WATER METER	152410
		REMODEL INLET	152703

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
R		R	
REMODEL MANHOLE	152702	REMOVE CONCRETE SIDEWALK	153218
REMODEL SEWER MANHOLE	152730	REMOVE CONCRETE SIDEWALK AND DRIVEWAY	153211
REMOVE ASPHALT CONCRETE	150769	REMOVE CONTRAST TREATMENT	150720
REMOVE ASPHALT CONCRETE DIKE	150771	REMOVE CORRUGATED METAL PIPE	150811
REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	150859	REMOVE CRASH CUSHION	156585
REMOVE ASPHALT CONCRETE SURFACING	150857	REMOVE CRASH CUSHION (SAND FILLED)	156590
REMOVE BARRIER RAILING	156577	REMOVE CULVERT	150805
REMOVE BASE AND SURFACING	150860	REMOVE CURB	150772
REMOVE BOX CULVERT	156535	REMOVE DELINEATOR	151224
REMOVE BRIDGE MOUNTED SIGN	150767	REMOVE DOUBLE METAL BEAM BARRIER	150667
REMOVE BRIDGE RAILING	156579	REMOVE DOWNDRAIN	150823
REMOVE BUILDING	160130	REMOVE DRAINAGE FACILITY	150804
REMOVE CABLE BARRIER	150656	REMOVE ENTRANCE TAPER	150615
REMOVE CABLE RAILING	150676	REMOVE EXISTING SOUND WALL	150835
REMOVE CATCH BASIN	150827	REMOVE FENCE	150605
REMOVE CHAIN LINK FENCE	150608	REMOVE FENCE (TYPE BW)	150606
REMOVE CHANNELIZERS	150730	REMOVE FENCE (TYPE WM)	150607
REMOVE CONCRETE	153210	REMOVE FLARED END SECTION	150668
REMOVE CONCRETE (CHANNEL)	153220	REMOVE GATE	150620
REMOVE CONCRETE (CURB AND GUTTER)	153215	REMOVE HEADWALL	150821
REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK)	153239	REMOVE INLET	150820
REMOVE CONCRETE (MISCELLANEOUS)	153246	REMOVE IRRIGATION FACILITY	150685
REMOVE CONCRETE (STRUCTURE)	153213	REMOVE IRRIGATION SYSTEM	150686
REMOVE CONCRETE BARRIER	153221	REMOVE JUNCTION BOX	150828
REMOVE CONCRETE BARRIER (TYPE 50)	153230	REMOVE LIGHTING STANDARD	868007
REMOVE CONCRETE BARRIER (TYPE K)	153229	REMOVE MANHOLE	150826
REMOVE CONCRETE CURB	153214	REMOVE MARKER	150630
REMOVE CONCRETE CURB AND SIDEWALK	153216	REMOVE METAL BEAM BARRIER	150666
REMOVE CONCRETE DECK SURFACE	150870	REMOVE METAL BEAM GUARD RAILING	150662
REMOVE CONCRETE FLARED END SECTION	153219	REMOVE METAL POST	150749
REMOVE CONCRETE ISLAND (PORTIONS)	153222	REMOVE OVERSIDE DRAIN	150801
REMOVE CONCRETE PAVEMENT	150846	REMOVE PAINTED PAVEMENT MARKING	150712

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
R		R	
REMOVE PAINTED TRAFFIC STRIPE	150711	REMOVE TREE	160120
REMOVE PAVEMENT MARKER	150722	REMOVE TREE STUMP	160121
REMOVE PAVEMENT MARKING	150713	REMOVE UNSOUND CONCRETE	153223
REMOVE PEDESTRIAN BARRICADE	150646	REMOVE YELLOW PAINTED TRAFFIC STRIPE	150701
REMOVE PIPE	150806	REMOVE YELLOW PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING	150703
REMOVE PULL BOX	869043	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING	150705
REMOVE RAILING	156572	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	150704
REMOVE REINFORCED CONCRETE BOX CULVERT	150825	REPAIR SPALLED JOINTS	413111
REMOVE RETAINING WALL	150829	REPAIR SPALLED SURFACE AREA	515028
REMOVE RETAINING WALL (PORTION)	150830	REPLACE ASPHALT CONCRETE SURFACING	390145
REMOVE RETAINING WALL (WOOD)	150834	REPLACE ASPHALT CONCRETE SURFACING	390095
REMOVE ROADSIDE SIGN	150742	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	401108
REMOVE ROADSIDE SIGN (METAL POST)	150745	REPLACE PULL BOX	862065
REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	150747	RESET BARRICADE	152310
REMOVE ROADSIDE SIGN (WOOD POST)	150744	RESET CRASH CUSHION	152315
REMOVE ROADSIDE SIGN PANEL	150748	RESET MAILBOX	152255
REMOVE SEWER MANHOLE	150824	RESET MARKER	152301
REMOVE SEWER PIPE	150841	RESET MARKERS AND DELINEATORS	152303
REMOVE SIGN	150740	RESET MILEPOST MARKER	152299
REMOVE SIGN FROM SIGN FRAME	150762	RESET OBJECT MARKER	152300
REMOVE SIGN PANEL	150763	RESET ROADSIDE SIGN	152320
REMOVE SIGN STRUCTURE	150760	RESET ROADSIDE SIGN (METAL POST)	152324
REMOVE SINGLE METAL BEAM BARRIER	150665	RESET ROADSIDE SIGN (ONE POST)	152316
REMOVE SLOPE PAVING	150844	RESET ROADSIDE SIGN (TWO POST)	152317
REMOVE SOUND WALL	153250	RESET ROADSIDE SIGN (WOOD POST)	152322
REMOVE TERMINAL SECTION	150659	RESET TEMPORARY RAILING (TYPE K)	158210
REMOVE THERMOPLASTIC PAVEMENT MARKING	150715	RETAINING WALL STEM (TYPE 6)	513551
REMOVE THERMOPLASTIC TRAFFIC STRIPE	150714	RETURN CAP (TYPE TA)	839572
REMOVE THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING	150718	RETURN SECTION (THRIE BEAM BARRIER)	839545
REMOVE TRAFFIC STRIPE	150710	RIPPED TEXTURE (REINFORCING BAR)	511070
REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	150717	ROADSIDE CLEARING	200002

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
R		R	
ROADSIDE SIGN (METAL POST)	562007	ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B)	721012
ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	566013	ROCK SLOPE PROTECTION (FACING, METHOD B)	721009
ROADSIDE SIGN - ONE POST	566011	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	721008
ROADSIDE SIGN - TWO POST	566012	ROCK SLOPE PROTECTION FABRIC	729010
ROADWAY EXCAVATION	190101	ROLLING CHAIN LINK GATE	804201
ROADWAY EXCAVATION (DETOUR REMOVAL)	190138	ROOT PROTECTOR	205061
ROADWAY EXCAVATION (DETOUR)	190136	RUBBERIZED ASPHALT CONCRETE (TYPE G)	390126
ROADWAY EXCAVATION (GORE REMOVAL)	190134	RUBBERIZED ASPHALT CONCRETE (TYPE G)	390206
ROADWAY EXCAVATION (SLIDE REMOVAL)	190130	RUBBERIZED ASPHALT CONCRETE (TYPE O)	390127
ROADWAY EXCAVATION (TYPE Y) (AERIALY DEPOSITED LEAD)	190103	RUBBERIZED ASPHALT CONCRETE (TYPE O)	390207
ROADWAY EXCAVATION (TYPE Y-1) (AERIALY DEPOSITED LEAD)	190107	RUMBLE STRIP	394050
ROADWAY EXCAVATION (TYPE Y-2) (AERIALY DEPOSITED LEAD)	190108	S	
ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	190105		
ROADWAY EXCAVATION (TYPE Z-3) (AERIALY DEPOSITED LEAD)	190106	SACKED CONCRETE SLOPE PROTECTION	725001
ROADWAY EXCAVATION (UNSUITABLE MATERIAL)	190139	SALVAGE CONCRETE BARRIER (TYPE K)	151274
ROCK BLANKET	200114	SALVAGE CRASH CUSHION	158100
ROCK EXCAVATION	190161	SALVAGE CRASH CUSHION MODULES	158101
ROCK SLOPE PROTECTION (1 TON, METHOD A)	720104	SALVAGE DOUBLE THRIE BEAM BARRIER	151266
ROCK SLOPE PROTECTION (1/2T, METHOD A)	720120	SALVAGE FLASHING BEACON	862031
ROCK SLOPE PROTECTION (1/2T, METHOD B)	721023	SALVAGE FRAME AND GRATE	151227
ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	721007	SALVAGE METAL BEAM GUARD RAILING	151272
ROCK SLOPE PROTECTION (1/4T, METHOD B)	721024	SALVAGE METAL BRIDGE RAILING	151270
ROCK SLOPE PROTECTION (1T, METHOD A)	720119	SALVAGE ROADSIDE SIGN	151281
ROCK SLOPE PROTECTION (1T, METHOD B)	721022	SALVAGE ROADSIDE SIGN (WOOD POST)	151284
ROCK SLOPE PROTECTION (2 TON, METHOD A)	720103	SALVAGE ROADSIDE SIGN PANEL	151282
ROCK SLOPE PROTECTION (2T, METHOD A)	720118	SALVAGE SIGN STRUCTURE	151286
ROCK SLOPE PROTECTION (4T, METHOD A)	720117	SAND BACKFILL	193114
ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B)	721010	SAND COVER	365001
ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	721011	SCREENINGS (COARSE)	375023
		SCREENINGS (HOT-APPLIED)	375030
		SCREENINGS (MEDIUM FINE)	375021

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
S		S	
SCREENINGS (MEDIUM)	375022	SIGNAL AND LIGHTING (LOCATION 7)	860257
SCREENINGS (RUBBERIZED SEAL COAT)	375024	SIGNAL AND LIGHTING (LOCATION 8)	860258
SEAL COURSE CONCRETE	510000	SIGNAL AND LIGHTING (STAGE CONSTRUCTION)	860298
SEAL JOINT (EXISTING CONCRETE PAVEMENT)	413115	SIGNAL AND LIGHTING (TEMPORARY)	860150
SEAL LONGITUDINAL ISOLATION JOINT	404094	SINGLE THRIE BEAM BARRIER	839301
SEAL LONGITUDINAL JOINT	414091	SINGLE THRIE BEAM BARRIER (STEEL POST)	839303
SEAL PAVEMENT JOINT	404092	SINGLE THRIE BEAM BARRIER (WOOD POST)	839302
SEAL RANDOM CRACKS	374206	SIZE 27 CONDUIT	860762
SEAL TRANSVERSE JOINT	414101	SIZE 53 CONDUIT	860764
SEED (EROSION CONTROL)	203040	SIZE 78 CONDUIT	860765
SEED (TYPE 1) (EROSION CONTROL)	203043	SLOPE PAVING (CONCRETE)	721810
SEED (TYPE 2) (EROSION CONTROL)	203044	SLURRY SEAL	377501
SEEDING	204051	SNOW POLE MARKER	820115
SEISMIC MONITORING SYSTEM	869072	SOIL AMENDMENT	202006
SEWER MANHOLE	719200	SOIL NAIL ASSEMBLY	197060
SHOTCRETE	530100	SOUND WALL (BARRIER) (MASONRY BLOCK)	517961
SHOULDER BACKING	190185	SOUND WALL (MASONRY BLOCK)	518002
SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	394054	SPLICE VAULT	869047
SHOULDER RUMBLE STRIP (AC, ROLLED-IN INDENTATIONS)	394052	SPOT BLAST CLEAN AND PAINT UNDERCOAT	590135
SHOULDER RUMBLE STRIP (PCC, GROUND-IN INDENTATIONS)	401082	SPRINKLER (TYPE A-1)	208461
SHOULDER RUMBLE STRIP (PCC, ROLLED-IN INDENTATIONS)	401080	SPRINKLER (TYPE A-3)	208463
SIGN ILLUMINATION	860501	SPRINKLER (TYPE A-5)	208465
SIGNAL AND LIGHTING	860301	SPRINKLER (TYPE A-6)	208466
SIGNAL AND LIGHTING	860201	SPRINKLER (TYPE A-7)	208467
SIGNAL AND LIGHTING (CITY)	860297	SPRINKLER (TYPE A-8)	208468
SIGNAL AND LIGHTING (LOCATION 1)	860251	SPRINKLER (TYPE B-1)	208471
SIGNAL AND LIGHTING (LOCATION 2)	860252	SPRINKLER (TYPE B-2)	208472
SIGNAL AND LIGHTING (LOCATION 3)	860253	SPRINKLER (TYPE B-3)	208473
SIGNAL AND LIGHTING (LOCATION 4)	860254	SPRINKLER (TYPE B-5)	208475
SIGNAL AND LIGHTING (LOCATION 5)	860255	SPRINKLER (TYPE B-6)	208476
SIGNAL AND LIGHTING (LOCATION 6)	860256	SPRINKLER (TYPE C-2)	208482

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
S		S	
SPRINKLER (TYPE C-3)	208483	STRUCTURE BACKFILL (SOLDIER PILE WALL)	193029
SPRINKLER (TYPE C-4)	208484	STRUCTURE BACKFILL (SOUND WALL)	193014
SPRINKLER (TYPE D-1)	208526	STRUCTURE BACKFILL (TIEBACK WALL)	193026
SPRINKLER (TYPE D-2)	208527	STRUCTURE BACKFILL, RETAINING WALL (SOUND WALL)	193020
SPRINKLER CONTROL CONDUIT (BRIDGE)	860796	STRUCTURE CONCRETE (PUMPING PLANT)	510069
STABILIZING EMULSION (EROSION CONTROL)	203061	STRUCTURE EXCAVATION	192001
STEEL SHEET PILING	490801	STRUCTURE EXCAVATION (BRIDGE)	192003
STRAW (EROSION CONTROL)	203003	STRUCTURE EXCAVATION (CULVERT)	192025
STREET SWEEPING	074041	STRUCTURE EXCAVATION (PIER COLUMN)	192031
STRIPPING EXCAVATION	190162	STRUCTURE EXCAVATION (PUMPING PLANT)	192026
STRUCTURAL CONCRETE	510050	STRUCTURE EXCAVATION (RETAINING WALL)	192037
STRUCTURAL CONCRETE, APPROACH SLAB	510080	STRUCTURE EXCAVATION (ROCK SLOPE PROTECTION)	192032
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	510085	STRUCTURE EXCAVATION (ROCK)	192035
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)	510088	STRUCTURE EXCAVATION (SLOPE PROTECTION)	192030
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	510086	STRUCTURE EXCAVATION (SOIL NAIL WALL)	192055
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	510087	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	192049
STRUCTURAL CONCRETE, BARRIER SLAB	510072	STRUCTURE EXCAVATION (SOUND WALL)	192038
STRUCTURAL CONCRETE, BRIDGE	510053	STRUCTURE EXCAVATION (TIEBACK WALL)	192050
STRUCTURAL CONCRETE, BRIDGE FOOTING	510051	STRUCTURE EXCAVATION (TYPE A)	192008
STRUCTURAL CONCRETE, PIER COLUMN	510065	STRUCTURE EXCAVATION (TYPE D)	192020
STRUCTURAL CONCRETE, RETAINING WALL	510060	STRUCTURE EXCAVATION (TYPE DH)	192021
STRUCTURAL STEEL (BRIDGE)	550102	STRUCTURE EXCAVATION (TYPE H)	192023
STRUCTURE BACKFILL	193001	STRUCTURE EXCAVATION (TYPE Y-2) (AERIALY DEPOSITED LEAD)	192058
STRUCTURE BACKFILL (BRIDGE)	193003	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	192053
STRUCTURE BACKFILL (CHANNEL)	193017	STRUCTURE EXCAVATION (TYPE Z-3) (AERIALY DEPOSITED LEAD)	192054
STRUCTURE BACKFILL (CULVERT)	193004	STRUCTURE EXCAVATION, RETAINING WALL (SOUND WALL)	192048
STRUCTURE BACKFILL (PUMPING PLANT)	192027	SUBGRADE ENHANCEMENT FABRIC	198200
STRUCTURE BACKFILL (RETAINING WALL)	193013	SURVEY MONUMENT	810110
STRUCTURE BACKFILL (SLURRY CEMENT)	193006	SURVEY MONUMENT (TYPE A)	810111
STRUCTURE BACKFILL (SOIL NAIL WALL)	193028	SURVEY MONUMENT (TYPE D)	810116

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
S		T	
SYSTEM TESTING AND DOCUMENTATION	869075	TEMPORARY PAVEMENT MARKING (PAINT)	120149
T		TEMPORARY PAVEMENT MARKING (TAPE)	120152
		TEMPORARY RAILING (TYPE K)	129000
TAPERED INLET	692101	TEMPORARY SHORING	072008
TEMPORARY CHECK DAM	074035	TEMPORARY SIGNAL SYSTEM	128601
TEMPORARY CONCRETE WASHOUT (PORTABLE)	074042	TEMPORARY SILT FENCE	074029
TEMPORARY CONCRETE WASHOUT FACILITY	074032	TEMPORARY SOIL STABILIZER	074025
TEMPORARY CONSTRUCTION ENTRANCE	074033	TEMPORARY STRAW BALE	074030
TEMPORARY COVER	074034	TEMPORARY STRAW BALE BARRIER	074036
TEMPORARY CRASH CUSHION	129110	TEMPORARY SUPPORT	072006
TEMPORARY CRASH CUSHION MODULE	129100	TEMPORARY TERMINAL SECTION (TYPE K)	121161
TEMPORARY CULVERT	073000	TEMPORARY TRAFFIC SCREEN	129150
TEMPORARY DELINEATOR (CLASS 1)	128201	TEMPORARY TRAFFIC STRIPE	120161
TEMPORARY DRAINAGE INLET PROTECTION	074038	TEMPORARY TRAFFIC STRIPE (PAINT)	120159
TEMPORARY END SECTION	121150	TEMPORARY TRAFFIC STRIPE (TAPE)	120151
TEMPORARY EROSION CONTROL	074023	TERMINAL ANCHOR ASSEMBLY (TYPE CA)	839569
TEMPORARY EROSION CONTROL BLANKET	074027	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	839568
TEMPORARY FENCE	071301	TERMINAL CONNECTOR (THRIE BEAM BARRIER)	839547
TEMPORARY FENCE (TYPE BW)	071302	TERMINAL SECTION (TYPE B)	839551
TEMPORARY FENCE (TYPE CL-1.8)	071322	TERMINAL SECTION (TYPE C)	839552
TEMPORARY FENCE (TYPE CL-6)	071321	TERMINAL SYSTEM (TYPE CAT)	839566
TEMPORARY FENCE (TYPE ESA)	071325	TERMINAL SYSTEM (TYPE CAT) BACKUP	839567
TEMPORARY FENCE (TYPE WM)	071303	TERMINAL SYSTEM (TYPE SRT)	839565
TEMPORARY FIBER ROLL	074028	TESTING WELL	760012
TEMPORARY FLASHING BEACON	128660	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	840519
TEMPORARY GRAVEL BAG BERM	074031	THERMOPLASTIC PAVEMENT MARKING	840515
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	074040	THERMOPLASTIC TRAFFIC STRIPE	840501
TEMPORARY HYDRAULIC MULCH (POLYMER STABILIZED FIBER MATRIX)	074039	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	840560
TEMPORARY MARKER	120154	TIE BAR (DRILL AND BOND)	406003
TEMPORARY MULCH	074026	TIEBACK ANCHOR	500050
TEMPORARY PAVEMENT MARKER	120300	TIMBER LAGGING	575004
TEMPORARY PAVEMENT MARKING	120150	TIMBER RETAINING WALL	575005

ITEM DESCRIPTION	ITEM CODE	ITEM DESCRIPTION	ITEM CODE
T		T	
TIME-RELATED OVERHEAD	070018	TWO-COMPONENT PAINT PAVEMENT MARKING	840661
TOPSOIL	201700	TYPE II BARRICADE	120116
TRAFFIC CONE	120119	TYPE III BARRICADE	120120
TRAFFIC CONTROL SURVEILLANCE	120102	TYPE III SERVICE EQUIPMENT ENCLOSURE	860620
TRAFFIC CONTROL SYSTEM	120100		
TRAFFIC CONTROL SYSTEM (ONE WAY)	128602	U	
TRAFFIC MONITORING STATION	860930	UNDERDRAIN MARKER	820111
TRAFFIC MONITORING STATION (COUNT)	860925	W	
TRAFFIC MONITORING STATION (LOCATION 1)	860931	WARRANTY	070020
TRAFFIC MONITORING STATION (LOCATION 10)	860940	WATER METER	208304
TRAFFIC MONITORING STATION (LOCATION 11)	860941	WATER POLLUTION CONTROL	074020
TRAFFIC MONITORING STATION (LOCATION 12)	860942	WATER SUPPLY SYSTEM	760080
TRAFFIC MONITORING STATION (LOCATION 2)	860932	WELDED STEEL PIPE CASING (BRIDGE)	703450
TRAFFIC MONITORING STATION (LOCATION 3)	860933	WELL DEVELOPMENT	760011
TRAFFIC MONITORING STATION (LOCATION 4)	860934	WELL SCREEN	760035
TRAFFIC MONITORING STATION (LOCATION 5)	860935	WILD FLOWER SEEDING	204053
TRAFFIC MONITORING STATION (LOCATION 6)	860936	WILDLIFE PASSAGE WAY (TYPE M)	833073
TRAFFIC MONITORING STATION (LOCATION 7)	860937	WILDLIFE PASSAGE WAY (TYPE S)	833072
TRAFFIC MONITORING STATION (LOCATION 8)	860938	WIRE MESH GATE	801100
TRAFFIC MONITORING STATION (LOCATION 9)	860939	WOOD FENCE	800701
TRAINING	869080	WORK AREA MONITORING	590301
TRANSITION RAILING (TYPE DTB)	839542		
TRANSITION RAILING (TYPE STB)	839540		
TRANSITION RAILING (TYPE WB)	839541		
TRANSPLANT PALM TREE	204031		
TRANSPLANT TREE	204030		
TRASH RECEPTACLE	994901		
TREAT BRIDGE DECK	540102		
TRENCH EXCAVATION	190140		
TUBULAR HANDRAILING	833088		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	1	1	1.00	\$16,000.00	\$16,000.00
		LS	4	2	2.00	\$3,002,500.00	\$6,005,000.00
		LS	8	2	2.00	\$5,312.50	\$10,625.00
		LS	11	1	1.00	\$10,000.00	\$10,000.00
		LS	12	1	1.00	\$5,000.00	\$5,000.00
		Unit Sub Total	LS		7	7.00	\$863,803.57
	Item Code 070010	Total No. of Proj.		7		Total Amount	\$6,046,625.00
070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	5	5.00	\$7,900.00	\$39,500.00
		LS	2	7	7.00	\$4,785.71	\$33,500.00
		LS	3	12	12.00	\$4,239.58	\$50,875.00
		LS	4	25	25.00	\$10,126.00	\$253,150.00
		LS	5	5	5.00	\$4,100.00	\$20,500.00
		LS	6	7	7.00	\$4,071.43	\$28,500.00
		LS	7	10	10.00	\$5,474.20	\$54,742.00
		LS	8	6	6.00	\$6,216.67	\$37,300.00
		LS	9	1	1.00	\$5,000.00	\$5,000.00
		LS	10	4	4.00	\$3,750.00	\$15,000.00
		LS	11	6	6.00	\$8,250.00	\$49,500.00
		LS	12	6	6.00	\$9,783.33	\$58,700.00
	Unit Sub Total	LS		94	94.00	\$6,875.18	\$646,267.00
Item Code 070012	Total No. of Proj.		94		Total Amount	\$646,267.00	
070018	TIME-RELATED OVERHEAD	LS	3	1	1.00	\$357,020.00	\$357,020.00
		LS	4	17	17.00	\$4,408,202.94	\$74,939,450.00
		LS	8	5	5.00	\$806,000.00	\$4,030,000.00
		LS	12	1	1.00	\$90,000.00	\$90,000.00
Unit Sub Total	LS		24	24.00	\$3,309,019.58	\$79,416,470.00	
070018	TIME-RELATED OVERHEAD	WDAY	1	6	2,745.00	\$3,502.37	\$9,614,000.00
		WDAY	2	7	1,640.00	\$978.05	\$1,604,000.00
		WDAY	3	10	2,370.00	\$4,589.35	\$10,876,750.00
		WDAY	4	9	6,931.00	\$32,308.57	\$223,930,715.00
		WDAY	5	4	1,405.00	\$3,777.58	\$5,307,500.00
		WDAY	6	7	1,895.00	\$4,338.26	\$8,221,000.00
		WDAY	7	8	3,015.00	\$1,634.83	\$4,929,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
070018	TIME-RELATED OVERHEAD	WDAY	8	2	590.00	\$5,837.29	\$3,444,000.00	
		WDAY	9	1	60.00	\$1,000.00	\$60,000.00	
		WDAY	10	4	1,590.00	\$2,987.11	\$4,749,500.00	
		WDAY	11	6	1,900.00	\$1,984.00	\$3,769,600.00	
		WDAY	12	5	3,800.00	\$6,447.61	\$24,500,900.00	
	Unit Sub Total		WDAY	69	27,941.00	\$10,772.95	\$301,006,965.00	
	Item Code 070018		Total No. of Proj.		93	Total Amount	\$380,423,435.00	
	070020	WARRANTY	LS	1	1	1.00	\$1,000.00	\$1,000.00
			LS	2	1	1.00	\$6,000.00	\$6,000.00
			LS	7	1	1.00	\$600.00	\$600.00
Unit Sub Total		LS	3	3.00	\$2,533.33	\$7,600.00		
Item Code 070020		Total No. of Proj.		3	Total Amount	\$7,600.00		
071301	TEMPORARY FENCE	M	5	1	200.00	\$45.00	\$9,000.00	
		M	6	1	130.00	\$20.00	\$2,600.00	
	Unit Sub Total		M	2	330.00	\$35.15	\$11,600.00	
	Item Code 071301		Total No. of Proj.		2	Total Amount	\$11,600.00	
071302	TEMPORARY FENCE (TYPE BW)	M	1	1	450.00	\$18.00	\$8,100.00	
		M	3	1	140.00	\$100.00	\$14,000.00	
		M	4	1	2,730.00	\$60.00	\$163,800.00	
		M	10	1	270.00	\$21.00	\$5,670.00	
	Unit Sub Total		M	4	3,590.00	\$53.36	\$191,570.00	
Item Code 071302		Total No. of Proj.		4	Total Amount	\$191,570.00		
071303	TEMPORARY FENCE (TYPE WM)	M	3	1	92.00	\$100.00	\$9,200.00	
		M	4	1	240.00	\$55.00	\$13,200.00	
	Unit Sub Total		M	2	332.00	\$67.47	\$22,400.00	
	Item Code 071303		Total No. of Proj.		2	Total Amount	\$22,400.00	
071321	TEMPORARY FENCE (TYPE CL-6)	LF	2	1	160.00	\$8.00	\$1,280.00	
		Unit Sub Total		LF	1	160.00	\$8.00	\$1,280.00
	Item Code 071321		Total No. of Proj.		1	Total Amount	\$1,280.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
071322	TEMPORARY FENCE (TYPE CL-1.8)	M	1	2	690.00	\$26.90	\$18,560.00
		M	3	3	308.00	\$157.94	\$48,646.00
		M	4	8	2,657.00	\$31.24	\$83,003.00
		M	5	3	4,180.00	\$44.58	\$186,347.50
		M	6	2	760.00	\$20.53	\$15,600.00
		M	7	3	84.00	\$98.81	\$8,300.00
		M	8	1	380.00	\$30.00	\$11,400.00
		M	12	2	2,770.00	\$30.63	\$84,850.00
Unit Sub Total		M		24	11,829.00	\$38.61	\$456,706.50
Item Code 071322		Total No. of Proj.		24	Total Amount		\$456,706.50
071325	TEMPORARY FENCE (TYPE ESA)	LF	2	1	20.00	\$8.00	\$160.00
		Unit Sub Total		LF		1	20.00
071325	TEMPORARY FENCE (TYPE ESA)	M	1	9	8,820.00	\$18.50	\$163,212.00
		M	2	10	2,488.00	\$14.61	\$36,346.20
		M	3	19	18,945.00	\$12.61	\$238,930.00
		M	4	22	16,303.00	\$10.49	\$171,053.00
		M	5	8	2,733.00	\$21.84	\$59,695.00
		M	6	8	6,940.00	\$10.45	\$72,530.00
		M	7	5	4,600.00	\$24.11	\$110,885.00
		M	8	7	11,070.00	\$17.65	\$195,345.00
		M	9	2	1,050.00	\$30.00	\$31,500.00
		M	10	6	6,690.00	\$13.68	\$91,497.50
		M	11	10	7,165.00	\$10.32	\$73,939.10
		M	12	6	4,020.00	\$15.68	\$63,020.00
Unit Sub Total		M		112	90,824.00	\$14.40	\$1,307,952.80
Item Code 071325		Total No. of Proj.		113	Total Amount		\$1,308,112.80
072006	TEMPORARY SUPPORT	LS	3	1	1.00	\$219,000.00	\$219,000.00
		LS	4	1	1.00	\$35,000.00	\$35,000.00
		LS	7	1	1.00	\$45,000.00	\$45,000.00
		LS	8	1	1.00	\$21,000.00	\$21,000.00
		LS	10	1	1.00	\$5,000.00	\$5,000.00
		LS	12	1	1.00	\$120,000.00	\$120,000.00
Unit Sub Total		LS		6	6.00	\$74,166.67	\$445,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 072006		Total No. of Proj.		6	Total Amount		\$445,000.00
072008	TEMPORARY SHORING	M2	4	1	1,250.00	\$105.00	\$131,250.00
Unit Sub Total		M2		1	1,250.00	\$105.00	\$131,250.00
Item Code 072008		Total No. of Proj.		1	Total Amount		\$131,250.00
073000	TEMPORARY CULVERT	M	3	1	250.00	\$363.00	\$90,750.00
Unit Sub Total		M		1	250.00	\$363.00	\$90,750.00
Item Code 073000		Total No. of Proj.		1	Total Amount		\$90,750.00
073026	300 MM TEMPORARY CULVERT	M	4	1	190.00	\$250.00	\$47,500.00
Unit Sub Total		M		1	190.00	\$250.00	\$47,500.00
Item Code 073026		Total No. of Proj.		1	Total Amount		\$47,500.00
073028	450 MM TEMPORARY CULVERT	M	12	1	230.00	\$750.00	\$172,500.00
Unit Sub Total		M		1	230.00	\$750.00	\$172,500.00
Item Code 073028		Total No. of Proj.		1	Total Amount		\$172,500.00
073029	600 MM TEMPORARY CULVERT	M	12	2	575.00	\$669.57	\$385,000.00
Unit Sub Total		M		2	575.00	\$669.57	\$385,000.00
Item Code 073029		Total No. of Proj.		2	Total Amount		\$385,000.00
073031	900 MM TEMPORARY CULVERT	M	2	1	25.00	\$250.00	\$6,250.00
		M	12	1	23.00	\$1,700.00	\$39,100.00
Unit Sub Total		M		2	48.00	\$944.79	\$45,350.00
Item Code 073031		Total No. of Proj.		2	Total Amount		\$45,350.00
073032	1050 MM TEMPORARY CULVERT	M	12	1	24.00	\$1,100.00	\$26,400.00
Unit Sub Total		M		1	24.00	\$1,100.00	\$26,400.00
Item Code 073032		Total No. of Proj.		1	Total Amount		\$26,400.00
073033	1200 MM TEMPORARY CULVERT	M	4	1	20.00	\$555.00	\$11,100.00
		M	12	1	370.00	\$650.00	\$240,500.00
Unit Sub Total		M		2	390.00	\$645.13	\$251,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 073033		Total No. of Proj.		2	Total Amount		\$251,600.00
073036	1500 MM TEMPORARY CULVERT	M	12	1	3.60	\$2,600.00	\$9,360.00
Unit Sub Total		M		1	3.60	\$2,600.00	\$9,360.00
Item Code 073036		Total No. of Proj.		1	Total Amount		\$9,360.00
074016	CONSTRUCTION SITE MANAGEMENT	LS	8	1	1.00	\$5,000.00	\$5,000.00
Unit Sub Total		LS		1	1.00	\$5,000.00	\$5,000.00
Item Code 074016		Total No. of Proj.		1	Total Amount		\$5,000.00
074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	16	16.00	\$1,483.75	\$23,740.00
		LS	2	41	41.00	\$1,667.00	\$68,347.14
		LS	3	49	49.00	\$1,571.96	\$77,026.00
		LS	4	57	57.00	\$1,477.14	\$84,197.00
		LS	5	29	29.00	\$1,826.86	\$52,979.00
		LS	6	32	32.00	\$1,279.23	\$40,935.50
		LS	7	59	59.00	\$1,933.86	\$114,098.01
		LS	8	29	29.00	\$1,657.38	\$48,064.03
		LS	9	12	12.00	\$1,161.50	\$13,938.00
		LS	10	25	25.00	\$1,403.80	\$35,095.00
		LS	11	26	26.00	\$2,329.23	\$60,560.08
		LS	12	21	21.00	\$1,541.67	\$32,375.00
Unit Sub Total		LS		396	396.00	\$1,644.84	\$651,354.76
Item Code 074017		Total No. of Proj.		396	Total Amount		\$651,354.76
074018	HEALTH AND SAFETY PLAN	LS	1	1	1.00	\$3,600.00	\$3,600.00
		LS	3	1	1.00	\$2,150.00	\$2,150.00
		LS	4	5	5.00	\$7,700.00	\$38,500.00
		LS	7	2	2.00	\$4,500.00	\$9,000.00
		LS	10	1	1.00	\$4,500.00	\$4,500.00
		LS	12	1	1.00	\$3,500.00	\$3,500.00
Unit Sub Total		LS		11	11.00	\$5,568.18	\$61,250.00
Item Code 074018		Total No. of Proj.		11	Total Amount		\$61,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	11	11.00	\$4,427.27	\$48,700.00
		LS	2	16	16.00	\$3,421.88	\$54,750.00
		LS	3	25	25.00	\$4,357.96	\$108,949.00
		LS	4	38	38.00	\$8,107.24	\$308,075.00
		LS	5	15	15.00	\$3,159.93	\$47,399.00
		LS	6	24	24.00	\$3,734.58	\$89,630.00
		LS	7	21	21.00	\$6,444.90	\$135,343.00
		LS	8	22	22.00	\$4,238.59	\$93,249.00
		LS	9	1	1.00	\$11,250.00	\$11,250.00
		LS	10	11	11.00	\$5,563.00	\$61,193.00
		LS	11	11	11.00	\$5,324.17	\$58,565.88
		LS	12	17	17.00	\$5,183.64	\$88,121.84
		Unit Sub Total		LS		212	212.00
Item Code 074019		Total No. of Proj.		212	Total Amount		\$1,105,225.72
074020	WATER POLLUTION CONTROL	LS	1	27	27.00	\$14,802.96	\$399,680.00
		LS	2	57	57.00	\$9,558.92	\$544,858.21
		LS	3	74	74.00	\$13,844.85	\$1,024,519.00
		LS	4	95	95.00	\$23,225.12	\$2,206,386.00
		LS	5	43	43.00	\$11,646.00	\$500,778.00
		LS	6	55	55.00	\$21,185.65	\$1,165,211.00
		LS	7	80	80.00	\$16,497.40	\$1,319,791.89
		LS	8	50	50.00	\$23,036.52	\$1,151,826.19
		LS	9	13	13.00	\$6,207.31	\$80,695.00
		LS	10	36	36.00	\$15,319.72	\$551,510.10
		LS	11	37	37.00	\$17,398.36	\$643,739.35
		LS	12	38	38.00	\$42,034.32	\$1,597,304.12
		Unit Sub Total		LS		605	605.00
Item Code 074020		Total No. of Proj.		605	Total Amount		\$11,186,298.86
074023	TEMPORARY EROSION CONTROL	HA	4	1	0.60	\$7,400.00	\$4,440.00
		HA	6	1	1.00	\$5,000.00	\$5,000.00
Unit Sub Total		HA		2	1.60	\$5,900.00	\$9,440.00
074023	TEMPORARY EROSION CONTROL	LS	10	1	1.00	\$2,600.00	\$2,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074023	TEMPORARY EROSION CONTROL	Unit Sub Total	LS	1	1.00	\$2,600.00	\$2,600.00
		M2	1	3	101,050.00	\$0.55	\$55,200.00
		M2	3	2	17,500.00	\$0.71	\$12,500.00
		M2	4	1	3,140.00	\$2.00	\$6,280.00
		M2	6	1	45,000.00	\$0.42	\$18,900.00
		M2	8	1	3,000.00	\$1.70	\$5,100.00
		M2	11	9	151,740.00	\$0.51	\$77,848.00
		Unit Sub Total	M2	17	321,430.00	\$0.55	\$175,828.00
Item Code 074023		Total No. of Proj.		20	Total Amount		\$187,868.00
074025	TEMPORARY SOIL STABILIZER	KG	1	1	4,500.00	\$2.40	\$10,800.00
		KG	3	1	300.00	\$7.50	\$2,250.00
		KG	8	1	1.00	\$1,200.00	\$1,200.00
		KG	10	1	33.00	\$184.98	\$6,104.34
		Unit Sub Total	KG	4	4,834.00	\$4.21	\$20,354.34
074025	TEMPORARY SOIL STABILIZER	M2	4	1	2,950.00	\$1.30	\$3,835.00
		M2	8	1	1,900.00	\$2.00	\$3,800.00
		Unit Sub Total	M2	2	4,850.00	\$1.57	\$7,635.00
Item Code 074025		Total No. of Proj.		6	Total Amount		\$27,989.34
074026	TEMPORARY MULCH	M2	3	1	750.00	\$9.00	\$6,750.00
		Unit Sub Total	M2	1	750.00	\$9.00	\$6,750.00
074026	TEMPORARY MULCH	M3	4	1	270.00	\$60.00	\$16,200.00
		M3	6	1	3.00	\$400.00	\$1,200.00
		Unit Sub Total	M3	2	273.00	\$63.74	\$17,400.00
Item Code 074026		Total No. of Proj.		3	Total Amount		\$24,150.00
074027	TEMPORARY EROSION CONTROL BLANKET	M2	2	1	810.00	\$5.00	\$4,050.00
		M2	3	1	110.00	\$20.00	\$2,200.00
		M2	4	1	1,090.00	\$9.00	\$9,810.00
		Unit Sub Total	M2	3	2,010.00	\$7.99	\$16,060.00
Item Code 074027		Total No. of Proj.		3	Total Amount		\$16,060.00
074028	TEMPORARY FIBER ROLL	LF	2	1	200.00	\$5.00	\$1,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074028	TEMPORARY FIBER ROLL	Unit Sub Total	LF	1	200.00	\$5.00	\$1,000.00
		M	1	7	6,860.00	\$14.36	\$98,520.00
		M	2	11	12,020.00	\$11.39	\$136,910.00
		M	3	13	27,610.00	\$11.30	\$311,890.00
		M	4	5	36,894.00	\$4.21	\$155,220.00
		M	5	7	2,920.00	\$22.03	\$64,320.00
		M	6	6	11,858.00	\$12.32	\$146,130.00
		M	8	4	37,650.00	\$4.01	\$150,930.00
		M	9	1	770.00	\$20.00	\$15,400.00
		M	10	4	4,726.00	\$12.33	\$58,276.00
		M	11	10	16,110.00	\$9.69	\$156,069.00
		M	12	4	12,900.00	\$12.20	\$157,350.00
		Unit Sub Total	M	72	170,318.00	\$8.52	\$1,451,015.00
Item Code 074028		Total No. of Proj.		73	Total Amount		\$1,452,015.00
074029	TEMPORARY SILT FENCE	LF	2	1	300.00	\$2.00	\$600.00
		Unit Sub Total	LF	1	300.00	\$2.00	\$600.00
074029	TEMPORARY SILT FENCE	M	1	6	3,797.00	\$29.27	\$111,130.02
		M	2	7	2,535.00	\$11.66	\$29,560.00
		M	3	10	17,155.00	\$13.11	\$224,835.00
		M	4	21	62,700.00	\$7.44	\$466,634.00
		M	5	5	8,520.00	\$15.48	\$131,920.00
		M	6	6	8,660.00	\$10.83	\$93,770.00
		M	7	1	330.00	\$4.00	\$1,320.00
		M	8	5	13,420.00	\$6.03	\$80,920.00
		M	9	3	1,330.00	\$27.06	\$35,995.00
		M	11	3	1,910.00	\$19.75	\$37,720.00
		M	12	1	440.00	\$15.00	\$6,600.00
Unit Sub Total	M	68	120,797.00	\$10.10	\$1,220,404.02		
Item Code 074029		Total No. of Proj.		69	Total Amount		\$1,221,004.02
074030	TEMPORARY STRAW BALE	EA	2	3	212.00	\$20.85	\$4,420.00
		EA	4	1	1,000.00	\$17.00	\$17,000.00
		Unit Sub Total	EA	4	1,212.00	\$17.67	\$21,420.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 074030		Total No. of Proj.		4	Total Amount		\$21,420.00
074031	TEMPORARY GRAVEL BAG BERM	M	2	2	287.00	\$18.66	\$5,355.00
		M	3	6	970.00	\$77.32	\$75,000.00
		M	5	1	100.00	\$46.00	\$4,600.00
		M	6	1	200.00	\$15.00	\$3,000.00
		M	7	1	60.00	\$50.00	\$3,000.00
		M	8	6	4,120.00	\$14.44	\$59,510.00
		M	11	1	20.00	\$21.00	\$420.00
		M	12	1	2,760.00	\$7.00	\$19,320.00
Unit Sub Total		M		19	8,517.00	\$19.98	\$170,205.00
Item Code 074031		Total No. of Proj.		19	Total Amount		\$170,205.00
074032	TEMPORARY CONCRETE WASHOUT FACILITY	EA	1	9	23.00	\$3,347.83	\$77,000.00
		EA	2	18	31.00	\$1,988.71	\$61,650.00
		EA	3	16	26.00	\$2,557.04	\$66,483.00
		EA	4	30	130.00	\$5,423.85	\$705,100.00
		EA	5	13	39.00	\$2,866.67	\$111,800.00
		EA	6	27	71.00	\$2,847.89	\$202,200.00
		EA	8	7	19.00	\$8,091.47	\$153,738.00
		EA	10	9	28.00	\$4,042.86	\$113,200.00
		EA	11	8	45.00	\$2,159.09	\$97,159.12
		EA	12	6	13.00	\$24,199.22	\$314,589.88
Unit Sub Total		EA		143	425.00	\$4,477.46	\$1,902,920.00
074032	TEMPORARY CONCRETE WASHOUT FACILITY	LS	4	3	3.00	\$40,433.33	\$121,300.00
		Unit Sub Total		LS		3	3.00
Item Code 074032		Total No. of Proj.		146	Total Amount		\$2,024,220.00
074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	1	6	24.00	\$6,041.67	\$145,000.00
		EA	2	3	6.00	\$1,333.33	\$8,000.00
		EA	3	16	52.00	\$2,951.52	\$153,479.00
		EA	4	24	123.00	\$3,868.70	\$475,850.00
		EA	5	4	6.00	\$3,950.00	\$23,700.00
		EA	6	7	21.00	\$5,428.57	\$114,000.00
		EA	8	7	32.00	\$6,715.63	\$214,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	10	4	10.00	\$3,646.57	\$36,465.65
		EA	11	16	80.00	\$5,484.20	\$438,735.88
		EA	12	5	13.00	\$5,388.83	\$70,054.74
		Unit Sub Total	EA	92	367.00	\$4,578.16	\$1,680,185.27
		Item Code 074033	Total No. of Proj.	92	Total Amount	\$1,680,185.27	
074034	TEMPORARY COVER	M2	1	4	17,400.00	\$6.05	\$105,300.00
		M2	3	5	24,340.00	\$2.75	\$67,040.00
		M2	4	24	63,360.00	\$8.67	\$549,450.00
		M2	5	3	1,220.00	\$3.20	\$3,900.00
		M2	6	4	2,400.00	\$10.02	\$24,050.00
		Unit Sub Total	M2	40	108,720.00	\$6.90	\$749,740.00
Item Code 074034	Total No. of Proj.	40	Total Amount	\$749,740.00			
074035	TEMPORARY CHECK DAM	EA	5	1	30.00	\$34.70	\$1,041.00
		Unit Sub Total	EA	1	30.00	\$34.70	\$1,041.00
074035	TEMPORARY CHECK DAM	M	1	1	10.00	\$60.00	\$600.00
		M	2	5	1,061.00	\$36.92	\$39,170.00
		M	3	7	853.00	\$40.91	\$34,900.00
		M	4	7	344.00	\$90.52	\$31,139.00
		M	5	1	150.00	\$63.00	\$9,450.00
		M	6	2	800.00	\$46.25	\$37,000.00
		M	8	2	120.00	\$30.83	\$3,700.00
		M	11	4	6,112.00	\$26.04	\$159,181.53
Unit Sub Total	M	29	9,450.00	\$33.35	\$315,140.53		
Item Code 074035	Total No. of Proj.	30	Total Amount	\$316,181.53			
074036	TEMPORARY STRAW BALE BARRIER	M	1	1	1,160.00	\$20.00	\$23,200.00
		M	2	2	44.00	\$61.91	\$2,724.00
		Unit Sub Total	M	3	1,204.00	\$21.53	\$25,924.00
Item Code 074036	Total No. of Proj.	3	Total Amount	\$25,924.00			
074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1	3	18.00	\$2,533.33	\$45,600.00
		EA	3	4	10.00	\$1,325.00	\$13,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	4	3	15.00	\$1,366.67	\$20,500.00
		EA	5	1	6.00	\$500.00	\$3,000.00
		EA	6	2	20.00	\$860.00	\$17,200.00
		EA	8	1	4.00	\$1,500.00	\$6,000.00
		EA	11	6	31.00	\$742.04	\$23,003.24
		EA	12	1	12.00	\$400.00	\$4,800.00
	Unit Sub Total		EA		21	116.00	\$1,149.60
Item Code 074037		Total No. of Proj.		21	Total Amount		\$133,353.24
074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	1	8	133.00	\$529.70	\$70,450.00
		EA	2	2	5.00	\$580.00	\$2,900.00
		EA	3	10	116.00	\$590.82	\$68,535.00
		EA	4	27	682.00	\$474.72	\$323,760.00
		EA	5	8	130.00	\$331.17	\$43,052.00
		EA	6	16	305.00	\$574.34	\$175,175.00
		EA	8	22	665.00	\$302.53	\$201,180.00
		EA	10	4	63.00	\$287.78	\$18,130.00
		EA	11	17	501.00	\$259.95	\$130,235.51
	EA	12	3	39.00	\$415.38	\$16,200.00	
Unit Sub Total		EA		117	2,639.00	\$397.73	\$1,049,617.51
074038	TEMPORARY DRAINAGE INLET PROTECTION	LS	4	1	1.00	\$25,000.00	\$25,000.00
		LS	12	1	1.00	\$1,650.00	\$1,650.00
	Unit Sub Total		LS		2	2.00	\$13,325.00
Item Code 074038		Total No. of Proj.		119	Total Amount		\$1,076,267.51
074039	TEMPORARY HYDRAULIC MULCH (POLYMER STABILIZED FIBER MATRIX)	M2	3	2	15,190.00	\$0.77	\$11,650.00
		M2	4	1	2,500.00	\$2.00	\$5,000.00
		M2	8	2	1,517,200.00	\$0.05	\$78,092.00
		M2	11	1	700.00	\$1.72	\$1,204.00
Unit Sub Total		M2		6	1,535,590.00	\$0.06	\$95,946.00
Item Code 074039		Total No. of Proj.		6	Total Amount		\$95,946.00
074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	KG	1	1	3,120.00	\$2.60	\$8,112.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	Unit Sub Total	KG	1	3,120.00	\$2.60	\$8,112.00
		M2	1	1	8,500.00	\$4.60	\$39,100.00
		M2	2	1	15,000.00	\$1.00	\$15,000.00
		M2	3	1	40,000.00	\$0.92	\$36,800.00
		M2	4	3	52,600.00	\$0.85	\$44,940.00
		M2	12	1	4,210.00	\$1.50	\$6,315.00
		Unit Sub Total	M2	7	120,310.00	\$1.18	\$142,155.00
Item Code 074040		Total No. of Proj.		8	Total Amount		\$150,267.00
074041	STREET SWEEPING	EA	6	1	1.00	\$25,000.00	\$25,000.00
		Unit Sub Total	EA	1	1.00	\$25,000.00	\$25,000.00
074041	STREET SWEEPING	LS	1	1	1.00	\$1,000.00	\$1,000.00
		LS	2	2	2.00	\$12,750.00	\$25,500.00
		LS	3	12	12.00	\$21,370.17	\$256,442.00
		LS	4	1	1.00	\$100,000.00	\$100,000.00
		LS	5	9	9.00	\$10,200.00	\$91,800.00
		LS	6	12	12.00	\$30,116.67	\$361,400.00
		LS	8	12	12.00	\$29,753.58	\$357,043.00
		LS	10	5	5.00	\$17,200.00	\$86,000.00
		LS	11	22	22.00	\$24,284.18	\$534,252.00
		LS	12	3	3.00	\$48,666.67	\$146,000.00
Unit Sub Total		LS	79	79.00	\$24,803.00	\$1,959,437.00	
Item Code 074041		Total No. of Proj.		80	Total Amount		\$1,984,437.00
074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	EA	1	2	2.00	\$1,250.00	\$2,500.00
		EA	2	3	4.00	\$1,550.00	\$6,200.00
		EA	3	3	5.00	\$3,153.20	\$15,766.00
Unit Sub Total		EA	8	11.00	\$2,224.18	\$24,466.00	
074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	1	2	2.00	\$2,000.00	\$4,000.00
		LS	2	5	5.00	\$2,501.04	\$12,505.21
		LS	3	8	8.00	\$4,650.00	\$37,200.00
		LS	4	16	16.00	\$3,933.88	\$62,942.00
		LS	5	10	10.00	\$2,412.70	\$24,127.00
		LS	6	5	5.00	\$1,075.00	\$5,375.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	8	6	6.00	\$3,391.67	\$20,350.00
		LS	10	8	8.00	\$2,442.96	\$19,543.70
		LS	11	21	21.00	\$4,280.19	\$89,884.06
		LS	12	7	7.00	\$9,528.57	\$66,700.00
		Unit Sub Total	LS		88	88.00	\$3,893.49
Item Code 074042	Total No. of Proj.		96		Total Amount	\$367,092.97	
120090	CONSTRUCTION AREA SIGNS	LS	1	23	23.00	\$11,652.52	\$268,008.00
		LS	2	47	47.00	\$16,622.60	\$781,262.41
		LS	3	64	64.00	\$7,447.53	\$476,642.00
		LS	4	91	91.00	\$13,224.16	\$1,203,399.00
		LS	5	44	44.00	\$7,982.86	\$351,246.00
		LS	6	54	54.00	\$6,490.96	\$350,512.00
		LS	7	78	78.00	\$9,981.21	\$778,534.39
		LS	8	50	50.00	\$15,525.76	\$776,288.11
		LS	9	12	12.00	\$31,877.08	\$382,525.00
		LS	10	34	34.00	\$13,233.49	\$449,938.50
		LS	11	36	36.00	\$13,542.57	\$487,532.42
		LS	12	38	38.00	\$24,243.55	\$921,254.98
		Unit Sub Total	LS		571	571.00	\$12,656.99
Item Code 120090	Total No. of Proj.		571		Total Amount	\$7,227,142.81	
120100	TRAFFIC CONTROL SYSTEM	LS	1	25	25.00	\$181,910.62	\$4,547,765.39
		LS	2	54	54.00	\$106,705.85	\$5,762,115.80
		LS	3	72	72.00	\$85,730.10	\$6,172,567.30
		LS	4	89	89.00	\$113,713.93	\$10,120,540.00
		LS	5	42	42.00	\$95,167.11	\$3,997,018.50
		LS	6	55	55.00	\$106,176.32	\$5,839,697.70
		LS	7	79	79.00	\$92,421.69	\$7,301,313.38
		LS	8	50	50.00	\$140,831.97	\$7,041,598.60
		LS	9	12	12.00	\$135,296.25	\$1,623,555.00
		LS	10	34	34.00	\$87,061.66	\$2,960,096.58
		LS	11	32	32.00	\$113,691.71	\$3,638,134.85
		LS	12	37	37.00	\$233,700.31	\$8,646,911.50
		Unit Sub Total	LS		581	581.00	\$116,439.44

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 120100		Total No. of Proj.		581	Total Amount		\$67,651,314.60
120102	TRAFFIC CONTROL SURVEILLANCE	LS	2	2	2.00	\$104,000.00	\$208,000.00
Unit Sub Total		LS	2		2.00	\$104,000.00	\$208,000.00
120102	TRAFFIC CONTROL SURVEILLANCE	WDAY	2	1	24.00	\$2,800.00	\$67,200.00
Unit Sub Total		WDAY	1		24.00	\$2,800.00	\$67,200.00
Item Code 120102		Total No. of Proj.		3	Total Amount		\$275,200.00
120110	FLASHING ARROW SIGN	EA	2	1	1.00	\$15,000.00	\$15,000.00
		EA	8	1	4.00	\$5,000.00	\$20,000.00
Unit Sub Total		EA	2		5.00	\$7,000.00	\$35,000.00
Item Code 120110		Total No. of Proj.		2	Total Amount		\$35,000.00
120116	TYPE II BARRICADE	EA	4	1	26.00	\$50.00	\$1,300.00
		EA	5	2	8.00	\$72.50	\$580.00
		EA	6	1	4.00	\$75.00	\$300.00
		EA	7	3	22.00	\$115.91	\$2,550.00
		EA	8	3	256.00	\$39.68	\$10,158.00
		EA	12	1	120.00	\$30.00	\$3,600.00
Unit Sub Total		EA	11		436.00	\$42.40	\$18,488.00
Item Code 120116		Total No. of Proj.		11	Total Amount		\$18,488.00
120119	TRAFFIC CONE	EA	6	1	150.00	\$2.00	\$300.00
Unit Sub Total		EA	1		150.00	\$2.00	\$300.00
Item Code 120119		Total No. of Proj.		1	Total Amount		\$300.00
120120	TYPE III BARRICADE	EA	1	3	34.00	\$144.12	\$4,900.00
		EA	2	2	7.00	\$171.43	\$1,200.00
		EA	3	6	360.00	\$98.26	\$35,372.00
		EA	4	9	100.00	\$161.75	\$16,175.00
		EA	5	4	244.00	\$115.87	\$28,273.00
		EA	6	4	332.00	\$98.48	\$32,697.00
		EA	7	3	18.00	\$152.78	\$2,750.00
		EA	8	6	158.00	\$131.23	\$20,735.00
		EA	9	1	6.00	\$200.00	\$1,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
120120	TYPE III BARRICADE	EA	11	2	66.00	\$100.05	\$6,603.00
		EA	12	3	168.00	\$129.45	\$21,748.00
		Unit Sub Total	EA	43	1,493.00	\$114.97	\$171,653.00
	Item Code 120120	Total No. of Proj.	43	Total Amount	\$171,653.00		
120149	TEMPORARY PAVEMENT MARKING (PAINT)	M2	1	2	59.00	\$84.42	\$4,981.00
		M2	2	2	98.00	\$58.27	\$5,710.00
		M2	3	11	1,678.00	\$42.27	\$70,924.80
		M2	4	4	58.00	\$57.59	\$3,340.00
		M2	5	3	266.80	\$70.30	\$18,755.00
		M2	7	4	59.00	\$60.85	\$3,590.00
		M2	8	5	162.00	\$30.01	\$4,862.00
		M2	10	1	340.00	\$20.00	\$6,800.00
		M2	12	4	2,101.00	\$31.64	\$66,469.00
	Unit Sub Total	M2	36	4,821.80	\$38.46	\$185,431.80	
Item Code 120149	Total No. of Proj.	36	Total Amount	\$185,431.80			
120150	TEMPORARY PAVEMENT MARKING	M2	2	1	17.00	\$135.00	\$2,295.00
		Unit Sub Total	M2	1	17.00	\$135.00	\$2,295.00
	Item Code 120150	Total No. of Proj.	1	Total Amount	\$2,295.00		
120151	TEMPORARY TRAFFIC STRIPE (TAPE)	EA	1	1	750.00	\$6.00	\$4,500.00
		Unit Sub Total	EA	1	750.00	\$6.00	\$4,500.00
120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	2	1	3,140.00	\$3.00	\$9,420.00
		Unit Sub Total	LF	1	3,140.00	\$3.00	\$9,420.00
120151	TEMPORARY TRAFFIC STRIPE (TAPE)	M	2	2	35,980.00	\$4.96	\$178,590.00
		M	3	7	17,325.00	\$4.03	\$69,844.00
		M	4	7	31,830.00	\$5.34	\$170,058.00
		M	5	4	3,333.00	\$8.91	\$29,688.00
		M	6	2	3,330.00	\$4.28	\$14,250.00
		M	7	7	10,543.00	\$6.46	\$68,075.00
		M	9	1	600.00	\$6.00	\$3,600.00
		M	11	5	45,790.00	\$4.68	\$214,291.00
		M	12	2	4,780.00	\$5.79	\$27,670.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	37	153,511.00	\$5.06	\$776,066.00
	Item Code 120151	Total No. of Proj.		39	Total Amount		\$789,986.00
120152	TEMPORARY PAVEMENT MARKING (TAPE)	M2	1	2	117.00	\$84.10	\$9,840.00
		M2	2	3	645.00	\$94.88	\$61,200.00
		M2	3	4	239.00	\$131.46	\$31,420.00
		M2	5	3	18.20	\$215.38	\$3,920.00
		M2	6	1	17.00	\$112.00	\$1,904.00
		M2	7	2	77.00	\$46.16	\$3,554.00
		M2	9	1	2.20	\$200.00	\$440.00
		M2	11	5	463.00	\$53.11	\$24,589.00
		M2	12	1	12.00	\$185.00	\$2,220.00
	Unit Sub Total	M2	22	1,590.40	\$87.45	\$139,087.00	
120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	2	1	130.00	\$10.00	\$1,300.00
		Unit Sub Total	SQFT	1	130.00	\$10.00	\$1,300.00
	Item Code 120152	Total No. of Proj.		23	Total Amount		\$140,387.00
120154	TEMPORARY MARKER	EA	12	1	8,900.00	\$3.20	\$28,480.00
		Unit Sub Total	EA	1	8,900.00	\$3.20	\$28,480.00
	Item Code 120154	Total No. of Proj.		1	Total Amount		\$28,480.00
120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	1	4	17,530.00	\$2.53	\$44,265.00
		M	2	4	10,490.00	\$1.99	\$20,880.00
		M	3	15	329,280.00	\$1.17	\$384,017.00
		M	4	8	164,350.00	\$0.99	\$162,736.00
		M	5	5	75,110.00	\$1.78	\$133,990.00
		M	6	1	56,100.00	\$1.15	\$64,515.00
		M	7	9	100,100.00	\$0.70	\$70,424.00
		M	8	7	103,950.00	\$2.25	\$233,895.00
		M	10	4	145,925.00	\$0.47	\$68,695.00
		M	11	1	670.00	\$5.00	\$3,350.00
		M	12	9	370,470.00	\$0.89	\$329,963.20
			Unit Sub Total	M	67	1,373,975.00	\$1.10
	Item Code 120159	Total No. of Proj.		67	Total Amount		\$1,516,730.20

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
120161	TEMPORARY TRAFFIC STRIPE	M	7	1	1,480.00	\$1.10	\$1,628.00
Unit Sub Total		M		1	1,480.00	\$1.10	\$1,628.00
Item Code 120161	Total No. of Proj.			1		Total Amount	\$1,628.00
120165	CHANNELIZER (SURFACE MOUNTED)	EA	1	3	879.00	\$31.04	\$27,286.00
		EA	2	9	1,514.00	\$37.79	\$57,218.00
		EA	3	16	2,290.00	\$40.19	\$92,038.00
		EA	4	16	2,828.00	\$37.25	\$105,355.00
		EA	5	8	1,052.00	\$58.23	\$61,257.50
		EA	6	9	3,785.00	\$54.52	\$206,340.00
		EA	7	22	1,548.00	\$40.11	\$62,095.50
		EA	8	9	4,440.00	\$34.42	\$152,845.50
		EA	10	5	632.00	\$47.96	\$30,310.00
		EA	12	13	3,014.00	\$34.24	\$103,201.00
Unit Sub Total		EA		110	21,982.00	\$40.85	\$897,946.50
Item Code 120165	Total No. of Proj.			110		Total Amount	\$897,946.50
120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	7	1	22.00	\$30.00	\$660.00
		EA	10	1	12.00	\$60.00	\$720.00
		EA	11	1	9.00	\$60.00	\$540.00
		EA	12	1	120.00	\$70.00	\$8,400.00
Unit Sub Total		EA		4	163.00	\$63.31	\$10,320.00
Item Code 120166	Total No. of Proj.			4		Total Amount	\$10,320.00
120182	PORTABLE DELINEATOR	EA	1	1	190.00	\$20.00	\$3,800.00
		EA	2	3	83.00	\$55.06	\$4,570.00
		EA	8	1	840.00	\$20.00	\$16,800.00
		EA	12	1	990.00	\$20.00	\$19,800.00
Unit Sub Total		EA		6	2,103.00	\$21.38	\$44,970.00
Item Code 120182	Total No. of Proj.			6		Total Amount	\$44,970.00
120200	FLASHING BEACON (PORTABLE)	EA	1	2	11.00	\$750.00	\$8,250.00
		EA	3	1	2.00	\$600.00	\$1,200.00
		EA	4	2	75.00	\$224.00	\$16,800.00
		EA	8	5	24.00	\$1,877.50	\$45,060.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
120200	FLASHING BEACON (PORTABLE)	EA	9	1	4.00	\$1,500.00	\$6,000.00
Unit Sub Total		EA		11	116.00	\$666.47	\$77,310.00
Item Code 120200	Total No. of Proj.			11		Total Amount	\$77,310.00
120300	TEMPORARY PAVEMENT MARKER	EA	1	3	1,486.00	\$3.30	\$4,906.00
		EA	3	14	25,178.00	\$5.09	\$128,053.00
		EA	4	10	24,160.00	\$5.55	\$134,060.00
		EA	5	3	13,540.00	\$3.56	\$48,213.00
		EA	6	1	5,090.00	\$7.00	\$35,630.00
		EA	7	6	2,502.00	\$5.18	\$12,958.00
		EA	8	7	20,282.00	\$4.63	\$93,885.00
		EA	10	3	24,790.00	\$3.30	\$81,815.00
		EA	11	5	7,814.00	\$3.71	\$28,984.00
		EA	12	3	31,820.00	\$4.25	\$135,265.00
Unit Sub Total		EA		55	156,662.00	\$4.49	\$703,769.00
Item Code 120300	Total No. of Proj.			55		Total Amount	\$703,769.00
121150	TEMPORARY END SECTION	EA	2	1	1.00	\$250.00	\$250.00
Unit Sub Total		EA		1	1.00	\$250.00	\$250.00
Item Code 121150	Total No. of Proj.			1		Total Amount	\$250.00
121161	TEMPORARY TERMINAL SECTION (TYPE K)	EA	4	3	10.00	\$1,375.00	\$13,750.00
		EA	7	3	11.00	\$1,903.64	\$20,940.00
		EA	12	2	10.00	\$1,280.00	\$12,800.00
Unit Sub Total		EA		8	31.00	\$1,531.94	\$47,490.00
Item Code 121161	Total No. of Proj.			8		Total Amount	\$47,490.00
128201	TEMPORARY DELINEATOR (CLASS 1)	EA	2	1	2.00	\$90.00	\$180.00
		EA	3	1	9.00	\$50.00	\$450.00
		EA	4	2	55.00	\$30.00	\$1,650.00
Unit Sub Total		EA		4	66.00	\$34.55	\$2,280.00
Item Code 128201	Total No. of Proj.			4		Total Amount	\$2,280.00
128601	TEMPORARY SIGNAL SYSTEM	LS	1	1	1.00	\$295,000.00	\$295,000.00
		LS	2	4	4.00	\$132,125.00	\$528,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
128601	TEMPORARY SIGNAL SYSTEM	LS	4	1	1.00	\$50,000.00	\$50,000.00	
		LS	5	2	2.00	\$97,000.00	\$194,000.00	
		LS	6	1	1.00	\$112,000.00	\$112,000.00	
		LS	12	1	1.00	\$780,000.00	\$780,000.00	
		Unit Sub Total	LS		10	10.00	\$195,950.00	\$1,959,500.00
Item Code 128601	Total No. of Proj.		10		Total Amount	\$1,959,500.00		
128602	TRAFFIC CONTROL SYSTEM (ONE WAY)	LS	4	1	1.00	\$16,200.00	\$16,200.00	
		Unit Sub Total	LS		1	1.00	\$16,200.00	\$16,200.00
		Item Code 128602	Total No. of Proj.		1		Total Amount	\$16,200.00
128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	1	21	52.00	\$12,050.00	\$626,600.00	
		EA	2	41	113.00	\$5,764.29	\$651,365.28	
		EA	3	8	17.00	\$4,596.00	\$78,132.00	
		EA	4	58	383.00	\$3,205.90	\$1,227,860.00	
		EA	8	44	127.00	\$6,866.84	\$872,088.72	
		EA	9	1	3.00	\$9,000.00	\$27,000.00	
		EA	11	30	92.00	\$6,901.15	\$634,906.02	
		EA	12	5	13.00	\$2,565.38	\$33,350.00	
Unit Sub Total	EA		208	800.00	\$5,189.13	\$4,151,302.02		
128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	1	4	4.00	\$7,375.00	\$29,500.00	
		LS	2	10	10.00	\$19,900.00	\$199,000.00	
		LS	3	63	63.00	\$16,338.43	\$1,029,321.00	
		LS	4	17	17.00	\$14,211.76	\$241,600.00	
		LS	5	39	39.00	\$14,586.33	\$568,867.00	
		LS	6	54	54.00	\$13,514.26	\$729,770.00	
		LS	7	3	3.00	\$9,978.67	\$29,936.00	
		LS	8	1	1.00	\$15,200.00	\$15,200.00	
		LS	9	7	7.00	\$13,203.86	\$92,427.00	
		LS	10	32	32.00	\$11,690.63	\$374,100.00	
		LS	11	1	1.00	\$48,000.00	\$48,000.00	
		LS	12	30	30.00	\$42,451.67	\$1,273,550.00	
		Unit Sub Total	LS		261	261.00	\$17,744.33	\$4,631,271.00
Item Code 128650	Total No. of Proj.		469		Total Amount	\$8,782,573.02		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
128660	TEMPORARY FLASHING BEACON	EA	2	2	6.00	\$4,600.00	\$27,600.00
Unit Sub Total		EA		2	6.00	\$4,600.00	\$27,600.00
128660	TEMPORARY FLASHING BEACON	LS	2	3	3.00	\$28,000.00	\$84,000.00
Unit Sub Total		LS		3	3.00	\$28,000.00	\$84,000.00
Item Code 128660		Total No. of Proj.		5	Total Amount		\$111,600.00
129000	TEMPORARY RAILING (TYPE K)	LF	2	1	1,300.00	\$70.00	\$91,000.00
Unit Sub Total		LF		1	1,300.00	\$70.00	\$91,000.00
129000	TEMPORARY RAILING (TYPE K)	M	1	5	11,160.00	\$52.53	\$586,200.00
		M	2	9	20,785.00	\$59.80	\$1,242,940.00
		M	3	22	32,366.00	\$59.05	\$1,911,334.00
		M	4	27	150,197.00	\$45.01	\$6,760,962.00
		M	5	10	57,035.00	\$39.35	\$2,244,115.00
		M	6	7	23,699.00	\$41.71	\$988,410.00
		M	7	25	62,154.00	\$50.93	\$3,165,237.00
		M	8	10	41,490.00	\$58.85	\$2,441,630.00
		M	9	2	300.00	\$130.67	\$39,200.00
		M	10	6	71,869.00	\$27.03	\$1,942,650.00
		M	11	13	36,590.00	\$44.06	\$1,612,143.90
		M	12	12	79,920.00	\$44.16	\$3,529,500.00
Unit Sub Total		M		148	587,565.00	\$45.04	\$26,464,321.90
Item Code 129000		Total No. of Proj.		149	Total Amount		\$26,555,321.90
129100	TEMPORARY CRASH CUSHION MODULE	EA	1	4	636.00	\$225.65	\$143,512.00
		EA	2	5	670.00	\$148.73	\$99,650.00
		EA	3	17	1,344.00	\$267.72	\$359,822.00
		EA	4	23	3,577.00	\$276.95	\$990,663.00
		EA	5	5	570.00	\$431.37	\$245,882.00
		EA	6	7	587.00	\$291.96	\$171,380.00
		EA	7	20	1,631.00	\$277.59	\$452,748.00
		EA	8	9	1,170.00	\$193.71	\$226,640.00
		EA	9	1	270.00	\$140.00	\$37,800.00
		EA	10	6	1,159.00	\$246.51	\$285,700.00
		EA	11	11	1,089.00	\$211.40	\$230,212.42
		EA	12	9	1,795.00	\$192.48	\$345,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	117	14,498.00	\$247.59	\$3,589,509.42
		Item Code 129100	Total No. of Proj.	117		Total Amount	\$3,589,509.42
129110	TEMPORARY CRASH CUSHION	EA	2	1	14.00	\$600.00	\$8,400.00
		EA	3	1	2.00	\$7,000.00	\$14,000.00
		EA	4	1	44.00	\$175.00	\$7,700.00
		EA	8	1	14.00	\$772.00	\$10,808.00
		EA	12	2	109.00	\$256.91	\$28,003.00
		Unit Sub Total	EA	6	183.00	\$376.56	\$68,911.00
		Item Code 129110	Total No. of Proj.	6		Total Amount	\$68,911.00
129150	TEMPORARY TRAFFIC SCREEN	M	3	4	10,389.00	\$10.31	\$107,155.00
		M	4	1	5,650.00	\$8.00	\$45,200.00
		M	7	2	175.00	\$59.00	\$10,325.00
		M	8	4	31,800.00	\$8.48	\$269,590.00
		M	10	3	89,190.00	\$7.58	\$676,450.00
		M	12	9	35,200.00	\$15.44	\$543,320.00
		Unit Sub Total	M	23	172,404.00	\$9.58	\$1,652,040.00
		Item Code 129150	Total No. of Proj.	23		Total Amount	\$1,652,040.00
150206	ABANDON CULVERT	EA	1	5	7.00	\$2,885.71	\$20,200.00
		EA	2	4	5.00	\$1,430.00	\$7,150.00
		EA	3	3	14.00	\$623.93	\$8,735.00
		EA	4	6	140.00	\$992.86	\$139,000.00
		EA	5	2	24.00	\$1,441.67	\$34,600.00
		EA	6	1	10.00	\$1,200.00	\$12,000.00
		EA	7	1	1.00	\$1,500.00	\$1,500.00
		EA	8	2	33.00	\$3,939.39	\$130,000.00
		EA	10	1	1.00	\$2,100.00	\$2,100.00
		EA	11	1	2.00	\$1,500.00	\$3,000.00
		Unit Sub Total	EA	26	237.00	\$1,511.75	\$358,285.00
150206	ABANDON CULVERT	M	1	1	18.00	\$40.00	\$720.00
		M	2	1	65.00	\$97.20	\$6,318.00
		M	3	5	1,324.00	\$125.32	\$165,925.00
		M	4	3	1,260.00	\$69.01	\$86,950.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150206	ABANDON CULVERT	M	5	4	672.00	\$51.93	\$34,900.00
		M	6	2	205.50	\$165.46	\$34,002.50
		M	7	1	24.00	\$50.00	\$1,200.00
		M	8	1	28.00	\$79.00	\$2,212.00
		M	10	1	400.00	\$25.00	\$10,000.00
		M	11	2	34.00	\$290.59	\$9,880.00
		M	12	3	665.00	\$117.08	\$77,855.00
Unit Sub Total		M		24	4,695.50	\$91.57	\$429,962.50
Item Code 150206		Total No. of Proj.		50	Total Amount		\$788,247.50
150221	ABANDON INLET	EA	2	2	2.00	\$948.00	\$1,896.00
		EA	3	1	1.00	\$500.00	\$500.00
		EA	4	5	35.00	\$842.86	\$29,500.00
		EA	5	2	12.00	\$1,450.00	\$17,400.00
		EA	7	1	1.00	\$1,250.00	\$1,250.00
		EA	11	2	9.00	\$1,677.78	\$15,100.00
Unit Sub Total		EA		13	60.00	\$1,094.10	\$65,646.00
Item Code 150221		Total No. of Proj.		13	Total Amount		\$65,646.00
150224	ABANDON MANHOLE	EA	6	1	2.00	\$2,000.00	\$4,000.00
		Unit Sub Total		EA		1	2.00
Item Code 150224		Total No. of Proj.		1	Total Amount		\$4,000.00
150227	ABANDON PIPELINE	EA	3	1	2.00	\$578.00	\$1,156.00
		Unit Sub Total		EA		1	2.00
150227	ABANDON PIPELINE	M	7	1	7.00	\$200.00	\$1,400.00
		Unit Sub Total		M		1	7.00
Item Code 150227		Total No. of Proj.		2	Total Amount		\$2,556.00
150229	ABANDON WATER WELL	EA	3	2	5.00	\$7,020.00	\$35,100.00
		Unit Sub Total		EA		2	5.00
Item Code 150229		Total No. of Proj.		2	Total Amount		\$35,100.00
150241	ABANDON SEWER	M	4	1	170.00	\$15.00	\$2,550.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150241	ABANDON SEWER	M	12	1	540.00	\$135.00	\$72,900.00
Unit Sub Total		M		2	710.00	\$106.27	\$75,450.00
Item Code 150241	Total No. of Proj.			2		Total Amount	\$75,450.00
150305	OBLITERATE SURFACING	M2	1	3	4,890.00	\$3.44	\$16,800.00
		M2	2	2	306.00	\$16.96	\$5,190.00
		M2	3	8	13,440.00	\$4.47	\$60,030.00
		M2	4	5	36,270.00	\$4.94	\$179,240.00
Unit Sub Total		M2		18	54,906.00	\$4.76	\$261,260.00
Item Code 150305	Total No. of Proj.			18		Total Amount	\$261,260.00
150605	REMOVE FENCE	M	1	1	630.00	\$12.00	\$7,560.00
		M	2	3	171.00	\$17.08	\$2,920.00
		M	3	5	12,160.00	\$7.47	\$90,876.00
		M	4	2	4,090.00	\$7.29	\$29,800.00
		M	6	4	7,268.00	\$8.94	\$64,989.00
		M	9	1	4,750.00	\$4.40	\$20,900.00
		M	10	1	950.00	\$7.00	\$6,650.00
Unit Sub Total		M		17	30,019.00	\$7.45	\$223,695.00
Item Code 150605	Total No. of Proj.			17		Total Amount	\$223,695.00
150606	REMOVE FENCE (TYPE BW)	M	1	1	710.00	\$7.00	\$4,970.00
		M	2	1	150.00	\$7.00	\$1,050.00
		M	6	2	3,670.00	\$5.27	\$19,350.00
		M	11	1	2,500.00	\$10.83	\$27,075.00
Unit Sub Total		M		5	7,030.00	\$7.46	\$52,445.00
Item Code 150606	Total No. of Proj.			5		Total Amount	\$52,445.00
150607	REMOVE FENCE (TYPE WM)	M	4	2	300.00	\$17.28	\$5,185.00
		M	5	1	420.00	\$20.50	\$8,610.00
		M	10	3	37,520.00	\$5.99	\$224,736.40
Unit Sub Total		M		6	38,240.00	\$6.24	\$238,531.40
Item Code 150607	Total No. of Proj.			6		Total Amount	\$238,531.40
150608	REMOVE CHAIN LINK FENCE	M	2	1	110.00	\$21.60	\$2,376.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150608	REMOVE CHAIN LINK FENCE	M	3	3	55.00	\$47.38	\$2,606.00
		M	4	9	3,601.00	\$17.27	\$62,199.00
		M	5	2	3,070.00	\$17.07	\$52,400.00
		M	6	1	790.00	\$14.00	\$11,060.00
		M	7	6	8,648.00	\$30.57	\$264,345.80
		M	8	3	500.00	\$23.20	\$11,602.00
		M	10	1	49.00	\$15.00	\$735.00
		M	11	4	5,825.00	\$18.33	\$106,790.00
		M	12	4	7,390.00	\$12.26	\$90,626.00
Unit Sub Total		M		34	30,038.00	\$20.13	\$604,739.80
Item Code 150608		Total No. of Proj.		34	Total Amount		\$604,739.80
150615	REMOVE ENTRANCE TAPER	EA	1	1	24.00	\$8.00	\$192.00
		EA	3	2	6.00	\$281.17	\$1,687.00
		EA	4	1	11.00	\$250.00	\$2,750.00
Unit Sub Total		EA		4	41.00	\$112.90	\$4,629.00
Item Code 150615		Total No. of Proj.		4	Total Amount		\$4,629.00
150620	REMOVE GATE	EA	4	1	2.00	\$500.00	\$1,000.00
		EA	7	1	1.00	\$392.00	\$392.00
		EA	9	1	4.00	\$385.00	\$1,540.00
Unit Sub Total		EA		3	7.00	\$418.86	\$2,932.00
Item Code 150620		Total No. of Proj.		3	Total Amount		\$2,932.00
150630	REMOVE MARKER	EA	1	2	102.00	\$28.43	\$2,900.00
		EA	2	1	36.00	\$24.00	\$864.00
		EA	4	1	87.00	\$25.00	\$2,175.00
		EA	8	3	973.00	\$5.77	\$5,616.00
		EA	10	1	2.00	\$50.00	\$100.00
Unit Sub Total		EA		8	1,200.00	\$9.71	\$11,655.00
Item Code 150630		Total No. of Proj.		8	Total Amount		\$11,655.00
150646	REMOVE PEDESTRIAN BARRICADE	EA	11	2	7.00	\$521.43	\$3,650.00
Unit Sub Total		EA		2	7.00	\$521.43	\$3,650.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 150646		Total No. of Proj.		2	Total Amount		\$3,650.00
150656	REMOVE CABLE BARRIER	M	10	1	3,780.00	\$7.00	\$26,460.00
Unit Sub Total		M		1	3,780.00	\$7.00	\$26,460.00
Item Code 150656		Total No. of Proj.		1	Total Amount		\$26,460.00
150659	REMOVE TERMINAL SECTION	EA	3	1	2.00	\$65.00	\$130.00
		EA	6	2	14.00	\$828.57	\$11,600.00
		EA	7	1	1.00	\$2,500.00	\$2,500.00
		EA	12	1	2.00	\$250.00	\$500.00
Unit Sub Total		EA		5	19.00	\$775.26	\$14,730.00
Item Code 150659		Total No. of Proj.		5	Total Amount		\$14,730.00
150662	REMOVE METAL BEAM GUARD RAILING	M	1	7	4,832.00	\$18.36	\$88,720.00
		M	2	8	683.00	\$26.70	\$18,238.60
		M	3	15	4,642.00	\$24.78	\$115,024.50
		M	4	30	34,495.00	\$21.88	\$754,645.00
		M	5	9	3,753.00	\$23.21	\$87,095.00
		M	6	12	2,705.00	\$40.37	\$109,200.00
		M	7	10	3,022.00	\$30.51	\$92,209.00
		M	8	11	6,068.00	\$38.17	\$231,598.00
		M	9	2	651.00	\$28.33	\$18,445.00
		M	10	7	2,655.00	\$27.87	\$74,005.00
		M	11	11	3,344.00	\$25.10	\$83,947.70
		M	12	12	5,896.00	\$27.98	\$164,948.28
Unit Sub Total		M		134	72,746.00	\$25.27	\$1,838,076.08
Item Code 150662		Total No. of Proj.		134	Total Amount		\$1,838,076.08
150665	REMOVE SINGLE METAL BEAM BARRIER	M	8	1	1,950.00	\$25.00	\$48,750.00
Unit Sub Total		M		1	1,950.00	\$25.00	\$48,750.00
Item Code 150665		Total No. of Proj.		1	Total Amount		\$48,750.00
150666	REMOVE METAL BEAM BARRIER	M	3	1	75.00	\$40.00	\$3,000.00
		M	7	1	5,000.00	\$40.00	\$200,000.00
Unit Sub Total		M		2	5,075.00	\$40.00	\$203,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 150666	Total No. of Proj.		2	Total Amount	\$203,000.00
150667	REMOVE DOUBLE METAL BEAM BARRIER	M	4	2	6,200.00	\$17.35	\$107,600.00
		M	7	1	780.00	\$30.00	\$23,400.00
		M	8	1	1,580.00	\$50.00	\$79,000.00
		M	12	2	2,180.00	\$48.30	\$105,300.00
		Unit Sub Total	M	6	10,740.00	\$29.36	\$315,300.00
		Item Code 150667	Total No. of Proj.		6	Total Amount	\$315,300.00
150668	REMOVE FLARED END SECTION	EA	1	2	12.00	\$475.00	\$5,700.00
		EA	2	2	2.00	\$475.00	\$950.00
		EA	3	8	106.00	\$460.28	\$48,790.00
		EA	4	5	24.00	\$254.17	\$6,100.00
		EA	6	3	19.00	\$526.32	\$10,000.00
		EA	8	2	99.00	\$447.47	\$44,300.00
		EA	10	1	1.00	\$385.00	\$385.00
		EA	12	1	1.00	\$600.00	\$600.00
		Unit Sub Total	EA	24	264.00	\$442.52	\$116,825.00
150668	REMOVE FLARED END SECTION	M	4	1	2.00	\$400.00	\$800.00
		Unit Sub Total	M	1	2.00	\$400.00	\$800.00
		Item Code 150668	Total No. of Proj.		25	Total Amount	\$117,625.00
150676	REMOVE CABLE RAILING	M	3	1	37.00	\$70.00	\$2,590.00
		Unit Sub Total	M	1	37.00	\$70.00	\$2,590.00
		Item Code 150676	Total No. of Proj.		1	Total Amount	\$2,590.00
150685	REMOVE IRRIGATION FACILITY	LS	5	1	1.00	\$1,000.00	\$1,000.00
		Unit Sub Total	LS	1	1.00	\$1,000.00	\$1,000.00
		Item Code 150685	Total No. of Proj.		1	Total Amount	\$1,000.00
150686	REMOVE IRRIGATION SYSTEM	LS	11	1	1.00	\$40,000.00	\$40,000.00
		Unit Sub Total	LS	1	1.00	\$40,000.00	\$40,000.00
		Item Code 150686	Total No. of Proj.		1	Total Amount	\$40,000.00
150701	REMOVE YELLOW PAINTED TRAFFIC STRIPE	M	3	2	450.00	\$11.87	\$5,340.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150701	REMOVE YELLOW PAINTED TRAFFIC STRIPE	M	4	4	13,422.00	\$10.91	\$146,402.00
		M	5	1	280.00	\$20.00	\$5,600.00
		M	6	3	612.00	\$14.62	\$8,949.00
		M	7	3	7,256.00	\$2.24	\$16,220.00
		M	10	1	390.00	\$5.00	\$1,950.00
		M	11	5	9,480.00	\$8.30	\$78,680.00
		M	12	1	305.00	\$33.00	\$10,065.00
Unit Sub Total		M		20	32,195.00	\$8.49	\$273,206.00
150701	REMOVE YELLOW PAINTED TRAFFIC STRIPE	M2	11	8	6,609.00	\$15.02	\$99,284.00
		Unit Sub Total		M2		8	6,609.00
Item Code 150701		Total No. of Proj.		28	Total Amount		\$372,490.00
150703	REMOVE YELLOW PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING	M	8	1	27,500.00	\$1.50	\$41,250.00
		Unit Sub Total		M		1	27,500.00
Item Code 150703		Total No. of Proj.		1	Total Amount		\$41,250.00
150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	LF	4	1	46,000.00	\$1.72	\$79,120.00
		Unit Sub Total		LF		1	46,000.00
150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	1	6	34,110.00	\$4.49	\$153,200.00
		M	2	1	10,300.00	\$5.50	\$56,650.00
		M	3	12	66,490.00	\$4.28	\$284,670.00
		M	4	26	133,810.00	\$4.18	\$559,329.20
		M	5	12	34,820.00	\$3.76	\$130,940.50
		M	6	4	61,420.00	\$3.06	\$188,160.00
		M	7	14	40,269.00	\$2.67	\$107,398.00
		M	8	12	62,540.00	\$1.79	\$111,778.00
		M	10	11	55,980.00	\$3.84	\$215,121.50
		M	12	18	100,260.00	\$2.36	\$236,529.20
Unit Sub Total		M		116	599,999.00	\$3.41	\$2,043,776.40
Item Code 150704		Total No. of Proj.		117	Total Amount		\$2,122,896.40
150705	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING	M	8	1	8.00	\$22.00	\$176.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	8.00	\$22.00	\$176.00
150705	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING	M2	1	1	7.00	\$600.00	\$4,200.00
		M2	2	1	30.00	\$175.00	\$5,250.00
		M2	4	4	513.00	\$55.93	\$28,693.75
		M2	5	2	60.00	\$71.25	\$4,275.00
		M2	6	1	10.00	\$214.00	\$2,140.00
		M2	7	2	140.00	\$49.50	\$6,930.00
		M2	8	2	82.00	\$13.09	\$1,073.00
		M2	12	1	15.00	\$86.00	\$1,290.00
		Unit Sub Total	M2	14	857.00	\$62.84	\$53,851.75
Item Code 150705		Total No. of Proj.		15	Total Amount		\$54,027.75
150710	REMOVE TRAFFIC STRIPE	LF	2	1	1,020.00	\$4.00	\$4,080.00
		Unit Sub Total	LF	1	1,020.00	\$4.00	\$4,080.00
150710	REMOVE TRAFFIC STRIPE	M	1	1	1,030.00	\$1.10	\$1,133.00
		M	2	6	19,450.00	\$3.60	\$70,043.00
		M	3	5	17,970.00	\$4.78	\$85,948.00
		M	4	2	460.00	\$15.87	\$7,300.00
		M	5	1	1,360.00	\$8.75	\$11,900.00
		M	6	3	26,152.00	\$2.03	\$53,177.30
		M	7	5	30,170.00	\$1.85	\$55,866.00
		M	8	4	17,430.00	\$2.19	\$38,106.00
		M	9	1	800.00	\$6.00	\$4,800.00
		M	11	4	85,330.00	\$1.64	\$139,679.00
		M	12	1	33,100.00	\$2.00	\$66,200.00
		Unit Sub Total	M	33	233,252.00	\$2.29	\$534,152.30
150710	REMOVE TRAFFIC STRIPE	M2	11	1	12.00	\$575.00	\$6,900.00
		Unit Sub Total	M2	1	12.00	\$575.00	\$6,900.00
Item Code 150710		Total No. of Proj.		35	Total Amount		\$545,132.30
150711	REMOVE PAINTED TRAFFIC STRIPE	M	1	1	3,720.00	\$3.00	\$11,160.00
		M	4	9	111,588.00	\$2.42	\$269,636.00
		M	5	3	4,070.00	\$5.99	\$24,361.00
		M	6	3	43,930.00	\$2.17	\$95,390.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150711	REMOVE PAINTED TRAFFIC STRIPE	M	7	4	11,790.00	\$1.74	\$20,560.00
		M	8	1	56,900.00	\$1.50	\$85,350.00
		M	10	3	12,610.00	\$2.47	\$31,150.00
		M	12	7	169,700.00	\$1.20	\$203,451.00
	Unit Sub Total	M		31	414,308.00	\$1.79	\$741,058.00
	Item Code 150711	Total No. of Proj.		31		Total Amount	\$741,058.00
	150712	REMOVE PAINTED PAVEMENT MARKING	M2	2	1	16.00	\$120.00
M2			4	2	390.00	\$43.85	\$17,100.00
M2			6	3	186.90	\$38.36	\$7,170.00
M2			8	2	57.00	\$15.05	\$858.00
M2			10	1	12.00	\$100.00	\$1,200.00
M2			12	2	1,133.00	\$1.54	\$1,739.70
Unit Sub Total		M2		11	1,794.90	\$16.71	\$29,987.70
Item Code 150712	Total No. of Proj.		11		Total Amount	\$29,987.70	
150713	REMOVE PAVEMENT MARKING	M	3	1	42.00	\$12.00	\$504.00
		Unit Sub Total	M		1	42.00	\$12.00
150713	REMOVE PAVEMENT MARKING	M2	2	4	529.00	\$41.98	\$22,207.00
		M2	3	12	869.00	\$50.63	\$43,998.00
		M2	4	1	15.00	\$50.00	\$750.00
		M2	7	3	65.00	\$25.42	\$1,652.00
		M2	8	3	233.00	\$23.16	\$5,397.00
		M2	11	2	21.00	\$34.71	\$729.00
		M2	12	4	1,347.00	\$26.08	\$35,128.00
Unit Sub Total	M2		29	3,079.00	\$35.68	\$109,861.00	
Item Code 150713	Total No. of Proj.		30		Total Amount	\$110,365.00	
150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	1	4	17,000.00	\$2.15	\$36,620.00
		M	2	3	11,020.00	\$4.00	\$44,080.00
		M	3	7	18,890.00	\$4.08	\$77,038.00
		M	4	25	214,910.00	\$2.38	\$511,827.30
		M	5	15	40,060.00	\$3.54	\$141,990.00
		M	6	5	8,892.00	\$2.56	\$22,745.80
		M	7	14	71,336.00	\$1.56	\$111,026.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	8	12	153,050.00	\$1.54	\$235,607.00
		M	10	11	68,580.00	\$2.38	\$162,955.00
		M	12	15	84,865.00	\$1.52	\$129,370.00
	Unit Sub Total	M		111	688,603.00	\$2.14	\$1,473,259.10
150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M2	3	1	960.00	\$49.50	\$47,520.00
	Unit Sub Total	M2		1	960.00	\$49.50	\$47,520.00
Item Code 150714		Total No. of Proj.		112	Total Amount		\$1,520,779.10
150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M	4	2	420.00	\$39.88	\$16,750.00
		M	5	1	5.00	\$250.00	\$1,250.00
		M	8	1	160.00	\$13.00	\$2,080.00
	Unit Sub Total	M		4	585.00	\$34.32	\$20,080.00
150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	1	5	259.00	\$98.57	\$25,530.00
		M2	2	10	690.00	\$77.52	\$53,486.65
		M2	3	7	719.70	\$27.50	\$19,791.00
		M2	4	16	4,608.50	\$31.57	\$145,486.50
		M2	5	13	413.00	\$62.68	\$25,886.85
		M2	6	10	479.00	\$52.01	\$24,915.10
		M2	7	10	979.00	\$29.19	\$28,573.00
		M2	8	14	1,743.90	\$21.59	\$37,645.30
		M2	10	15	2,224.00	\$48.68	\$108,269.00
		M2	11	1	3.00	\$145.00	\$435.00
		M2	12	13	1,261.00	\$24.75	\$31,214.20
	Unit Sub Total	M2		114	13,380.10	\$37.46	\$501,232.60
Item Code 150715		Total No. of Proj.		118	Total Amount		\$521,312.60
150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	M2	11	11	44,690.00	\$7.57	\$338,104.00
		Unit Sub Total	M2		11	44,690.00	\$7.57
Item Code 150717		Total No. of Proj.		11	Total Amount		\$338,104.00
150718	REMOVE THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING	M2	3	1	96.00	\$46.50	\$4,464.00
		M2	11	1	150.00	\$17.60	\$2,640.00
	Unit Sub Total	M2		2	246.00	\$28.88	\$7,104.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 150718	Total No. of Proj.		2	Total Amount	\$7,104.00
150720	REMOVE CONTRAST TREATMENT	M2	3	1	418.00	\$5.00	\$2,090.00
		M2	5	2	2,120.00	\$4.46	\$9,455.00
		Unit Sub Total	M2	3	2,538.00	\$4.55	\$11,545.00
		Item Code 150720	Total No. of Proj.		3	Total Amount	\$11,545.00
150722	REMOVE PAVEMENT MARKER	EA	1	4	5,390.00	\$1.64	\$8,860.00
		EA	2	2	1,071.00	\$10.77	\$11,534.00
		EA	3	1	640.00	\$1.00	\$640.00
		EA	4	31	138,794.00	\$1.38	\$191,411.00
		EA	5	8	29,110.00	\$1.23	\$35,714.00
		EA	6	5	7,694.00	\$1.88	\$14,430.60
		EA	7	17	145,132.00	\$0.50	\$73,260.00
		EA	8	26	127,307.00	\$1.28	\$162,764.80
		EA	10	8	31,866.00	\$1.44	\$45,969.00
		EA	11	3	27,605.00	\$1.93	\$53,404.70
		EA	12	21	123,530.00	\$1.18	\$145,288.00
		Unit Sub Total	EA	126	638,139.00	\$1.16	\$743,276.10
150722	REMOVE PAVEMENT MARKER	LS	3	3	3.00	\$20,486.67	\$61,460.00
		LS	8	3	3.00	\$5,866.67	\$17,600.00
		Unit Sub Total	LS	6	6.00	\$13,176.67	\$79,060.00
		Item Code 150722	Total No. of Proj.		132	Total Amount	\$822,336.10
150730	REMOVE CHANNELIZERS	EA	1	1	6.00	\$8.00	\$48.00
		EA	4	1	12.00	\$25.00	\$300.00
		EA	7	1	12.00	\$10.00	\$120.00
		EA	8	1	57.00	\$11.00	\$627.00
		EA	11	1	9.00	\$18.00	\$162.00
		EA	12	1	120.00	\$13.00	\$1,560.00
Unit Sub Total	EA	6	216.00	\$13.04	\$2,817.00		
		Item Code 150730	Total No. of Proj.		6	Total Amount	\$2,817.00
150740	REMOVE SIGN	EA	2	1	3.00	\$100.00	\$300.00
		EA	6	1	16.00	\$210.00	\$3,360.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	2	19.00	\$192.63	\$3,660.00
	Item Code 150740	Total No. of Proj.		2	Total Amount		\$3,660.00
150742	REMOVE ROADSIDE SIGN	EA	1	2	5.00	\$300.00	\$1,500.00
		EA	2	14	184.00	\$118.33	\$21,772.20
		EA	3	20	445.00	\$99.70	\$44,365.00
		EA	4	13	271.00	\$99.31	\$26,912.00
		EA	5	2	19.00	\$176.32	\$3,350.00
		EA	6	14	177.00	\$151.68	\$26,847.00
		EA	7	7	40.00	\$160.00	\$6,400.00
		EA	8	5	65.00	\$153.02	\$9,946.50
		EA	9	2	19.00	\$171.58	\$3,260.00
		EA	10	10	82.00	\$127.95	\$10,492.00
		EA	11	14	114.00	\$195.78	\$22,319.00
		EA	12	8	532.00	\$173.14	\$92,111.00
	Unit Sub Total	EA	111	1,953.00	\$137.88	\$269,274.70	
	Item Code 150742	Total No. of Proj.		111	Total Amount		\$269,274.70
150744	REMOVE ROADSIDE SIGN (WOOD POST)	EA	1	3	32.00	\$165.63	\$5,300.00
		EA	2	2	12.00	\$129.17	\$1,550.00
		EA	4	4	256.00	\$29.18	\$7,470.00
		EA	5	2	2.00	\$297.50	\$595.00
		EA	7	6	68.00	\$203.40	\$13,831.00
		EA	8	1	7.00	\$175.00	\$1,225.00
		EA	12	7	22.00	\$147.73	\$3,250.00
	Unit Sub Total	EA	25	399.00	\$83.26	\$33,221.00	
	Item Code 150744	Total No. of Proj.		25	Total Amount		\$33,221.00
150745	REMOVE ROADSIDE SIGN (METAL POST)	EA	7	1	11.00	\$126.00	\$1,386.00
		EA	12	1	11.00	\$100.00	\$1,100.00
	Unit Sub Total	EA	2	22.00	\$113.00	\$2,486.00	
	Item Code 150745	Total No. of Proj.		2	Total Amount		\$2,486.00
150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	4	2	12.00	\$87.25	\$1,047.00
		EA	5	1	3.00	\$100.00	\$300.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	7	2	39.00	\$113.64	\$4,432.00
		EA	12	4	17.00	\$134.12	\$2,280.00
		Unit Sub Total	EA	9	71.00	\$113.51	\$8,059.00
	Item Code 150747	Total No. of Proj.	9	Total Amount	\$8,059.00		
150748	REMOVE ROADSIDE SIGN PANEL	EA	3	4	22.00	\$178.86	\$3,935.00
		EA	4	1	5.00	\$30.00	\$150.00
		EA	7	3	30.00	\$33.33	\$1,000.00
		EA	8	2	3.00	\$2,073.33	\$6,220.00
	Unit Sub Total	EA	10	60.00	\$188.42	\$11,305.00	
Item Code 150748	Total No. of Proj.	10	Total Amount	\$11,305.00			
150749	REMOVE METAL POST	EA	7	1	5.00	\$150.00	\$750.00
		Unit Sub Total	EA	1	5.00	\$150.00	\$750.00
Item Code 150749	Total No. of Proj.	1	Total Amount	\$750.00			
150760	REMOVE SIGN STRUCTURE	EA	3	2	4.00	\$3,861.00	\$15,444.00
		EA	4	10	52.00	\$6,257.69	\$325,400.00
		EA	5	3	10.00	\$5,530.00	\$55,300.00
		EA	6	2	3.00	\$4,666.67	\$14,000.00
		EA	7	2	32.00	\$3,854.69	\$123,350.00
		EA	8	3	12.00	\$4,900.00	\$58,800.00
		EA	10	1	1.00	\$2,000.00	\$2,000.00
		EA	11	2	5.00	\$5,440.00	\$27,200.00
	EA	12	6	25.00	\$4,828.00	\$120,700.00	
Unit Sub Total	EA	31	144.00	\$5,154.13	\$742,194.00		
150760	REMOVE SIGN STRUCTURE	LS	3	1	1.00	\$5,200.00	\$5,200.00
		Unit Sub Total	LS	1	1.00	\$5,200.00	\$5,200.00
Item Code 150760	Total No. of Proj.	32	Total Amount	\$747,394.00			
150762	REMOVE SIGN FROM SIGN FRAME	EA	4	1	5.00	\$850.00	\$4,250.00
		Unit Sub Total	EA	1	5.00	\$850.00	\$4,250.00
Item Code 150762	Total No. of Proj.	1	Total Amount	\$4,250.00			

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150763	REMOVE SIGN PANEL	EA	3	1	5.00	\$50.00	\$250.00
		EA	11	1	4.00	\$1,472.12	\$5,888.48
		Unit Sub Total	EA	2	9.00	\$682.05	\$6,138.48
	Item Code 150763	Total No. of Proj.	2	Total Amount	\$6,138.48		
150767	REMOVE BRIDGE MOUNTED SIGN	EA	4	3	6.00	\$2,366.67	\$14,200.00
		EA	11	2	2.00	\$5,250.00	\$10,500.00
		EA	12	1	2.00	\$2,150.00	\$4,300.00
	Unit Sub Total	EA	6	10.00	\$2,900.00	\$29,000.00	
Item Code 150767	Total No. of Proj.	6	Total Amount	\$29,000.00			
150769	REMOVE ASPHALT CONCRETE	M2	1	1	370.00	\$8.00	\$2,960.00
		M2	3	1	23.00	\$44.00	\$1,012.00
		M2	7	1	5.00	\$200.00	\$1,000.00
		M2	8	1	1,030.00	\$30.00	\$30,900.00
	Unit Sub Total	M2	4	1,428.00	\$25.12	\$35,872.00	
150769	REMOVE ASPHALT CONCRETE	M3	3	1	5.00	\$3,570.00	\$17,850.00
		Unit Sub Total	M3	1	5.00	\$3,570.00	\$17,850.00
150769	REMOVE ASPHALT CONCRETE	TONN	12	1	20.00	\$150.00	\$3,000.00
		Unit Sub Total	TONN	1	20.00	\$150.00	\$3,000.00
Item Code 150769	Total No. of Proj.	6	Total Amount	\$56,722.00			
150771	REMOVE ASPHALT CONCRETE DIKE	M	1	6	15,402.00	\$7.80	\$120,193.00
		M	2	3	16,190.00	\$8.62	\$139,626.40
		M	3	13	8,087.00	\$25.42	\$205,608.50
		M	4	24	55,702.00	\$7.44	\$414,515.00
		M	5	8	3,183.00	\$21.94	\$69,830.00
		M	6	4	565.00	\$16.88	\$9,540.00
		M	7	8	4,228.00	\$12.58	\$53,205.70
		M	8	10	18,287.00	\$3.46	\$63,305.00
		M	10	4	19,800.00	\$3.08	\$61,000.00
		M	11	9	31,750.00	\$3.92	\$124,349.10
		M	12	9	4,110.00	\$8.23	\$33,845.00
	Unit Sub Total	M	98	177,304.00	\$7.30	\$1,295,017.70	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 150771		Total No. of Proj.		98	Total Amount		\$1,295,017.70
150772	REMOVE CURB	M	4	1	930.00	\$24.00	\$22,320.00
Unit Sub Total		M		1	930.00	\$24.00	\$22,320.00
Item Code 150772		Total No. of Proj.		1	Total Amount		\$22,320.00
150801	REMOVE OVERSIDE DRAIN	EA	1	1	2.00	\$600.00	\$1,200.00
		EA	3	2	5.00	\$1,300.00	\$6,500.00
		EA	4	3	33.00	\$768.18	\$25,350.00
		EA	6	1	6.00	\$800.00	\$4,800.00
		EA	10	1	3.00	\$500.00	\$1,500.00
		EA	12	2	12.00	\$350.00	\$4,200.00
Unit Sub Total		EA		10	61.00	\$713.93	\$43,550.00
Item Code 150801		Total No. of Proj.		10	Total Amount		\$43,550.00
150804	REMOVE DRAINAGE FACILITY	EA	5	2	3.00	\$1,066.67	\$3,200.00
		EA	8	1	8.00	\$150.00	\$1,200.00
Unit Sub Total		EA		3	11.00	\$400.00	\$4,400.00
Item Code 150804		Total No. of Proj.		3	Total Amount		\$4,400.00
150805	REMOVE CULVERT	EA	1	5	9.00	\$6,311.11	\$56,800.00
		EA	2	3	25.00	\$992.00	\$24,800.00
		EA	3	4	42.00	\$1,529.76	\$64,250.00
Unit Sub Total		EA		12	76.00	\$1,919.08	\$145,850.00
150805	REMOVE CULVERT	M	1	3	626.00	\$111.85	\$70,020.00
		M	2	8	314.00	\$58.57	\$18,390.00
		M	3	17	2,135.00	\$132.53	\$282,950.97
		M	4	13	3,936.00	\$151.63	\$596,830.00
		M	5	4	77.00	\$331.38	\$25,516.00
		M	6	5	1,380.00	\$50.10	\$69,133.00
		M	8	1	180.00	\$65.00	\$11,700.00
		M	10	2	25.00	\$141.68	\$3,542.00
		M	11	3	415.00	\$156.02	\$64,750.00
		M	12	3	5,100.00	\$77.27	\$394,090.00
Unit Sub Total		M		59	14,188.00	\$108.33	\$1,536,921.97

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 150805	Total No. of Proj.		71	Total Amount	\$1,682,771.97
150806	REMOVE PIPE	M	1	1	44.00	\$55.00	\$2,420.00
		M	3	2	188.00	\$187.94	\$35,332.00
		M	4	5	119.00	\$94.08	\$11,195.00
		M	5	4	537.00	\$140.42	\$75,407.00
		M	7	8	1,176.70	\$241.74	\$284,450.00
		M	8	4	213.00	\$74.08	\$15,780.00
		M	10	2	29.00	\$100.00	\$2,900.00
		M	11	1	15.00	\$130.00	\$1,950.00
		M	12	9	2,295.60	\$51.46	\$118,135.00
		Unit Sub Total	M	36	4,617.30	\$118.59	\$547,569.00
		Item Code 150806	Total No. of Proj.		36	Total Amount	\$547,569.00
150811	REMOVE CORRUGATED METAL PIPE	M	10	1	48.00	\$150.00	\$7,200.00
				Unit Sub Total	M	1	48.00
		Item Code 150811	Total No. of Proj.		1	Total Amount	\$7,200.00
150820	REMOVE INLET	EA	1	7	70.00	\$652.43	\$45,670.00
		EA	2	6	27.00	\$1,068.52	\$28,850.00
		EA	3	11	74.00	\$590.95	\$43,730.00
		EA	4	19	224.00	\$694.97	\$155,673.00
		EA	5	8	60.00	\$957.23	\$57,434.00
		EA	6	9	37.00	\$910.27	\$33,680.00
		EA	7	7	39.00	\$1,503.08	\$58,620.00
		EA	8	6	39.00	\$1,455.13	\$56,750.00
		EA	10	4	28.00	\$850.00	\$23,800.00
		EA	11	3	13.00	\$1,073.85	\$13,960.00
		EA	12	9	243.00	\$484.36	\$117,700.00
		Unit Sub Total	EA	89	854.00	\$744.57	\$635,867.00
		Item Code 150820	Total No. of Proj.		89	Total Amount	\$635,867.00
150821	REMOVE HEADWALL	EA	1	3	16.00	\$933.75	\$14,940.00
		EA	2	4	35.00	\$577.71	\$20,220.00
		EA	3	7	55.00	\$1,029.64	\$56,630.00
		EA	4	10	37.00	\$1,440.81	\$53,310.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150821	REMOVE HEADWALL	EA	5	3	16.00	\$2,962.50	\$47,400.00
		EA	6	5	54.00	\$755.74	\$40,810.00
		EA	8	3	12.00	\$865.00	\$10,380.00
		EA	9	1	9.00	\$500.00	\$4,500.00
		EA	10	2	3.00	\$5,266.67	\$15,800.00
		EA	11	1	3.00	\$700.00	\$2,100.00
		EA	12	5	30.00	\$1,180.00	\$35,400.00
Unit Sub Total		EA		44	270.00	\$1,116.63	\$301,490.00
Item Code 150821	Total No. of Proj.			44	Total Amount		\$301,490.00
150823	REMOVE DOWNDRAIN	EA	1	3	5.00	\$2,320.00	\$11,600.00
		EA	2	1	3.00	\$332.36	\$997.08
		EA	3	3	6.00	\$1,300.17	\$7,801.00
		EA	4	3	16.00	\$562.50	\$9,000.00
Unit Sub Total		EA		10	30.00	\$979.94	\$29,398.08
150823	REMOVE DOWNDRAIN	M	1	1	790.00	\$55.00	\$43,450.00
		M	4	4	243.00	\$99.03	\$24,065.00
		M	5	3	167.00	\$53.77	\$8,980.00
		M	8	1	20.00	\$200.00	\$4,000.00
Unit Sub Total		M		9	1,220.00	\$65.98	\$80,495.00
Item Code 150823	Total No. of Proj.			19	Total Amount		\$109,893.08
150824	REMOVE SEWER MANHOLE	EA	3	1	45.00	\$1,400.00	\$63,000.00
		EA	12	2	5.00	\$4,100.00	\$20,500.00
Unit Sub Total		EA		3	50.00	\$1,670.00	\$83,500.00
Item Code 150824	Total No. of Proj.			3	Total Amount		\$83,500.00
150825	REMOVE REINFORCED CONCRETE BOX CULVERT	M	4	1	2.00	\$2,800.00	\$5,600.00
		M	10	1	15.00	\$150.00	\$2,250.00
Unit Sub Total		M		2	17.00	\$461.76	\$7,850.00
150825	REMOVE REINFORCED CONCRETE BOX CULVERT	M3	3	2	88.00	\$403.41	\$35,500.00
Unit Sub Total		M3		2	88.00	\$403.41	\$35,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 150825	Total No. of Proj.		4	Total Amount	\$43,350.00
150826	REMOVE MANHOLE	EA	3	2	5.00	\$580.00	\$2,900.00
		EA	4	4	10.00	\$1,400.00	\$14,000.00
		EA	7	2	2.00	\$2,000.00	\$4,000.00
		EA	12	2	11.00	\$1,000.00	\$11,000.00
		Unit Sub Total	EA	10	28.00	\$1,139.29	\$31,900.00
		Item Code 150826	Total No. of Proj.		10	Total Amount	\$31,900.00
150827	REMOVE CATCH BASIN	EA	12	1	8.00	\$2,000.00	\$16,000.00
		Unit Sub Total	EA	1	8.00	\$2,000.00	\$16,000.00
		Item Code 150827	Total No. of Proj.		1	Total Amount	\$16,000.00
150828	REMOVE JUNCTION BOX	EA	1	1	1.00	\$1,240.00	\$1,240.00
		Unit Sub Total	EA	1	1.00	\$1,240.00	\$1,240.00
		Item Code 150828	Total No. of Proj.		1	Total Amount	\$1,240.00
150829	REMOVE RETAINING WALL	LS	4	2	2.00	\$17,500.00	\$35,000.00
		Unit Sub Total	LS	2	2.00	\$17,500.00	\$35,000.00
150829	REMOVE RETAINING WALL	M	2	1	15.00	\$150.00	\$2,250.00
		M	3	1	50.00	\$500.00	\$25,000.00
		M	5	1	51.00	\$300.00	\$15,300.00
		M	12	1	100.00	\$450.00	\$45,000.00
		Unit Sub Total	M	4	216.00	\$405.32	\$87,550.00
150829	REMOVE RETAINING WALL	M2	3	1	360.00	\$54.00	\$19,440.00
		M2	12	1	2,850.00	\$60.00	\$171,000.00
		Unit Sub Total	M2	2	3,210.00	\$59.33	\$190,440.00
150829	REMOVE RETAINING WALL	M3	4	1	4.00	\$250.00	\$1,000.00
		Unit Sub Total	M3	1	4.00	\$250.00	\$1,000.00
		Item Code 150829	Total No. of Proj.		9	Total Amount	\$313,990.00
150830	REMOVE RETAINING WALL (PORTION)	LS	4	1	1.00	\$6,000.00	\$6,000.00
		Unit Sub Total	LS	1	1.00	\$6,000.00	\$6,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150830	REMOVE RETAINING WALL (PORTION)	M3	4	1	22.00	\$160.00	\$3,520.00
Unit Sub Total		M3		1	22.00	\$160.00	\$3,520.00
Item Code 150830		Total No. of Proj.		2	Total Amount		\$9,520.00
150834	REMOVE RETAINING WALL (WOOD)	M	1	1	19.00	\$140.00	\$2,660.00
Unit Sub Total		M		1	19.00	\$140.00	\$2,660.00
Item Code 150834		Total No. of Proj.		1	Total Amount		\$2,660.00
150835	REMOVE EXISTING SOUND WALL	M	4	1	750.00	\$80.00	\$60,000.00
Unit Sub Total		M		1	750.00	\$80.00	\$60,000.00
Item Code 150835		Total No. of Proj.		1	Total Amount		\$60,000.00
150841	REMOVE SEWER PIPE	M	3	1	3,000.00	\$91.00	\$273,000.00
		M	12	1	74.00	\$275.00	\$20,350.00
Unit Sub Total		M		2	3,074.00	\$95.43	\$293,350.00
Item Code 150841		Total No. of Proj.		2	Total Amount		\$293,350.00
150844	REMOVE SLOPE PAVING	M2	7	1	94.00	\$160.00	\$15,040.00
Unit Sub Total		M2		1	94.00	\$160.00	\$15,040.00
Item Code 150844		Total No. of Proj.		1	Total Amount		\$15,040.00
150846	REMOVE CONCRETE PAVEMENT	LS	4	1	1.00	\$5,000.00	\$5,000.00
Unit Sub Total		LS		1	1.00	\$5,000.00	\$5,000.00
150846	REMOVE CONCRETE PAVEMENT	M2	3	1	2,230.00	\$61.00	\$136,030.00
		M2	7	1	460.00	\$42.00	\$19,320.00
		M2	12	2	90,850.00	\$8.02	\$728,380.50
Unit Sub Total		M2		4	93,540.00	\$9.45	\$883,730.50
150846	REMOVE CONCRETE PAVEMENT	M3	2	1	1,880.00	\$487.00	\$915,560.00
		M3	3	1	2.50	\$546.00	\$1,365.00
		M3	4	1	180.00	\$250.00	\$45,000.00
		M3	6	3	1,640.00	\$290.30	\$476,100.00
		M3	7	1	20.00	\$400.00	\$8,000.00
Unit Sub Total		M3		7	3,722.50	\$388.46	\$1,446,025.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 150846		Total No. of Proj.		12	Total Amount		\$2,334,755.50
150857	REMOVE ASPHALT CONCRETE SURFACING	M2	1	1	2,900.00	\$5.00	\$14,500.00
		M2	2	4	14,525.00	\$21.40	\$310,865.00
		M2	3	6	39,984.00	\$5.44	\$217,347.20
		M2	4	6	13,291.00	\$39.59	\$526,170.00
		M2	5	4	6,700.00	\$24.20	\$162,154.50
		M2	6	1	4,150.00	\$1.50	\$6,225.00
		M2	8	2	9,680.00	\$7.30	\$70,656.00
		M2	9	1	346.00	\$31.00	\$10,726.00
		M2	10	2	790.00	\$46.84	\$37,000.00
		M2	11	1	4,110.00	\$3.00	\$12,330.00
		M2	12	2	23.00	\$208.70	\$4,800.00
Unit Sub Total		M2		30	96,499.00	\$14.23	\$1,372,773.70
150857	REMOVE ASPHALT CONCRETE SURFACING	M3	4	1	70.00	\$200.00	\$14,000.00
		M3	10	1	780.00	\$48.00	\$37,440.00
		M3	11	1	0.80	\$5,713.00	\$4,570.40
Unit Sub Total		M3		3	850.80	\$65.83	\$56,010.40
Item Code 150857		Total No. of Proj.		33	Total Amount		\$1,428,784.10
150859	REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	EA	3	2	2.00	\$2,400.00	\$4,800.00
		EA	5	1	2.00	\$1,554.00	\$3,108.00
Unit Sub Total		EA		3	4.00	\$1,977.00	\$7,908.00
150859	REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	M	4	1	21.00	\$50.00	\$1,050.00
		Unit Sub Total		M		1	21.00
Item Code 150859		Total No. of Proj.		4	Total Amount		\$8,958.00
150860	REMOVE BASE AND SURFACING	M3	3	3	24,110.00	\$30.59	\$737,600.00
		M3	4	5	3,879.00	\$73.23	\$284,052.00
		M3	8	1	80.00	\$60.00	\$4,800.00
		M3	12	4	3,557.00	\$38.36	\$136,460.50
Unit Sub Total		M3		13	31,626.00	\$36.77	\$1,162,912.50
Item Code 150860		Total No. of Proj.		13	Total Amount		\$1,162,912.50
150870	REMOVE CONCRETE DECK SURFACE	M2	1	1	117.00	\$75.00	\$8,775.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150870	REMOVE CONCRETE DECK SURFACE	M2	2	1	4,740.00	\$75.00	\$355,500.00
		M2	3	1	2,349.00	\$6.00	\$14,094.00
		Unit Sub Total	M2	3	7,206.00	\$52.51	\$378,369.00
	Item Code 150870	Total No. of Proj.	3	Total Amount	\$378,369.00		
151224	REMOVE DELINEATOR	EA	1	1	2.00	\$100.00	\$200.00
		EA	2	1	70.00	\$24.00	\$1,680.00
		EA	5	2	27.00	\$17.85	\$482.00
		EA	6	2	78.00	\$10.00	\$780.00
		EA	8	1	170.00	\$30.69	\$5,217.30
		EA	9	1	250.00	\$15.00	\$3,750.00
		EA	10	2	20.00	\$47.50	\$950.00
		EA	11	3	80.00	\$8.40	\$672.00
	EA	12	4	1,160.00	\$10.20	\$11,830.00	
Unit Sub Total	EA	17	1,857.00	\$13.76	\$25,561.30		
Item Code 151224	Total No. of Proj.	17	Total Amount	\$25,561.30			
151227	SALVAGE FRAME AND GRATE	EA	5	1	13.00	\$300.00	\$3,900.00
		Unit Sub Total	EA	1	13.00	\$300.00	\$3,900.00
Item Code 151227	Total No. of Proj.	1	Total Amount	\$3,900.00			
151266	SALVAGE DOUBLE THRIE BEAM BARRIER	M	4	2	1,770.00	\$33.75	\$59,730.00
		Unit Sub Total	M	2	1,770.00	\$33.75	\$59,730.00
Item Code 151266	Total No. of Proj.	2	Total Amount	\$59,730.00			
151270	SALVAGE METAL BRIDGE RAILING	M	4	2	3,017.00	\$47.74	\$144,030.00
		M	8	1	56.00	\$60.00	\$3,360.00
		M	10	1	760.00	\$100.00	\$76,000.00
	Unit Sub Total	M	4	3,833.00	\$58.28	\$223,390.00	
Item Code 151270	Total No. of Proj.	4	Total Amount	\$223,390.00			
151272	SALVAGE METAL BEAM GUARD RAILING	M	2	2	226.00	\$21.50	\$4,860.00
		M	4	2	340.00	\$39.44	\$13,410.00
		M	6	3	1,911.00	\$26.98	\$51,556.00
		M	7	1	30.00	\$58.00	\$1,740.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
151272	SALVAGE METAL BEAM GUARD RAILING	M	8	1	990.00	\$22.00	\$21,780.00
Unit Sub Total		M		9	3,497.00	\$26.69	\$93,346.00
Item Code 151272	Total No. of Proj.			9		Total Amount	\$93,346.00
151274	SALVAGE CONCRETE BARRIER (TYPE K)	M	1	1	170.00	\$30.00	\$5,100.00
		M	2	1	43.00	\$120.00	\$5,160.00
		M	3	1	25.00	\$83.00	\$2,075.00
		M	5	2	7,149.00	\$15.62	\$111,700.00
		M	6	1	290.00	\$16.00	\$4,640.00
		M	7	1	1,560.00	\$21.00	\$32,760.00
		M	8	1	150.00	\$30.00	\$4,500.00
Unit Sub Total		M		8	9,387.00	\$17.68	\$165,935.00
Item Code 151274	Total No. of Proj.			8		Total Amount	\$165,935.00
151281	SALVAGE ROADSIDE SIGN	EA	8	1	13.00	\$200.00	\$2,600.00
Unit Sub Total		EA		1	13.00	\$200.00	\$2,600.00
Item Code 151281	Total No. of Proj.			1		Total Amount	\$2,600.00
151282	SALVAGE ROADSIDE SIGN PANEL	EA	4	1	7.00	\$250.00	\$1,750.00
Unit Sub Total		EA		1	7.00	\$250.00	\$1,750.00
Item Code 151282	Total No. of Proj.			1		Total Amount	\$1,750.00
151284	SALVAGE ROADSIDE SIGN (WOOD POST)	EA	3	1	2.00	\$210.00	\$420.00
Unit Sub Total		EA		1	2.00	\$210.00	\$420.00
Item Code 151284	Total No. of Proj.			1		Total Amount	\$420.00
151286	SALVAGE SIGN STRUCTURE	EA	4	1	2.00	\$10,000.00	\$20,000.00
Unit Sub Total		EA		1	2.00	\$10,000.00	\$20,000.00
Item Code 151286	Total No. of Proj.			1		Total Amount	\$20,000.00
151512	RECONSTRUCT INLET	EA	3	1	1.00	\$3,000.00	\$3,000.00
Unit Sub Total		EA		1	1.00	\$3,000.00	\$3,000.00
Item Code 151512	Total No. of Proj.			1		Total Amount	\$3,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
151531	RECONSTRUCT FENCE	M	2	2	31.00	\$88.06	\$2,730.00
		M	6	2	145.00	\$75.14	\$10,895.00
		M	11	1	160.00	\$70.00	\$11,200.00
		Unit Sub Total	M	5	336.00	\$73.88	\$24,825.00
	Item Code 151531	Total No. of Proj.		5	Total Amount		\$24,825.00
151534	RECONSTRUCT WOOD FENCE	M	11	1	150.00	\$300.00	\$45,000.00
		Unit Sub Total	M	1	150.00	\$300.00	\$45,000.00
	Item Code 151534	Total No. of Proj.		1	Total Amount		\$45,000.00
151536	RECONSTRUCT FENCE (TYPE BW)	M	1	2	155.00	\$27.42	\$4,250.00
		M	5	1	86.00	\$75.00	\$6,450.00
		M	6	2	153.00	\$41.54	\$6,356.00
		M	8	1	90.00	\$6.00	\$540.00
		M	9	1	130.00	\$20.00	\$2,600.00
	Unit Sub Total	M	7	614.00	\$32.89	\$20,196.00	
Item Code 151536	Total No. of Proj.		7	Total Amount		\$20,196.00	
151537	RECONSTRUCT FENCE (TYPE WM)	LF	1	1	3,600.00	\$7.00	\$25,200.00
		Unit Sub Total	LF	1	3,600.00	\$7.00	\$25,200.00
151537	RECONSTRUCT FENCE (TYPE WM)	M	4	1	250.00	\$70.00	\$17,500.00
		M	5	1	410.00	\$100.00	\$41,000.00
		M	8	1	8,050.00	\$14.18	\$114,149.00
	Unit Sub Total	M	3	8,710.00	\$19.82	\$172,649.00	
Item Code 151537	Total No. of Proj.		4	Total Amount		\$197,849.00	
151540	RECONSTRUCT CHAIN LINK FENCE	LF	1	1	11,700.00	\$10.00	\$117,000.00
		Unit Sub Total	LF	1	11,700.00	\$10.00	\$117,000.00
151540	RECONSTRUCT CHAIN LINK FENCE	M	1	1	16.00	\$300.00	\$4,800.00
		M	3	3	254.00	\$85.27	\$21,658.00
		M	4	2	141.00	\$49.36	\$6,960.00
		M	5	1	26.00	\$75.00	\$1,950.00
		M	7	3	23.50	\$228.43	\$5,368.10
		M	8	1	110.00	\$107.00	\$11,770.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
151540	RECONSTRUCT CHAIN LINK FENCE	M	10	2	59.00	\$121.19	\$7,150.00
Unit Sub Total		M		13	629.50	\$94.77	\$59,656.10
Item Code 151540	Total No. of Proj.			14	Total Amount		\$176,656.10
151565	RECONSTRUCT DOUBLE METAL BEAM BARRIER	M	8	1	160.00	\$165.00	\$26,400.00
Unit Sub Total		M		1	160.00	\$165.00	\$26,400.00
Item Code 151565	Total No. of Proj.			1	Total Amount		\$26,400.00
151568	RECONSTRUCT THRIE BEAM BARRIER	M	5	1	64.00	\$200.00	\$12,800.00
Unit Sub Total		M		1	64.00	\$200.00	\$12,800.00
Item Code 151568	Total No. of Proj.			1	Total Amount		\$12,800.00
151570	RECONSTRUCT DOUBLE THRIE BEAM BARRIER	M	3	1	120.00	\$135.00	\$16,200.00
Unit Sub Total		M		1	120.00	\$135.00	\$16,200.00
Item Code 151570	Total No. of Proj.			1	Total Amount		\$16,200.00
151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	1	2	520.00	\$57.31	\$29,800.00
		M	2	5	23,089.00	\$35.28	\$814,673.40
		M	3	5	1,231.00	\$70.60	\$86,904.00
		M	4	6	1,293.00	\$70.45	\$91,095.00
		M	5	5	2,220.00	\$102.57	\$227,706.00
		M	6	2	467.00	\$41.04	\$19,165.00
		M	7	1	54.00	\$200.00	\$10,800.00
		M	8	1	31.00	\$120.00	\$3,720.00
		M	9	1	170.00	\$95.65	\$16,260.50
		M	10	2	31.00	\$113.87	\$3,530.00
		M	11	1	690.00	\$56.00	\$38,640.00
Unit Sub Total		M		31	29,796.00	\$45.05	\$1,342,293.90
Item Code 151572	Total No. of Proj.			31	Total Amount		\$1,342,293.90
151624	RECONSTRUCT METAL BEAM GUARD RAILING (2.1 M POST)	M	2	1	30.00	\$74.75	\$2,242.50
		M	9	1	1,920.00	\$60.60	\$116,352.00
Unit Sub Total		M		2	1,950.00	\$60.82	\$118,594.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 151624	Total No. of Proj.		2	Total Amount	\$118,594.50
151625	RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)	M	1	1	130.00	\$54.00	\$7,020.00
		M	2	2	173.00	\$62.55	\$10,821.50
		M	3	4	397.00	\$289.23	\$114,823.00
		M	4	4	1,388.00	\$60.62	\$84,140.00
		M	8	1	120.00	\$90.00	\$10,800.00
		M	12	1	100.00	\$116.00	\$11,600.00
		Unit Sub Total	M	13	2,308.00	\$103.64	\$239,204.50
		Item Code 151625	Total No. of Proj.		13	Total Amount	\$239,204.50
152255	RESET MAILBOX	EA	1	1	21.00	\$550.00	\$11,550.00
		EA	2	1	2.00	\$225.00	\$450.00
		EA	3	4	50.00	\$216.60	\$10,830.00
		EA	5	1	16.00	\$175.00	\$2,800.00
		EA	11	1	3.00	\$268.00	\$804.00
		Unit Sub Total	EA	8	92.00	\$287.33	\$26,434.00
		Item Code 152255	Total No. of Proj.		8	Total Amount	\$26,434.00
152299	RESET MILEPOST MARKER	EA	4	1	2.00	\$50.00	\$100.00
		EA	8	1	4.00	\$105.00	\$420.00
		EA	11	1	1.00	\$130.00	\$130.00
		Unit Sub Total	EA	3	7.00	\$92.86	\$650.00
		Item Code 152299	Total No. of Proj.		3	Total Amount	\$650.00
152300	RESET OBJECT MARKER	EA	1	2	8.00	\$100.00	\$800.00
		EA	2	1	4.00	\$60.00	\$240.00
		EA	5	1	6.00	\$25.00	\$150.00
		EA	8	1	10.00	\$109.00	\$1,090.00
		Unit Sub Total	EA	5	28.00	\$81.43	\$2,280.00
		Item Code 152300	Total No. of Proj.		5	Total Amount	\$2,280.00
152301	RESET MARKER	EA	5	2	13.00	\$44.77	\$582.00
				Unit Sub Total	EA	2	13.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 152301		Total No. of Proj.		2	Total Amount		\$582.00
152303	RESET MARKERS AND DELINEATORS	EA	9	1	50.00	\$71.00	\$3,550.00
Unit Sub Total		EA		1	50.00	\$71.00	\$3,550.00
Item Code 152303		Total No. of Proj.		1	Total Amount		\$3,550.00
152310	RESET BARRICADE	EA	11	1	3.00	\$600.00	\$1,800.00
Unit Sub Total		EA		1	3.00	\$600.00	\$1,800.00
Item Code 152310		Total No. of Proj.		1	Total Amount		\$1,800.00
152315	RESET CRASH CUSHION	EA	4	1	3.00	\$1,000.00	\$3,000.00
Unit Sub Total		EA		1	3.00	\$1,000.00	\$3,000.00
Item Code 152315		Total No. of Proj.		1	Total Amount		\$3,000.00
152316	RESET ROADSIDE SIGN (ONE POST)	EA	1	2	9.00	\$311.11	\$2,800.00
		EA	3	2	5.00	\$170.00	\$850.00
		EA	4	1	28.00	\$175.00	\$4,900.00
		EA	7	1	1.00	\$585.00	\$585.00
		EA	8	1	50.00	\$300.00	\$15,000.00
Unit Sub Total		EA		7	93.00	\$259.52	\$24,135.00
Item Code 152316		Total No. of Proj.		7	Total Amount		\$24,135.00
152317	RESET ROADSIDE SIGN (TWO POST)	EA	3	1	4.00	\$400.00	\$1,600.00
		EA	4	1	13.00	\$175.00	\$2,275.00
		EA	5	1	1.00	\$530.00	\$530.00
		EA	8	1	24.00	\$500.00	\$12,000.00
Unit Sub Total		EA		4	42.00	\$390.60	\$16,405.00
Item Code 152317		Total No. of Proj.		4	Total Amount		\$16,405.00
152320	RESET ROADSIDE SIGN	EA	1	3	15.00	\$313.33	\$4,700.00
		EA	2	6	40.00	\$271.82	\$10,873.00
		EA	3	6	117.00	\$185.56	\$21,710.00
		EA	4	1	1.00	\$200.00	\$200.00
		EA	5	4	33.00	\$177.27	\$5,850.00
		EA	6	11	67.00	\$229.24	\$15,359.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
152320	RESET ROADSIDE SIGN	EA	7	1	1.00	\$650.00	\$650.00
		EA	8	1	45.00	\$380.00	\$17,100.00
		EA	9	1	4.00	\$525.00	\$2,100.00
		EA	10	3	3.00	\$306.67	\$920.00
		EA	11	5	48.00	\$344.48	\$16,535.00
	Unit Sub Total		EA	42	374.00	\$256.68	\$95,997.00
	Item Code 152320	Total No. of Proj.		42	Total Amount		\$95,997.00
152322	RESET ROADSIDE SIGN (WOOD POST)	EA	2	1	1.00	\$250.00	\$250.00
		EA	4	1	4.00	\$375.00	\$1,500.00
		EA	5	2	6.00	\$176.50	\$1,059.00
		EA	8	1	1.00	\$200.00	\$200.00
	Unit Sub Total		EA	5	12.00	\$250.75	\$3,009.00
	Item Code 152322	Total No. of Proj.		5	Total Amount		\$3,009.00
	152324	RESET ROADSIDE SIGN (METAL POST)	EA	5	1	13.00	\$280.00
Unit Sub Total			EA	1	13.00	\$280.00	\$3,640.00
Item Code 152324		Total No. of Proj.		1	Total Amount		\$3,640.00
152351	RELOCATE HYDRANT	EA	3	1	3.00	\$2,750.00	\$8,250.00
		Unit Sub Total		EA	1	3.00	\$2,750.00
	Item Code 152351	Total No. of Proj.		1	Total Amount		\$8,250.00
152353	RELOCATE IRRIGATION SYSTEM	EA	5	1	1.00	\$19,700.00	\$19,700.00
	Unit Sub Total		EA	1	1.00	\$19,700.00	\$19,700.00
152353	RELOCATE IRRIGATION SYSTEM	LS	12	1	1.00	\$27,000.00	\$27,000.00
		Unit Sub Total		LS	1	1.00	\$27,000.00
	Item Code 152353	Total No. of Proj.		2	Total Amount		\$46,700.00
152370	RELOCATE MAILBOX	EA	1	1	1.00	\$300.00	\$300.00
		EA	3	2	8.00	\$670.63	\$5,365.00
		EA	6	2	8.00	\$265.00	\$2,120.00
		EA	8	2	58.00	\$674.14	\$39,100.00
		EA	10	1	2.00	\$300.00	\$600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	8	77.00	\$616.69	\$47,485.00
		Item Code 152370	Total No. of Proj.	8		Total Amount	\$47,485.00
152372	RELOCATE CONCRETE BARRIER (TYPE K)	M	7	1	1,560.00	\$5.00	\$7,800.00
		M	8	1	10,100.00	\$30.00	\$303,000.00
		M	10	1	19,300.00	\$21.00	\$405,300.00
		Unit Sub Total	M	3	30,960.00	\$23.13	\$716,100.00
		Item Code 152372	Total No. of Proj.	3		Total Amount	\$716,100.00
152379	RELOCATE FENCE	M	6	2	1,620.00	\$42.65	\$69,100.00
		Unit Sub Total	M	2	1,620.00	\$42.65	\$69,100.00
		Item Code 152379	Total No. of Proj.	2		Total Amount	\$69,100.00
152380	RELOCATE CHAIN LINK FENCE	M	2	1	86.00	\$154.83	\$13,315.38
		M	11	1	65.00	\$87.00	\$5,655.00
		Unit Sub Total	M	2	151.00	\$125.63	\$18,970.38
		Item Code 152380	Total No. of Proj.	2		Total Amount	\$18,970.38
152381	RELOCATE GATE	EA	1	1	1.00	\$3,500.00	\$3,500.00
		EA	2	1	2.00	\$3,032.64	\$6,065.28
		EA	4	1	2.00	\$1,462.00	\$2,924.00
		EA	6	1	1.00	\$1,000.00	\$1,000.00
		EA	11	1	2.00	\$2,000.00	\$4,000.00
		Unit Sub Total	EA	5	8.00	\$2,186.16	\$17,489.28
		Item Code 152381	Total No. of Proj.	5		Total Amount	\$17,489.28
152385	RELOCATE MARKER	EA	1	1	2.00	\$30.00	\$60.00
		EA	2	1	3.00	\$80.00	\$240.00
		EA	7	1	3.00	\$50.00	\$150.00
		Unit Sub Total	EA	3	8.00	\$56.25	\$450.00
		Item Code 152385	Total No. of Proj.	3		Total Amount	\$450.00
152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	1	2	4.00	\$300.00	\$1,200.00
		EA	4	4	26.00	\$349.81	\$9,095.00
		EA	5	1	1.00	\$340.00	\$340.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6	1	3.00	\$250.00	\$750.00
		EA	7	1	2.00	\$3,241.00	\$6,482.00
		EA	8	2	12.00	\$333.33	\$4,000.00
		Unit Sub Total	EA	11	48.00	\$455.56	\$21,867.00
Item Code 152386		Total No. of Proj.		11	Total Amount		\$21,867.00
152387	RELOCATE ROADSIDE SIGN-TWO POST	EA	1	1	1.00	\$500.00	\$500.00
		EA	4	4	13.00	\$765.38	\$9,950.00
		EA	5	1	1.00	\$1,500.00	\$1,500.00
		EA	6	1	1.00	\$161.00	\$161.00
		EA	8	1	1.00	\$650.00	\$650.00
		Unit Sub Total	EA	8	17.00	\$750.65	\$12,761.00
Item Code 152387		Total No. of Proj.		8	Total Amount		\$12,761.00
152388	RELOCATE CRASH CUSHION	EA	2	1	2.00	\$22,000.00	\$44,000.00
		EA	5	1	2.00	\$800.00	\$1,600.00
		EA	7	1	2.00	\$1,000.00	\$2,000.00
		Unit Sub Total	EA	3	6.00	\$7,933.33	\$47,600.00
Item Code 152388		Total No. of Proj.		3	Total Amount		\$47,600.00
152390	RELOCATE ROADSIDE SIGN	EA	1	2	8.00	\$187.50	\$1,500.00
		EA	2	6	12.00	\$925.00	\$11,100.00
		EA	3	10	168.00	\$248.81	\$41,800.00
		EA	4	11	131.00	\$283.80	\$37,178.00
		EA	5	2	17.00	\$172.94	\$2,940.00
		EA	6	8	58.00	\$191.57	\$11,111.00
		EA	7	4	7.00	\$464.29	\$3,250.00
		EA	8	1	2.00	\$175.00	\$350.00
		EA	10	4	26.00	\$184.62	\$4,800.00
		EA	11	8	38.00	\$401.68	\$15,264.00
		EA	12	2	25.00	\$356.00	\$8,900.00
		Unit Sub Total	EA	58	492.00	\$280.88	\$138,193.00
Item Code 152390		Total No. of Proj.		58	Total Amount		\$138,193.00
152391	RELOCATE ROADSIDE SIGN (METAL POST)	EA	1	1	2.00	\$200.00	\$400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
152391	RELOCATE ROADSIDE SIGN (METAL POST)	EA	2	2	7.00	\$430.00	\$3,010.00
Unit Sub Total		EA		3	9.00	\$378.89	\$3,410.00
Item Code 152391	Total No. of Proj.			3		Total Amount	\$3,410.00
152392	RELOCATE ROADSIDE SIGN (WOOD POST)	EA	1	1	7.00	\$300.00	\$2,100.00
		EA	8	1	1.00	\$200.00	\$200.00
		EA	12	1	1.00	\$410.00	\$410.00
Unit Sub Total		EA		3	9.00	\$301.11	\$2,710.00
Item Code 152392	Total No. of Proj.			3		Total Amount	\$2,710.00
152393	RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	4	2	10.00	\$625.00	\$6,250.00
		EA	5	1	4.00	\$100.00	\$400.00
		EA	12	1	4.00	\$440.00	\$1,760.00
Unit Sub Total		EA		4	18.00	\$467.22	\$8,410.00
Item Code 152393	Total No. of Proj.			4		Total Amount	\$8,410.00
152396	RELOCATE SIGN PANEL	EA	12	1	2.00	\$500.00	\$1,000.00
Unit Sub Total		EA		1	2.00	\$500.00	\$1,000.00
Item Code 152396	Total No. of Proj.			1		Total Amount	\$1,000.00
152397	RELOCATE METAL BEAM GUARD RAILING	M	4	2	237.00	\$66.24	\$15,700.00
Unit Sub Total		M		2	237.00	\$66.24	\$15,700.00
Item Code 152397	Total No. of Proj.			2		Total Amount	\$15,700.00
152399	RELOCATE FRAMED SIGN PANEL	EA	4	1	1.00	\$33,000.00	\$33,000.00
Unit Sub Total		EA		1	1.00	\$33,000.00	\$33,000.00
Item Code 152399	Total No. of Proj.			1		Total Amount	\$33,000.00
152402	ADJUST WATER VALVE COVER TO GRADE	EA	3	1	18.00	\$500.00	\$9,000.00
		EA	4	1	128.00	\$150.00	\$19,200.00
		EA	5	1	2.00	\$1,000.00	\$2,000.00
		EA	6	1	3.00	\$400.00	\$1,200.00
		EA	8	2	36.00	\$380.00	\$13,680.00
		EA	10	1	14.00	\$575.00	\$8,050.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	7	201.00	\$264.33	\$53,130.00
	Item Code 152402	Total No. of Proj.		7		Total Amount	\$53,130.00
152410	RELOCATE WATER METER	EA	11	2	2.00	\$6,400.00	\$12,800.00
		Unit Sub Total	EA	2	2.00	\$6,400.00	\$12,800.00
	Item Code 152410	Total No. of Proj.		2		Total Amount	\$12,800.00
152415	ADJUST EDGE DRAIN CLEANOUT	EA	2	1	37.00	\$525.00	\$19,425.00
		EA	9	1	2.00	\$700.00	\$1,400.00
		Unit Sub Total	EA	2	39.00	\$533.97	\$20,825.00
	Item Code 152415	Total No. of Proj.		2		Total Amount	\$20,825.00
152423	ADJUST MONUMENT TO GRADE	EA	3	1	4.00	\$350.00	\$1,400.00
		EA	4	1	1.00	\$500.00	\$500.00
		EA	6	1	1.00	\$1,370.00	\$1,370.00
		EA	10	1	1.00	\$350.00	\$350.00
		Unit Sub Total	EA	4	7.00	\$517.14	\$3,620.00
	Item Code 152423	Total No. of Proj.		4		Total Amount	\$3,620.00
152427	ADJUST FIRE HYDRANT	EA	5	1	3.00	\$2,500.00	\$7,500.00
		Unit Sub Total	EA	1	3.00	\$2,500.00	\$7,500.00
	Item Code 152427	Total No. of Proj.		1		Total Amount	\$7,500.00
152430	ADJUST INLET	EA	1	2	9.00	\$700.00	\$6,300.00
		EA	2	1	170.00	\$3,000.00	\$510,000.00
		EA	3	1	4.00	\$1,700.00	\$6,800.00
		EA	4	10	59.00	\$1,868.14	\$110,220.00
		EA	5	6	18.00	\$1,983.33	\$35,700.00
		EA	6	3	51.00	\$1,535.69	\$78,320.00
		EA	7	3	22.00	\$2,895.45	\$63,700.00
		EA	8	2	37.00	\$1,418.92	\$52,500.00
		EA	10	1	77.00	\$1,600.00	\$123,200.00
		EA	12	3	15.00	\$2,190.00	\$32,850.00
		Unit Sub Total	EA	32	462.00	\$2,206.90	\$1,019,590.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 152430		Total No. of Proj.		32	Total Amount		\$1,019,590.00
152431	ADJUST GRATE	EA	2	1	1.00	\$3,250.00	\$3,250.00
Unit Sub Total		EA		1	1.00	\$3,250.00	\$3,250.00
Item Code 152431		Total No. of Proj.		1	Total Amount		\$3,250.00
152432	ADJUST MANHOLE	EA	4	3	3.00	\$2,076.67	\$6,230.00
		EA	12	1	2.00	\$2,320.00	\$4,640.00
Unit Sub Total		EA		4	5.00	\$2,174.00	\$10,870.00
Item Code 152432		Total No. of Proj.		4	Total Amount		\$10,870.00
152436	ADJUST DOWNDRAIN	EA	5	1	1.00	\$1,300.00	\$1,300.00
Unit Sub Total		EA		1	1.00	\$1,300.00	\$1,300.00
Item Code 152436		Total No. of Proj.		1	Total Amount		\$1,300.00
152437	ADJUST OVERSIDE DRAIN	EA	2	1	30.00	\$735.00	\$22,050.00
Unit Sub Total		EA		1	30.00	\$735.00	\$22,050.00
Item Code 152437		Total No. of Proj.		1	Total Amount		\$22,050.00
152438	ADJUST FRAME AND COVER TO GRADE	EA	1	1	7.00	\$850.00	\$5,950.00
		EA	2	1	2.00	\$1,404.00	\$2,808.00
		EA	4	1	4.00	\$500.00	\$2,000.00
		EA	5	2	54.00	\$665.74	\$35,950.00
		EA	6	3	26.00	\$753.85	\$19,600.00
		EA	7	1	4.00	\$500.00	\$2,000.00
		EA	8	2	95.00	\$583.53	\$55,435.00
		EA	9	1	34.00	\$700.00	\$23,800.00
		EA	10	1	15.00	\$675.00	\$10,125.00
		EA	11	1	1.00	\$800.00	\$800.00
		EA	12	1	12.00	\$2,500.00	\$30,000.00
Unit Sub Total		EA		15	254.00	\$742.00	\$188,468.00
Item Code 152438		Total No. of Proj.		15	Total Amount		\$188,468.00
152439	ADJUST FRAME AND GRATE TO GRADE	EA	1	1	1.00	\$2,500.00	\$2,500.00
		EA	4	5	33.00	\$948.48	\$31,300.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
152439	ADJUST FRAME AND GRATE TO GRADE	EA	5	1	1.00	\$5,000.00	\$5,000.00
		EA	10	1	1.00	\$2,500.00	\$2,500.00
		Unit Sub Total	EA	8	36.00	\$1,147.22	\$41,300.00
	Item Code 152439	Total No. of Proj.	8	Total Amount	\$41,300.00		
152440	ADJUST MANHOLE TO GRADE	EA	3	2	4.00	\$457.00	\$1,828.00
		EA	4	2	57.00	\$229.82	\$13,100.00
		EA	5	3	204.00	\$792.40	\$161,650.00
		EA	6	3	7.00	\$557.14	\$3,900.00
		EA	7	3	89.00	\$459.78	\$40,920.00
		EA	8	4	57.00	\$533.77	\$30,425.00
	EA	12	1	40.00	\$400.00	\$16,000.00	
Unit Sub Total	EA	18	458.00	\$584.77	\$267,823.00		
Item Code 152440	Total No. of Proj.	18	Total Amount	\$267,823.00			
152441	ADJUST VALVE BOX FRAME AND COVER TO GRADE	EA	8	2	21.00	\$736.19	\$15,460.00
		Unit Sub Total	EA	2	21.00	\$736.19	\$15,460.00
	Item Code 152441	Total No. of Proj.	2	Total Amount	\$15,460.00		
152443	ADJUST PIPE INLET TO GRADE	EA	10	1	53.00	\$750.00	\$39,750.00
		Unit Sub Total	EA	1	53.00	\$750.00	\$39,750.00
	Item Code 152443	Total No. of Proj.	1	Total Amount	\$39,750.00		
152453	ADJUST VALVE BOX	EA	6	1	2.00	\$650.00	\$1,300.00
		EA	10	1	3.00	\$1,500.00	\$4,500.00
	Unit Sub Total	EA	2	5.00	\$1,160.00	\$5,800.00	
Item Code 152453	Total No. of Proj.	2	Total Amount	\$5,800.00			
152469	ADJUST UTILITY COVER TO GRADE	EA	4	1	8.00	\$500.00	\$4,000.00
		EA	5	1	210.00	\$850.00	\$178,500.00
		EA	8	1	28.00	\$200.00	\$5,600.00
	EA	12	1	2.00	\$2,600.00	\$5,200.00	
Unit Sub Total	EA	4	248.00	\$779.44	\$193,300.00		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 152469		Total No. of Proj.		4		Total Amount	\$193,300.00
152473	ADJUST UNDERDRAIN RISER	EA	4	1	3.00	\$500.00	\$1,500.00
Unit Sub Total		EA		1	3.00	\$500.00	\$1,500.00
Item Code 152473		Total No. of Proj.		1		Total Amount	\$1,500.00
152475	ADJUST SEWER MANHOLE	EA	12	1	8.00	\$4,600.00	\$36,800.00
Unit Sub Total		EA		1	8.00	\$4,600.00	\$36,800.00
Item Code 152475		Total No. of Proj.		1		Total Amount	\$36,800.00
152500	ADJUST METAL BEAM GUARD RAILING	M	4	2	350.00	\$40.40	\$14,140.00
Unit Sub Total		M		2	350.00	\$40.40	\$14,140.00
Item Code 152500		Total No. of Proj.		2		Total Amount	\$14,140.00
152555	ADJUST SLOTTED DRAIN TO GRADE	M	2	1	430.00	\$163.00	\$70,090.00
Unit Sub Total		M		1	430.00	\$163.00	\$70,090.00
Item Code 152555		Total No. of Proj.		1		Total Amount	\$70,090.00
152594	MODIFY ELECTRICAL EQUIPMENT	LS	3	1	1.00	\$4,000.00	\$4,000.00
Unit Sub Total		LS		1	1.00	\$4,000.00	\$4,000.00
Item Code 152594		Total No. of Proj.		1		Total Amount	\$4,000.00
152602	MODIFY HEADWALL	EA	4	1	1.00	\$15,000.00	\$15,000.00
Unit Sub Total		EA		1	1.00	\$15,000.00	\$15,000.00
Item Code 152602		Total No. of Proj.		1		Total Amount	\$15,000.00
152604	MODIFY INLET	EA	2	3	8.00	\$1,400.00	\$11,200.00
		EA	3	3	9.00	\$1,803.89	\$16,235.00
		EA	4	5	24.00	\$1,044.79	\$25,075.00
		EA	5	2	2.00	\$5,750.00	\$11,500.00
		EA	7	5	23.00	\$5,173.91	\$119,000.00
		EA	8	1	36.00	\$3,000.00	\$108,000.00
		EA	11	2	2.00	\$6,550.00	\$13,100.00
Unit Sub Total		EA		21	104.00	\$2,924.13	\$304,110.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 152604		Total No. of Proj.		21	Total Amount		\$304,110.00
152609	MODIFY INLET TO MANHOLE	EA	4	2	2.00	\$2,815.00	\$5,630.00
Unit Sub Total		EA	2		2.00	\$2,815.00	\$5,630.00
Item Code 152609		Total No. of Proj.		2	Total Amount		\$5,630.00
152610	MODIFY MANHOLE	EA	3	1	2.00	\$1,000.00	\$2,000.00
		EA	4	2	2.00	\$13,500.00	\$27,000.00
Unit Sub Total		EA	3		4.00	\$7,250.00	\$29,000.00
Item Code 152610		Total No. of Proj.		3	Total Amount		\$29,000.00
152632	MODIFY METAL BEAM GUARD RAILING	M	3	1	790.00	\$32.00	\$25,280.00
Unit Sub Total		M	1		790.00	\$32.00	\$25,280.00
Item Code 152632		Total No. of Proj.		1	Total Amount		\$25,280.00
152641	MODIFY SIGN STRUCTURE	EA	11	2	7.00	\$1,613.15	\$11,292.04
Unit Sub Total		EA	2		7.00	\$1,613.15	\$11,292.04
Item Code 152641		Total No. of Proj.		2	Total Amount		\$11,292.04
152668	525 MM PLASTIC PIPE-LINER	M	12	1	170.00	\$700.00	\$119,000.00
Unit Sub Total		M	1		170.00	\$700.00	\$119,000.00
Item Code 152668		Total No. of Proj.		1	Total Amount		\$119,000.00
152669	675 MM PLASTIC PIPE-LINER	M	12	1	100.00	\$860.00	\$86,000.00
Unit Sub Total		M	1		100.00	\$860.00	\$86,000.00
Item Code 152669		Total No. of Proj.		1	Total Amount		\$86,000.00
152702	REMODEL MANHOLE	EA	3	1	1.00	\$2,400.00	\$2,400.00
Unit Sub Total		EA	1		1.00	\$2,400.00	\$2,400.00
Item Code 152702		Total No. of Proj.		1	Total Amount		\$2,400.00
152703	REMODEL INLET	EA	4	1	39.00	\$2,000.00	\$78,000.00
Unit Sub Total		EA	1		39.00	\$2,000.00	\$78,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 152703		Total No. of Proj.		1	Total Amount		\$78,000.00
152730	REMODEL SEWER MANHOLE	EA	3	1	6.00	\$11,000.00	\$66,000.00
Unit Sub Total		EA		1	6.00	\$11,000.00	\$66,000.00
Item Code 152730		Total No. of Proj.		1	Total Amount		\$66,000.00
153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	1	16	542,326.00	\$1.99	\$1,081,842.00
		M2	2	25	177,160.00	\$5.81	\$1,029,791.00
		M2	3	32	627,335.00	\$3.23	\$2,028,272.00
		M2	4	26	827,810.00	\$4.05	\$3,349,918.70
		M2	5	20	488,300.00	\$4.21	\$2,054,219.50
		M2	6	28	751,510.00	\$1.96	\$1,470,286.50
		M2	7	22	1,400,570.00	\$2.37	\$3,314,309.00
		M2	8	20	647,074.00	\$2.17	\$1,401,991.70
		M2	9	5	129,420.00	\$5.44	\$704,540.00
		M2	10	19	246,120.00	\$5.05	\$1,243,075.00
		M2	11	9	477,410.00	\$4.21	\$2,009,685.00
		M2	12	9	517,370.00	\$2.69	\$1,391,246.00
Unit Sub Total		M2		231	6,832,405.00	\$3.09	\$21,079,176.40
153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQFT	2	1	3,620.00	\$3.00	\$10,860.00
Unit Sub Total		SQFT		1	3,620.00	\$3.00	\$10,860.00
Item Code 153103		Total No. of Proj.		232	Total Amount		\$21,090,036.40
153151	COLD PLANE ASPHALT CONCRETE PAVEMENT (25 MM MAXIMUM)	M2	4	1	150,000.00	\$3.00	\$450,000.00
		M2	7	1	24,400.00	\$0.80	\$19,520.00
Unit Sub Total		M2		2	174,400.00	\$2.69	\$469,520.00
Item Code 153151		Total No. of Proj.		2	Total Amount		\$469,520.00
153152	COLD PLANE ASPHALT CONCRETE PAVEMENT (30 MM MAXIMUM)	M2	3	3	17,950.00	\$8.34	\$149,635.00
		M2	4	3	21,810.00	\$3.43	\$74,820.00
		M2	11	1	1,520.00	\$10.12	\$15,382.40
Unit Sub Total		M2		7	41,280.00	\$5.81	\$239,837.40
Item Code 153152		Total No. of Proj.		7	Total Amount		\$239,837.40

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153153	COLD PLANE ASPHALT CONCRETE PAVEMENT (45 MM MAXIMUM)	M2	1	1	300.00	\$95.00	\$28,500.00
		M2	2	1	480.00	\$11.00	\$5,280.00
		M2	4	3	24,020.00	\$3.11	\$74,630.00
		Unit Sub Total	M2	5	24,800.00	\$4.37	\$108,410.00
	Item Code 153153	Total No. of Proj.	5	Total Amount	\$108,410.00		
153154	COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM)	M2	4	2	37,470.00	\$3.80	\$142,425.00
		Unit Sub Total	M2	2	37,470.00	\$3.80	\$142,425.00
	Item Code 153154	Total No. of Proj.	2	Total Amount	\$142,425.00		
153155	COLD PLANE ASPHALT CONCRETE PAVEMENT (75 MM MAXIMUM)	M2	3	1	2,880.00	\$9.00	\$25,920.00
		M2	4	2	10,340.00	\$3.41	\$35,250.00
		Unit Sub Total	M2	3	13,220.00	\$4.63	\$61,170.00
	Item Code 153155	Total No. of Proj.	3	Total Amount	\$61,170.00		
153210	REMOVE CONCRETE	M2	7	1	3,240.00	\$12.00	\$38,880.00
		M2	11	1	2,950.00	\$175.00	\$516,250.00
	Unit Sub Total	M2	2	6,190.00	\$89.68	\$555,130.00	
153210	REMOVE CONCRETE	M3	1	1	18.00	\$200.00	\$3,600.00
		M3	2	3	34.20	\$241.56	\$8,261.40
		M3	3	1	92.00	\$220.00	\$20,240.00
		M3	4	10	751.00	\$157.72	\$118,450.00
		M3	5	2	2,340.00	\$153.04	\$358,120.00
		M3	6	7	1,649.00	\$56.65	\$93,420.00
		M3	7	6	275.10	\$131.01	\$36,040.00
		M3	8	3	65.00	\$297.31	\$19,325.00
		M3	9	1	4.40	\$500.00	\$2,200.00
		M3	10	2	370.00	\$64.05	\$23,700.00
		M3	11	5	195.70	\$150.30	\$29,414.00
		M3	12	1	2.00	\$600.00	\$1,200.00
	Unit Sub Total	M3	42	5,796.40	\$123.17	\$713,970.40	
Item Code 153210	Total No. of Proj.	44	Total Amount	\$1,269,100.40			

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153211	REMOVE CONCRETE SIDEWALK AND DRIVEWAY	M2	8	1	660.00	\$8.00	\$5,280.00
		M2	12	1	6,200.00	\$28.00	\$173,600.00
		Unit Sub Total	M2	2	6,860.00	\$26.08	\$178,880.00
153211	REMOVE CONCRETE SIDEWALK AND DRIVEWAY	M3	3	1	31.00	\$250.00	\$7,750.00
		M3	5	1	23.00	\$120.00	\$2,760.00
		M3	7	2	16.00	\$968.44	\$15,495.00
Unit Sub Total		M3	4	70.00	\$371.50	\$26,005.00	
Item Code 153211		Total No. of Proj.		6	Total Amount		\$204,885.00
153213	REMOVE CONCRETE (STRUCTURE)	M3	2	1	22.00	\$295.00	\$6,490.00
		M3	3	1	270.00	\$128.00	\$34,560.00
		Unit Sub Total	M3	2	292.00	\$140.58	\$41,050.00
Item Code 153213		Total No. of Proj.		2	Total Amount		\$41,050.00
153214	REMOVE CONCRETE CURB	M	3	4	5,842.00	\$58.94	\$344,320.00
		M	4	3	750.00	\$28.49	\$21,370.00
		M	5	1	160.00	\$18.00	\$2,880.00
		M	7	5	716.00	\$28.37	\$20,312.00
		M	8	1	85.00	\$80.00	\$6,800.00
		M	10	3	1,075.50	\$23.65	\$25,432.20
		M	12	5	11,596.00	\$10.17	\$117,950.56
Unit Sub Total		M	22	20,224.50	\$26.65	\$539,064.76	
153214	REMOVE CONCRETE CURB	M3	4	2	80.00	\$336.88	\$26,950.00
		Unit Sub Total	M3	2	80.00	\$336.88	\$26,950.00
Item Code 153214		Total No. of Proj.		24	Total Amount		\$566,014.76
153215	REMOVE CONCRETE (CURB AND GUTTER)	M	2	1	130.00	\$30.00	\$3,900.00
		M	3	3	357.00	\$101.68	\$36,300.00
		M	4	3	6,920.00	\$17.86	\$123,600.00
		M	6	1	760.00	\$25.00	\$19,000.00
		M	7	5	3,227.00	\$13.26	\$42,793.96
		M	8	2	569.00	\$16.47	\$9,370.00
		M	12	2	360.00	\$13.78	\$4,960.00
Unit Sub Total		M	17	12,323.00	\$19.47	\$239,923.96	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153215	REMOVE CONCRETE (CURB AND GUTTER)	M3	4	1	110.00	\$170.00	\$18,700.00
		M3	11	1	160.00	\$120.00	\$19,200.00
	Unit Sub Total	M3		2	270.00	\$140.37	\$37,900.00
	Item Code 153215		Total No. of Proj.		19	Total Amount	\$277,823.96
	153216	REMOVE CONCRETE CURB AND SIDEWALK	M	3	1	220.00	\$96.00
Unit Sub Total			M		1	220.00	\$96.00
153216		REMOVE CONCRETE CURB AND SIDEWALK	M3	3	2	12.80	\$554.69
	M3		4	1	30.00	\$136.00	\$4,080.00
	M3		8	1	8.00	\$1,070.00	\$8,560.00
	M3		12	2	9.00	\$600.00	\$5,400.00
	Unit Sub Total	M3		6	59.80	\$420.40	\$25,140.00
Item Code 153216		Total No. of Proj.		7	Total Amount	\$46,260.00	
153218	REMOVE CONCRETE SIDEWALK	M2	2	1	320.00	\$33.00	\$10,560.00
		M2	4	2	440.00	\$19.32	\$8,500.00
		M2	7	3	100.40	\$58.82	\$5,906.00
		M2	12	1	1,280.00	\$10.00	\$12,800.00
	Unit Sub Total	M2		7	2,140.40	\$17.64	\$37,766.00
Item Code 153218		Total No. of Proj.		7	Total Amount	\$37,766.00	
153219	REMOVE CONCRETE FLARED END SECTION	EA	3	2	2.00	\$590.00	\$1,180.00
		EA	12	1	2.00	\$825.00	\$1,650.00
	Unit Sub Total	EA		3	4.00	\$707.50	\$2,830.00
Item Code 153219		Total No. of Proj.		3	Total Amount	\$2,830.00	
153220	REMOVE CONCRETE (CHANNEL)	M	12	1	62.00	\$50.00	\$3,100.00
		Unit Sub Total	M		1	62.00	\$50.00
153220	REMOVE CONCRETE (CHANNEL)	M2	2	1	170.00	\$50.00	\$8,500.00
		Unit Sub Total	M2		1	170.00	\$50.00
153220	REMOVE CONCRETE (CHANNEL)	M3	12	3	556.00	\$98.60	\$54,820.00
		Unit Sub Total	M3		3	556.00	\$98.60

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 153220	Total No. of Proj.		5	Total Amount	\$66,420.00
153221	REMOVE CONCRETE BARRIER	M	1	1	210.00	\$43.00	\$9,030.00
		M	2	3	2,247.00	\$89.83	\$201,840.00
		M	3	2	1,308.00	\$68.78	\$89,960.00
		M	4	4	7,290.00	\$57.43	\$418,700.00
		M	5	2	173.00	\$81.94	\$14,175.00
		M	6	1	43.00	\$280.00	\$12,040.00
		M	10	2	11,550.00	\$3.76	\$43,400.00
		M	11	2	4,560.00	\$7.45	\$33,960.00
		M	12	5	8,755.00	\$53.38	\$467,370.00
		Unit Sub Total	M	22	36,136.00	\$35.71	\$1,290,475.00
		Item Code 153221	Total No. of Proj.		22	Total Amount	\$1,290,475.00
153222	REMOVE CONCRETE ISLAND (PORTIONS)	M2	3	1	40.00	\$50.00	\$2,000.00
		M2	4	1	2.00	\$509.00	\$1,018.00
		M2	7	1	2,300.00	\$14.00	\$32,200.00
		M2	12	1	60.00	\$50.00	\$3,000.00
		Unit Sub Total	M2	4	2,402.00	\$15.91	\$38,218.00
153222	REMOVE CONCRETE ISLAND (PORTIONS)	M3	4	2	21.00	\$365.24	\$7,670.00
				Unit Sub Total	M3	2	21.00
		Item Code 153222	Total No. of Proj.		6	Total Amount	\$45,888.00
153223	REMOVE UNSOUND CONCRETE	M3	1	1	24.00	\$2,000.00	\$48,000.00
		M3	4	3	159.30	\$3,009.42	\$479,400.00
		M3	11	1	0.90	\$7,500.00	\$6,750.00
				Unit Sub Total	M3	5	184.20
		Item Code 153223	Total No. of Proj.		5	Total Amount	\$534,150.00
153225	PREPARE CONCRETE BRIDGE DECK SURFACE	M2	1	1	630.00	\$4.50	\$2,835.00
		M2	2	4	9,248.00	\$13.03	\$120,542.00
		M2	3	4	8,275.00	\$7.51	\$62,127.80
		M2	4	3	128,052.00	\$1.12	\$142,932.00
		M2	6	1	36.00	\$80.00	\$2,880.00
		M2	8	3	2,994.00	\$10.48	\$31,375.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153225	PREPARE CONCRETE BRIDGE DECK SURFACE	M2	9	1	365.00	\$10.00	\$3,650.00
		M2	10	1	20,152.00	\$5.50	\$110,836.00
		M2	12	1	1,229.00	\$20.00	\$24,580.00
		Unit Sub Total	M2		19	170,981.00	\$2.93
Item Code 153225		Total No. of Proj.		19	Total Amount		\$501,757.80
153229	REMOVE CONCRETE BARRIER (TYPE K)	M	1	1	61.00	\$90.00	\$5,490.00
		M	4	2	410.00	\$24.63	\$10,100.00
		M	6	1	4,630.00	\$17.00	\$78,710.00
		M	10	1	12,000.00	\$1.00	\$12,000.00
		M	11	2	499.00	\$24.84	\$12,397.07
		Unit Sub Total	M		7	17,600.00	\$6.74
Item Code 153229		Total No. of Proj.		7	Total Amount		\$118,697.07
153230	REMOVE CONCRETE BARRIER (TYPE 50)	M	3	1	700.00	\$50.00	\$35,000.00
		M	4	2	1,640.00	\$37.10	\$60,850.00
		M	5	3	505.00	\$61.60	\$31,110.00
		M	7	1	360.00	\$25.00	\$9,000.00
		M	8	1	19.00	\$260.00	\$4,940.00
		Unit Sub Total	M		8	3,224.00	\$43.70
Item Code 153230		Total No. of Proj.		8	Total Amount		\$140,900.00
153235	CLEAN BRIDGE DECK	M2	1	2	5,485.00	\$8.08	\$44,312.00
		M2	2	1	1,310.00	\$17.00	\$22,270.00
		M2	3	6	24,270.00	\$3.96	\$96,022.00
		M2	4	6	116,335.00	\$2.20	\$256,222.00
		M2	5	3	25,466.00	\$2.93	\$74,640.50
		M2	7	1	9,945.00	\$2.60	\$25,857.00
		M2	8	5	84,989.00	\$4.51	\$383,415.50
		M2	10	2	4,654.00	\$2.69	\$12,508.00
		M2	11	3	41,560.00	\$2.90	\$120,525.00
		M2	12	2	18,570.00	\$4.67	\$86,789.80
		Unit Sub Total	M2		31	332,584.00	\$3.38
Item Code 153235		Total No. of Proj.		31	Total Amount		\$1,122,561.80

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153239	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK)	M	3	1	170.00	\$400.00	\$68,000.00
Unit Sub Total		M		1	170.00	\$400.00	\$68,000.00
153239	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK)	M3	4	2	88.00	\$172.73	\$15,200.00
		M3	7	5	204.50	\$192.86	\$39,440.00
Unit Sub Total		M3		7	292.50	\$186.80	\$54,640.00
Item Code 153239		Total No. of Proj.		8	Total Amount		\$122,640.00
153246	REMOVE CONCRETE (MISCELLANEOUS)	M3	3	1	73.00	\$325.00	\$23,725.00
		M3	5	1	18.00	\$500.00	\$9,000.00
		M3	11	1	23.00	\$200.00	\$4,600.00
		M3	12	3	184.00	\$188.42	\$34,670.00
Unit Sub Total		M3		6	298.00	\$241.59	\$71,995.00
Item Code 153246		Total No. of Proj.		6	Total Amount		\$71,995.00
153250	REMOVE SOUND WALL	M	4	1	990.00	\$150.00	\$148,500.00
Unit Sub Total		M		1	990.00	\$150.00	\$148,500.00
153250	REMOVE SOUND WALL	M2	12	1	650.00	\$45.00	\$29,250.00
Unit Sub Total		M2		1	650.00	\$45.00	\$29,250.00
Item Code 153250		Total No. of Proj.		2	Total Amount		\$177,750.00
153530	ACCESS OPENING, DECK	EA	3	1	6.00	\$1,300.00	\$7,800.00
Unit Sub Total		EA		1	6.00	\$1,300.00	\$7,800.00
Item Code 153530		Total No. of Proj.		1	Total Amount		\$7,800.00
153531	ACCESS OPENING, SOFFIT	EA	4	1	10.00	\$2,000.00	\$20,000.00
		EA	7	1	10.00	\$1,750.00	\$17,500.00
		EA	10	1	10.00	\$1,000.00	\$10,000.00
		EA	11	1	7.00	\$3,200.00	\$22,400.00
Unit Sub Total		EA		4	37.00	\$1,889.19	\$69,900.00
Item Code 153531		Total No. of Proj.		4	Total Amount		\$69,900.00
155003	CAP INLET	EA	3	4	13.00	\$1,352.77	\$17,586.00
		EA	4	5	39.00	\$1,354.87	\$52,840.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
155003	CAP INLET	EA	5	1	35.00	\$400.00	\$14,000.00
		EA	6	2	18.00	\$1,433.33	\$25,800.00
		EA	7	4	38.00	\$1,182.89	\$44,950.00
		EA	8	3	25.00	\$1,320.00	\$33,000.00
		EA	11	1	13.00	\$1,200.00	\$15,600.00
		EA	12	1	16.00	\$1,000.00	\$16,000.00
	Unit Sub Total		EA	21	197.00	\$1,115.61	\$219,776.00
	Item Code 155003		Total No. of Proj.		21	Total Amount	\$219,776.00
155006	CAP RISER	EA	11	1	1.00	\$1,200.00	\$1,200.00
		Unit Sub Total		EA	1	1.00	\$1,200.00
	Item Code 155006		Total No. of Proj.		1	Total Amount	\$1,200.00
155007	CAP MANHOLE	EA	4	1	1.00	\$2,500.00	\$2,500.00
		EA	12	1	3.00	\$1,000.00	\$3,000.00
		Unit Sub Total		EA	2	4.00	\$1,375.00
	Item Code 155007		Total No. of Proj.		2	Total Amount	\$5,500.00
156535	REMOVE BOX CULVERT	M3	12	1	58.00	\$160.00	\$9,280.00
		Unit Sub Total		M3	1	58.00	\$160.00
	Item Code 156535		Total No. of Proj.		1	Total Amount	\$9,280.00
156572	REMOVE RAILING	M	7	1	2.00	\$390.00	\$780.00
		Unit Sub Total		M	1	2.00	\$390.00
	Item Code 156572		Total No. of Proj.		1	Total Amount	\$780.00
156577	REMOVE BARRIER RAILING	M	8	1	310.00	\$180.00	\$55,800.00
		Unit Sub Total		M	1	310.00	\$180.00
	Item Code 156577		Total No. of Proj.		1	Total Amount	\$55,800.00
156579	REMOVE BRIDGE RAILING	M	8	1	540.00	\$50.00	\$27,000.00
		M	12	1	55.00	\$65.00	\$3,575.00
	Unit Sub Total		M	2	595.00	\$51.39	\$30,575.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 156579	Total No. of Proj.		2	Total Amount	\$30,575.00
156585	REMOVE CRASH CUSHION	EA	1	1	2.00	\$500.00	\$1,000.00
		EA	3	2	3.00	\$933.33	\$2,800.00
		EA	4	4	15.00	\$866.67	\$13,000.00
		EA	5	1	10.00	\$200.00	\$2,000.00
		EA	6	3	22.00	\$1,895.45	\$41,700.00
		EA	10	1	23.00	\$170.00	\$3,910.00
		EA	11	4	9.00	\$1,174.71	\$10,572.40
		Unit Sub Total	EA	16	84.00	\$892.65	\$74,982.40
		Item Code 156585	Total No. of Proj.		16	Total Amount	\$74,982.40
156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	3	2	36.00	\$100.00	\$3,600.00
		EA	4	6	243.00	\$104.94	\$25,500.00
		EA	5	1	4.00	\$300.00	\$1,200.00
		EA	6	3	14.00	\$1,107.14	\$15,500.00
		EA	7	1	2.00	\$600.00	\$1,200.00
		EA	10	1	1.00	\$1,000.00	\$1,000.00
		EA	12	3	43.00	\$78.51	\$3,376.00
		Unit Sub Total	EA	17	343.00	\$149.78	\$51,376.00
		Item Code 156590	Total No. of Proj.		17	Total Amount	\$51,376.00
157550	BRIDGE REMOVAL	LS	1	2	2.00	\$1,203,000.00	\$2,406,000.00
		LS	2	2	2.00	\$137,500.00	\$275,000.00
		LS	4	1	1.00	\$180,000.00	\$180,000.00
		LS	6	2	2.00	\$22,500.00	\$45,000.00
		Unit Sub Total	LS	7	7.00	\$415,142.86	\$2,906,000.00
		Item Code 157550	Total No. of Proj.		7	Total Amount	\$2,906,000.00
157551	BRIDGE REMOVAL, LOCATION A	LS	2	1	1.00	\$100,000.00	\$100,000.00
		LS	3	1	1.00	\$160,000.00	\$160,000.00
		LS	4	3	3.00	\$257,453.33	\$772,360.00
		LS	5	1	1.00	\$150,000.00	\$150,000.00
		LS	8	1	1.00	\$106,000.00	\$106,000.00
		LS	12	1	1.00	\$72,800.00	\$72,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	LS	8	8.00	\$170,145.00	\$1,361,160.00
	Item Code 157551	Total No. of Proj.		8	Total Amount		\$1,361,160.00
157552	BRIDGE REMOVAL, LOCATION B	LS	3	1	1.00	\$30,000.00	\$30,000.00
		LS	4	2	2.00	\$89,475.00	\$178,950.00
		LS	5	1	1.00	\$100,000.00	\$100,000.00
		LS	8	1	1.00	\$151,000.00	\$151,000.00
		LS	12	1	1.00	\$3,640.00	\$3,640.00
	Unit Sub Total	LS	6	6.00	\$77,265.00	\$463,590.00	
	Item Code 157552	Total No. of Proj.		6	Total Amount		\$463,590.00
157553	BRIDGE REMOVAL, LOCATION C	LS	3	1	1.00	\$11,000.00	\$11,000.00
		LS	4	1	1.00	\$180,000.00	\$180,000.00
		LS	8	1	1.00	\$184,000.00	\$184,000.00
		LS	12	1	1.00	\$200,000.00	\$200,000.00
	Unit Sub Total	LS	4	4.00	\$143,750.00	\$575,000.00	
	Item Code 157553	Total No. of Proj.		4	Total Amount		\$575,000.00
157554	BRIDGE REMOVAL, LOCATION D	LS	4	1	1.00	\$80,000.00	\$80,000.00
		LS	8	1	1.00	\$114,000.00	\$114,000.00
		LS	12	1	1.00	\$300,000.00	\$300,000.00
	Unit Sub Total	LS	3	3.00	\$164,666.67	\$494,000.00	
	Item Code 157554	Total No. of Proj.		3	Total Amount		\$494,000.00
157555	BRIDGE REMOVAL, LOCATION E	LS	4	1	1.00	\$100,000.00	\$100,000.00
		LS	8	1	1.00	\$146,000.00	\$146,000.00
		LS	12	1	1.00	\$116,500.00	\$116,500.00
	Unit Sub Total	LS	3	3.00	\$120,833.33	\$362,500.00	
	Item Code 157555	Total No. of Proj.		3	Total Amount		\$362,500.00
157556	BRIDGE REMOVAL, LOCATION F	LS	8	1	1.00	\$143,000.00	\$143,000.00
		LS	12	1	1.00	\$200,000.00	\$200,000.00
	Unit Sub Total	LS	2	2.00	\$171,500.00	\$343,000.00	
	Item Code 157556	Total No. of Proj.		2	Total Amount		\$343,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
157557	BRIDGE REMOVAL, LOCATION G	LS	12	1	1.00	\$20,000.00	\$20,000.00
Unit Sub Total		LS		1	1.00	\$20,000.00	\$20,000.00
Item Code 157557		Total No. of Proj.		1	Total Amount		\$20,000.00
157560	BRIDGE REMOVAL (PORTION)	LS	1	1	1.00	\$10,000.00	\$10,000.00
		LS	2	1	1.00	\$2,550,000.00	\$2,550,000.00
		LS	3	2	2.00	\$32,500.00	\$65,000.00
		LS	4	7	7.00	\$108,000.00	\$756,000.00
		LS	6	2	2.00	\$25,000.00	\$50,000.00
		LS	7	5	5.00	\$22,630.00	\$113,150.00
		LS	8	3	3.00	\$34,000.00	\$102,000.00
		LS	10	1	1.00	\$30,000.00	\$30,000.00
		LS	11	3	3.00	\$489,690.67	\$1,469,072.00
Unit Sub Total		LS		25	25.00	\$205,808.88	\$5,145,222.00
Item Code 157560		Total No. of Proj.		25	Total Amount		\$5,145,222.00
157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	1	1.00	\$10,000.00	\$10,000.00
		LS	2	1	1.00	\$175,000.00	\$175,000.00
		LS	3	4	4.00	\$31,500.00	\$126,000.00
		LS	4	5	5.00	\$78,080.00	\$390,400.00
		LS	5	2	2.00	\$44,000.00	\$88,000.00
		LS	6	1	1.00	\$100,000.00	\$100,000.00
		LS	7	4	4.00	\$40,687.50	\$162,750.00
		LS	8	2	2.00	\$16,400.00	\$32,800.00
		LS	10	2	2.00	\$120,000.00	\$240,000.00
		LS	11	3	3.00	\$26,366.67	\$79,100.00
		LS	12	2	2.00	\$44,125.00	\$88,250.00
Unit Sub Total		LS		27	27.00	\$55,270.37	\$1,492,300.00
Item Code 157561		Total No. of Proj.		27	Total Amount		\$1,492,300.00
157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	1	1.00	\$13,000.00	\$13,000.00
		LS	3	4	4.00	\$30,250.00	\$121,000.00
		LS	4	5	5.00	\$118,200.00	\$591,000.00
		LS	5	2	2.00	\$43,500.00	\$87,000.00
		LS	6	1	1.00	\$125,000.00	\$125,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	7	4	4.00	\$43,712.50	\$174,850.00
		LS	8	2	2.00	\$32,850.00	\$65,700.00
		LS	10	2	2.00	\$65,000.00	\$130,000.00
		LS	11	3	3.00	\$32,733.33	\$98,200.00
		LS	12	2	2.00	\$5,300.00	\$10,600.00
	Unit Sub Total	LS		26	26.00	\$54,475.00	\$1,416,350.00
Item Code 157562		Total No. of Proj.		26	Total Amount		\$1,416,350.00
157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	1	1	1.00	\$13,000.00	\$13,000.00
		LS	3	1	1.00	\$1,000.00	\$1,000.00
		LS	4	4	4.00	\$54,750.00	\$219,000.00
		LS	5	2	2.00	\$46,000.00	\$92,000.00
		LS	6	1	1.00	\$125,000.00	\$125,000.00
		LS	7	1	1.00	\$28,400.00	\$28,400.00
		LS	8	2	2.00	\$12,700.00	\$25,400.00
		LS	10	1	1.00	\$30,000.00	\$30,000.00
	LS	12	1	1.00	\$4,500.00	\$4,500.00	
Unit Sub Total	LS		14	14.00	\$38,450.00	\$538,300.00	
Item Code 157563		Total No. of Proj.		14	Total Amount		\$538,300.00
157564	BRIDGE REMOVAL (PORTION), LOCATION D	LS	3	1	1.00	\$2,000.00	\$2,000.00
		LS	4	4	4.00	\$92,000.00	\$368,000.00
		LS	7	1	1.00	\$31,600.00	\$31,600.00
		LS	8	1	1.00	\$5,900.00	\$5,900.00
		LS	10	1	1.00	\$30,000.00	\$30,000.00
	LS	12	1	1.00	\$25,000.00	\$25,000.00	
Unit Sub Total	LS		9	9.00	\$51,388.89	\$462,500.00	
Item Code 157564		Total No. of Proj.		9	Total Amount		\$462,500.00
157565	BRIDGE REMOVAL (PORTION), LOCATION E	LS	3	1	1.00	\$1,000.00	\$1,000.00
		LS	4	1	1.00	\$60,000.00	\$60,000.00
		LS	7	1	1.00	\$51,200.00	\$51,200.00
		LS	8	1	1.00	\$34,200.00	\$34,200.00
		LS	10	1	1.00	\$50,000.00	\$50,000.00
	LS	12	1	1.00	\$70,000.00	\$70,000.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	LS	6	6.00	\$44,400.00	\$266,400.00
	Item Code 157565	Total No. of Proj.		6		Total Amount	\$266,400.00
157566	BRIDGE REMOVAL (PORTION), LOCATION F	LS	4	1	1.00	\$150,000.00	\$150,000.00
		LS	7	1	1.00	\$58,300.00	\$58,300.00
		LS	8	1	1.00	\$14,600.00	\$14,600.00
		LS	10	1	1.00	\$30,000.00	\$30,000.00
		Unit Sub Total	LS	4	4.00	\$63,225.00	\$252,900.00
	Item Code 157566	Total No. of Proj.		4		Total Amount	\$252,900.00
157567	BRIDGE REMOVAL (PORTION), LOCATION G	LS	4	1	1.00	\$200,000.00	\$200,000.00
		LS	7	1	1.00	\$59,400.00	\$59,400.00
		LS	8	1	1.00	\$19,600.00	\$19,600.00
		LS	10	1	1.00	\$15,000.00	\$15,000.00
		Unit Sub Total	LS	4	4.00	\$73,500.00	\$294,000.00
	Item Code 157567	Total No. of Proj.		4		Total Amount	\$294,000.00
157568	BRIDGE REMOVAL (PORTION), LOCATION H	LS	4	1	1.00	\$200,000.00	\$200,000.00
		LS	7	1	1.00	\$37,100.00	\$37,100.00
		LS	8	1	1.00	\$15,500.00	\$15,500.00
		LS	10	1	1.00	\$40,000.00	\$40,000.00
		Unit Sub Total	LS	4	4.00	\$73,150.00	\$292,600.00
	Item Code 157568	Total No. of Proj.		4		Total Amount	\$292,600.00
157569	BRIDGE REMOVAL (PORTION), LOCATION I	LS	10	1	1.00	\$60,000.00	\$60,000.00
		Unit Sub Total	LS	1	1.00	\$60,000.00	\$60,000.00
	Item Code 157569	Total No. of Proj.		1		Total Amount	\$60,000.00
157570	BRIDGE REMOVAL (PORTION), LOCATION J	LS	4	1	1.00	\$35,000.00	\$35,000.00
		LS	10	1	1.00	\$50,000.00	\$50,000.00
		Unit Sub Total	LS	2	2.00	\$42,500.00	\$85,000.00
	Item Code 157570	Total No. of Proj.		2		Total Amount	\$85,000.00
157571	BRIDGE REMOVAL (PORTION), LOCATION K	LS	4	1	1.00	\$75,000.00	\$75,000.00
		LS	10	1	1.00	\$35,000.00	\$35,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	LS	2	2.00	\$55,000.00	\$110,000.00
	Item Code 157571	Total No. of Proj.		2		Total Amount	\$110,000.00
157573	BRIDGE REMOVAL (PORTION), LOCATION M	LS	4	1	1.00	\$50,000.00	\$50,000.00
		Unit Sub Total	LS	1	1.00	\$50,000.00	\$50,000.00
	Item Code 157573	Total No. of Proj.		1		Total Amount	\$50,000.00
158100	SALVAGE CRASH CUSHION	EA	2	1	3.00	\$350.00	\$1,050.00
		EA	3	1	1.00	\$4,500.00	\$4,500.00
		EA	4	2	29.00	\$203.45	\$5,900.00
		EA	5	1	1.00	\$777.00	\$777.00
		Unit Sub Total	EA	5	34.00	\$359.62	\$12,227.00
	Item Code 158100	Total No. of Proj.		5		Total Amount	\$12,227.00
158101	SALVAGE CRASH CUSHION MODULES	EA	1	1	36.00	\$50.00	\$1,800.00
		Unit Sub Total	EA	1	36.00	\$50.00	\$1,800.00
	Item Code 158101	Total No. of Proj.		1		Total Amount	\$1,800.00
158210	RESET TEMPORARY RAILING (TYPE K)	M	1	1	650.00	\$12.00	\$7,800.00
		Unit Sub Total	M	1	650.00	\$12.00	\$7,800.00
	Item Code 158210	Total No. of Proj.		1		Total Amount	\$7,800.00
159010	RECONSTRUCT METAL RAILING (BRIDGE)	M	7	1	24.00	\$250.00	\$6,000.00
		Unit Sub Total	M	1	24.00	\$250.00	\$6,000.00
	Item Code 159010	Total No. of Proj.		1		Total Amount	\$6,000.00
159110	MODIFY CONCRETE BARRIER	LS	10	1	1.00	\$18,200.00	\$18,200.00
		Unit Sub Total	LS	1	1.00	\$18,200.00	\$18,200.00
159110	MODIFY CONCRETE BARRIER	M	11	1	140.00	\$800.00	\$112,000.00
		Unit Sub Total	M	1	140.00	\$800.00	\$112,000.00
	Item Code 159110	Total No. of Proj.		2		Total Amount	\$130,200.00
160101	CLEARING AND GRUBBING	HA	1	1	0.50	\$6,000.00	\$3,000.00
		HA	2	1	0.50	\$20,000.00	\$10,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
160101	CLEARING AND GRUBBING	HA	3	1	4.00	\$15,850.00	\$63,400.00
		HA	4	1	26.00	\$500.00	\$13,000.00
		HA	7	1	20.00	\$7,000.00	\$140,000.00
		HA	11	1	2.10	\$27,000.00	\$56,700.00
		Unit Sub Total	HA	6	53.10	\$5,387.95	\$286,100.00
160101	CLEARING AND GRUBBING	LS	1	12	12.00	\$35,178.33	\$422,140.00
		LS	2	23	23.00	\$28,988.01	\$666,724.28
		LS	3	27	27.00	\$86,092.52	\$2,324,498.00
		LS	4	34	34.00	\$50,127.94	\$1,704,350.00
		LS	5	18	18.00	\$35,960.00	\$647,280.00
		LS	6	26	26.00	\$30,496.15	\$792,900.00
		LS	7	28	28.00	\$22,857.00	\$639,996.00
		LS	8	18	18.00	\$39,980.56	\$719,650.00
		LS	9	1	1.00	\$57,000.00	\$57,000.00
		LS	10	11	11.00	\$30,281.82	\$333,100.00
		LS	11	16	16.00	\$25,664.72	\$410,635.52
		LS	12	18	18.00	\$32,488.96	\$584,801.30
		Unit Sub Total	LS	232	232.00	\$40,099.46	\$9,303,075.10
Item Code 160101		Total No. of Proj.		238	Total Amount		\$9,589,175.10
160120	REMOVE TREE	EA	2	2	7.00	\$1,285.71	\$9,000.00
		EA	4	4	130.00	\$673.81	\$87,595.00
		EA	11	1	80.00	\$300.00	\$24,000.00
		Unit Sub Total	EA	7	217.00	\$555.74	\$120,595.00
160120	REMOVE TREE	LS	3	1	1.00	\$3,000.00	\$3,000.00
		LS	4	2	2.00	\$131,564.00	\$263,128.00
		LS	7	3	3.00	\$212,556.09	\$637,668.26
		Unit Sub Total	LS	6	6.00	\$150,632.71	\$903,796.26
Item Code 160120		Total No. of Proj.		13	Total Amount		\$1,024,391.26
160121	REMOVE TREE STUMP	EA	1	1	18.00	\$1,850.00	\$33,300.00
		EA	2	1	180.00	\$60.00	\$10,800.00
		Unit Sub Total	EA	2	198.00	\$222.73	\$44,100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 160121		Total No. of Proj.		2	Total Amount		\$44,100.00
160130	REMOVE BUILDING	LS	12	1	1.00	\$15,000.00	\$15,000.00
Unit Sub Total		LS	1		1.00	\$15,000.00	\$15,000.00
Item Code 160130		Total No. of Proj.		1	Total Amount		\$15,000.00
170101	DEVELOP WATER SUPPLY	LS	2	15	15.00	\$7,598.67	\$113,980.00
		LS	3	2	2.00	\$14,000.00	\$28,000.00
		LS	4	11	11.00	\$14,327.27	\$157,600.00
		LS	5	1	1.00	\$500.00	\$500.00
		LS	6	3	3.00	\$183,333.33	\$550,000.00
		LS	7	1	1.00	\$45,000.00	\$45,000.00
		LS	8	7	7.00	\$72,654.29	\$508,580.00
		LS	10	1	1.00	\$75,000.00	\$75,000.00
		LS	11	7	7.00	\$11,285.71	\$79,000.00
		LS	12	1	1.00	\$175,000.00	\$175,000.00
Unit Sub Total		LS	49		49.00	\$35,360.41	\$1,732,660.00
Item Code 170101		Total No. of Proj.		49	Total Amount		\$1,732,660.00
180101	BINDER (DUST PALLIATIVE)	TONN	2	2	16.00	\$650.00	\$10,400.00
		TONN	6	1	10.00	\$1,000.00	\$10,000.00
Unit Sub Total		TONN	3		26.00	\$784.62	\$20,400.00
Item Code 180101		Total No. of Proj.		3	Total Amount		\$20,400.00
190101	ROADWAY EXCAVATION	M3	1	9	173,735.00	\$31.51	\$5,475,065.00
		M3	2	31	415,652.00	\$16.67	\$6,926,886.60
		M3	3	33	1,332,655.00	\$18.78	\$25,021,840.00
		M3	4	32	964,291.00	\$18.16	\$17,514,864.00
		M3	5	20	159,740.00	\$33.16	\$5,297,719.00
		M3	6	24	1,500,314.50	\$14.75	\$22,123,473.00
		M3	7	29	1,515,719.00	\$10.02	\$15,189,760.56
		M3	8	19	876,541.00	\$17.16	\$15,040,300.00
		M3	9	1	5,000.00	\$55.00	\$275,000.00
		M3	10	10	274,521.00	\$21.06	\$5,780,523.00
		M3	11	18	236,231.00	\$24.80	\$5,858,760.50
		M3	12	16	446,143.00	\$27.32	\$12,189,780.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M3	242	7,900,542.50	\$17.30	\$136,693,971.66
		Item Code 190101	Total No. of Proj.		242	Total Amount	\$136,693,971.66
190103	ROADWAY EXCAVATION (TYPE Y) (AERIALY DEPOSITED LEAD)	M3	12	2	78.00	\$156.41	\$12,200.00
		Unit Sub Total	M3	2	78.00	\$156.41	\$12,200.00
		Item Code 190103	Total No. of Proj.		2	Total Amount	\$12,200.00
190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	M3	4	10	13,021.00	\$228.45	\$2,974,700.00
		M3	5	1	650.00	\$200.00	\$130,000.00
		M3	7	7	3,570.00	\$192.74	\$688,090.00
		M3	8	2	3,945.00	\$131.93	\$520,470.00
		M3	10	4	4,540.00	\$225.67	\$1,024,540.00
		M3	11	2	315.00	\$435.60	\$137,212.50
		M3	12	1	11,400.00	\$150.00	\$1,710,000.00
		Unit Sub Total	M3	27	37,441.00	\$191.90	\$7,185,012.50
190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	TONN	1	1	7,970.00	\$130.00	\$1,036,100.00
		Unit Sub Total	TONN	1	7,970.00	\$130.00	\$1,036,100.00
		Item Code 190105	Total No. of Proj.		28	Total Amount	\$8,221,112.50
190106	ROADWAY EXCAVATION (TYPE Z-3) (AERIALY DEPOSITED LEAD)	M3	4	4	331.00	\$260.05	\$86,075.00
		M3	7	3	224.00	\$419.46	\$93,960.00
		Unit Sub Total	M3	7	555.00	\$324.39	\$180,035.00
		Item Code 190106	Total No. of Proj.		7	Total Amount	\$180,035.00
190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALY DEPOSITED LEAD)	M3	7	5	38,490.00	\$16.73	\$643,905.00
		M3	8	1	430.00	\$100.00	\$43,000.00
		M3	10	1	1,190.00	\$25.00	\$29,750.00
		M3	11	1	2,600.00	\$45.00	\$117,000.00
		M3	12	6	3,301.00	\$81.90	\$270,340.00
		Unit Sub Total	M3	14	46,011.00	\$23.99	\$1,103,995.00
		Item Code 190107	Total No. of Proj.		14	Total Amount	\$1,103,995.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
190108	ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD)	M3	4	4	9,860.00	\$25.04	\$246,900.00
		M3	7	2	820.00	\$95.37	\$78,200.00
		M3	12	1	2.00	\$600.00	\$1,200.00
		Unit Sub Total	M3	7	10,682.00	\$30.55	\$326,300.00
Item Code 190108		Total No. of Proj.		7	Total Amount		\$326,300.00
190110	LEAD COMPLIANCE PLAN	LS	1	6	6.00	\$4,580.00	\$27,480.00
		LS	2	6	6.00	\$3,400.00	\$20,400.00
		LS	3	31	31.00	\$4,069.29	\$126,148.00
		LS	4	58	58.00	\$3,719.22	\$215,715.00
		LS	5	13	13.00	\$2,843.85	\$36,970.00
		LS	6	19	19.00	\$2,590.53	\$49,220.00
		LS	7	40	40.00	\$5,187.41	\$207,496.33
		LS	8	25	25.00	\$5,237.41	\$130,935.20
		LS	10	18	18.00	\$4,088.89	\$73,600.00
		LS	11	20	20.00	\$7,323.83	\$146,476.51
		LS	12	25	25.00	\$4,054.53	\$101,363.30
		Unit Sub Total	LS	261	261.00	\$4,351.74	\$1,135,804.34
Item Code 190110		Total No. of Proj.		261	Total Amount		\$1,135,804.34
190130	ROADWAY EXCAVATION (SLIDE REMOVAL)	M3	3	2	1,120.00	\$55.36	\$62,000.00
		Unit Sub Total	M3	2	1,120.00	\$55.36	\$62,000.00
Item Code 190130		Total No. of Proj.		2	Total Amount		\$62,000.00
190134	ROADWAY EXCAVATION (GORE REMOVAL)	M3	5	1	19.00	\$148.00	\$2,812.00
		M3	10	1	1,050.00	\$100.00	\$105,000.00
		Unit Sub Total	M3	2	1,069.00	\$100.85	\$107,812.00
Item Code 190134		Total No. of Proj.		2	Total Amount		\$107,812.00
190136	ROADWAY EXCAVATION (DETOUR)	M3	4	1	2,380.00	\$20.00	\$47,600.00
		Unit Sub Total	M3	1	2,380.00	\$20.00	\$47,600.00
Item Code 190136		Total No. of Proj.		1	Total Amount		\$47,600.00
190138	ROADWAY EXCAVATION (DETOUR REMOVAL)	M3	6	1	18,400.00	\$14.00	\$257,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M3	1	18,400.00	\$14.00	\$257,600.00
		Item Code 190138	Total No. of Proj.		1	Total Amount	\$257,600.00
190139	ROADWAY EXCAVATION (UNSUITABLE MATERIAL)	M3	1	2	3,182.00	\$46.19	\$146,970.00
		Unit Sub Total	M3	2	3,182.00	\$46.19	\$146,970.00
		Item Code 190139	Total No. of Proj.		2	Total Amount	\$146,970.00
190140	TRENCH EXCAVATION	M3	4	1	1,430.00	\$55.00	\$78,650.00
		M3	10	1	360.00	\$11.00	\$3,960.00
		Unit Sub Total	M3	2	1,790.00	\$46.15	\$82,610.00
		Item Code 190140	Total No. of Proj.		2	Total Amount	\$82,610.00
190151	CHANNEL EXCAVATION	M3	4	1	3,500.00	\$18.00	\$63,000.00
		Unit Sub Total	M3	1	3,500.00	\$18.00	\$63,000.00
		Item Code 190151	Total No. of Proj.		1	Total Amount	\$63,000.00
190161	ROCK EXCAVATION	M3	1	2	306,300.00	\$23.17	\$7,098,000.00
		Unit Sub Total	M3	2	306,300.00	\$23.17	\$7,098,000.00
		Item Code 190161	Total No. of Proj.		2	Total Amount	\$7,098,000.00
190162	STRIPPING EXCAVATION	M3	1	1	680.00	\$20.00	\$13,600.00
		M3	4	1	220.00	\$200.00	\$44,000.00
		Unit Sub Total	M3	2	900.00	\$64.00	\$57,600.00
		Item Code 190162	Total No. of Proj.		2	Total Amount	\$57,600.00
190170	DRILL HOLE (PRESPLITTING)	M	1	1	13,700.00	\$10.00	\$137,000.00
		M	2	1	1,020.00	\$20.20	\$20,604.00
		M	8	1	4,260.00	\$40.00	\$170,400.00
		Unit Sub Total	M	3	18,980.00	\$17.28	\$328,004.00
		Item Code 190170	Total No. of Proj.		3	Total Amount	\$328,004.00
190185	SHOULDER BACKING	M3	1	1	180.00	\$99.00	\$17,820.00
		M3	7	1	1,860.00	\$90.00	\$167,400.00
		M3	8	1	100.00	\$70.00	\$7,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
190185	SHOULDER BACKING	Unit Sub Total	M3	3	2,140.00	\$89.82	\$192,220.00
		STA	4	2	35.00	\$1,294.29	\$45,300.00
		STA	8	1	23.00	\$1,500.00	\$34,500.00
		Unit Sub Total	STA	3	58.00	\$1,375.86	\$79,800.00
190185	SHOULDER BACKING	TONN	6	1	37.00	\$112.00	\$4,144.00
		TONN	7	1	96.00	\$100.00	\$9,600.00
		Unit Sub Total	TONN	2	133.00	\$103.34	\$13,744.00
		Item Code 190185	Total No. of Proj.	8	Total Amount	\$285,764.00	
192001	STRUCTURE EXCAVATION	M3	3	1	30.00	\$500.00	\$15,000.00
		M3	4	1	330.00	\$70.00	\$23,100.00
		M3	7	1	5.00	\$400.00	\$2,000.00
		M3	12	1	2,020.00	\$51.00	\$103,020.00
		Unit Sub Total	M3	4	2,385.00	\$60.01	\$143,120.00
		Item Code 192001	Total No. of Proj.	4	Total Amount	\$143,120.00	
192003	STRUCTURE EXCAVATION (BRIDGE)	M3	1	2	5,480.00	\$118.25	\$648,000.00
		M3	2	1	326.00	\$200.00	\$65,200.00
		M3	3	2	3,922.00	\$52.17	\$204,610.00
		M3	4	9	21,076.00	\$132.33	\$2,788,940.00
		M3	5	4	4,123.00	\$135.63	\$559,216.00
		M3	6	4	4,363.00	\$87.65	\$382,430.00
		M3	7	3	2,078.00	\$99.15	\$206,040.00
		M3	8	5	3,854.00	\$179.88	\$693,270.00
		M3	10	3	3,447.00	\$164.57	\$567,260.00
		M3	11	4	1,052.00	\$74.64	\$78,517.00
		M3	12	4	18,484.30	\$99.62	\$1,841,360.00
		Unit Sub Total	M3	41	68,205.30	\$117.80	\$8,034,843.00
Item Code 192003	Total No. of Proj.	41	Total Amount	\$8,034,843.00			
192008	STRUCTURE EXCAVATION (TYPE A)	M3	1	1	2,380.00	\$1,100.00	\$2,618,000.00
		M3	2	2	970.00	\$843.19	\$817,890.00
		M3	4	1	670.00	\$250.00	\$167,500.00
		M3	5	1	740.00	\$600.00	\$444,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
192008	STRUCTURE EXCAVATION (TYPE A)	M3	10	2	893.00	\$286.17	\$255,550.00
Unit Sub Total		M3		7	5,653.00	\$761.18	\$4,302,940.00
Item Code 192008	Total No. of Proj.			7		Total Amount	\$4,302,940.00
192020	STRUCTURE EXCAVATION (TYPE D)	M3	1	1	2,600.00	\$900.00	\$2,340,000.00
		M3	2	3	1,971.00	\$208.38	\$410,725.00
		M3	3	2	3,210.00	\$156.94	\$503,770.00
		M3	4	5	9,972.00	\$160.28	\$1,598,280.00
		M3	5	1	285.00	\$200.00	\$57,000.00
		M3	8	1	186.00	\$120.00	\$22,320.00
		M3	10	2	222.00	\$225.23	\$50,000.00
		M3	12	1	970.00	\$120.00	\$116,400.00
Unit Sub Total		M3		16	19,416.00	\$262.59	\$5,098,495.00
Item Code 192020	Total No. of Proj.			16		Total Amount	\$5,098,495.00
192021	STRUCTURE EXCAVATION (TYPE DH)	M3	4	1	655.00	\$200.00	\$131,000.00
Unit Sub Total		M3		1	655.00	\$200.00	\$131,000.00
Item Code 192021	Total No. of Proj.			1		Total Amount	\$131,000.00
192023	STRUCTURE EXCAVATION (TYPE H)	M3	4	2	976.00	\$89.51	\$87,360.00
Unit Sub Total		M3		2	976.00	\$89.51	\$87,360.00
Item Code 192023	Total No. of Proj.			2		Total Amount	\$87,360.00
192025	STRUCTURE EXCAVATION (CULVERT)	M3	7	1	3,118.00	\$1.00	\$3,118.00
		M3	10	1	145.00	\$125.00	\$18,125.00
Unit Sub Total		M3		2	3,263.00	\$6.51	\$21,243.00
Item Code 192025	Total No. of Proj.			2		Total Amount	\$21,243.00
192026	STRUCTURE EXCAVATION (PUMPING PLANT)	M3	4	1	940.00	\$170.00	\$159,800.00
		M3	12	1	1,512.00	\$450.00	\$680,400.00
Unit Sub Total		M3		2	2,452.00	\$342.66	\$840,200.00
Item Code 192026	Total No. of Proj.			2		Total Amount	\$840,200.00
192027	STRUCTURE BACKFILL (PUMPING PLANT)	M3	4	1	560.00	\$140.00	\$78,400.00
		M3	12	1	609.00	\$150.00	\$91,350.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M3	2	1,169.00	\$145.21	\$169,750.00
		Item Code 192027	Total No. of Proj.	2		Total Amount	\$169,750.00
192030	STRUCTURE EXCAVATION (SLOPE PROTECTION)	M3	5	1	410.00	\$140.00	\$57,400.00
		Unit Sub Total	M3	1	410.00	\$140.00	\$57,400.00
		Item Code 192030	Total No. of Proj.	1		Total Amount	\$57,400.00
192031	STRUCTURE EXCAVATION (PIER COLUMN)	M3	1	1	570.00	\$1,500.00	\$855,000.00
		Unit Sub Total	M3	1	570.00	\$1,500.00	\$855,000.00
		Item Code 192031	Total No. of Proj.	1		Total Amount	\$855,000.00
192032	STRUCTURE EXCAVATION (ROCK SLOPE PROTECTION)	M3	5	1	210.00	\$85.00	\$17,850.00
		Unit Sub Total	M3	1	210.00	\$85.00	\$17,850.00
		Item Code 192032	Total No. of Proj.	1		Total Amount	\$17,850.00
192035	STRUCTURE EXCAVATION (ROCK)	M3	6	1	23.00	\$4,100.00	\$94,300.00
		Unit Sub Total	M3	1	23.00	\$4,100.00	\$94,300.00
		Item Code 192035	Total No. of Proj.	1		Total Amount	\$94,300.00
192037	STRUCTURE EXCAVATION (RETAINING WALL)	M3	2	2	437.00	\$82.20	\$35,920.00
		M3	3	2	4,649.00	\$88.77	\$412,711.00
		M3	4	13	33,211.00	\$93.06	\$3,090,640.00
		M3	5	2	2,720.00	\$59.71	\$162,400.00
		M3	6	3	2,320.00	\$145.56	\$337,700.00
		M3	7	3	11,297.00	\$28.22	\$318,833.00
		M3	8	3	1,792.00	\$47.81	\$85,680.00
		M3	10	3	1,575.00	\$53.89	\$84,870.00
		M3	11	4	9,361.70	\$53.60	\$501,815.00
		M3	12	4	102,519.00	\$99.58	\$10,208,938.00
		Unit Sub Total	M3	39	169,881.70	\$89.71	\$15,239,507.00
		Item Code 192037	Total No. of Proj.	39		Total Amount	\$15,239,507.00
192038	STRUCTURE EXCAVATION (SOUND WALL)	M3	4	1	1,904.00	\$30.00	\$57,120.00
		Unit Sub Total	M3	1	1,904.00	\$30.00	\$57,120.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 192038		Total No. of Proj.		1	Total Amount		\$57,120.00
192048	STRUCTURE EXCAVATION, RETAINING WALL (SOUND WALL)	M3	5	1	764.00	\$100.00	\$76,400.00
Unit Sub Total		M3		1	764.00	\$100.00	\$76,400.00
Item Code 192048		Total No. of Proj.		1	Total Amount		\$76,400.00
192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	M3	1	2	2,210.00	\$90.41	\$199,796.00
		M3	4	1	229.00	\$150.00	\$34,350.00
		M3	5	1	651.00	\$137.10	\$89,252.10
		M3	12	1	2,000.00	\$20.00	\$40,000.00
Unit Sub Total		M3		5	5,090.00	\$71.39	\$363,398.10
Item Code 192049		Total No. of Proj.		5	Total Amount		\$363,398.10
192050	STRUCTURE EXCAVATION (TIEBACK WALL)	M3	11	1	960.00	\$120.00	\$115,200.00
Unit Sub Total		M3		1	960.00	\$120.00	\$115,200.00
Item Code 192050		Total No. of Proj.		1	Total Amount		\$115,200.00
192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	M3	4	2	41.00	\$214.59	\$8,798.00
		M3	7	1	393.00	\$189.00	\$74,277.00
		M3	12	1	2,100.00	\$150.00	\$315,000.00
Unit Sub Total		M3		4	2,534.00	\$157.09	\$398,075.00
Item Code 192053		Total No. of Proj.		4	Total Amount		\$398,075.00
192054	STRUCTURE EXCAVATION (TYPE Z-3) (AERIALY DEPOSITED LEAD)	M3	5	1	136.00	\$289.00	\$39,304.00
		M3	7	1	71.00	\$515.00	\$36,565.00
Unit Sub Total		M3		2	207.00	\$366.52	\$75,869.00
Item Code 192054		Total No. of Proj.		2	Total Amount		\$75,869.00
192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)	M3	4	2	2,835.00	\$64.22	\$182,050.00
		M3	5	1	860.00	\$10.00	\$8,600.00
		M3	12	1	270.00	\$44.00	\$11,880.00
Unit Sub Total		M3		4	3,965.00	\$51.08	\$202,530.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 192055		Total No. of Proj.		4	Total Amount		\$202,530.00
192058	STRUCTURE EXCAVATION (TYPE Y-2) (AERIALY DEPOSITED LEAD)	LS	12	1	1.00	\$1,000.00	\$1,000.00
Unit Sub Total		LS		1	1.00	\$1,000.00	\$1,000.00
Item Code 192058		Total No. of Proj.		1	Total Amount		\$1,000.00
193001	STRUCTURE BACKFILL	M3	3	1	20.00	\$200.00	\$4,000.00
		M3	4	2	203.00	\$68.19	\$13,843.00
		M3	6	1	34.00	\$300.00	\$10,200.00
		M3	7	1	5.00	\$1,500.00	\$7,500.00
		M3	12	1	950.00	\$105.00	\$99,750.00
Unit Sub Total		M3		6	1,212.00	\$111.63	\$135,293.00
Item Code 193001		Total No. of Proj.		6	Total Amount		\$135,293.00
193003	STRUCTURE BACKFILL (BRIDGE)	M3	1	2	3,030.00	\$89.36	\$270,750.00
		M3	2	4	1,376.00	\$161.26	\$221,900.00
		M3	3	3	4,240.00	\$132.02	\$559,750.00
		M3	4	11	19,167.00	\$104.85	\$2,009,595.00
		M3	5	5	3,615.00	\$112.69	\$407,361.00
		M3	6	4	4,415.00	\$88.55	\$390,960.00
		M3	7	3	1,167.00	\$134.76	\$157,270.00
		M3	8	5	2,363.00	\$85.80	\$202,751.00
		M3	10	3	2,082.00	\$116.01	\$241,540.00
		M3	11	4	1,266.00	\$94.94	\$120,200.00
		M3	12	4	12,227.90	\$175.38	\$2,144,498.00
Unit Sub Total		M3		48	54,948.90	\$122.42	\$6,726,575.00
Item Code 193003		Total No. of Proj.		48	Total Amount		\$6,726,575.00
193004	STRUCTURE BACKFILL (CULVERT)	M3	3	1	10.00	\$600.00	\$6,000.00
		M3	7	1	692.00	\$200.00	\$138,400.00
		M3	10	1	176.00	\$25.00	\$4,400.00
Unit Sub Total		M3		3	878.00	\$169.48	\$148,800.00
Item Code 193004		Total No. of Proj.		3	Total Amount		\$148,800.00
193006	STRUCTURE BACKFILL (SLURRY CEMENT)	M3	3	2	25.00	\$367.40	\$9,185.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
193006	STRUCTURE BACKFILL (SLURRY CEMENT)	M3	4	1	14.00	\$750.00	\$10,500.00
		M3	7	2	21.00	\$190.48	\$4,000.00
		M3	12	1	30.00	\$245.19	\$7,355.70
	Unit Sub Total	M3		6	90.00	\$344.90	\$31,040.70
Item Code 193006		Total No. of Proj.		6	Total Amount		\$31,040.70
193013	STRUCTURE BACKFILL (RETAINING WALL)	M3	2	2	523.00	\$51.43	\$26,900.00
		M3	3	2	4,248.00	\$57.25	\$243,180.00
		M3	4	14	36,761.00	\$96.98	\$3,565,258.00
		M3	5	4	3,842.00	\$70.18	\$269,620.00
		M3	6	3	2,420.00	\$69.21	\$167,500.00
		M3	7	4	9,580.00	\$60.61	\$580,622.50
		M3	8	3	969.00	\$63.48	\$61,510.00
		M3	10	3	983.00	\$54.68	\$53,755.00
		M3	11	4	7,354.30	\$97.89	\$719,906.00
	M3	12	4	48,955.00	\$133.86	\$6,553,020.00	
Unit Sub Total		M3		43	115,635.30	\$105.86	\$12,241,271.50
Item Code 193013		Total No. of Proj.		43	Total Amount		\$12,241,271.50
193014	STRUCTURE BACKFILL (SOUND WALL)	M3	4	1	1,700.00	\$30.00	\$51,000.00
		Unit Sub Total		M3		1	1,700.00
Item Code 193014		Total No. of Proj.		1	Total Amount		\$51,000.00
193017	STRUCTURE BACKFILL (CHANNEL)	M3	4	1	140.00	\$235.00	\$32,900.00
		Unit Sub Total		M3		1	140.00
Item Code 193017		Total No. of Proj.		1	Total Amount		\$32,900.00
193020	STRUCTURE BACKFILL, RETAINING WALL (SOUND WALL)	M3	5	1	544.00	\$100.00	\$54,400.00
		Unit Sub Total		M3		1	544.00
Item Code 193020		Total No. of Proj.		1	Total Amount		\$54,400.00
193026	STRUCTURE BACKFILL (TIEBACK WALL)	M3	11	1	70.00	\$170.00	\$11,900.00
		Unit Sub Total		M3		1	70.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 193026	Total No. of Proj.		1	Total Amount	\$11,900.00
193028	STRUCTURE BACKFILL (SOIL NAIL WALL)	M3	4	2	188.00	\$100.00	\$18,800.00
		M3	5	1	60.00	\$25.00	\$1,500.00
		M3	12	1	20.00	\$94.00	\$1,880.00
		Unit Sub Total	M3	4	268.00	\$82.76	\$22,180.00
		Item Code 193028	Total No. of Proj.		4	Total Amount	\$22,180.00
193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	M3	1	2	1,152.00	\$65.83	\$75,832.40
		M3	4	1	132.00	\$130.00	\$17,160.00
		M3	5	1	130.00	\$435.00	\$56,550.00
		M3	12	1	240.00	\$275.00	\$66,000.00
		Unit Sub Total	M3	5	1,654.00	\$130.32	\$215,542.40
		Item Code 193029	Total No. of Proj.		5	Total Amount	\$215,542.40
193030	PERVIOUS BACKFILL MATERIAL	M3	3	2	100.00	\$63.40	\$6,340.00
		M3	4	2	165.00	\$103.33	\$17,050.00
		M3	12	1	500.00	\$125.00	\$62,500.00
		Unit Sub Total	M3	5	765.00	\$112.27	\$85,890.00
		Item Code 193030	Total No. of Proj.		5	Total Amount	\$85,890.00
193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	M3	3	2	326.00	\$77.30	\$25,200.00
		M3	4	6	736.00	\$87.48	\$64,384.00
		M3	6	1	150.00	\$60.00	\$9,000.00
		M3	7	2	344.00	\$100.00	\$34,400.00
		M3	8	2	75.00	\$103.33	\$7,750.00
		M3	11	3	712.00	\$110.05	\$78,355.00
		M3	12	2	10,795.00	\$22.22	\$239,862.00
		Unit Sub Total	M3	18	13,138.00	\$34.93	\$458,951.00
		Item Code 193031	Total No. of Proj.		18	Total Amount	\$458,951.00
193101	GRAVEL BLANKET	M3	12	1	75.00	\$350.00	\$26,250.00
		Unit Sub Total	M3	1	75.00	\$350.00	\$26,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 193101	Total No. of Proj.		1	Total Amount	\$26,250.00
193114	SAND BACKFILL	M3	1	3	24.00	\$412.50	\$9,900.00
		M3	2	3	31.00	\$183.87	\$5,700.00
		M3	3	2	61.00	\$164.20	\$10,016.00
		M3	4	5	278.00	\$118.09	\$32,830.00
		M3	5	2	154.00	\$100.00	\$15,400.00
		M3	6	2	202.00	\$298.51	\$60,300.00
		M3	7	1	110.00	\$35.00	\$3,850.00
		M3	8	2	408.00	\$94.61	\$38,600.00
		M3	10	1	81.00	\$180.00	\$14,580.00
		M3	11	2	29.00	\$313.79	\$9,100.00
		M3	12	2	91.00	\$255.49	\$23,250.00
		Unit Sub Total	M3	25	1,469.00	\$152.16	\$223,526.00
		Item Code 193114	Total No. of Proj.		25	Total Amount	\$223,526.00
193118	CONCRETE BACKFILL	M3	3	1	2.00	\$750.00	\$1,500.00
				Unit Sub Total	M3	1	2.00
		Item Code 193118	Total No. of Proj.		1	Total Amount	\$1,500.00
193119	LEAN CONCRETE BACKFILL	M3	1	2	665.00	\$333.83	\$222,000.00
		M3	4	2	177.00	\$315.59	\$55,860.00
		M3	5	1	300.00	\$750.00	\$225,000.00
		M3	10	1	2.00	\$1,200.00	\$2,400.00
		M3	12	1	370.00	\$210.00	\$77,700.00
		Unit Sub Total	M3	7	1,514.00	\$385.05	\$582,960.00
		Item Code 193119	Total No. of Proj.		7	Total Amount	\$582,960.00
194001	DITCH EXCAVATION	M3	1	4	1,617.00	\$19.89	\$32,159.00
		M3	2	5	470.00	\$69.93	\$32,866.00
		M3	3	6	5,365.00	\$33.48	\$179,640.00
		M3	4	13	6,783.40	\$59.01	\$400,301.20
		M3	6	3	282.00	\$101.40	\$28,594.00
		M3	7	2	202.00	\$151.29	\$30,560.80
		M3	8	2	720.00	\$95.49	\$68,750.00
		M3	9	1	47.00	\$200.00	\$9,400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
194001	DITCH EXCAVATION	M3	10	1	60.00	\$50.00	\$3,000.00	
		M3	11	3	700.00	\$23.92	\$16,742.40	
		M3	12	2	2,100.00	\$28.10	\$59,010.00	
		Unit Sub Total	M3		42	18,346.40	\$46.93	\$861,023.40
Item Code 194001		Total No. of Proj.		42	Total Amount		\$861,023.40	
197003	CONTOUR GRADING	M3	1	1	22,000.00	\$6.30	\$138,600.00	
		Unit Sub Total	M3		1	22,000.00	\$6.30	\$138,600.00
		Item Code 197003		Total No. of Proj.		1	Total Amount	
197010	PLACE AND COMPACT EMBANKMENT	M3	1	1	430.00	\$22.00	\$9,460.00	
		M3	12	1	2,810.00	\$55.00	\$154,550.00	
		Unit Sub Total	M3		2	3,240.00	\$50.62	\$164,010.00
		Item Code 197010		Total No. of Proj.		2	Total Amount	
197020	EARTH RETAINING STRUCTURE	M2	5	1	2,880.00	\$855.00	\$2,462,400.00	
		Unit Sub Total	M2		1	2,880.00	\$855.00	\$2,462,400.00
		Item Code 197020		Total No. of Proj.		1	Total Amount	
197021	EARTH RETAINING STRUCTURE, LOCATION A	M2	4	2	1,858.00	\$724.22	\$1,345,600.00	
		M2	12	1	1,680.00	\$440.00	\$739,200.00	
		Unit Sub Total	M2		3	3,538.00	\$589.26	\$2,084,800.00
		Item Code 197021		Total No. of Proj.		3	Total Amount	
197022	EARTH RETAINING STRUCTURE, LOCATION B	M2	4	2	2,703.00	\$912.01	\$2,465,175.00	
		M2	12	1	1,415.00	\$490.00	\$693,350.00	
		Unit Sub Total	M2		3	4,118.00	\$767.00	\$3,158,525.00
		Item Code 197022		Total No. of Proj.		3	Total Amount	
197023	EARTH RETAINING STRUCTURE, LOCATION C	M2	4	1	1,350.00	\$1,100.00	\$1,485,000.00	
		M2	12	1	1,370.00	\$475.00	\$650,750.00	
		Unit Sub Total	M2		2	2,720.00	\$785.20	\$2,135,750.00
		Item Code 197023		Total No. of Proj.		2	Total Amount	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
197024	EARTH RETAINING STRUCTURE, LOCATION D	M2	4	1	540.00	\$800.00	\$432,000.00
Unit Sub Total		M2		1	540.00	\$800.00	\$432,000.00
Item Code 197024	Total No. of Proj.			1		Total Amount	\$432,000.00
197026	EARTH RETAINING STRUCTURE, LOCATION 1	M2	11	1	1,020.00	\$565.00	\$576,300.00
Unit Sub Total		M2		1	1,020.00	\$565.00	\$576,300.00
Item Code 197026	Total No. of Proj.			1		Total Amount	\$576,300.00
197027	EARTH RETAINING STRUCTURE, LOCATION 2	M2	11	1	1,100.00	\$565.00	\$621,500.00
Unit Sub Total		M2		1	1,100.00	\$565.00	\$621,500.00
Item Code 197027	Total No. of Proj.			1		Total Amount	\$621,500.00
197028	EARTH RETAINING STRUCTURE, LOCATION 3	M2	11	1	440.00	\$565.00	\$248,600.00
Unit Sub Total		M2		1	440.00	\$565.00	\$248,600.00
Item Code 197028	Total No. of Proj.			1		Total Amount	\$248,600.00
197029	EARTH RETAINING STRUCTURE, LOCATION 4	M2	11	1	440.00	\$565.00	\$248,600.00
Unit Sub Total		M2		1	440.00	\$565.00	\$248,600.00
Item Code 197029	Total No. of Proj.			1		Total Amount	\$248,600.00
197030	EARTH RETAINING STRUCTURE (GUARD RAILING)	M2	2	3	35.00	\$1,267.29	\$44,355.00
Unit Sub Total		M2		3	35.00	\$1,267.29	\$44,355.00
Item Code 197030	Total No. of Proj.			3		Total Amount	\$44,355.00
197060	SOIL NAIL ASSEMBLY	M	4	3	21,290.00	\$106.20	\$2,260,915.00
		M	5	1	3,270.00	\$85.00	\$277,950.00
		M	12	1	1,060.00	\$68.00	\$72,080.00
Unit Sub Total		M		5	25,620.00	\$101.91	\$2,610,945.00
Item Code 197060	Total No. of Proj.			5		Total Amount	\$2,610,945.00
198001	IMPORTED BORROW	M3	1	4	6,620.00	\$44.73	\$296,090.00
		M3	2	5	14,050.00	\$33.39	\$469,140.00
		M3	3	11	143,904.00	\$22.26	\$3,203,325.00
		M3	4	11	32,980.00	\$22.35	\$737,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
198001	IMPORTED BORROW	M3	5	5	63,320.00	\$31.77	\$2,011,785.00
		M3	6	8	482,940.00	\$8.75	\$4,224,645.00
		M3	7	10	16,515.00	\$12.61	\$208,219.00
		M3	8	7	524,932.00	\$26.21	\$13,757,055.00
		M3	9	1	240.00	\$100.00	\$24,000.00
		M3	10	2	5,660.00	\$40.55	\$229,500.00
		M3	11	1	550.00	\$90.00	\$49,500.00
		M3	12	10	120,180.00	\$15.47	\$1,859,780.00
Unit Sub Total		M3		75	1,411,891.00	\$19.17	\$27,070,289.00
198001	IMPORTED BORROW	TONN	1	3	16,856.00	\$17.48	\$294,656.00
		TONN	2	1	120.00	\$32.30	\$3,876.00
		TONN	4	1	7,570.00	\$20.00	\$151,400.00
		TONN	6	1	1,394.00	\$135.80	\$189,305.20
Unit Sub Total		TONN		6	25,940.00	\$24.64	\$639,237.20
Item Code 198001		Total No. of Proj.		81	Total Amount		\$27,709,526.20
198006	IMPORTED MATERIAL	M3	2	1	180.00	\$125.00	\$22,500.00
		Unit Sub Total		M3		1	180.00
Item Code 198006		Total No. of Proj.		1	Total Amount		\$22,500.00
198007	IMPORTED MATERIAL (SHOULDER BACKING)	M3	2	1	720.00	\$45.00	\$32,400.00
		M3	3	1	190.00	\$107.00	\$20,330.00
		M3	4	3	4,598.00	\$67.94	\$312,400.00
		M3	5	1	1,880.00	\$59.00	\$110,920.00
		M3	8	1	700.00	\$74.00	\$51,800.00
Unit Sub Total		M3		7	8,088.00	\$65.26	\$527,850.00
198007	IMPORTED MATERIAL (SHOULDER BACKING)	TONN	1	8	6,123.00	\$49.02	\$300,141.00
		TONN	2	26	43,083.00	\$26.55	\$1,143,760.21
		TONN	3	12	19,456.00	\$46.37	\$902,167.00
		TONN	4	12	19,905.00	\$49.67	\$988,677.00
		TONN	5	14	10,367.00	\$82.71	\$857,482.50
		TONN	6	6	5,629.00	\$37.24	\$209,615.00
		TONN	7	2	1,190.00	\$98.11	\$116,750.00
		TONN	8	5	2,431.00	\$42.84	\$104,140.00
		TONN	9	5	3,265.00	\$81.41	\$265,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
198007	IMPORTED MATERIAL (SHOULDER BACKING)	TONN	10	17	14,764.00	\$50.83	\$750,510.00
		TONN	11	1	650.00	\$60.00	\$39,000.00
		TONN	12	2	10,870.00	\$23.97	\$260,540.00
		Unit Sub Total	TONN		110	137,733.00	\$43.12
	Item Code 198007	Total No. of Proj.		117	Total Amount		\$6,466,432.71
198009	IMPORTED BORROW (LIGHTWEIGHT AGGREGATE)	M3	4	1	26,400.00	\$76.00	\$2,006,400.00
		Unit Sub Total	M3	1	26,400.00	\$76.00	\$2,006,400.00
	Item Code 198009	Total No. of Proj.		1	Total Amount		\$2,006,400.00
198020	IMPORTED RIVER GRAVEL	TONN	2	1	430.00	\$67.00	\$28,810.00
		Unit Sub Total	TONN	1	430.00	\$67.00	\$28,810.00
	Item Code 198020	Total No. of Proj.		1	Total Amount		\$28,810.00
198021	IMPORTED ROCKY MATERIAL	TONN	2	1	310.00	\$31.09	\$9,637.90
		Unit Sub Total	TONN	1	310.00	\$31.09	\$9,637.90
	Item Code 198021	Total No. of Proj.		1	Total Amount		\$9,637.90
198050	EMBANKMENT	M3	4	1	2,380.00	\$15.00	\$35,700.00
		M3	8	1	770.00	\$51.00	\$39,270.00
		Unit Sub Total	M3	2	3,150.00	\$23.80	\$74,970.00
	Item Code 198050	Total No. of Proj.		2	Total Amount		\$74,970.00
198200	SUBGRADE ENHANCEMENT FABRIC	M2	1	1	7,610.00	\$2.50	\$19,025.00
		M2	2	4	57,570.00	\$2.12	\$122,057.20
		Unit Sub Total	M2	5	65,180.00	\$2.16	\$141,082.20
	Item Code 198200	Total No. of Proj.		5	Total Amount		\$141,082.20
200001	HIGHWAY PLANTING	LS	1	1	1.00	\$29,000.00	\$29,000.00
		LS	2	1	1.00	\$39,960.00	\$39,960.00
		LS	3	6	6.00	\$26,659.17	\$159,955.00
		LS	4	12	12.00	\$24,808.33	\$297,700.00
		LS	5	8	8.00	\$38,798.75	\$310,390.00
		LS	6	4	4.00	\$29,562.50	\$118,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
200001	HIGHWAY PLANTING	LS	7	15	15.00	\$52,942.33	\$794,135.00	
		LS	8	4	4.00	\$18,225.00	\$72,900.00	
		LS	10	3	3.00	\$5,433.33	\$16,300.00	
		LS	11	9	9.00	\$89,360.28	\$804,242.51	
		LS	12	7	7.00	\$15,876.57	\$111,136.00	
		Unit Sub Total	LS		70	70.00	\$39,342.41	\$2,753,968.51
		Item Code 200001	Total No. of Proj.		70		Total Amount	\$2,753,968.51
200002	ROADSIDE CLEARING	LS	2	2	2.00	\$6,500.00	\$13,000.00	
		LS	3	1	1.00	\$50,000.00	\$50,000.00	
		LS	4	10	10.00	\$140,785.00	\$1,407,850.00	
		LS	5	5	5.00	\$32,725.00	\$163,625.00	
		LS	6	5	5.00	\$34,850.00	\$174,250.00	
		LS	7	8	8.00	\$51,925.34	\$415,402.70	
		LS	8	2	2.00	\$26,350.00	\$52,700.00	
		LS	10	4	4.00	\$39,506.25	\$158,025.00	
		LS	11	4	4.00	\$56,866.28	\$227,465.11	
		LS	12	2	2.00	\$67,500.00	\$135,000.00	
Unit Sub Total	LS		43	43.00	\$65,053.90	\$2,797,317.81		
Item Code 200002	Total No. of Proj.		43		Total Amount	\$2,797,317.81		
200052	PRUNE EXISTING PLANTS	EA	5	1	13.00	\$500.00	\$6,500.00	
		Unit Sub Total	EA		1	13.00	\$500.00	\$6,500.00
200052	PRUNE EXISTING PLANTS	LS	3	1	1.00	\$10,000.00	\$10,000.00	
		LS	4	4	4.00	\$23,125.00	\$92,500.00	
		LS	6	2	2.00	\$5,750.00	\$11,500.00	
		LS	7	4	4.00	\$57,750.00	\$231,000.00	
		LS	8	1	1.00	\$10,900.00	\$10,900.00	
		LS	10	2	2.00	\$41,250.00	\$82,500.00	
		LS	12	3	3.00	\$16,766.67	\$50,300.00	
Unit Sub Total	LS		17	17.00	\$28,747.06	\$488,700.00		
Item Code 200052	Total No. of Proj.		18		Total Amount	\$495,200.00		
200101	IMPORTED TOPSOIL	M3	1	4	5,560.00	\$97.67	\$543,070.00	
		M3	2	1	200.00	\$73.44	\$14,688.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
200101	IMPORTED TOPSOIL	M3	4	2	1,650.00	\$29.09	\$48,000.00
		M3	7	1	300.00	\$94.00	\$28,200.00
		M3	8	1	280.00	\$65.00	\$18,200.00
		M3	11	2	1,440.00	\$69.31	\$99,802.00
		M3	12	1	900.00	\$65.00	\$58,500.00
Unit Sub Total		M3		12	10,330.00	\$78.46	\$810,460.00
Item Code 200101		Total No. of Proj.		12	Total Amount		\$810,460.00
200114	ROCK BLANKET	M2	2	1	480.00	\$35.00	\$16,800.00
		M2	3	3	790.00	\$231.06	\$182,540.00
		M2	4	2	600.00	\$95.00	\$57,000.00
		M2	5	1	360.00	\$150.00	\$54,000.00
		M2	7	4	6,280.00	\$104.20	\$654,360.00
		M2	11	4	12,480.00	\$100.13	\$1,249,648.00
		M2	12	4	2,550.00	\$90.58	\$230,970.00
Unit Sub Total		M2		19	23,540.00	\$103.88	\$2,445,318.00
Item Code 200114		Total No. of Proj.		19	Total Amount		\$2,445,318.00
200120	CULTIVATE	LS	4	1	1.00	\$5,200.00	\$5,200.00
		Unit Sub Total		LS		1	1.00
200120	CULTIVATE	M2	1	1	22,100.00	\$2.00	\$44,200.00
		M2	6	1	1,450.00	\$2.00	\$2,900.00
		M2	11	1	15,700.00	\$0.56	\$8,792.00
		Unit Sub Total		M2		3	39,250.00
Item Code 200120		Total No. of Proj.		4	Total Amount		\$61,092.00
200121	CULTIVATE (SOIL AMENDMENT)	M2	4	1	4,370.00	\$2.00	\$8,740.00
		M2	5	1	4,600.00	\$5.00	\$23,000.00
		M2	8	1	80,000.00	\$0.22	\$17,600.00
		Unit Sub Total		M2		3	88,970.00
Item Code 200121		Total No. of Proj.		3	Total Amount		\$49,340.00
201700	TOPSOIL	M3	4	1	550.00	\$50.00	\$27,500.00
		Unit Sub Total		M3		1	550.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 201700	Total No. of Proj.		1	Total Amount	\$27,500.00
202003	IRON SULFATE	KG	4	1	6.00	\$55.00	\$330.00
		KG	8	1	120.00	\$1.94	\$232.80
		KG	11	3	547.00	\$1.39	\$760.20
		Unit Sub Total	KG	5	673.00	\$1.97	\$1,323.00
		Item Code 202003	Total No. of Proj.		5	Total Amount	\$1,323.00
202006	SOIL AMENDMENT	M3	2	1	17.00	\$80.00	\$1,360.00
		M3	4	5	1,590.00	\$64.91	\$103,200.00
		M3	6	4	302.00	\$77.67	\$23,456.00
		M3	7	1	30.00	\$120.00	\$3,600.00
		M3	8	1	55.00	\$104.00	\$5,720.00
		M3	10	1	53.00	\$70.00	\$3,710.00
		M3	11	2	1,247.00	\$28.85	\$35,979.60
		M3	12	2	206.00	\$33.11	\$6,820.00
		Unit Sub Total	M3	17	3,500.00	\$52.53	\$183,845.60
		Item Code 202006	Total No. of Proj.		17	Total Amount	\$183,845.60
202007	DUFF	HA	4	1	4.40	\$10,000.00	\$44,000.00
		HA	6	2	83.00	\$6,313.25	\$524,000.00
		HA	8	1	0.20	\$206,500.00	\$41,300.00
		Unit Sub Total	HA	4	87.60	\$6,955.48	\$609,300.00
202007	DUFF	M2	3	2	15,000.00	\$3.65	\$54,820.00
		M2	5	4	21,440.00	\$3.42	\$73,330.00
		M2	7	2	216,700.00	\$0.62	\$134,000.00
		M2	8	1	140,000.00	\$0.50	\$70,000.00
		M2	9	1	430.00	\$12.00	\$5,160.00
		M2	11	1	3,890.00	\$5.00	\$19,450.00
		Unit Sub Total	M2	11	397,460.00	\$0.90	\$356,760.00
		Item Code 202007	Total No. of Proj.		15	Total Amount	\$966,060.00
202011	MULCH	M3	2	5	1,131.00	\$74.75	\$84,545.00
		M3	3	3	2,351.30	\$33.94	\$79,810.00
		M3	4	5	8,290.00	\$29.07	\$240,990.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
202011	MULCH	M3	5	4	1,741.00	\$76.61	\$133,370.00
		M3	6	5	11,950.00	\$36.13	\$431,720.00
		M3	7	9	3,747.20	\$39.64	\$148,545.76
		M3	8	1	542.00	\$34.00	\$18,428.00
		M3	10	3	1,993.00	\$47.40	\$94,465.00
		M3	11	3	2,550.00	\$34.54	\$88,081.50
		M3	12	3	840.00	\$40.43	\$33,960.00
Unit Sub Total		M3		41	35,135.50	\$38.53	\$1,353,915.26
Item Code 202011		Total No. of Proj.		41	Total Amount		\$1,353,915.26
202018	COMMERCIAL FERTILIZER	EA	10	1	4,650.00	\$0.40	\$1,860.00
		Unit Sub Total		EA		1	4,650.00
202018	COMMERCIAL FERTILIZER	KG	12	1	2,840.00	\$1.00	\$2,840.00
		Unit Sub Total		KG		1	2,840.00
Item Code 202018		Total No. of Proj.		2	Total Amount		\$4,700.00
202030	COMMERCIAL FERTILIZER (GRANULAR)	KG	4	2	9,420.00	\$1.35	\$12,705.00
		KG	7	1	400.00	\$7.00	\$2,800.00
		Unit Sub Total		KG		3	9,820.00
Item Code 202030		Total No. of Proj.		3	Total Amount		\$15,505.00
202031	COMMERCIAL FERTILIZER (SLOW RELEASE)	KG	3	1	1,970.00	\$1.00	\$1,970.00
		KG	4	2	2,310.00	\$5.88	\$13,580.00
		KG	6	1	1,170.00	\$4.00	\$4,680.00
		KG	7	2	2,300.00	\$1.49	\$3,435.00
		KG	8	1	970.00	\$2.68	\$2,599.60
		KG	10	1	18.00	\$10.00	\$180.00
		KG	11	2	4,150.00	\$1.17	\$4,849.00
		KG	12	1	3,520.00	\$2.00	\$7,040.00
Unit Sub Total		KG		11	16,408.00	\$2.34	\$38,333.60
Item Code 202031		Total No. of Proj.		11	Total Amount		\$38,333.60
202032	COMMERCIAL FERTILIZER (TABLET)	EA	2	1	1,547.00	\$1.00	\$1,547.00
		EA	10	1	100.00	\$1.00	\$100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	2	1,647.00	\$1.00	\$1,647.00
202032	COMMERCIAL FERTILIZER (TABLET)	TAB	10	1	5,270.00	\$0.20	\$1,054.00
		Unit Sub Total	TAB	1	5,270.00	\$0.20	\$1,054.00
Item Code 202032		Total No. of Proj.		3	Total Amount		\$2,701.00
202033	COMMERCIAL FERTILIZER (PACKET)	EA	2	1	760.00	\$0.50	\$380.00
		EA	3	2	1,186.00	\$0.62	\$740.00
		EA	4	5	56,948.00	\$0.24	\$13,759.50
		EA	5	2	15,060.00	\$0.25	\$3,765.00
		EA	6	5	34,240.00	\$0.45	\$15,242.50
		EA	7	3	6,160.00	\$0.44	\$2,729.00
		EA	10	1	2,760.00	\$0.07	\$193.20
		EA	11	4	27,520.00	\$0.24	\$6,711.80
		Unit Sub Total	EA	23	144,634.00	\$0.30	\$43,521.00
Item Code 202033		Total No. of Proj.		23	Total Amount		\$43,521.00
203001	EROSION CONTROL (BLANKET)	M2	2	2	17,950.00	\$5.14	\$92,250.00
		M2	3	1	1,620.00	\$6.00	\$9,720.00
		M2	4	1	1,050.00	\$16.30	\$17,115.00
		M2	5	5	3,591.00	\$7.76	\$27,855.00
		M2	6	3	21,510.00	\$4.47	\$96,070.00
		M2	8	2	9,650.00	\$3.23	\$31,125.00
		M2	9	3	11,730.00	\$5.75	\$67,450.00
		Unit Sub Total	M2	17	67,101.00	\$5.09	\$341,585.00
Item Code 203001		Total No. of Proj.		17	Total Amount		\$341,585.00
203003	STRAW (EROSION CONTROL)	KG	2	3	210.80	\$11.51	\$2,426.80
		KG	12	1	1,395.00	\$1.00	\$1,395.00
		Unit Sub Total	KG	4	1,605.80	\$2.38	\$3,821.80
203003	STRAW (EROSION CONTROL)	LB	2	1	1,320.00	\$2.00	\$2,640.00
		Unit Sub Total	LB	1	1,320.00	\$2.00	\$2,640.00
203003	STRAW (EROSION CONTROL)	TONN	1	11	100.30	\$673.54	\$67,556.00
		TONN	2	23	215.70	\$671.82	\$144,911.68
		TONN	3	21	271.80	\$635.57	\$172,747.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
203003	STRAW (EROSION CONTROL)	TONN	4	19	333.10	\$484.14	\$161,267.00	
		TONN	5	5	10.00	\$871.10	\$8,711.00	
		TONN	6	17	707.90	\$563.83	\$399,133.00	
		TONN	7	3	52.80	\$1,654.36	\$87,350.00	
		TONN	10	8	116.10	\$537.99	\$62,461.00	
		TONN	11	1	1.00	\$1,260.00	\$1,260.00	
		TONN	12	2	21.00	\$875.24	\$18,380.00	
	Unit Sub Total		TONN		110	1,829.70	\$614.19	\$1,123,776.68
	Item Code 203003		Total No. of Proj.		115	Total Amount		\$1,130,238.48
	203012	EROSION CONTROL (DRILL SEED)	HA	3	1	14.00	\$9,200.00	\$128,800.00
Unit Sub Total			HA		1	14.00	\$9,200.00	\$128,800.00
Item Code 203012		Total No. of Proj.		1	Total Amount		\$128,800.00	
203014	FIBER (EROSION CONTROL)	KG	1	9	42,310.00	\$1.71	\$72,345.00	
		KG	2	23	30,904.50	\$1.36	\$41,985.51	
		KG	3	27	115,164.00	\$1.03	\$118,705.70	
		KG	4	31	69,982.00	\$1.22	\$85,644.00	
		KG	5	16	17,110.00	\$1.86	\$31,798.00	
		KG	6	17	77,100.00	\$1.75	\$135,191.00	
		KG	7	6	59,650.00	\$0.81	\$48,381.98	
		KG	8	11	275,534.00	\$1.12	\$309,444.00	
		KG	10	12	34,180.00	\$1.07	\$36,640.20	
		KG	11	7	26,141.00	\$0.93	\$24,215.00	
		KG	12	5	6,120.00	\$1.28	\$7,823.20	
	Unit Sub Total		KG		164	754,195.50	\$1.21	\$912,173.59
203014	FIBER (EROSION CONTROL)	LB	2	1	120.00	\$2.00	\$240.00	
		Unit Sub Total		LB		1	120.00	\$2.00
203014	FIBER (EROSION CONTROL)	TONN	1	1	22.00	\$950.00	\$20,900.00	
		Unit Sub Total		TONN		1	22.00	\$950.00
	Item Code 203014		Total No. of Proj.		166	Total Amount		\$933,313.59
203015	EROSION CONTROL	M2	1	1	100.00	\$9.00	\$900.00	
		Unit Sub Total		M2		1	100.00	\$9.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 203015		Total No. of Proj.		1	Total Amount		\$900.00
203016	EROSION CONTROL (TYPE D)	M2	3	2	11,000.00	\$1.31	\$14,400.00
Unit Sub Total		M2	2		11,000.00	\$1.31	\$14,400.00
Item Code 203016		Total No. of Proj.		2	Total Amount		\$14,400.00
203021	FIBER ROLLS	M	1	4	11,880.00	\$12.69	\$150,810.00
		M	3	8	18,804.00	\$14.46	\$271,952.00
		M	4	27	106,107.00	\$11.61	\$1,231,694.00
		M	5	4	2,520.00	\$14.71	\$37,060.00
		M	6	2	21,000.00	\$8.48	\$178,000.00
		M	8	2	3,360.00	\$10.65	\$35,800.00
		M	11	8	28,093.00	\$12.37	\$347,442.45
Unit Sub Total		M	55		191,764.00	\$11.75	\$2,252,758.45
203021	FIBER ROLLS	M3	7	1	6.40	\$1.10	\$7.04
Unit Sub Total		M3	1		6.40	\$1.10	\$7.04
Item Code 203021		Total No. of Proj.		56	Total Amount		\$2,252,765.49
203024	COMPOST (EROSION CONTROL)	CF	2	1	17.00	\$40.00	\$680.00
Unit Sub Total		CF	1		17.00	\$40.00	\$680.00
203024	COMPOST (EROSION CONTROL)	KG	1	1	0.50	\$600.00	\$300.00
		KG	4	2	10,970.00	\$1.00	\$10,970.00
		KG	7	1	1,360.00	\$1.00	\$1,360.00
		KG	10	1	10,400.00	\$0.85	\$8,840.00
Unit Sub Total		KG	5		22,730.50	\$0.94	\$21,470.00
203024	COMPOST (EROSION CONTROL)	M3	1	10	70.90	\$469.17	\$33,264.00
		M3	2	24	189.60	\$444.71	\$84,317.04
		M3	3	25	1,413.20	\$290.84	\$411,012.00
		M3	4	29	3,535.40	\$66.78	\$236,089.00
		M3	5	14	71.30	\$344.07	\$24,532.00
		M3	6	6	463.80	\$179.84	\$83,410.00
		M3	7	4	392.40	\$105.29	\$41,315.00
		M3	8	5	4,877.00	\$46.61	\$227,320.00
		M3	10	7	1,464.70	\$135.56	\$198,556.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
203024	COMPOST (EROSION CONTROL)	M3	11	9	55.90	\$445.08	\$24,880.23
		M3	12	4	1,414.40	\$49.89	\$70,560.00
		Unit Sub Total	M3	137	13,948.60	\$102.90	\$1,435,255.77
	Item Code 203024	Total No. of Proj.		143	Total Amount		\$1,457,405.77
203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	1	4	21.00	\$2,280.95	\$47,900.00
		EA	2	3	6.00	\$2,568.33	\$15,410.00
		EA	3	12	89.00	\$1,130.38	\$100,604.00
		EA	4	16	102.00	\$1,304.41	\$133,050.00
		EA	5	3	14.00	\$799.64	\$11,195.00
		EA	6	5	27.00	\$783.33	\$21,150.00
		EA	7	2	15.00	\$420.00	\$6,300.00
		EA	8	5	18.00	\$1,091.89	\$19,654.00
		EA	10	7	21.00	\$1,171.43	\$24,600.00
		EA	11	3	12.00	\$268.75	\$3,225.00
		EA	12	3	28.00	\$364.29	\$10,200.00
	Unit Sub Total	EA	63	353.00	\$1,114.13	\$393,288.00	
Item Code 203026	Total No. of Proj.		63	Total Amount		\$393,288.00	
203040	SEED (EROSION CONTROL)	KG	2	2	13.60	\$289.96	\$3,943.40
		KG	5	1	2.20	\$230.00	\$506.00
		KG	12	1	46.00	\$100.00	\$4,600.00
	Unit Sub Total	KG	4	61.80	\$146.43	\$9,049.40	
203040	SEED (EROSION CONTROL)	LS	7	1	1.00	\$2,000.00	\$2,000.00
		Unit Sub Total	LS	1	1.00	\$2,000.00	\$2,000.00
	Item Code 203040	Total No. of Proj.		5	Total Amount		\$11,049.40
203043	SEED (TYPE 1) (EROSION CONTROL)	KG	12	1	5.50	\$1,000.00	\$5,500.00
		Unit Sub Total	KG	1	5.50	\$1,000.00	\$5,500.00
Item Code 203043	Total No. of Proj.		1	Total Amount		\$5,500.00	
203044	SEED (TYPE 2) (EROSION CONTROL)	KG	4	1	90.00	\$100.00	\$9,000.00
		Unit Sub Total	KG	1	90.00	\$100.00	\$9,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
Item Code 203044		Total No. of Proj.		1	Total Amount		\$9,000.00	
203045	PURE LIVE SEED (EROSION CONTROL)	KG	1	13	5,019.00	\$53.76	\$269,815.00	
		KG	2	24	3,783.80	\$70.62	\$267,198.62	
		KG	3	27	9,393.40	\$90.52	\$850,274.20	
		KG	4	26	2,712.30	\$142.65	\$386,916.00	
		KG	5	16	904.30	\$95.67	\$86,517.00	
		KG	6	15	4,476.00	\$139.20	\$623,049.00	
		KG	7	7	2,341.50	\$111.80	\$261,782.04	
		KG	8	13	5,743.40	\$456.40	\$2,621,260.00	
		KG	10	12	1,025.50	\$175.75	\$180,230.95	
		KG	11	5	124.60	\$243.68	\$30,363.10	
		KG	12	3	150.20	\$162.76	\$24,446.35	
		Unit Sub Total		KG	161	35,674.00	\$157.03	\$5,601,852.26
203045	PURE LIVE SEED (EROSION CONTROL)	LB	2	1	17.00	\$90.00	\$1,530.00	
		Unit Sub Total		LB	1	17.00	\$90.00	\$1,530.00
		Item Code 203045		Total No. of Proj.		162	Total Amount	\$5,603,382.26
203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	KG	1	7	5,149.00	\$2.21	\$11,405.00	
		KG	2	27	7,342.50	\$3.02	\$22,160.92	
		KG	3	27	95,851.80	\$1.76	\$168,643.00	
		KG	4	7	20,440.00	\$1.91	\$39,125.00	
		KG	5	1	1,020.00	\$3.00	\$3,060.00	
		KG	6	8	13,612.00	\$1.76	\$24,007.00	
		KG	8	2	143.00	\$5.48	\$784.00	
		KG	10	12	5,582.00	\$1.08	\$6,039.30	
		KG	11	8	391.00	\$18.04	\$7,054.42	
		KG	12	2	200.00	\$4.59	\$917.50	
		Unit Sub Total		KG	101	149,731.30	\$1.89	\$283,196.14
		203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	LB	2	1	50.00	\$10.00
Unit Sub Total				LB	1	50.00	\$10.00	\$500.00
Item Code 203056				Total No. of Proj.		102	Total Amount	\$283,696.14
203061	STABILIZING EMULSION (EROSION CONTROL)	KG	1	10	5,767.00	\$2.83	\$16,339.00	
		KG	2	23	7,937.40	\$3.12	\$24,796.89	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
203061	STABILIZING EMULSION (EROSION CONTROL)	KG	3	27	27,210.00	\$2.53	\$68,946.95
		KG	4	30	18,330.80	\$2.75	\$50,400.28
		KG	5	16	2,616.50	\$6.06	\$15,861.50
		KG	6	19	18,661.00	\$4.13	\$77,025.50
		KG	7	4	6,778.00	\$3.08	\$20,846.80
		KG	8	12	32,844.00	\$3.55	\$116,538.00
		KG	10	9	4,949.00	\$4.66	\$23,050.00
		KG	11	7	2,865.00	\$4.14	\$11,865.00
		KG	12	5	1,698.00	\$3.88	\$6,582.56
Unit Sub Total		KG		162	129,656.70	\$3.33	\$432,252.48
203061	STABILIZING EMULSION (EROSION CONTROL)	LB	2	1	42.00	\$15.00	\$630.00
		Unit Sub Total		LB		1	42.00
Item Code 203061		Total No. of Proj.		163	Total Amount		\$432,882.48
203561	JUTE MESH	M2	5	1	300.00	\$6.00	\$1,800.00
		M2	7	1	900.00	\$6.00	\$5,400.00
		Unit Sub Total		M2		2	1,200.00
Item Code 203561		Total No. of Proj.		2	Total Amount		\$7,200.00
204001	PLANT (GROUP A)	EA	2	2	443.00	\$15.07	\$6,675.00
		EA	3	1	930.00	\$10.00	\$9,300.00
		EA	10	1	50.00	\$25.00	\$1,250.00
		EA	12	1	1,650.00	\$9.00	\$14,850.00
		Unit Sub Total		EA		5	3,073.00
Item Code 204001		Total No. of Proj.		5	Total Amount		\$32,075.00
204002	PLANT (GROUP B)	EA	2	2	650.00	\$36.92	\$24,000.00
		EA	3	1	83.00	\$25.00	\$2,075.00
		EA	9	1	33.00	\$80.00	\$2,640.00
		Unit Sub Total		EA		4	766.00
Item Code 204002		Total No. of Proj.		4	Total Amount		\$28,715.00
204003	PLANT (GROUP C)	EA	3	1	29.00	\$250.00	\$7,250.00
		EA	4	1	21.00	\$560.00	\$11,760.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	2	50.00	\$380.20	\$19,010.00
		Item Code 204003	Total No. of Proj.		2	Total Amount	\$19,010.00
204005	PLANT (GROUP E)	EA	4	1	5,830.00	\$2.00	\$11,660.00
		Unit Sub Total	EA	1	5,830.00	\$2.00	\$11,660.00
		Item Code 204005	Total No. of Proj.		1	Total Amount	\$11,660.00
204006	PLANT (GROUP F)	EA	3	1	810.00	\$2.00	\$1,620.00
		EA	4	3	24,150.00	\$0.78	\$18,735.00
		EA	7	4	103,920.00	\$0.32	\$33,718.00
		EA	8	1	7,710.00	\$0.43	\$3,315.30
		EA	11	2	199,310.00	\$0.38	\$76,645.00
		EA	12	2	340,310.00	\$0.33	\$112,808.50
		Unit Sub Total	EA	13	676,210.00	\$0.37	\$246,841.80
		Item Code 204006	Total No. of Proj.		13	Total Amount	\$246,841.80
204008	PLANT (GROUP H)	EA	4	3	103,146.00	\$0.30	\$30,633.96
		EA	6	1	218,000.00	\$0.50	\$109,000.00
		EA	7	2	315,570.00	\$0.35	\$110,628.00
		EA	8	1	350,000.00	\$0.30	\$105,000.00
		EA	10	1	220,000.00	\$0.25	\$55,000.00
		EA	11	2	223,880.00	\$0.44	\$97,683.20
		EA	12	2	306,290.00	\$0.30	\$91,887.00
		Unit Sub Total	EA	12	1,736,886.00	\$0.35	\$599,832.16
		Item Code 204008	Total No. of Proj.		12	Total Amount	\$599,832.16
204009	PLANT (GROUP I)	EA	4	5	3,381.00	\$27.09	\$91,600.00
		EA	5	1	8,830.00	\$10.00	\$88,300.00
		Unit Sub Total	EA	6	12,211.00	\$14.73	\$179,900.00
		Item Code 204009	Total No. of Proj.		6	Total Amount	\$179,900.00
204010	PLANT (GROUP O)	EA	5	1	20.00	\$200.00	\$4,000.00
		EA	10	1	2,580.00	\$61.44	\$158,515.20
		Unit Sub Total	EA	2	2,600.00	\$62.51	\$162,515.20

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 204010	Total No. of Proj.		2	Total Amount	\$162,515.20
204011	PLANT (GROUP K)	EA	5	1	2.00	\$450.00	\$900.00
		EA	11	1	10.00	\$245.91	\$2,459.10
		Unit Sub Total	EA	2	12.00	\$279.93	\$3,359.10
		Item Code 204011	Total No. of Proj.		2	Total Amount	\$3,359.10
204013	PLANT (GROUP M)	EA	3	1	16,500.00	\$3.00	\$49,500.00
		EA	4	2	190.00	\$75.79	\$14,400.00
		EA	11	2	123,300.00	\$2.07	\$255,663.00
		Unit Sub Total	EA	5	139,990.00	\$2.28	\$319,563.00
		Item Code 204013	Total No. of Proj.		5	Total Amount	\$319,563.00
204017	PLANT (GROUP W)	EA	1	1	700.00	\$13.00	\$9,100.00
		EA	3	1	2,170.00	\$11.00	\$23,870.00
		EA	4	3	454.00	\$12.62	\$5,728.00
		EA	5	1	54.00	\$8.00	\$432.00
		EA	9	1	44.00	\$100.00	\$4,400.00
		EA	10	2	217.00	\$46.11	\$10,004.94
		EA	11	1	3,000.00	\$4.48	\$13,440.00
		Unit Sub Total	EA	10	6,639.00	\$10.09	\$66,974.94
		Item Code 204017	Total No. of Proj.		10	Total Amount	\$66,974.94
204021	PLANT (GROUP U)	EA	2	1	78.00	\$90.00	\$7,020.00
		EA	3	1	2.00	\$250.00	\$500.00
		Unit Sub Total	EA	2	80.00	\$94.00	\$7,520.00
		Item Code 204021	Total No. of Proj.		2	Total Amount	\$7,520.00
204022	PLANT (GROUP Z)	EA	7	2	68.00	\$1,038.24	\$70,600.00
		EA	11	3	197.00	\$3,461.06	\$681,829.50
		Unit Sub Total	EA	5	265.00	\$2,839.36	\$752,429.50
		Item Code 204022	Total No. of Proj.		5	Total Amount	\$752,429.50
204030	TRANSPLANT TREE	EA	6	2	4.00	\$500.00	\$2,000.00
		Unit Sub Total	EA	2	4.00	\$500.00	\$2,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 204030	Total No. of Proj.		2	Total Amount	\$2,000.00
204031	TRANSPLANT PALM TREE	EA	7	1	42.00	\$2,000.00	\$84,000.00
		EA	8	1	5.00	\$6,100.00	\$30,500.00
		EA	12	2	36.00	\$2,127.78	\$76,600.00
		Unit Sub Total	EA	4	83.00	\$2,302.41	\$191,100.00
		Item Code 204031	Total No. of Proj.		4	Total Amount	\$191,100.00
204035	PLANT (GROUP A)	EA	4	6	38,700.00	\$11.69	\$452,550.00
		EA	5	3	2,670.00	\$15.00	\$40,050.00
		EA	6	5	24,800.00	\$14.50	\$359,640.00
		EA	7	6	5,640.00	\$11.52	\$64,969.00
		EA	10	3	4,599.00	\$13.24	\$60,891.00
		EA	11	2	9,520.00	\$8.38	\$79,734.00
		EA	12	1	10,990.00	\$7.00	\$76,930.00
		Unit Sub Total	EA	26	96,919.00	\$11.71	\$1,134,764.00
		Item Code 204035	Total No. of Proj.		26	Total Amount	\$1,134,764.00
204036	PLANT (GROUP B)	EA	1	1	13.00	\$125.00	\$1,625.00
		EA	4	6	2,643.00	\$35.32	\$93,346.00
		EA	5	3	1,844.00	\$35.44	\$65,350.00
		EA	6	5	2,550.00	\$43.76	\$111,590.00
		EA	7	5	1,615.00	\$23.35	\$37,718.00
		EA	8	1	640.00	\$40.00	\$25,600.00
		EA	10	2	1,380.00	\$33.45	\$46,160.00
		EA	11	3	2,476.00	\$23.33	\$57,774.34
		EA	12	1	160.00	\$20.00	\$3,200.00
Unit Sub Total	EA	27	13,321.00	\$33.21	\$442,363.34		
		Item Code 204036	Total No. of Proj.		27	Total Amount	\$442,363.34
204038	PLANT (GROUP U)	EA	4	3	197.00	\$82.34	\$16,220.00
		EA	5	1	1,040.00	\$125.00	\$130,000.00
		EA	6	2	380.00	\$81.05	\$30,800.00
		EA	7	7	1,164.00	\$109.29	\$127,216.85
		EA	8	1	250.00	\$96.00	\$24,000.00
		EA	10	1	230.00	\$70.00	\$16,100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
204038	PLANT (GROUP U)	EA	11	3	539.00	\$93.13	\$50,195.60	
		EA	12	1	310.00	\$45.00	\$13,950.00	
		Unit Sub Total		EA	19	4,110.00	\$99.39	\$408,482.45
		Item Code 204038	Total No. of Proj.		19	Total Amount		\$408,482.45
	204051	SEEDING	HA	11	2	3.50	\$8,290.81	\$29,017.83
Unit Sub Total			HA	2	3.50	\$8,290.81	\$29,017.83	
Item Code 204051			Total No. of Proj.		2	Total Amount		\$29,017.83
204053		WILD FLOWER SEEDING	HA	4	1	0.20	\$35,000.00	\$7,000.00
	HA		5	1	0.30	\$10,000.00	\$3,000.00	
	HA		6	2	8.60	\$12,000.00	\$103,200.00	
	HA		12	1	2.00	\$7,500.00	\$15,000.00	
	Unit Sub Total		HA	5	11.10	\$11,549.55	\$128,200.00	
Item Code 204053		Total No. of Proj.		5	Total Amount		\$128,200.00	
204096	MAINTAIN EXISTING PLANTED AREAS	LS	2	1	1.00	\$500.00	\$500.00	
		LS	3	1	1.00	\$3,500.00	\$3,500.00	
		LS	4	1	1.00	\$25,000.00	\$25,000.00	
		LS	5	1	1.00	\$1,600.00	\$1,600.00	
		LS	6	2	2.00	\$93,510.00	\$187,020.00	
		LS	7	5	5.00	\$6,620.00	\$33,100.00	
		LS	10	2	2.00	\$13,000.00	\$26,000.00	
		LS	11	1	1.00	\$45,000.00	\$45,000.00	
	LS	12	1	1.00	\$2,500.00	\$2,500.00		
Unit Sub Total		LS	15	15.00	\$21,614.67	\$324,220.00		
Item Code 204096		Total No. of Proj.		15	Total Amount		\$324,220.00	
204098	MAINTAIN EXISTING PLANTS	LS	4	1	1.00	\$35,000.00	\$35,000.00	
		LS	7	2	2.00	\$8,800.00	\$17,600.00	
		Unit Sub Total		LS	3	3.00	\$17,533.33	\$52,600.00
	Item Code 204098		Total No. of Proj.		3	Total Amount		\$52,600.00
204099	PLANT ESTABLISHMENT WORK	LS	1	2	2.00	\$14,000.00	\$28,000.00	
		LS	2	3	3.00	\$23,788.07	\$71,364.20	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
204099	PLANT ESTABLISHMENT WORK	LS	3	5	5.00	\$73,708.60	\$368,543.00
		LS	4	18	18.00	\$97,770.94	\$1,759,877.00
		LS	5	13	13.00	\$51,817.69	\$673,630.00
		LS	6	9	9.00	\$215,621.00	\$1,940,589.00
		LS	7	20	20.00	\$60,138.18	\$1,202,763.69
		LS	8	6	6.00	\$54,666.83	\$328,001.00
		LS	10	7	7.00	\$181,269.16	\$1,268,884.11
		LS	11	13	13.00	\$58,343.76	\$758,468.86
		LS	12	7	7.00	\$33,000.00	\$231,000.00
	Unit Sub Total		LS		103	103.00	\$83,797.29
Item Code 204099		Total No. of Proj.		103		Total Amount	\$8,631,120.86
205051	FOLIAGE PROTECTOR	EA	5	3	2,180.00	\$20.00	\$43,600.00
		EA	10	1	50.00	\$45.00	\$2,250.00
	Unit Sub Total		EA		4	2,230.00	\$20.56
Item Code 205051		Total No. of Proj.		4		Total Amount	\$45,850.00
205061	ROOT PROTECTOR	EA	5	3	5,480.00	\$15.00	\$82,200.00
		EA	6	5	1,189.00	\$23.69	\$28,164.00
	Unit Sub Total		EA		8	6,669.00	\$16.55
Item Code 205061		Total No. of Proj.		8		Total Amount	\$110,364.00
206401	MAINTAIN EXISTING IRRIGATION FACILITIES	LS	2	2	2.00	\$1,250.00	\$2,500.00
		LS	3	3	3.00	\$5,366.67	\$16,100.00
		LS	4	9	9.00	\$31,677.78	\$285,100.00
		LS	5	3	3.00	\$18,700.00	\$56,100.00
		LS	6	1	1.00	\$30,000.00	\$30,000.00
		LS	7	9	9.00	\$7,857.78	\$70,720.00
		LS	10	3	3.00	\$37,538.00	\$112,614.00
		LS	11	1	1.00	\$60,000.00	\$60,000.00
	LS	12	5	5.00	\$6,700.00	\$33,500.00	
Unit Sub Total		LS		36	36.00	\$18,517.61	\$666,634.00
Item Code 206401		Total No. of Proj.		36		Total Amount	\$666,634.00
206560	CONTROL AND NEUTRAL CONDUCTORS	LS	2	2	2.00	\$14,500.00	\$29,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
206560	CONTROL AND NEUTRAL CONDUCTORS	LS	3	1	1.00	\$24,385.00	\$24,385.00
		LS	4	5	5.00	\$72,940.00	\$364,700.00
		LS	5	1	1.00	\$3,000.00	\$3,000.00
		LS	6	5	5.00	\$78,345.80	\$391,729.00
		LS	7	5	5.00	\$14,509.38	\$72,546.90
		LS	8	1	1.00	\$88,265.00	\$88,265.00
		LS	10	4	4.00	\$55,492.21	\$221,968.85
		LS	11	3	3.00	\$28,565.64	\$85,696.93
		LS	12	2	2.00	\$49,000.00	\$98,000.00
Unit Sub Total		LS		29	29.00	\$47,561.78	\$1,379,291.68
206560	CONTROL AND NEUTRAL CONDUCTORS	M	5	1	45,000.00	\$3.00	\$135,000.00
		Unit Sub Total		M		1	45,000.00
Item Code 206560		Total No. of Proj.		30	Total Amount		\$1,514,291.68
206610	20 MM ELECTRIC REMOTE CONTROL VALVE	EA	10	1	13.00	\$56.31	\$732.03
		Unit Sub Total		EA		1	13.00
Item Code 206610		Total No. of Proj.		1	Total Amount		\$732.03
206611	25 MM ELECTRIC REMOTE CONTROL VALVE	EA	2	1	5.00	\$400.00	\$2,000.00
		EA	3	1	43.00	\$300.00	\$12,900.00
		EA	4	4	145.00	\$209.48	\$30,375.00
		EA	5	2	25.00	\$250.00	\$6,250.00
		EA	6	3	15.00	\$251.00	\$3,765.00
		EA	7	4	83.00	\$363.41	\$30,162.95
		EA	8	1	1.00	\$371.00	\$371.00
		EA	10	2	4.00	\$250.00	\$1,000.00
		EA	11	4	99.00	\$280.66	\$27,785.68
		EA	12	2	15.00	\$244.00	\$3,660.00
Unit Sub Total		EA		24	435.00	\$271.88	\$118,269.63
Item Code 206611		Total No. of Proj.		24	Total Amount		\$118,269.63
206612	32 MM ELECTRIC REMOTE CONTROL VALVE	EA	2	1	3.00	\$400.00	\$1,200.00
		EA	3	1	9.00	\$315.00	\$2,835.00
		EA	4	4	56.00	\$250.54	\$14,030.00
		EA	6	5	72.00	\$331.67	\$23,880.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
206612	32 MM ELECTRIC REMOTE CONTROL VALVE	EA	7	2	27.00	\$357.93	\$9,664.00
		EA	12	2	50.00	\$244.60	\$12,230.00
		Unit Sub Total		EA	15	217.00	\$294.19
	Item Code 206612		Total No. of Proj.		15	Total Amount	
206613	40 MM ELECTRIC REMOTE CONTROL VALVE	EA	2	1	12.00	\$750.00	\$9,000.00
		EA	3	1	19.00	\$345.00	\$6,555.00
		EA	4	4	103.00	\$259.13	\$26,690.00
		EA	5	2	39.00	\$275.00	\$10,725.00
		EA	6	4	189.00	\$277.70	\$52,485.00
		EA	7	4	66.00	\$439.28	\$28,992.80
		EA	8	1	55.00	\$429.00	\$23,595.00
		EA	10	1	11.00	\$250.00	\$2,750.00
		EA	11	4	230.00	\$293.88	\$67,593.28
		EA	12	2	72.00	\$277.08	\$19,950.00
		Unit Sub Total		EA	24	796.00	\$311.98
	Item Code 206613		Total No. of Proj.		24	Total Amount	
206614	50 MM ELECTRIC REMOTE CONTROL VALVE	EA	2	1	2.00	\$750.00	\$1,500.00
		EA	3	1	5.00	\$390.00	\$1,950.00
		EA	4	5	146.00	\$310.00	\$45,260.00
		EA	5	1	3.00	\$300.00	\$900.00
		EA	6	4	188.00	\$350.45	\$65,885.00
		EA	7	4	102.00	\$367.89	\$37,525.00
		EA	8	1	54.00	\$461.00	\$24,894.00
		EA	10	3	230.00	\$256.02	\$58,885.00
		EA	11	1	9.00	\$344.28	\$3,098.52
		EA	12	1	48.00	\$245.00	\$11,760.00
		Unit Sub Total		EA	22	787.00	\$319.77
	Item Code 206614		Total No. of Proj.		22	Total Amount	
206616	75 MM ELECTRIC REMOTE CONTROL VALVE	EA	3	1	1.00	\$540.00	\$540.00
		EA	4	1	1.00	\$650.00	\$650.00
		EA	7	2	7.00	\$421.43	\$2,950.00
		EA	10	1	14.00	\$500.00	\$7,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
206616	75 MM ELECTRIC REMOTE CONTROL VALVE	EA	12	1	4.00	\$350.00	\$1,400.00
Unit Sub Total		EA		6	27.00	\$464.44	\$12,540.00
Item Code 206616	Total No. of Proj.			6		Total Amount	\$12,540.00
206663	25 MM BATTERY CONTROL VALVE	EA	7	2	4.00	\$639.50	\$2,558.00
Unit Sub Total		EA		2	4.00	\$639.50	\$2,558.00
Item Code 206663	Total No. of Proj.			2		Total Amount	\$2,558.00
206749	8 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	1	8.00	\$100.00	\$800.00
		EA	5	1	1.00	\$5,000.00	\$5,000.00
		EA	7	1	2.00	\$2,200.00	\$4,400.00
Unit Sub Total		EA		3	11.00	\$927.27	\$10,200.00
Item Code 206749	Total No. of Proj.			3		Total Amount	\$10,200.00
206751	12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	1	3.00	\$5,500.00	\$16,500.00
		EA	6	1	4.00	\$3,000.00	\$12,000.00
		EA	7	5	12.00	\$2,807.97	\$33,695.63
Unit Sub Total		EA		7	19.00	\$3,273.45	\$62,195.63
Item Code 206751	Total No. of Proj.			7		Total Amount	\$62,195.63
206752	18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	1	1.00	\$1,100.00	\$1,100.00
Unit Sub Total		EA		1	1.00	\$1,100.00	\$1,100.00
Item Code 206752	Total No. of Proj.			1		Total Amount	\$1,100.00
206753	24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	2	4.00	\$3,875.00	\$15,500.00
		EA	6	2	11.00	\$10,345.45	\$113,800.00
		EA	7	4	11.00	\$3,591.76	\$39,509.33
		EA	12	2	2.00	\$7,350.00	\$14,700.00
Unit Sub Total		EA		10	28.00	\$6,553.90	\$183,509.33
Item Code 206753	Total No. of Proj.			10		Total Amount	\$183,509.33
206756	16 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	1	3.00	\$5,000.00	\$15,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
206756	16 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	7	2	4.00	\$4,075.00	\$16,300.00
Unit Sub Total		EA		3	7.00	\$4,471.43	\$31,300.00
Item Code 206756	Total No. of Proj.			3		Total Amount	\$31,300.00
206910	24 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	6	1	1.00	\$16,000.00	\$16,000.00
Unit Sub Total		EA		1	1.00	\$16,000.00	\$16,000.00
Item Code 206910	Total No. of Proj.			1		Total Amount	\$16,000.00
206929	IRRIGATION CONTROLLER (BATTERY)	EA	7	3	22.00	\$957.03	\$21,054.70
Unit Sub Total		EA		3	22.00	\$957.03	\$21,054.70
Item Code 206929	Total No. of Proj.			3		Total Amount	\$21,054.70
208000	IRRIGATION SYSTEM	LS	2	1	1.00	\$33,197.00	\$33,197.00
		LS	3	6	6.00	\$41,109.50	\$246,657.00
		LS	4	15	15.00	\$83,533.33	\$1,253,000.00
		LS	5	4	4.00	\$100,406.25	\$401,625.00
		LS	6	3	3.00	\$31,166.67	\$93,500.00
		LS	7	18	18.00	\$80,305.56	\$1,445,500.00
		LS	8	2	2.00	\$170,000.00	\$340,000.00
		LS	10	3	3.00	\$20,500.00	\$61,500.00
		LS	11	9	9.00	\$94,244.71	\$848,202.36
		LS	12	9	9.00	\$29,477.78	\$265,300.00
Unit Sub Total		LS		70	70.00	\$71,264.02	\$4,988,481.36
Item Code 208000	Total No. of Proj.			70		Total Amount	\$4,988,481.36
208021	50 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	4	2	275.00	\$130.91	\$36,000.00
		M	7	1	370.00	\$70.00	\$25,900.00
Unit Sub Total		M		3	645.00	\$95.97	\$61,900.00
Item Code 208021	Total No. of Proj.			3		Total Amount	\$61,900.00
208022	65 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	7	1	15.00	\$100.00	\$1,500.00
		M	11	1	8.00	\$171.89	\$1,375.12
Unit Sub Total		M		2	23.00	\$125.01	\$2,875.12

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 208022		Total No. of Proj.		2	Total Amount		\$2,875.12
208023	75 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	4	2	78.00	\$74.87	\$5,840.00
		M	5	1	455.00	\$75.00	\$34,125.00
		M	7	1	20.00	\$220.06	\$4,401.20
	Unit Sub Total	M	4	553.00	\$80.23	\$44,366.20	
Item Code 208023		Total No. of Proj.		4	Total Amount		\$44,366.20
208024	100 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	4	2	528.00	\$145.40	\$76,770.00
		Unit Sub Total	M	2	528.00	\$145.40	\$76,770.00
	Item Code 208024		Total No. of Proj.		2	Total Amount	
208036	NPS 2 SUPPLY LINE (BRIDGE)	M	5	1	370.00	\$180.00	\$66,600.00
		Unit Sub Total	M	1	370.00	\$180.00	\$66,600.00
	Item Code 208036		Total No. of Proj.		1	Total Amount	
208038	NPS 3 SUPPLY LINE (BRIDGE)	M	4	2	586.00	\$391.96	\$229,690.00
		M	7	1	576.00	\$275.00	\$158,400.00
		M	10	2	1,213.00	\$167.02	\$202,600.00
		M	12	1	110.00	\$178.00	\$19,580.00
	Unit Sub Total	M	6	2,485.00	\$245.58	\$610,270.00	
Item Code 208038		Total No. of Proj.		6	Total Amount		\$610,270.00
208040	NPS 6 SUPPLY LINE (BRIDGE)	M	3	1	17.00	\$400.00	\$6,800.00
		Unit Sub Total	M	1	17.00	\$400.00	\$6,800.00
	Item Code 208040		Total No. of Proj.		1	Total Amount	
208215	20 MM PLASTIC PIPE (IRRIGATION LINE)	M	2	1	1,520.00	\$5.00	\$7,600.00
		M	5	2	4,170.00	\$6.46	\$26,945.00
		M	7	1	4,074.00	\$9.61	\$39,151.14
	Unit Sub Total	M	4	9,764.00	\$7.55	\$73,696.14	
Item Code 208215		Total No. of Proj.		4	Total Amount		\$73,696.14
208249	20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	4	5	35,646.00	\$9.96	\$354,948.00
		M	6	5	45,767.00	\$14.02	\$641,870.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208249	20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	7	5	17,925.00	\$8.95	\$160,489.60
		M	8	1	8,250.00	\$9.61	\$79,282.50
		M	10	3	22,612.00	\$10.87	\$245,756.00
		M	12	2	12,291.00	\$7.18	\$88,290.00
		Unit Sub Total		M	21	142,491.00	\$11.02
Item Code 208249		Total No. of Proj.		21	Total Amount		\$1,570,636.10
208250	25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	9,406.00	\$9.00	\$84,654.00
		M	4	5	14,340.00	\$9.95	\$142,721.00
		M	5	3	15,513.00	\$9.05	\$140,437.00
		M	6	5	19,131.00	\$14.77	\$282,519.00
		M	7	5	8,125.00	\$10.23	\$83,089.64
		M	8	1	3,900.00	\$9.83	\$38,337.00
		M	10	3	8,665.00	\$11.53	\$99,867.00
		M	11	4	23,642.00	\$9.19	\$217,337.28
		M	12	2	7,007.00	\$7.09	\$49,704.00
Unit Sub Total		M	29	109,729.00	\$10.38	\$1,138,665.92	
Item Code 208250		Total No. of Proj.		29	Total Amount		\$1,138,665.92
208251	32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	1,798.00	\$11.00	\$19,778.00
		M	4	5	11,101.00	\$10.85	\$120,438.00
		M	6	5	16,242.00	\$15.21	\$247,041.00
		M	7	4	7,370.00	\$10.35	\$76,259.75
		M	8	1	190.00	\$10.31	\$1,958.90
		M	10	3	3,580.00	\$11.85	\$42,440.00
		M	11	4	5,138.00	\$9.46	\$48,593.91
		M	12	2	6,323.00	\$7.42	\$46,944.75
Unit Sub Total		M	25	51,742.00	\$11.66	\$603,454.31	
Item Code 208251		Total No. of Proj.		25	Total Amount		\$603,454.31
208252	40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	847.00	\$12.00	\$10,164.00
		M	4	5	6,467.00	\$11.72	\$75,769.00
		M	5	3	5,619.00	\$11.03	\$61,995.00
		M	6	4	8,529.00	\$16.71	\$142,503.00
		M	7	4	7,256.00	\$11.18	\$81,122.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208252	40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	8	1	2,440.00	\$10.71	\$26,132.40
		M	10	3	8,423.00	\$14.62	\$123,173.00
		M	11	3	2,357.00	\$9.43	\$22,227.97
		M	12	2	2,482.00	\$8.17	\$20,287.50
		Unit Sub Total		M	26	44,420.00	\$12.68
Item Code 208252		Total No. of Proj.		26	Total Amount		\$563,374.37
208253	50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	1,222.00	\$13.00	\$15,886.00
		M	4	5	21,015.00	\$13.51	\$283,945.00
		M	5	2	2,715.00	\$12.00	\$32,580.00
		M	6	5	34,867.00	\$18.58	\$647,881.00
		M	7	4	5,654.00	\$12.07	\$68,216.97
		M	8	1	4,740.00	\$11.50	\$54,510.00
		M	10	3	4,787.00	\$12.60	\$60,338.00
		M	11	4	5,839.00	\$10.95	\$63,913.52
		M	12	2	2,958.00	\$8.80	\$26,040.00
Unit Sub Total		M	27	83,797.00	\$14.96	\$1,253,310.49	
Item Code 208253		Total No. of Proj.		27	Total Amount		\$1,253,310.49
208254	65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	227.00	\$14.00	\$3,178.00
		M	4	2	877.00	\$18.80	\$16,488.00
		M	6	4	5,642.00	\$17.76	\$100,182.00
		M	7	2	1,275.00	\$11.43	\$14,570.00
		M	10	2	1,435.00	\$13.97	\$20,045.00
		M	11	2	424.00	\$15.38	\$6,519.37
		M	12	2	1,819.00	\$10.04	\$18,255.50
Unit Sub Total		M	15	11,699.00	\$15.32	\$179,237.87	
Item Code 208254		Total No. of Proj.		15	Total Amount		\$179,237.87
208255	75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	4	1	5,352.00	\$24.00	\$128,448.00
		M	6	4	5,147.00	\$19.41	\$99,887.00
		M	7	2	310.00	\$26.17	\$8,111.80
		M	10	1	1,455.00	\$23.00	\$33,465.00
		M	11	4	10,825.00	\$17.81	\$192,747.06
		M	12	2	4,655.00	\$11.02	\$51,310.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	14	27,744.00	\$18.53	\$513,968.86
	Item Code 208255	Total No. of Proj.		14	Total Amount		\$513,968.86
208256	100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	4	1	552.00	\$25.00	\$13,800.00
		M	6	3	2,073.00	\$21.81	\$45,204.00
	Unit Sub Total	M	4	2,625.00	\$22.48	\$59,004.00	
	Item Code 208256	Total No. of Proj.		4	Total Amount		\$59,004.00
208284	20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	6	1	10.00	\$20.00	\$200.00
		M	7	1	12.00	\$9.61	\$115.32
	Unit Sub Total	M	2	22.00	\$14.33	\$315.32	
	Item Code 208284	Total No. of Proj.		2	Total Amount		\$315.32
208285	25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	6	1	10.00	\$20.00	\$200.00
	Unit Sub Total	M	1	10.00	\$20.00	\$200.00	
	Item Code 208285	Total No. of Proj.		1	Total Amount		\$200.00
208286	32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	6	1	20.00	\$20.00	\$400.00
	Unit Sub Total	M	1	20.00	\$20.00	\$400.00	
	Item Code 208286	Total No. of Proj.		1	Total Amount		\$400.00
208287	40 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	5	1	98.00	\$14.00	\$1,372.00
		M	6	1	30.00	\$20.00	\$600.00
	Unit Sub Total	M	2	128.00	\$15.41	\$1,972.00	
	Item Code 208287	Total No. of Proj.		2	Total Amount		\$1,972.00
208288	50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	3	1	222.00	\$15.00	\$3,330.00
		M	4	1	7.00	\$12.00	\$84.00
		M	5	1	326.00	\$15.00	\$4,890.00
		M	6	3	64.00	\$22.64	\$1,449.00
		M	7	2	1,276.00	\$13.73	\$17,516.00
	Unit Sub Total	M	8	1,895.00	\$14.39	\$27,269.00	
	Item Code 208288	Total No. of Proj.		8	Total Amount		\$27,269.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208289	65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	2	1	320.00	\$24.00	\$7,680.00
		M	3	1	110.00	\$16.00	\$1,760.00
		M	6	2	203.00	\$20.96	\$4,255.00
		M	7	1	135.00	\$16.00	\$2,160.00
		Unit Sub Total		M	5	768.00	\$20.64
Item Code 208289		Total No. of Proj.		5	Total Amount		\$15,855.00
208291	75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	3	1	245.00	\$17.00	\$4,165.00
		M	4	1	5,258.00	\$14.00	\$73,612.00
		M	5	1	4,170.00	\$16.00	\$66,720.00
		M	6	1	45.00	\$25.00	\$1,125.00
		M	8	1	2,375.00	\$18.00	\$42,750.00
		M	10	1	223.00	\$17.00	\$3,791.00
		M	12	1	325.00	\$15.00	\$4,875.00
Unit Sub Total		M	7	12,641.00	\$15.59	\$197,038.00	
Item Code 208291		Total No. of Proj.		7	Total Amount		\$197,038.00
208292	100 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	3	1	1,121.00	\$18.00	\$20,178.00
		M	6	1	30.00	\$25.00	\$750.00
		M	10	1	252.00	\$18.00	\$4,536.00
Unit Sub Total		M	3	1,403.00	\$18.15	\$25,464.00	
Item Code 208292		Total No. of Proj.		3	Total Amount		\$25,464.00
208301	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	2	1	1.00	\$2,350.00	\$2,350.00
		EA	4	4	14.00	\$2,385.71	\$33,400.00
		EA	6	2	7.00	\$2,871.43	\$20,100.00
		EA	7	3	11.00	\$2,790.83	\$30,699.13
		EA	12	2	5.00	\$3,800.00	\$19,000.00
Unit Sub Total		EA	12	38.00	\$2,777.61	\$105,549.13	
Item Code 208301		Total No. of Proj.		12	Total Amount		\$105,549.13
208304	WATER METER	EA	2	1	1.00	\$8,000.00	\$8,000.00
		EA	3	3	6.00	\$11,000.00	\$66,000.00
		EA	4	7	12.00	\$21,666.67	\$260,000.00
		EA	5	2	2.00	\$7,750.00	\$15,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208304	WATER METER	EA	7	3	4.00	\$4,000.50	\$16,002.00
		EA	8	1	1.00	\$4,500.00	\$4,500.00
		EA	11	3	4.00	\$43,542.29	\$174,169.16
		Unit Sub Total	EA	20	30.00	\$18,139.04	\$544,171.16
	Item Code 208304	Total No. of Proj.	20	Total Amount	\$544,171.16		
208420	BACKFLOW PREVENTER ASSEMBLY	EA	6	1	2.00	\$3,000.00	\$6,000.00
		EA	7	1	5.00	\$2,500.00	\$12,500.00
		EA	11	1	1.00	\$1,210.00	\$1,210.00
		Unit Sub Total	EA	3	8.00	\$2,463.75	\$19,710.00
	Item Code 208420	Total No. of Proj.	3	Total Amount	\$19,710.00		
208421	BACKFLOW PREVENTER ASSEMBLY ENCLOSURE	EA	2	1	1.00	\$3,900.00	\$3,900.00
		EA	3	1	2.00	\$2,300.00	\$4,600.00
		EA	4	5	16.00	\$1,937.50	\$31,000.00
		EA	5	1	3.00	\$2,500.00	\$7,500.00
		EA	6	4	22.00	\$1,968.18	\$43,300.00
		EA	7	1	5.00	\$1,500.00	\$7,500.00
		EA	8	1	4.00	\$2,959.00	\$11,836.00
		EA	10	1	1.00	\$2,500.00	\$2,500.00
		EA	11	4	7.00	\$2,299.80	\$16,098.60
	Unit Sub Total	EA	19	61.00	\$2,102.21	\$128,234.60	
Item Code 208421	Total No. of Proj.	19	Total Amount	\$128,234.60			
208432	25 MM BACKFLOW PREVENTER ASSEMBLY	EA	5	1	1.00	\$1,500.00	\$1,500.00
		EA	6	1	2.00	\$1,800.00	\$3,600.00
	Unit Sub Total	EA	2	3.00	\$1,700.00	\$5,100.00	
Item Code 208432	Total No. of Proj.	2	Total Amount	\$5,100.00			
208434	40 MM BACKFLOW PREVENTER ASSEMBLY	EA	11	1	2.00	\$1,878.22	\$3,756.44
		Unit Sub Total	EA	1	2.00	\$1,878.22	\$3,756.44
	Item Code 208434	Total No. of Proj.	1	Total Amount	\$3,756.44		
208435	50 MM BACKFLOW PREVENTER ASSEMBLY	EA	4	2	6.00	\$1,833.33	\$11,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208435	50 MM BACKFLOW PREVENTER ASSEMBLY	EA	5	1	2.00	\$2,000.00	\$4,000.00
		EA	6	3	17.00	\$2,341.18	\$39,800.00
		EA	11	2	4.00	\$2,299.22	\$9,196.88
	Unit Sub Total		EA	8	29.00	\$2,206.79	\$63,996.88
Item Code 208435		Total No. of Proj.		8	Total Amount		\$63,996.88
208436	65 MM BACKFLOW PREVENTER ASSEMBLY	EA	2	1	1.00	\$3,850.00	\$3,850.00
		Unit Sub Total		EA	1	\$3,850.00	\$3,850.00
	Item Code 208436		Total No. of Proj.		1	Total Amount	\$3,850.00
208437	75 MM BACKFLOW PREVENTER ASSEMBLY	EA	3	1	2.00	\$3,000.00	\$6,000.00
		EA	4	3	7.00	\$3,000.00	\$21,000.00
		EA	8	1	4.00	\$3,628.00	\$14,512.00
		EA	10	1	1.00	\$3,000.00	\$3,000.00
	Unit Sub Total		EA	6	14.00	\$3,179.43	\$44,512.00
Item Code 208437		Total No. of Proj.		6	Total Amount		\$44,512.00
208439	BACKFLOW PREVENTER ASSEMBLY BLANKET	EA	3	1	2.00	\$300.00	\$600.00
		EA	5	1	3.00	\$500.00	\$1,500.00
		EA	6	2	7.00	\$785.71	\$5,500.00
	Unit Sub Total		EA	4	12.00	\$633.33	\$7,600.00
Item Code 208439		Total No. of Proj.		4	Total Amount		\$7,600.00
208461	SPRINKLER (TYPE A-1)	EA	6	2	780.00	\$49.10	\$38,300.00
		EA	7	1	180.00	\$45.00	\$8,100.00
	Unit Sub Total		EA	3	960.00	\$48.33	\$46,400.00
Item Code 208461		Total No. of Proj.		3	Total Amount		\$46,400.00
208463	SPRINKLER (TYPE A-3)	EA	6	1	250.00	\$55.00	\$13,750.00
	Unit Sub Total		EA	1	250.00	\$55.00	\$13,750.00
Item Code 208463		Total No. of Proj.		1	Total Amount		\$13,750.00
208465	SPRINKLER (TYPE A-5)	EA	4	2	960.00	\$39.88	\$38,280.00
		EA	5	1	84.00	\$55.00	\$4,620.00
		EA	6	3	1,035.00	\$68.07	\$70,450.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208465	SPRINKLER (TYPE A-5)	EA	7	3	1,343.00	\$48.25	\$64,798.00
		EA	8	1	390.00	\$39.00	\$15,210.00
		EA	10	3	1,562.00	\$38.14	\$59,570.00
		EA	11	2	1,140.00	\$23.45	\$26,737.50
		Unit Sub Total	EA		15	6,514.00	\$42.93
Item Code 208465		Total No. of Proj.		15	Total Amount		\$279,665.50
208466	SPRINKLER (TYPE A-6)	EA	3	1	360.00	\$40.00	\$14,400.00
		EA	4	3	1,134.00	\$31.14	\$35,310.00
		EA	5	1	68.00	\$55.00	\$3,740.00
		EA	6	1	250.00	\$94.00	\$23,500.00
		EA	7	1	120.00	\$65.00	\$7,800.00
		EA	8	1	860.00	\$51.00	\$43,860.00
		EA	10	1	570.00	\$46.00	\$26,220.00
		EA	11	2	68.00	\$31.62	\$2,149.83
		EA	12	1	45.00	\$45.00	\$2,025.00
		Unit Sub Total	EA		12	3,475.00	\$45.76
Item Code 208466		Total No. of Proj.		12	Total Amount		\$159,004.83
208467	SPRINKLER (TYPE A-7)	EA	3	1	160.00	\$39.00	\$6,240.00
		EA	4	2	105.00	\$65.33	\$6,860.00
		EA	6	1	300.00	\$67.00	\$20,100.00
		EA	7	2	80.00	\$37.23	\$2,978.00
		EA	11	3	377.00	\$35.54	\$13,397.50
		EA	12	1	67.00	\$35.00	\$2,345.00
Unit Sub Total	EA		10	1,089.00	\$47.68	\$51,920.50	
Item Code 208467		Total No. of Proj.		10	Total Amount		\$51,920.50
208468	SPRINKLER (TYPE A-8)	EA	3	1	200.00	\$40.00	\$8,000.00
		EA	4	1	120.00	\$35.00	\$4,200.00
		EA	6	1	70.00	\$94.00	\$6,580.00
		EA	11	2	16.00	\$30.37	\$485.90
		EA	12	1	410.00	\$45.00	\$18,450.00
Unit Sub Total	EA		6	816.00	\$46.22	\$37,715.90	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 208468	Total No. of Proj.		6	Total Amount	\$37,715.90
208471	SPRINKLER (TYPE B-1)	EA	3	1	150.00	\$21.00	\$3,150.00
		EA	6	4	782.00	\$29.21	\$22,840.00
		EA	7	1	59.00	\$25.00	\$1,475.00
		EA	10	1	270.00	\$28.00	\$7,560.00
		EA	11	1	170.00	\$11.07	\$1,881.90
		Unit Sub Total	EA	8	1,431.00	\$25.79	\$36,906.90
		Item Code 208471	Total No. of Proj.		8	Total Amount	\$36,906.90
208472	SPRINKLER (TYPE B-2)	EA	3	1	260.00	\$28.00	\$7,280.00
		EA	4	1	540.00	\$31.00	\$16,740.00
		EA	5	1	55.00	\$35.00	\$1,925.00
		EA	6	4	857.00	\$37.46	\$32,105.00
		EA	7	1	59.00	\$17.00	\$1,003.00
		EA	8	1	200.00	\$31.00	\$6,200.00
		EA	11	1	85.00	\$13.53	\$1,150.05
		Unit Sub Total	EA	10	2,056.00	\$32.30	\$66,403.05
		Item Code 208472	Total No. of Proj.		10	Total Amount	\$66,403.05
208473	SPRINKLER (TYPE B-3)	EA	7	1	170.00	\$32.00	\$5,440.00
		Unit Sub Total		EA	1	170.00	\$32.00
		Item Code 208473	Total No. of Proj.		1	Total Amount	\$5,440.00
208475	SPRINKLER (TYPE B-5)	EA	10	1	110.00	\$30.00	\$3,300.00
		EA	11	1	68.00	\$30.00	\$2,040.00
		Unit Sub Total		EA	2	178.00	\$30.00
		Item Code 208475	Total No. of Proj.		2	Total Amount	\$5,340.00
208476	SPRINKLER (TYPE B-6)	EA	4	1	210.00	\$50.00	\$10,500.00
		Unit Sub Total		EA	1	210.00	\$50.00
		Item Code 208476	Total No. of Proj.		1	Total Amount	\$10,500.00
208482	SPRINKLER (TYPE C-2)	EA	2	2	1,260.00	\$22.06	\$27,800.00
		EA	3	1	490.00	\$13.00	\$6,370.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208482	SPRINKLER (TYPE C-2)	EA	4	5	9,880.00	\$11.23	\$110,940.00
		EA	5	2	4,010.00	\$25.00	\$100,250.00
		EA	6	1	140.00	\$27.00	\$3,780.00
		EA	7	5	2,120.00	\$21.99	\$46,622.00
		EA	8	1	35.00	\$19.00	\$665.00
		EA	10	1	75.00	\$20.00	\$1,500.00
		EA	11	1	1,700.00	\$15.50	\$26,350.00
Unit Sub Total		EA		19	19,710.00	\$16.45	\$324,277.00
Item Code 208482		Total No. of Proj.		19	Total Amount		\$324,277.00
208483	SPRINKLER (TYPE C-3)	EA	6	5	13,420.00	\$18.12	\$243,180.00
		EA	7	5	3,367.00	\$24.92	\$83,895.52
		EA	10	1	4,880.00	\$11.00	\$53,680.00
		EA	12	1	660.00	\$15.00	\$9,900.00
Unit Sub Total		EA		12	22,327.00	\$17.50	\$390,655.52
Item Code 208483		Total No. of Proj.		12	Total Amount		\$390,655.52
208484	SPRINKLER (TYPE C-4)	EA	12	1	270.00	\$15.00	\$4,050.00
		Unit Sub Total		EA		1	270.00
Item Code 208484		Total No. of Proj.		1	Total Amount		\$4,050.00
208487	20 MM GATE VALVE	EA	6	1	1.00	\$150.00	\$150.00
		Unit Sub Total		EA		1	1.00
Item Code 208487		Total No. of Proj.		1	Total Amount		\$150.00
208488	25 MM GATE VALVE	EA	4	1	2.00	\$140.00	\$280.00
		EA	6	1	2.00	\$170.00	\$340.00
		EA	10	1	1.00	\$300.00	\$300.00
		Unit Sub Total		EA		3	5.00
Item Code 208488		Total No. of Proj.		3	Total Amount		\$920.00
208489	32 MM GATE VALVE	EA	4	1	6.00	\$150.00	\$900.00
		EA	6	1	5.00	\$300.00	\$1,500.00
Unit Sub Total		EA		2	11.00	\$218.18	\$2,400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 208489	Total No. of Proj.		2	Total Amount	\$2,400.00
208490	40 MM GATE VALVE	EA	2	1	7.00	\$350.00	\$2,450.00
		EA	3	1	1.00	\$210.00	\$210.00
		EA	4	1	3.00	\$200.00	\$600.00
		EA	10	1	3.00	\$300.00	\$900.00
		EA	11	2	17.00	\$184.15	\$3,130.52
		Unit Sub Total	EA	6	31.00	\$235.18	\$7,290.52
		Item Code 208490	Total No. of Proj.		6	Total Amount	\$7,290.52
208491	50 MM GATE VALVE	EA	2	1	5.00	\$375.00	\$1,875.00
		EA	3	1	8.00	\$220.00	\$1,760.00
		EA	4	3	68.00	\$227.57	\$15,475.00
		EA	5	1	2.00	\$250.00	\$500.00
		EA	6	4	37.00	\$277.84	\$10,280.00
		EA	7	3	13.00	\$347.09	\$4,512.11
		EA	8	1	22.00	\$297.00	\$6,534.00
		EA	10	3	62.00	\$212.10	\$13,150.00
		EA	11	4	92.00	\$239.54	\$22,037.77
		Unit Sub Total	EA	21	309.00	\$246.36	\$76,123.88
		Item Code 208491	Total No. of Proj.		21	Total Amount	\$76,123.88
208492	65 MM GATE VALVE	EA	2	1	5.00	\$300.00	\$1,500.00
		EA	3	1	1.00	\$300.00	\$300.00
		EA	6	1	4.00	\$300.00	\$1,200.00
		EA	7	1	10.00	\$300.00	\$3,000.00
		EA	11	1	1.00	\$340.54	\$340.54
		EA	12	1	1.00	\$650.00	\$650.00
		Unit Sub Total	EA	6	22.00	\$317.75	\$6,990.54
		Item Code 208492	Total No. of Proj.		6	Total Amount	\$6,990.54
208493	75 MM GATE VALVE	EA	3	1	6.00	\$400.00	\$2,400.00
		EA	4	3	62.00	\$343.95	\$21,325.00
		EA	6	2	12.00	\$400.00	\$4,800.00
		EA	7	1	2.00	\$677.01	\$1,354.02
		EA	8	1	4.00	\$532.00	\$2,128.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208493	75 MM GATE VALVE	EA	10	2	31.00	\$384.68	\$11,925.00
		EA	11	3	47.00	\$500.20	\$23,509.19
		EA	12	1	19.00	\$300.00	\$5,700.00
		Unit Sub Total	EA	14	183.00	\$399.68	\$73,141.21
208493	75 MM GATE VALVE	M	5	1	18.00	\$500.00	\$9,000.00
		Unit Sub Total	M	1	18.00	\$500.00	\$9,000.00
Item Code 208493		Total No. of Proj.		15	Total Amount		\$82,141.21
208494	100 MM GATE VALVE	EA	4	1	6.00	\$500.00	\$3,000.00
		EA	6	1	6.00	\$1,000.00	\$6,000.00
		EA	10	1	2.00	\$500.00	\$1,000.00
		EA	11	1	4.00	\$720.00	\$2,880.00
		Unit Sub Total	EA	4	18.00	\$715.56	\$12,880.00
Item Code 208494		Total No. of Proj.		4	Total Amount		\$12,880.00
208498	20 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	3,020.00	\$7.55	\$22,790.00
		Unit Sub Total	M	2	3,020.00	\$7.55	\$22,790.00
Item Code 208498		Total No. of Proj.		2	Total Amount		\$22,790.00
208499	25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	1,570.00	\$8.39	\$13,170.00
		Unit Sub Total	M	2	1,570.00	\$8.39	\$13,170.00
Item Code 208499		Total No. of Proj.		2	Total Amount		\$13,170.00
208500	32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	780.00	\$9.79	\$7,640.00
		Unit Sub Total	M	2	780.00	\$9.79	\$7,640.00
Item Code 208500		Total No. of Proj.		2	Total Amount		\$7,640.00
208501	40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	1,630.00	\$10.83	\$17,650.00
		Unit Sub Total	M	2	1,630.00	\$10.83	\$17,650.00
Item Code 208501		Total No. of Proj.		2	Total Amount		\$17,650.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208502	50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	463.00	\$14.09	\$6,525.00
		M	6	1	14.00	\$295.00	\$4,130.00
		M	8	1	1,565.00	\$14.45	\$22,614.25
		M	10	1	20.00	\$18.00	\$360.00
	Unit Sub Total	M		5	2,062.00	\$16.31	\$33,629.25
Item Code 208502		Total No. of Proj.		5	Total Amount		\$33,629.25
208503	65 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	1	1,054.00	\$18.00	\$18,972.00
		M	7	1	1,645.00	\$15.00	\$24,675.00
		Unit Sub Total	M		2	2,699.00	\$16.17
	Item Code 208503		Total No. of Proj.		2	Total Amount	
208509	25 MM WYE STRAINER	EA	2	1	5.00	\$300.00	\$1,500.00
		EA	4	3	45.00	\$171.56	\$7,720.00
		EA	5	1	12.00	\$325.00	\$3,900.00
		Unit Sub Total	EA		5	62.00	\$211.61
	Item Code 208509		Total No. of Proj.		5	Total Amount	
208510	32 MM WYE STRAINER	EA	2	1	4.00	\$300.00	\$1,200.00
		EA	4	1	3.00	\$130.00	\$390.00
		Unit Sub Total	EA		2	7.00	\$227.14
	Item Code 208510		Total No. of Proj.		2	Total Amount	
208511	40 MM WYE STRAINER	EA	2	2	6.00	\$400.00	\$2,400.00
		EA	4	2	4.00	\$130.00	\$520.00
		EA	5	1	2.00	\$350.00	\$700.00
	Unit Sub Total	EA		5	12.00	\$301.67	\$3,620.00
Item Code 208511		Total No. of Proj.		5	Total Amount		\$3,620.00
208512	50 MM WYE STRAINER	EA	2	1	3.00	\$450.00	\$1,350.00
		EA	4	3	60.00	\$203.75	\$12,225.00
		EA	10	2	58.00	\$256.38	\$14,870.00
	Unit Sub Total	EA		6	121.00	\$235.08	\$28,445.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 208512	Total No. of Proj.		6	Total Amount	\$28,445.00
208517	20 MM QUICK COUPLING VALVE	EA	4	4	113.00	\$108.58	\$12,270.00
		EA	11	1	9.00	\$130.64	\$1,175.76
		EA	12	1	6.00	\$250.00	\$1,500.00
		Unit Sub Total	EA	6	128.00	\$116.76	\$14,945.76
		Item Code 208517	Total No. of Proj.		6	Total Amount	\$14,945.76
208526	SPRINKLER (TYPE D-1)	EA	5	2	1,950.00	\$5.00	\$9,750.00
		Unit Sub Total	EA	2	1,950.00	\$5.00	\$9,750.00
		Item Code 208526	Total No. of Proj.		2	Total Amount	\$9,750.00
208527	SPRINKLER (TYPE D-2)	EA	10	1	2,760.00	\$12.56	\$34,665.60
		Unit Sub Total	EA	1	2,760.00	\$12.56	\$34,665.60
		Item Code 208527	Total No. of Proj.		1	Total Amount	\$34,665.60
208560	FILTER ASSEMBLY UNIT	EA	6	5	79.00	\$366.20	\$28,930.00
		EA	7	3	24.00	\$299.26	\$7,182.16
		Unit Sub Total	EA	8	103.00	\$350.60	\$36,112.16
		Item Code 208560	Total No. of Proj.		8	Total Amount	\$36,112.16
208562	CAM COUPLER ASSEMBLY	EA	4	1	2.00	\$600.00	\$1,200.00
		EA	5	1	2.00	\$450.00	\$900.00
		EA	10	1	7.00	\$697.02	\$4,879.14
		Unit Sub Total	EA	3	11.00	\$634.47	\$6,979.14
		Item Code 208562	Total No. of Proj.		3	Total Amount	\$6,979.14
208670	CHECK VALVE	EA	4	2	63.00	\$19.29	\$1,215.00
		EA	6	4	206.00	\$82.25	\$16,944.00
		Unit Sub Total	EA	6	269.00	\$67.51	\$18,159.00
		Item Code 208670	Total No. of Proj.		6	Total Amount	\$18,159.00
208683	BALL VALVE	EA	6	1	25.00	\$250.00	\$6,250.00
		EA	7	3	26.00	\$227.79	\$5,922.48
		EA	10	1	21.00	\$207.04	\$4,347.84

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208683	BALL VALVE	EA	12	1	39.00	\$250.00	\$9,750.00
		Unit Sub Total	EA	6	111.00	\$236.67	\$26,270.32
		Item Code 208683	Total No. of Proj.		6	Total Amount	
208697	100 MM CONDUIT	M	4	1	10,400.00	\$30.00	\$312,000.00
		Unit Sub Total	M	1	10,400.00	\$30.00	\$312,000.00
		Item Code 208697	Total No. of Proj.		1	Total Amount	
208698	150 MM CONDUIT	M	4	1	750.00	\$65.00	\$48,750.00
		Unit Sub Total	M	1	750.00	\$65.00	\$48,750.00
		Item Code 208698	Total No. of Proj.		1	Total Amount	
208724	200 MM ALTERNATIVE CONDUIT	M	6	1	100.00	\$120.00	\$12,000.00
		Unit Sub Total	M	1	100.00	\$120.00	\$12,000.00
		Item Code 208724	Total No. of Proj.		1	Total Amount	
208726	300 MM ALTERNATIVE CONDUIT	M	3	1	240.00	\$175.00	\$42,000.00
		Unit Sub Total	M	1	240.00	\$175.00	\$42,000.00
		Item Code 208726	Total No. of Proj.		1	Total Amount	
208731	200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	M	3	2	189.00	\$138.84	\$26,240.00
		M	4	5	304.00	\$263.06	\$79,971.00
		M	6	1	47.00	\$170.00	\$7,990.00
		M	7	4	410.00	\$174.88	\$71,700.00
		M	8	2	95.00	\$264.68	\$25,145.00
		M	11	2	166.00	\$293.80	\$48,770.00
		Unit Sub Total	M	16	1,211.00	\$214.55	\$259,816.00
Item Code 208731	Total No. of Proj.		16	Total Amount		\$259,816.00	
208732	250 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	M	8	1	10.00	\$250.00	\$2,500.00
		M	11	1	51.00	\$140.00	\$7,140.00
		M	12	3	383.00	\$58.25	\$22,310.00
		Unit Sub Total	M	5	444.00	\$71.96	\$31,950.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 208732		Total No. of Proj.		5	Total Amount		\$31,950.00
208733	300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	M	6	1	160.00	\$180.00	\$28,800.00
Unit Sub Total		M		1	160.00	\$180.00	\$28,800.00
Item Code 208733		Total No. of Proj.		1	Total Amount		\$28,800.00
208743	250 MM CORRUGATED STEEL PIPE CONDUIT (1.63 MM THICK)	M	6	1	230.00	\$200.00	\$46,000.00
Unit Sub Total		M		1	230.00	\$200.00	\$46,000.00
Item Code 208743		Total No. of Proj.		1	Total Amount		\$46,000.00
208744	300 MM CORRUGATED STEEL PIPE CONDUIT (1.63 MM THICK)	M	6	1	120.00	\$220.00	\$26,400.00
Unit Sub Total		M		1	120.00	\$220.00	\$26,400.00
Item Code 208744		Total No. of Proj.		1	Total Amount		\$26,400.00
208795	75 MM WELDED STEEL PIPE CONDUIT (5.50 MM THICK)	M	3	1	8.00	\$200.00	\$1,600.00
Unit Sub Total		M		1	8.00	\$200.00	\$1,600.00
Item Code 208795		Total No. of Proj.		1	Total Amount		\$1,600.00
208796	100 MM WELDED STEEL PIPE CONDUIT (6.02 MM THICK)	M	4	1	80.00	\$390.00	\$31,200.00
		M	6	1	19.00	\$250.00	\$4,750.00
Unit Sub Total		M		2	99.00	\$363.13	\$35,950.00
Item Code 208796		Total No. of Proj.		2	Total Amount		\$35,950.00
208798	200 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	M	4	7	638.00	\$305.33	\$194,800.00
		M	6	2	84.00	\$297.14	\$24,960.00
		M	7	3	166.00	\$396.17	\$65,764.00
		M	10	1	180.00	\$350.00	\$63,000.00
		M	11	3	79.00	\$369.23	\$29,169.04
Unit Sub Total		M		16	1,147.00	\$329.29	\$377,693.04
Item Code 208798		Total No. of Proj.		16	Total Amount		\$377,693.04

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
208799	250 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	M	3	1	70.00	\$275.00	\$19,250.00	
		M	5	2	212.00	\$507.08	\$107,500.00	
		M	8	2	155.00	\$164.52	\$25,500.00	
		M	11	1	90.00	\$446.00	\$40,140.00	
		M	12	1	12.00	\$550.00	\$6,600.00	
	Unit Sub Total		M		7	539.00	\$369.18	\$198,990.00
	Item Code 208799	Total No. of Proj.			7	Total Amount		\$198,990.00
208800	300 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	M	3	1	18.00	\$325.00	\$5,850.00	
		M	6	3	300.00	\$410.00	\$123,000.00	
		M	7	1	120.00	\$600.00	\$72,000.00	
		M	8	1	46.00	\$761.00	\$35,006.00	
		M	10	1	410.00	\$450.00	\$184,500.00	
	Unit Sub Total		M		7	894.00	\$470.20	\$420,356.00
	Item Code 208800	Total No. of Proj.			7	Total Amount		\$420,356.00
208909	EXTEND 200 MM CONDUIT	M	3	1	40.00	\$267.00	\$10,680.00	
		M	4	4	89.30	\$390.26	\$34,850.00	
		M	6	3	323.00	\$319.81	\$103,300.00	
		M	7	3	46.00	\$426.09	\$19,600.00	
		M	11	2	4.00	\$1,139.93	\$4,559.73	
	Unit Sub Total		M		13	502.30	\$344.40	\$172,989.73
	Item Code 208909	Total No. of Proj.			13	Total Amount		\$172,989.73
208910	EXTEND 250 MM CONDUIT	M	4	1	30.00	\$400.00	\$12,000.00	
		M	11	2	68.00	\$279.12	\$18,980.00	
		M	12	3	20.00	\$400.00	\$8,000.00	
	Unit Sub Total		M		6	118.00	\$330.34	\$38,980.00
Item Code 208910	Total No. of Proj.			6	Total Amount		\$38,980.00	
209205	INSTALL RECLAIMED WATER WARNING SIGN	LS	7	1	1.00	\$2,750.00	\$2,750.00	
		Unit Sub Total		LS		1	1.00	\$2,750.00
	Item Code 209205	Total No. of Proj.			1	Total Amount		\$2,750.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
209502	BOOSTER PUMP	EA	10	1	1.00	\$10,000.00	\$10,000.00
Unit Sub Total		EA		1	1.00	\$10,000.00	\$10,000.00
Item Code 209502	Total No. of Proj.			1	Total Amount		\$10,000.00
209503	BOOSTER PUMP SYSTEM	EA	6	3	19.00	\$11,578.95	\$220,000.00
		EA	10	1	2.00	\$45,000.00	\$90,000.00
Unit Sub Total		EA		4	21.00	\$14,761.90	\$310,000.00
Item Code 209503	Total No. of Proj.			4	Total Amount		\$310,000.00
209801	MAINTENANCE VEHICLE PULLOUT	EA	2	1	2.00	\$12,000.00	\$24,000.00
		EA	3	1	5.00	\$8,500.00	\$42,500.00
		EA	4	3	13.00	\$7,769.23	\$101,000.00
		EA	5	1	3.00	\$17,500.00	\$52,500.00
		EA	6	1	6.00	\$15,000.00	\$90,000.00
		EA	7	1	7.00	\$7,000.00	\$49,000.00
		EA	8	1	5.00	\$8,837.00	\$44,185.00
		EA	10	2	11.00	\$8,181.82	\$90,000.00
		EA	11	1	6.00	\$7,377.41	\$44,264.46
		EA	12	2	9.00	\$6,388.89	\$57,500.00
Unit Sub Total		EA		14	67.00	\$8,879.84	\$594,949.46
209801	MAINTENANCE VEHICLE PULLOUT	M2	4	1	430.00	\$100.00	\$43,000.00
		M2	6	1	150.00	\$200.00	\$30,000.00
Unit Sub Total		M2		2	580.00	\$125.86	\$73,000.00
Item Code 209801	Total No. of Proj.			16	Total Amount		\$667,949.46
220101	FINISHING ROADWAY	LS	2	1	1.00	\$2,500.00	\$2,500.00
		LS	3	3	3.00	\$49,000.00	\$147,000.00
		LS	4	3	3.00	\$50,000.00	\$150,000.00
		LS	8	3	3.00	\$16,000.00	\$48,000.00
		LS	10	1	1.00	\$150,000.00	\$150,000.00
		LS	11	1	1.00	\$37,000.00	\$37,000.00
Unit Sub Total		LS		12	12.00	\$44,541.67	\$534,500.00
Item Code 220101	Total No. of Proj.			12	Total Amount		\$534,500.00
240100	LIME	TONN	4	3	1,680.00	\$169.58	\$284,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	TONN	3	1,680.00	\$169.58	\$284,900.00
	Item Code 240100	Total No. of Proj.		3		Total Amount	\$284,900.00
250201	CLASS 2 AGGREGATE SUBBASE	M3	3	1	2,270.00	\$50.40	\$114,408.00
		M3	6	1	31,200.00	\$50.00	\$1,560,000.00
		M3	8	1	920.00	\$61.00	\$56,120.00
		M3	12	6	42,678.00	\$45.04	\$1,922,221.00
		Unit Sub Total	M3	9	77,068.00	\$47.40	\$3,652,749.00
	Item Code 250201	Total No. of Proj.		9		Total Amount	\$3,652,749.00
250401	CLASS 4 AGGREGATE SUBBASE	M3	4	13	65,935.00	\$43.24	\$2,850,840.00
		M3	7	6	5,610.00	\$53.16	\$298,250.00
		M3	11	3	13,200.00	\$25.58	\$337,640.00
		Unit Sub Total	M3	22	84,745.00	\$41.14	\$3,486,730.00
	Item Code 250401	Total No. of Proj.		22		Total Amount	\$3,486,730.00
260200	AGGREGATE BASE	M3	4	1	160.00	\$160.00	\$25,600.00
		Unit Sub Total	M3	1	160.00	\$160.00	\$25,600.00
	Item Code 260200	Total No. of Proj.		1		Total Amount	\$25,600.00
260201	CLASS 2 AGGREGATE BASE	M3	1	9	31,991.00	\$78.38	\$2,507,580.00
		M3	2	26	74,379.00	\$62.32	\$4,635,103.20
		M3	3	30	385,490.00	\$47.29	\$18,228,449.90
		M3	4	6	65,175.00	\$57.24	\$3,730,320.00
		M3	5	17	76,613.00	\$51.38	\$3,936,560.00
		M3	6	20	244,270.00	\$45.49	\$11,112,220.00
		M3	7	8	4,002.00	\$87.85	\$351,561.00
		M3	8	13	102,342.00	\$59.25	\$6,063,330.00
		M3	9	2	59.00	\$209.32	\$12,350.00
		M3	10	11	197,840.00	\$43.77	\$8,658,996.00
		M3	11	13	42,370.00	\$57.41	\$2,432,647.50
		M3	12	10	16,479.00	\$72.66	\$1,197,316.50
		Unit Sub Total	M3	165	1,241,010.00	\$50.66	\$62,866,434.10
260201	CLASS 2 AGGREGATE BASE	TONN	2	4	1,854.00	\$40.28	\$74,680.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	TONN	4	1,854.00	\$40.28	\$74,680.00
		Item Code 260201	Total No. of Proj.	169		Total Amount	\$62,941,114.10
260210	AGGREGATE BASE (APPROACH SLAB)	M3	2	2	106.00	\$151.57	\$16,066.00
		M3	3	1	30.00	\$725.00	\$21,750.00
		M3	4	8	345.00	\$296.67	\$102,350.00
		M3	5	1	40.00	\$100.00	\$4,000.00
		M3	7	3	145.50	\$181.44	\$26,400.00
		M3	8	3	232.00	\$219.40	\$50,900.00
		M3	10	2	248.00	\$182.98	\$45,380.00
		M3	12	3	128.00	\$603.52	\$77,250.00
		Unit Sub Total	M3	23	1,274.50	\$269.99	\$344,096.00
		Item Code 260210	Total No. of Proj.	23		Total Amount	\$344,096.00
260301	CLASS 3 AGGREGATE BASE	M3	4	16	44,547.00	\$60.24	\$2,683,560.00
		M3	6	1	970.00	\$50.00	\$48,500.00
		M3	7	18	45,067.70	\$38.67	\$1,742,849.00
		M3	12	1	150.00	\$125.00	\$18,750.00
		Unit Sub Total	M3	36	90,734.70	\$49.53	\$4,493,659.00
		Item Code 260301	Total No. of Proj.	36		Total Amount	\$4,493,659.00
270011	CEMENT TREATED BASE (PLANT-MIXED, CLASS A)	M3	4	2	4,670.00	\$256.07	\$1,195,850.00
		M3	12	1	89,900.00	\$95.00	\$8,540,500.00
		Unit Sub Total	M3	3	94,570.00	\$102.95	\$9,736,350.00
		Item Code 270011	Total No. of Proj.	3		Total Amount	\$9,736,350.00
270065	ASPHALTIC EMULSION (CURING SEAL)	TONN	4	3	44.00	\$1,165.45	\$51,280.00
		TONN	12	1	66.00	\$1,300.00	\$85,800.00
		Unit Sub Total	TONN	4	110.00	\$1,246.18	\$137,080.00
		Item Code 270065	Total No. of Proj.	4		Total Amount	\$137,080.00
280000	LEAN CONCRETE BASE	M3	2	1	280.00	\$400.00	\$112,000.00
		M3	4	5	28,210.00	\$228.55	\$6,447,500.00
		M3	5	1	300.00	\$330.00	\$99,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
280000	LEAN CONCRETE BASE	M3	6	1	21,700.00	\$180.00	\$3,906,000.00	
		M3	7	10	23,668.00	\$129.81	\$3,072,380.00	
		M3	8	5	26,980.00	\$158.41	\$4,273,950.00	
		M3	12	3	25,786.00	\$155.61	\$4,012,528.02	
		Unit Sub Total	M3		26	126,924.00	\$172.73	\$21,923,358.02
Item Code 280000		Total No. of Proj.		26	Total Amount		\$21,923,358.02	
290201	ASPHALT TREATED PERMEABLE BASE	M3	1	1	740.00	\$264.00	\$195,360.00	
		M3	4	4	1,824.00	\$273.14	\$498,200.00	
		M3	11	1	1,390.00	\$125.00	\$173,750.00	
		Unit Sub Total	M3		6	3,954.00	\$219.35	\$867,310.00
		Item Code 290201		Total No. of Proj.		6	Total Amount	
290211	ASPHALT TREATED PERMEABLE BASE	M3	4	1	460.00	\$200.00	\$92,000.00	
		Unit Sub Total	M3		1	460.00	\$200.00	\$92,000.00
		Item Code 290211		Total No. of Proj.		1	Total Amount	
290301	CEMENT TREATED PERMEABLE BASE	M3	7	1	26.00	\$200.00	\$5,200.00	
		Unit Sub Total	M3		1	26.00	\$200.00	\$5,200.00
		Item Code 290301		Total No. of Proj.		1	Total Amount	
365001	SAND COVER	TONN	1	1	260.00	\$30.00	\$7,800.00	
		TONN	2	4	2,235.00	\$48.49	\$108,380.00	
		TONN	3	1	570.00	\$24.00	\$13,680.00	
		TONN	8	3	1,230.00	\$61.12	\$75,180.00	
		TONN	9	2	900.00	\$117.17	\$105,450.00	
		TONN	10	1	860.00	\$110.00	\$94,600.00	
		TONN	11	2	1,350.00	\$30.30	\$40,900.00	
		Unit Sub Total	TONN		14	7,405.00	\$60.23	\$445,990.00
		Item Code 365001		Total No. of Proj.		14	Total Amount	
370120	ASPHALT-RUBBER BINDER	TONN	1	1	320.00	\$629.00	\$201,280.00	
		TONN	2	1	33.00	\$850.00	\$28,050.00	
		TONN	9	1	650.00	\$710.00	\$461,500.00	
		TONN	10	1	1,290.00	\$510.00	\$657,900.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
370120	ASPHALT-RUBBER BINDER	TONN	11	1	370.00	\$566.00	\$209,420.00
		TONN	12	1	20.00	\$1,900.00	\$38,000.00
		Unit Sub Total	TONN		6	2,683.00	\$594.91
	Item Code 370120	Total No. of Proj.		6		Total Amount	\$1,596,150.00
374002	ASPHALTIC EMULSION (FOG SEAL COAT)	KG	5	1	30.00	\$45.00	\$1,350.00
		Unit Sub Total	KG		1	30.00	\$45.00
374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TONN	1	1	32.00	\$100.00	\$3,200.00
		TONN	2	5	436.00	\$497.94	\$217,100.00
		TONN	3	5	126.00	\$450.12	\$56,715.00
		TONN	4	4	60.00	\$916.67	\$55,000.00
		TONN	5	7	80.30	\$555.18	\$44,581.30
		TONN	6	1	23.00	\$850.00	\$19,550.00
		TONN	8	4	297.50	\$281.53	\$83,755.00
		TONN	9	5	259.00	\$511.10	\$132,375.00
		TONN	10	6	392.20	\$203.52	\$79,822.00
		TONN	11	16	348.70	\$708.15	\$246,930.50
		TONN	12	2	6.30	\$977.78	\$6,160.00
		Unit Sub Total	TONN		56	2,061.00	\$458.61
Item Code 374002	Total No. of Proj.		57		Total Amount	\$946,538.80	
374206	SEAL RANDOM CRACKS	LNKM	1	1	10.00	\$2,500.00	\$25,000.00
		LNKM	2	1	0.30	\$7,000.00	\$2,100.00
		LNKM	3	2	59.00	\$3,103.05	\$183,080.00
		LNKM	4	12	94.70	\$3,011.19	\$285,160.00
		LNKM	5	1	60.00	\$1,450.00	\$87,000.00
		LNKM	6	1	15.00	\$525.00	\$7,875.00
		LNKM	7	2	72.00	\$1,700.00	\$122,400.00
		LNKM	9	1	37.00	\$2,000.00	\$74,000.00
		LNKM	10	2	4.90	\$5,051.02	\$24,750.00
		Unit Sub Total	LNKM		23	352.90	\$2,299.14
Item Code 374206	Total No. of Proj.		23		Total Amount	\$811,365.00	
374492	ASPHALTIC EMULSION (POLYMER MODIFIED)	TONN	1	1	230.00	\$700.00	\$161,000.00
		TONN	2	4	2,325.00	\$494.72	\$1,150,214.40

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
374492	ASPHALTIC EMULSION (POLYMER MODIFIED)	TONN	3	1	830.00	\$370.00	\$307,100.00	
		TONN	4	1	79.00	\$650.00	\$51,350.00	
		TONN	7	1	18.00	\$650.00	\$11,700.00	
		TONN	8	3	990.00	\$489.14	\$484,250.00	
		TONN	9	1	420.00	\$425.00	\$178,500.00	
		TONN	11	1	780.00	\$500.00	\$390,000.00	
	Unit Sub Total		TONN		13	5,672.00	\$482.04	\$2,734,114.40
Item Code 374492		Total No. of Proj.		13	Total Amount		\$2,734,114.40	
375021	SCREENINGS (MEDIUM FINE)	TONN	8	3	8,220.00	\$31.28	\$257,150.00	
		Unit Sub Total		TONN		3	8,220.00	\$31.28
	Item Code 375021		Total No. of Proj.		3	Total Amount		\$257,150.00
375022	SCREENINGS (MEDIUM)	TONN	2	4	20,255.00	\$36.79	\$745,170.00	
		TONN	9	1	3,760.00	\$25.00	\$94,000.00	
		TONN	11	1	8,300.00	\$30.00	\$249,000.00	
	Unit Sub Total		TONN		6	32,315.00	\$33.67	\$1,088,170.00
Item Code 375022		Total No. of Proj.		6	Total Amount		\$1,088,170.00	
375023	SCREENINGS (COARSE)	TONN	3	1	4,450.00	\$23.00	\$102,350.00	
		Unit Sub Total		TONN		1	4,450.00	\$23.00
	Item Code 375023		Total No. of Proj.		1	Total Amount		\$102,350.00
375024	SCREENINGS (RUBBERIZED SEAL COAT)	TONN	12	1	150.00	\$280.00	\$42,000.00	
		Unit Sub Total		TONN		1	150.00	\$280.00
	Item Code 375024		Total No. of Proj.		1	Total Amount		\$42,000.00
375030	SCREENINGS (HOT-APPLIED)	TONN	1	1	1,600.00	\$85.00	\$136,000.00	
		TONN	2	1	215.00	\$125.00	\$26,875.00	
		TONN	9	1	4,240.00	\$65.00	\$275,600.00	
		TONN	10	1	9,400.00	\$41.00	\$385,400.00	
		TONN	11	1	2,480.00	\$73.00	\$181,040.00	
	Unit Sub Total		TONN		5	17,935.00	\$56.03	\$1,004,915.00
Item Code 375030		Total No. of Proj.		5	Total Amount		\$1,004,915.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
377501	SLURRY SEAL	TONN	2	1	5,350.00	\$71.77	\$383,969.50
		TONN	6	1	3,130.00	\$150.00	\$469,500.00
		TONN	10	1	77.00	\$500.00	\$38,500.00
		Unit Sub Total	TONN		3	8,557.00	\$104.24
	Item Code 377501	Total No. of Proj.		3		Total Amount	\$891,969.50
390095	REPLACE ASPHALT CONCRETE SURFACING	CY	3	7	12,780.00	\$265.51	\$3,393,160.00
		Unit Sub Total	CY		7	12,780.00	\$265.51
390095	REPLACE ASPHALT CONCRETE SURFACING	M2	8	1	19,500.00	\$17.00	\$331,500.00
		Unit Sub Total	M2		1	19,500.00	\$17.00
390095	REPLACE ASPHALT CONCRETE SURFACING	M3	1	5	5,923.00	\$288.42	\$1,708,331.00
		M3	2	17	18,105.00	\$356.66	\$6,457,353.80
		M3	3	14	3,016.00	\$373.33	\$1,125,972.00
		M3	4	20	17,725.00	\$378.52	\$6,709,328.00
		M3	5	2	202.00	\$457.63	\$92,442.00
		M3	6	1	910.00	\$292.00	\$265,720.00
		M3	7	6	442.00	\$418.26	\$184,870.00
		M3	8	10	5,599.00	\$485.06	\$2,715,836.20
		M3	10	5	1,717.00	\$314.74	\$540,400.00
		M3	11	3	61.20	\$320.29	\$19,602.00
		Unit Sub Total	M3		83	53,700.20	\$369.08
Item Code 390095	Total No. of Proj.		91		Total Amount	\$23,544,515.00	
390101	ASPHALT CONCRETE	TON	2	1	60.00	\$110.00	\$6,600.00
		Unit Sub Total	TON		1	60.00	\$110.00
390101	ASPHALT CONCRETE	TONN	2	5	303.00	\$257.43	\$78,001.40
		TONN	3	2	25.00	\$197.20	\$4,930.00
		TONN	4	1	24.00	\$200.00	\$4,800.00
		TONN	5	2	30,730.00	\$79.09	\$2,430,550.00
		TONN	7	2	4.00	\$830.95	\$3,323.80
		TONN	11	1	1.30	\$1,057.60	\$1,374.88
Unit Sub Total	TONN		13	31,087.30	\$81.16	\$2,522,980.08	
Item Code 390101	Total No. of Proj.		14		Total Amount	\$2,529,580.08	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
390102	ASPHALT CONCRETE (TYPE A)	TONN	1	10	62,617.00	\$87.42	\$5,474,090.00		
		TONN	2	27	97,863.00	\$115.78	\$11,330,425.60		
		TONN	3	36	247,903.50	\$80.92	\$20,059,190.80		
		TONN	4	28	78,337.00	\$97.12	\$7,607,835.00		
		TONN	5	25	130,906.00	\$92.02	\$12,045,329.00		
		TONN	6	30	153,464.00	\$92.10	\$14,134,725.00		
		TONN	8	16	48,392.00	\$102.47	\$4,958,615.00		
		TONN	9	2	12,530.00	\$105.93	\$1,327,260.00		
		TONN	10	6	15,266.00	\$83.77	\$1,278,798.00		
		TONN	11	15	36,757.00	\$110.02	\$4,043,886.60		
		TONN	12	13	48,711.00	\$93.60	\$4,559,520.00		
		Unit Sub Total		TONN		208	932,746.50	\$93.08	\$86,819,675.00
		Item Code 390102		Total No. of Proj.		208	Total Amount		\$86,819,675.00
390103	ASPHALT CONCRETE (TYPE B)	M2	12	1	640.00	\$48.00	\$30,720.00		
		Unit Sub Total		M2		1	640.00	\$48.00	\$30,720.00
390103	ASPHALT CONCRETE (TYPE B)	TONN	3	1	12.00	\$440.00	\$5,280.00		
		TONN	4	1	110.00	\$350.00	\$38,500.00		
		TONN	5	1	32.00	\$250.00	\$8,000.00		
		TONN	6	1	290.00	\$125.00	\$36,250.00		
		TONN	7	24	42,129.00	\$112.01	\$4,719,040.50		
		TONN	9	1	27.00	\$500.00	\$13,500.00		
		TONN	10	8	21,140.00	\$88.55	\$1,871,960.00		
		TONN	11	1	320.00	\$185.00	\$59,200.00		
		TONN	12	2	1,180.00	\$159.94	\$188,727.00		
		Unit Sub Total		TONN		40	65,240.00	\$106.38	\$6,940,457.50
Item Code 390103		Total No. of Proj.		41	Total Amount		\$6,971,177.50		
390104	ASPHALT CONCRETE	TONN	2	1	21,400.00	\$97.00	\$2,075,800.00		
		TONN	4	1	63,000.00	\$78.50	\$4,945,500.00		
		TONN	6	1	93,900.00	\$85.00	\$7,981,500.00		
		TONN	10	2	44,400.00	\$88.25	\$3,918,150.00		
		Unit Sub Total		TONN		5	222,700.00	\$84.96	\$18,920,950.00
Item Code 390104		Total No. of Proj.		5	Total Amount		\$18,920,950.00		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
390106	ASPHALT CONCRETE (OPEN GRADED)	TONN	1	7	41,420.00	\$116.29	\$4,816,640.00		
		TONN	2	4	10,340.00	\$102.75	\$1,062,420.00		
		TONN	3	7	10,880.00	\$102.25	\$1,112,520.00		
		TONN	4	3	10,870.00	\$91.14	\$990,700.00		
		TONN	5	3	12,250.00	\$106.09	\$1,299,600.00		
		TONN	6	4	15,030.00	\$101.64	\$1,527,630.00		
		TONN	7	1	4,020.00	\$92.00	\$369,840.00		
		TONN	8	3	11,480.00	\$78.14	\$897,100.00		
		TONN	9	2	18,340.00	\$151.85	\$2,784,870.00		
		TONN	10	1	5,260.00	\$80.00	\$420,800.00		
		TONN	12	5	25,470.00	\$83.11	\$2,116,860.00		
		Unit Sub Total		TONN		40	165,360.00	\$105.22	\$17,398,980.00
Item Code 390106	Total No. of Proj.			40	Total Amount		\$17,398,980.00		
390107	ASPHALT CONCRETE (LEVELING)	TONN	4	1	17.00	\$850.00	\$14,450.00		
		TONN	12	1	1,150.00	\$84.50	\$97,175.00		
		Unit Sub Total		TONN		2	1,167.00	\$95.65	\$111,625.00
Item Code 390107	Total No. of Proj.			2	Total Amount		\$111,625.00		
390108	ASPHALT CONCRETE BASE (TYPE A)	TONN	11	4	26,630.00	\$101.66	\$2,707,200.00		
		TONN	12	3	30,620.00	\$91.42	\$2,799,400.00		
		Unit Sub Total		TONN		7	57,250.00	\$96.19	\$5,506,600.00
Item Code 390108	Total No. of Proj.			7	Total Amount		\$5,506,600.00		
390113	ASPHALT CONCRETE DIKE	TONN	4	1	6.00	\$350.00	\$2,100.00		
		Unit Sub Total		TONN		1	6.00	\$350.00	\$2,100.00
		Item Code 390113	Total No. of Proj.			1	Total Amount		\$2,100.00
390115	ASPHALT CONCRETE (BRIDGE)	TONN	4	1	148.00	\$70.00	\$10,360.00		
		Unit Sub Total		TONN		1	148.00	\$70.00	\$10,360.00
		Item Code 390115	Total No. of Proj.			1	Total Amount		\$10,360.00
390126	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	1	1	13,100.00	\$135.00	\$1,768,500.00		
		TONN	2	4	79,600.00	\$118.17	\$9,406,100.00		
		TONN	3	3	18,510.00	\$108.94	\$2,016,520.00		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
390126	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	4	10	228,010.00	\$99.74	\$22,741,264.00
		TONN	5	1	19,100.00	\$125.00	\$2,387,500.00
		TONN	6	3	55,720.00	\$100.21	\$5,583,800.00
		TONN	7	17	196,220.00	\$117.94	\$23,141,528.00
		TONN	8	9	86,550.00	\$107.25	\$9,282,910.00
		TONN	9	3	52,230.00	\$137.89	\$7,201,800.00
		TONN	10	4	72,260.00	\$108.94	\$7,871,900.00
		TONN	11	2	51,900.00	\$125.64	\$6,520,500.00
		TONN	12	4	34,510.00	\$87.16	\$3,007,795.00
Unit Sub Total		TONN		61	907,710.00	\$111.19	\$100,930,117.00
Item Code 390126		Total No. of Proj.		61	Total Amount		\$100,930,117.00
390127	RUBBERIZED ASPHALT CONCRETE (TYPE O)	TONN	1	1	4,210.00	\$159.00	\$669,390.00
		TONN	3	8	87,710.00	\$112.84	\$9,897,162.00
		TONN	4	1	9,050.00	\$131.00	\$1,185,550.00
		TONN	5	3	33,480.00	\$132.64	\$4,440,900.00
		TONN	6	1	15,200.00	\$120.00	\$1,824,000.00
		TONN	8	2	17,830.00	\$112.19	\$2,000,311.00
		TONN	10	3	16,690.00	\$89.07	\$1,486,500.00
		TONN	12	1	12,500.00	\$93.50	\$1,168,750.00
		Unit Sub Total		TONN		20	196,670.00
Item Code 390127		Total No. of Proj.		20	Total Amount		\$22,672,563.00
390143	ASPHALT CONCRETE (TYPE A, 37.5-MM MAXIMUM GRADING)	TONN	2	1	4,530.00	\$132.00	\$597,960.00
		TONN	9	1	610.00	\$155.00	\$94,550.00
		Unit Sub Total		TONN		2	5,140.00
Item Code 390143		Total No. of Proj.		2	Total Amount		\$692,510.00
390144	ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM GRADING)	TONN	1	2	14,190.00	\$123.16	\$1,747,650.00
		TONN	2	1	1,940.00	\$120.00	\$232,800.00
		TONN	3	3	832.00	\$113.32	\$94,280.00
		TONN	8	1	5,310.00	\$77.00	\$408,870.00
		TONN	12	1	6,850.00	\$79.00	\$541,150.00
Unit Sub Total		TONN		8	29,122.00	\$103.86	\$3,024,750.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 390144	Total No. of Proj.		8	Total Amount	\$3,024,750.00
390145	REPLACE ASPHALT CONCRETE SURFACING	M3	2	2	980.00	\$234.08	\$229,400.00
		M3	4	2	2,540.00	\$293.50	\$745,500.00
		M3	6	1	5,420.00	\$163.00	\$883,460.00
		M3	10	1	200.00	\$570.00	\$114,000.00
Unit Sub Total		M3	6		9,140.00	\$215.79	\$1,972,360.00
		Item Code 390145	Total No. of Proj.		6	Total Amount	\$1,972,360.00
390146	ASPHALT CONCRETE (TYPE A, 12.5-MM MAXIMUM GRADING)	TONN	1	1	1,120.00	\$141.00	\$157,920.00
		TONN	2	1	480.00	\$200.00	\$96,000.00
		TONN	8	2	1,270.00	\$118.46	\$150,440.00
		Unit Sub Total		TONN	4		2,870.00
		Item Code 390146	Total No. of Proj.		4	Total Amount	\$404,360.00
390148	ASPHALT CONCRETE (TYPE B, 12.5-MM MAXIMUM GRADING)	TONN	9	1	180.00	\$300.00	\$54,000.00
		Unit Sub Total		TONN	1		180.00
		Item Code 390148	Total No. of Proj.		1	Total Amount	\$54,000.00
390152	ASPHALT CONCRETE	TONN	4	1	27,900.00	\$65.00	\$1,813,500.00
		TONN	5	1	69,000.00	\$90.00	\$6,210,000.00
		TONN	6	1	38,100.00	\$65.00	\$2,476,500.00
		Unit Sub Total		TONN	3		135,000.00
		Item Code 390152	Total No. of Proj.		3	Total Amount	\$10,500,000.00
390153	ASPHALT CONCRETE (TYPE A)	TONN	1	1	3,060.00	\$108.00	\$330,480.00
		TONN	2	2	54,200.00	\$93.83	\$5,085,400.00
		TONN	3	2	251,500.00	\$78.24	\$19,678,100.00
		TONN	4	3	90,290.00	\$92.86	\$8,384,050.00
		TONN	5	1	32,000.00	\$85.00	\$2,720,000.00
		TONN	6	1	205,000.00	\$68.00	\$13,940,000.00
		TONN	9	1	9,500.00	\$85.00	\$807,500.00
		TONN	10	1	4,850.00	\$75.00	\$363,750.00
		TONN	12	1	29,900.00	\$90.00	\$2,691,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	TONN	13	680,300.00	\$79.38	\$54,000,280.00
	Item Code 390153	Total No. of Proj.		13	Total Amount		\$54,000,280.00
390154	ASPHALT CONCRETE (TYPE B)	TONN	10	1	194,000.00	\$69.00	\$13,386,000.00
		TONN	12	1	37,400.00	\$99.00	\$3,702,600.00
		Unit Sub Total	TONN	2	231,400.00	\$73.85	\$17,088,600.00
	Item Code 390154	Total No. of Proj.		2	Total Amount		\$17,088,600.00
390155	ASPHALT CONCRETE (TYPE A)	TONN	2	2	12,390.00	\$113.52	\$1,406,520.00
		TONN	3	1	1,360.00	\$80.00	\$108,800.00
		TONN	4	7	108,441.00	\$87.99	\$9,542,085.00
		TONN	5	3	2,860.00	\$156.14	\$446,570.00
		TONN	6	4	11,338.00	\$85.89	\$973,770.00
		TONN	8	2	16,990.00	\$83.57	\$1,419,800.00
		TONN	10	1	620.00	\$170.00	\$105,400.00
		TONN	11	2	11,180.00	\$119.11	\$1,331,700.00
		TONN	12	5	31,977.00	\$99.74	\$3,189,480.00
		Unit Sub Total	TONN	27	197,156.00	\$93.96	\$18,524,125.00
	Item Code 390155	Total No. of Proj.		27	Total Amount		\$18,524,125.00
390160	ASPHALT CONCRETE (TYPE B)	TONN	7	4	5,543.00	\$125.49	\$695,590.00
		TONN	10	2	2,670.00	\$85.43	\$228,090.00
		Unit Sub Total	TONN	6	8,213.00	\$112.47	\$923,680.00
	Item Code 390160	Total No. of Proj.		6	Total Amount		\$923,680.00
390165	ASPHALT CONCRETE (OPEN GRADED)	TONN	3	2	29,060.00	\$55.28	\$1,606,400.00
		TONN	4	3	19,880.00	\$87.68	\$1,743,120.00
		TONN	5	3	14,970.00	\$107.34	\$1,606,880.00
		Unit Sub Total	TONN	8	63,910.00	\$77.55	\$4,956,400.00
	Item Code 390165	Total No. of Proj.		8	Total Amount		\$4,956,400.00
390171	ASPHALT CONCRETE BASE (TYPE A)	M3	12	1	1,190.00	\$341.00	\$405,790.00
		Unit Sub Total	M3	1	1,190.00	\$341.00	\$405,790.00
390171	ASPHALT CONCRETE BASE (TYPE A)	TONN	12	1	15,200.00	\$91.00	\$1,383,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	TONN	1	15,200.00	\$91.00	\$1,383,200.00
		Item Code 390171	Total No. of Proj.	2		Total Amount	\$1,788,990.00
390175	ASPHALT CONCRETE (LEVELING)	TONN	2	1	790.00	\$175.00	\$138,250.00
		TONN	4	3	8,030.00	\$93.78	\$753,040.00
		Unit Sub Total	TONN	4	8,820.00	\$101.05	\$891,290.00
		Item Code 390175	Total No. of Proj.	4		Total Amount	\$891,290.00
390189	ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM GRADING)	TONN	12	1	11,400.00	\$103.00	\$1,174,200.00
		Unit Sub Total	TONN	1	11,400.00	\$103.00	\$1,174,200.00
		Item Code 390189	Total No. of Proj.	1		Total Amount	\$1,174,200.00
390206	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	4	2	49,000.00	\$93.13	\$4,563,300.00
		TONN	6	2	33,700.00	\$90.77	\$3,058,800.00
		TONN	7	1	60.00	\$200.00	\$12,000.00
		TONN	10	1	32,000.00	\$107.00	\$3,424,000.00
		TONN	12	1	730.00	\$140.00	\$102,200.00
		Unit Sub Total	TONN	7	115,490.00	\$96.63	\$11,160,300.00
		Item Code 390206	Total No. of Proj.	7		Total Amount	\$11,160,300.00
390207	RUBBERIZED ASPHALT CONCRETE (TYPE O)	TONN	4	1	9,930.00	\$100.00	\$993,000.00
		TONN	8	1	8,920.00	\$111.42	\$993,866.40
		Unit Sub Total	TONN	2	18,850.00	\$105.40	\$1,986,866.40
		Item Code 390207	Total No. of Proj.	2		Total Amount	\$1,986,866.40
391003	PAVING ASPHALT (PAINT BINDER)	TONN	4	1	1.50	\$2,000.00	\$3,000.00
		TONN	8	1	1.00	\$440.00	\$440.00
		TONN	12	2	39.00	\$492.31	\$19,200.00
		Unit Sub Total	TONN	4	41.50	\$545.54	\$22,640.00
		Item Code 391003	Total No. of Proj.	4		Total Amount	\$22,640.00
391005	PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	TONN	1	5	10.60	\$823.79	\$8,732.20
		TONN	2	1	0.40	\$12,500.00	\$5,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
391005	PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	TONN	3	4	43.60	\$251.10	\$10,948.00
		TONN	4	1	8.00	\$500.00	\$4,000.00
		TONN	6	1	69.00	\$20.00	\$1,380.00
		TONN	7	1	220.00	\$400.00	\$88,000.00
		TONN	10	1	310.00	\$100.00	\$31,000.00
		TONN	12	2	28.00	\$787.14	\$22,040.00
	Unit Sub Total		TONN		16	689.60	\$248.12
Item Code 391005		Total No. of Proj.		16	Total Amount		\$171,100.20
391031	PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	TONN	2	1	18.00	\$500.00	\$9,000.00
		TONN	3	2	236.00	\$141.12	\$33,304.00
		TONN	4	2	76.00	\$14.54	\$1,105.00
	Unit Sub Total		TONN		5	330.00	\$131.54
Item Code 391031		Total No. of Proj.		5	Total Amount		\$43,409.00
393001	PAVEMENT REINFORCING FABRIC	M2	1	6	12,496.00	\$8.81	\$110,037.00
		M2	2	4	16,382.00	\$3.19	\$52,220.00
		M2	3	7	228,660.00	\$1.49	\$341,664.00
		M2	4	5	113,360.00	\$1.80	\$203,500.00
		M2	6	1	59,200.00	\$0.60	\$35,520.00
		M2	7	1	183,000.00	\$0.90	\$164,700.00
		M2	9	1	1,500.00	\$0.50	\$750.00
		M2	10	1	265,000.00	\$1.20	\$318,000.00
	M2	12	3	16,730.00	\$1.55	\$25,859.00	
Unit Sub Total		M2		29	896,328.00	\$1.40	\$1,252,250.00
Item Code 393001		Total No. of Proj.		29	Total Amount		\$1,252,250.00
394001	PLACE ASPHALT CONCRETE DIKE	M	2	2	890.00	\$14.19	\$12,630.00
		M	4	1	110.00	\$85.00	\$9,350.00
		M	5	1	1,420.00	\$5.00	\$7,100.00
		M	7	1	110.00	\$30.00	\$3,300.00
		M	11	9	36,029.00	\$5.41	\$194,899.57
Unit Sub Total		M		14	38,559.00	\$5.89	\$227,279.57

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 394001		Total No. of Proj.		14	Total Amount		\$227,279.57
394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	M2	1	9	18,462.00	\$20.05	\$370,085.00
		M2	2	22	5,618.00	\$42.31	\$237,703.82
		M2	3	16	10,689.20	\$65.60	\$701,163.00
		M2	4	18	5,332.00	\$44.58	\$237,709.00
		M2	5	15	3,114.50	\$37.43	\$116,582.00
		M2	6	15	1,700.50	\$76.36	\$129,857.00
		M2	7	10	2,060.80	\$34.94	\$72,005.00
		M2	8	9	10,825.00	\$14.96	\$161,955.00
		M2	9	1	15.00	\$250.00	\$3,750.00
		M2	10	6	1,511.00	\$75.22	\$113,660.00
		M2	11	6	1,538.00	\$33.49	\$51,512.00
		M2	12	1	5,460.00	\$20.00	\$109,200.00
Unit Sub Total		M2		128	66,326.00	\$34.76	\$2,305,181.82
Item Code 394002		Total No. of Proj.		128	Total Amount		\$2,305,181.82
394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	LF	2	1	350.00	\$15.00	\$5,250.00
Unit Sub Total		LF		1	350.00	\$15.00	\$5,250.00
394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	M	1	3	4,839.00	\$3.09	\$14,959.50
		M	2	8	2,231.00	\$16.47	\$36,735.60
		M	3	4	350.00	\$13.15	\$4,601.75
		M	4	9	5,620.00	\$8.15	\$45,830.00
		M	5	7	4,267.00	\$6.99	\$29,821.50
		M	6	8	11,108.00	\$4.11	\$45,687.00
		M	7	6	3,463.00	\$16.14	\$55,885.00
		M	8	1	4,830.00	\$4.00	\$19,320.00
		M	9	1	280.00	\$55.00	\$15,400.00
		M	10	3	1,230.00	\$11.95	\$14,701.50
		M	11	1	530.00	\$9.00	\$4,770.00
		M	12	3	1,480.00	\$15.24	\$22,550.00
Unit Sub Total		M		54	40,228.00	\$7.71	\$310,261.85
Item Code 394040		Total No. of Proj.		55	Total Amount		\$315,511.85
394042	PLACE ASPHALT CONCRETE DIKE (TYPE B)	M	7	2	196.00	\$88.77	\$17,399.80

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	2	196.00	\$88.77	\$17,399.80
	Item Code 394042	Total No. of Proj.		2	Total Amount		\$17,399.80
394044	PLACE ASPHALT CONCRETE DIKE (TYPE C)	M	1	5	327.00	\$6.49	\$2,122.00
		M	2	2	390.00	\$3.15	\$1,230.00
		M	3	7	796.00	\$7.93	\$6,312.55
		M	4	14	2,036.00	\$14.43	\$29,377.25
		M	5	4	504.00	\$8.87	\$4,470.00
		M	6	6	818.00	\$6.11	\$4,999.00
		M	7	4	630.00	\$23.90	\$15,060.00
		M	8	4	408.00	\$8.46	\$3,452.00
		M	10	5	789.00	\$5.24	\$4,133.00
		M	12	8	1,356.00	\$13.27	\$17,989.00
	Unit Sub Total	M	59	8,054.00	\$11.07	\$89,144.80	
	Item Code 394044	Total No. of Proj.		59	Total Amount		\$89,144.80
394046	PLACE ASPHALT CONCRETE DIKE (TYPE D)	M	1	3	1,100.00	\$6.27	\$6,900.00
		M	2	3	1,002.00	\$11.74	\$11,760.00
		M	4	6	3,796.00	\$10.50	\$39,870.00
		M	6	1	4,300.00	\$6.00	\$25,800.00
		M	7	2	180.00	\$16.56	\$2,980.00
		M	8	2	1,277.00	\$6.68	\$8,525.00
		M	11	2	312.00	\$40.39	\$12,601.00
		M	12	4	1,150.00	\$20.56	\$23,640.00
	Unit Sub Total	M	23	13,117.00	\$10.07	\$132,076.00	
	Item Code 394046	Total No. of Proj.		23	Total Amount		\$132,076.00
394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	M	1	7	11,924.00	\$5.50	\$65,627.00
		M	2	4	22,595.00	\$3.83	\$86,529.00
		M	3	15	11,829.00	\$5.74	\$67,885.00
		M	4	20	55,175.00	\$6.20	\$342,200.00
		M	5	8	3,858.00	\$7.57	\$29,197.00
		M	6	10	33,105.00	\$5.45	\$180,280.00
		M	7	1	60.00	\$27.00	\$1,620.00
		M	8	8	8,147.00	\$4.60	\$37,507.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	M	9	1	70.00	\$55.00	\$3,850.00
		M	10	5	20,908.00	\$4.68	\$97,866.50
		M	12	5	3,770.00	\$8.78	\$33,102.00
	Unit Sub Total	M		84	171,441.00	\$5.52	\$945,663.50
Item Code 394048		Total No. of Proj.		84	Total Amount		\$945,663.50
394049	PLACE ASPHALT CONCRETE DIKE (TYPE F)	M	1	5	454.00	\$19.33	\$8,774.00
		M	2	7	1,464.00	\$25.08	\$36,709.80
		M	3	12	3,982.00	\$9.23	\$36,740.50
		M	4	17	4,034.00	\$11.57	\$46,682.50
		M	5	9	2,554.00	\$10.01	\$25,569.00
		M	6	6	2,039.00	\$3.44	\$7,007.00
		M	7	7	3,018.00	\$7.72	\$23,287.00
		M	8	8	6,209.00	\$5.71	\$35,447.00
		M	10	5	1,136.00	\$7.59	\$8,618.00
		M	12	11	2,664.00	\$12.18	\$32,452.50
	Unit Sub Total	M		87	27,554.00	\$9.48	\$261,287.30
Item Code 394049		Total No. of Proj.		87	Total Amount		\$261,287.30
394050	RUMBLE STRIP	M	9	1	7,920.00	\$7.00	\$55,440.00
		Unit Sub Total	M		1	7,920.00	\$7.00
Item Code 394050		Total No. of Proj.		1	Total Amount		\$55,440.00
394052	SHOULDER RUMBLE STRIP (AC, ROLLED-IN INDENTATIONS)	M	4	1	460.00	\$1.00	\$460.00
		M	10	1	1,940.00	\$1.15	\$2,231.00
	Unit Sub Total	M		2	2,400.00	\$1.12	\$2,691.00
394052	SHOULDER RUMBLE STRIP (AC, ROLLED-IN INDENTATIONS)	STA	6	2	430.00	\$95.30	\$40,980.00
		STA	10	2	72.00	\$187.50	\$13,500.00
	Unit Sub Total	STA		4	502.00	\$108.53	\$54,480.00
Item Code 394052		Total No. of Proj.		6	Total Amount		\$57,171.00
394054	SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	LF	2	1	350.00	\$6.00	\$2,100.00
		Unit Sub Total	LF		1	350.00	\$6.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
394054	SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	M	2	1	9,950.00	\$2.00	\$19,900.00
		M	3	2	51,400.00	\$1.23	\$63,330.00
		M	4	2	11,510.00	\$1.63	\$18,735.00
		M	6	1	26,300.00	\$1.00	\$26,300.00
		M	8	2	11,350.00	\$2.35	\$26,700.00
		M	10	2	62,140.00	\$0.77	\$48,140.00
	Unit Sub Total	M		10	172,650.00	\$1.18	\$203,105.00
394054	SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	STA	1	1	470.00	\$165.00	\$77,550.00
		STA	2	5	967.00	\$113.39	\$109,645.00
		STA	3	2	304.00	\$134.87	\$41,000.00
		STA	4	3	640.00	\$73.36	\$46,950.00
		STA	5	1	80.00	\$104.60	\$8,368.00
		STA	6	3	683.00	\$92.39	\$63,105.00
		STA	8	1	65.00	\$170.00	\$11,050.00
		STA	9	3	954.00	\$139.13	\$132,732.00
	STA	10	1	51.00	\$100.00	\$5,100.00	
Unit Sub Total	STA		20	4,214.00	\$117.58	\$495,500.00	
Item Code 394054		Total No. of Proj.		31	Total Amount		\$700,705.00
395001	LIQUID ASPHALT, SC-70 (PRIME COAT)	TONN	4	1	2.00	\$600.00	\$1,200.00
		Unit Sub Total	TONN		1	2.00	\$600.00
Item Code 395001		Total No. of Proj.		1	Total Amount		\$1,200.00
395501	LIQUID ASPHALT, MC-70 (PRIME COAT)	TONN	8	1	47.00	\$385.00	\$18,095.00
		Unit Sub Total	TONN		1	47.00	\$385.00
Item Code 395501		Total No. of Proj.		1	Total Amount		\$18,095.00
397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	1	3	142.00	\$192.06	\$27,272.00
		TONN	3	5	171.00	\$598.69	\$102,376.00
		TONN	4	20	1,547.10	\$595.51	\$921,320.00
		TONN	5	22	1,290.90	\$654.63	\$845,059.50
		TONN	6	22	1,361.00	\$202.21	\$275,211.00
		TONN	8	15	1,157.00	\$537.14	\$621,475.80
		TONN	9	1	75.00	\$1.00	\$75.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	10	17	1,295.70	\$450.61	\$583,853.17
		TONN	11	11	209.30	\$1,320.51	\$276,383.00
		TONN	12	8	314.00	\$743.73	\$233,530.00
	Unit Sub Total	TONN		124	7,563.00	\$513.89	\$3,886,555.47
Item Code 397001		Total No. of Proj.		124	Total Amount		\$3,886,555.47
401000	CONCRETE PAVEMENT	M3	2	1	560.00	\$875.00	\$490,000.00
		M3	4	4	18,076.00	\$375.23	\$6,782,600.00
		M3	6	2	41,580.00	\$225.48	\$9,375,400.00
		M3	7	4	39,090.00	\$192.63	\$7,529,750.00
		M3	8	4	51,500.00	\$212.40	\$10,938,800.00
		M3	11	2	10,110.00	\$380.09	\$3,842,720.00
	M3	12	1	49,800.00	\$228.00	\$11,354,400.00	
Unit Sub Total	M3		18	210,716.00	\$238.77	\$50,313,670.00	
Item Code 401000		Total No. of Proj.		18	Total Amount		\$50,313,670.00
401066	CONCRETE PAVEMENT (RAMP TERMINI)	M3	7	1	160.00	\$350.00	\$56,000.00
		M3	12	1	820.00	\$230.00	\$188,600.00
	Unit Sub Total	M3		2	980.00	\$249.59	\$244,600.00
Item Code 401066		Total No. of Proj.		2	Total Amount		\$244,600.00
401080	SHOULDER RUMBLE STRIP (PCC, ROLLED-IN INDENTATIONS)	STA	6	1	180.00	\$113.00	\$20,340.00
		Unit Sub Total	STA		1	180.00	\$113.00
Item Code 401080		Total No. of Proj.		1	Total Amount		\$20,340.00
401082	SHOULDER RUMBLE STRIP (PCC, GROUND-IN INDENTATIONS)	M	8	1	14,700.00	\$4.50	\$66,150.00
		Unit Sub Total	M		1	14,700.00	\$4.50
Item Code 401082		Total No. of Proj.		1	Total Amount		\$66,150.00
401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	3	2	3,440.00	\$675.65	\$2,324,250.00
		Unit Sub Total	CY		2	3,440.00	\$675.65
401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	M3	2	1	340.00	\$925.00	\$314,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	M3	3	3	850.00	\$1,256.12	\$1,067,700.00
		M3	4	12	8,841.00	\$1,045.17	\$9,240,381.40
		M3	5	2	465.00	\$1,261.29	\$586,500.00
		M3	6	2	456.00	\$1,253.68	\$571,680.00
		M3	7	2	580.00	\$884.14	\$512,800.00
		M3	8	1	7,640.00	\$700.00	\$5,348,000.00
		M3	10	2	4,080.00	\$889.95	\$3,631,000.00
		M3	11	1	58.00	\$1,800.00	\$104,400.00
		M3	12	3	5,305.00	\$825.37	\$4,378,600.00
Unit Sub Total		M3		29	28,615.00	\$900.07	\$25,755,561.40
Item Code 401108		Total No. of Proj.		31	Total Amount		\$28,079,811.40
404092	SEAL PAVEMENT JOINT	LF	3	1	7,200.00	\$16.00	\$115,200.00
		Unit Sub Total		LF		1	7,200.00
404092	SEAL PAVEMENT JOINT	M	2	1	2,880.00	\$35.00	\$100,800.00
		M	4	4	20,140.00	\$10.00	\$201,405.00
		M	6	1	460.00	\$10.00	\$4,600.00
		M	7	4	59,150.00	\$12.42	\$734,860.00
		M	8	5	98,910.00	\$3.15	\$311,375.00
		M	11	3	43,200.00	\$4.54	\$196,100.00
		M	12	2	81,240.00	\$11.06	\$898,740.00
Unit Sub Total		M		20	305,980.00	\$8.00	\$2,447,880.00
Item Code 404092		Total No. of Proj.		21	Total Amount		\$2,563,080.00
404094	SEAL LONGITUDINAL ISOLATION JOINT	M	2	1	400.00	\$55.00	\$22,000.00
		M	4	2	5,670.00	\$6.58	\$37,285.00
		M	7	3	23,670.00	\$20.11	\$475,980.00
		M	8	3	5,340.00	\$11.63	\$62,100.00
		M	11	2	9,700.00	\$20.48	\$198,652.00
		M	12	1	13,400.00	\$6.00	\$80,400.00
Unit Sub Total		M		12	58,180.00	\$15.06	\$876,417.00
Item Code 404094		Total No. of Proj.		12	Total Amount		\$876,417.00
405030	PORTLAND CEMENT CONCRETE BASE	M3	12	1	130.00	\$452.66	\$58,845.80

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M3	1	130.00	\$452.66	\$58,845.80
	Item Code 405030	Total No. of Proj.		1		Total Amount	\$58,845.80
406003	TIE BAR (DRILL AND BOND)	EA	3	1	580.00	\$45.00	\$26,100.00
		EA	7	1	360.00	\$50.00	\$18,000.00
		EA	11	1	230.00	\$20.00	\$4,600.00
		EA	12	2	276.00	\$22.61	\$6,240.00
		Unit Sub Total	EA	5	1,446.00	\$37.99	\$54,940.00
	Item Code 406003	Total No. of Proj.		5		Total Amount	\$54,940.00
413111	REPAIR SPALLED JOINTS	M2	3	1	200.00	\$825.00	\$165,000.00
		M2	4	1	41.00	\$250.00	\$10,250.00
		M2	8	1	15.00	\$225.00	\$3,375.00
		M2	11	1	4.00	\$2,400.00	\$9,600.00
		Unit Sub Total	M2	4	260.00	\$723.94	\$188,225.00
	Item Code 413111	Total No. of Proj.		4		Total Amount	\$188,225.00
413115	SEAL JOINT (EXISTING CONCRETE PAVEMENT)	M	6	1	300,000.00	\$1.85	\$555,000.00
		M	11	1	1,680.00	\$12.00	\$20,160.00
		Unit Sub Total	M	2	301,680.00	\$1.91	\$575,160.00
	Item Code 413115	Total No. of Proj.		2		Total Amount	\$575,160.00
414091	SEAL LONGITUDINAL JOINT	M	4	1	2,270.00	\$5.00	\$11,350.00
		M	6	1	33,800.00	\$3.10	\$104,780.00
		Unit Sub Total	M	2	36,070.00	\$3.22	\$116,130.00
	Item Code 414091	Total No. of Proj.		2		Total Amount	\$116,130.00
414101	SEAL TRANSVERSE JOINT	M	6	1	34,500.00	\$3.10	\$106,950.00
		Unit Sub Total	M	1	34,500.00	\$3.10	\$106,950.00
	Item Code 414101	Total No. of Proj.		1		Total Amount	\$106,950.00
415101	CRACK EXISTING CONCRETE PAVEMENT	M2	2	1	9,810.00	\$0.60	\$5,886.00
		M2	4	3	72,200.00	\$12.29	\$887,650.00
		M2	10	1	224,000.00	\$0.90	\$201,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M2	5	306,010.00	\$3.58	\$1,095,136.00
	Item Code 415101	Total No. of Proj.		5		Total Amount	\$1,095,136.00
416101	PAVEMENT TRANSITION TAPER	M2	10	1	3,030.00	\$12.00	\$36,360.00
		Unit Sub Total	M2	1	3,030.00	\$12.00	\$36,360.00
	Item Code 416101	Total No. of Proj.		1		Total Amount	\$36,360.00
420102	GROOVE EXISTING CONCRETE PAVEMENT	M2	11	1	4,660.00	\$3.50	\$16,310.00
		Unit Sub Total	M2	1	4,660.00	\$3.50	\$16,310.00
	Item Code 420102	Total No. of Proj.		1		Total Amount	\$16,310.00
420201	GRIND EXISTING CONCRETE PAVEMENT	M2	3	4	10,240.00	\$25.78	\$264,036.00
		M2	4	6	638,460.00	\$8.34	\$5,322,150.00
		M2	6	1	5,760.00	\$7.00	\$40,320.00
		M2	7	1	700.00	\$15.00	\$10,500.00
		M2	8	4	209,600.00	\$6.15	\$1,288,700.00
		M2	10	1	18,600.00	\$10.20	\$189,720.00
		M2	11	2	19,660.00	\$7.30	\$143,590.00
		M2	12	5	431,170.00	\$7.96	\$3,430,155.00
		Unit Sub Total	M2	24	1,334,190.00	\$8.01	\$10,689,171.00
420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	3	2	15,440.00	\$12.16	\$187,800.00
		Unit Sub Total	SQYD	2	15,440.00	\$12.16	\$187,800.00
	Item Code 420201	Total No. of Proj.		26		Total Amount	\$10,876,971.00
490505	FURNISH STEEL PILING (HP 250 X 62)	M	4	1	66.00	\$60.00	\$3,960.00
		M	5	1	698.00	\$60.00	\$41,880.00
		Unit Sub Total	M	2	764.00	\$60.00	\$45,840.00
	Item Code 490505	Total No. of Proj.		2		Total Amount	\$45,840.00
490506	DRIVE STEEL PILE (HP 250 X 62)	EA	4	1	8.00	\$2,250.00	\$18,000.00
		EA	5	1	57.00	\$1,350.00	\$76,950.00
		Unit Sub Total	EA	2	65.00	\$1,460.77	\$94,950.00
	Item Code 490506	Total No. of Proj.		2		Total Amount	\$94,950.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
490511	FURNISH STEEL PILING (HP 250 X 85)	M	2	1	772.00	\$10.00	\$7,720.00
		M	4	1	863.00	\$80.00	\$69,040.00
		M	5	2	4,649.00	\$140.17	\$651,630.00
		M	6	1	1,486.00	\$120.00	\$178,320.00
		Unit Sub Total		M	5	7,770.00	\$116.69
Item Code 490511		Total No. of Proj.		5	Total Amount		\$906,710.00
490512	DRIVE STEEL PILE (HP 250 X 85)	EA	2	1	55.00	\$2,500.00	\$137,500.00
		EA	4	1	39.00	\$1,800.00	\$70,200.00
		EA	5	2	302.00	\$1,604.64	\$484,600.00
		EA	6	1	59.00	\$2,100.00	\$123,900.00
		Unit Sub Total		EA	5	455.00	\$1,793.85
Item Code 490512		Total No. of Proj.		5	Total Amount		\$816,200.00
490557	FURNISH STEEL PILING (HP 310 X 79)	M	5	1	5,636.00	\$73.00	\$411,428.00
		Unit Sub Total		M	1	5,636.00	\$73.00
Item Code 490557		Total No. of Proj.		1	Total Amount		\$411,428.00
490558	DRIVE STEEL PILE (HP 310 X 79)	EA	5	1	459.00	\$1,100.00	\$504,900.00
		Unit Sub Total		EA	1	459.00	\$1,100.00
Item Code 490558		Total No. of Proj.		1	Total Amount		\$504,900.00
490562	FURNISH STEEL PILING (HP 310 X 125)	M	3	1	1,128.00	\$90.00	\$101,520.00
		Unit Sub Total		M	1	1,128.00	\$90.00
Item Code 490562		Total No. of Proj.		1	Total Amount		\$101,520.00
490563	DRIVE STEEL PILE (HP 310 X 125)	EA	3	1	162.00	\$1,420.00	\$230,040.00
		Unit Sub Total		EA	1	162.00	\$1,420.00
Item Code 490563		Total No. of Proj.		1	Total Amount		\$230,040.00
490566	FURNISH STEEL PILING (HP 360 X 132)	M	6	1	751.00	\$175.00	\$131,425.00
		M	12	1	4,340.00	\$132.00	\$572,880.00
		Unit Sub Total		M	2	5,091.00	\$138.34

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 490566	Total No. of Proj.		2	Total Amount	\$704,305.00
490567	DRIVE STEEL PILE (HP 360 X 132)	EA	6	1	42.00	\$1,200.00	\$50,400.00
		EA	12	1	284.00	\$1,230.00	\$349,320.00
		Unit Sub Total	EA	2	326.00	\$1,226.13	\$399,720.00
		Item Code 490567	Total No. of Proj.		2	Total Amount	\$399,720.00
490570	FURNISH STEEL PILING (HP 360 X 174)	M	1	1	11.00	\$590.91	\$6,500.01
		M	2	2	1,988.00	\$51.00	\$101,380.00
		M	12	1	466.00	\$130.00	\$60,580.00
		Unit Sub Total	M	4	2,465.00	\$68.34	\$168,460.01
		Item Code 490570	Total No. of Proj.		4	Total Amount	\$168,460.01
490571	DRIVE STEEL PILE (HP 360 X 174)	EA	1	1	2.00	\$900.00	\$1,800.00
		EA	2	2	136.00	\$3,179.41	\$432,400.00
		Unit Sub Total	EA	3	138.00	\$3,146.38	\$434,200.00
		Item Code 490571	Total No. of Proj.		3	Total Amount	\$434,200.00
490580	FURNISH STEEL PIPE PILING (360 MM)	M	4	1	2,397.00	\$120.00	\$287,640.00
		Unit Sub Total	M	1	2,397.00	\$120.00	\$287,640.00
		Item Code 490580	Total No. of Proj.		1	Total Amount	\$287,640.00
490581	DRIVE STEEL PIPE PILE (360 MM)	EA	4	1	173.00	\$1,400.00	\$242,200.00
		Unit Sub Total	EA	1	173.00	\$1,400.00	\$242,200.00
		Item Code 490581	Total No. of Proj.		1	Total Amount	\$242,200.00
490582	FURNISH STEEL PIPE PILING (406 MM)	M	4	1	11,095.00	\$158.00	\$1,753,010.00
		Unit Sub Total	M	1	11,095.00	\$158.00	\$1,753,010.00
		Item Code 490582	Total No. of Proj.		1	Total Amount	\$1,753,010.00
490583	DRIVE STEEL PIPE PILE (406 MM)	EA	4	1	527.00	\$1,300.00	\$685,100.00
		Unit Sub Total	EA	1	527.00	\$1,300.00	\$685,100.00
		Item Code 490583	Total No. of Proj.		1	Total Amount	\$685,100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
490584	FURNISH STEEL PIPE PILING (610 MM)	M	2	1	2,718.00	\$300.00	\$815,400.00
		M	10	1	2,195.00	\$410.00	\$899,950.00
	Unit Sub Total	M		2	4,913.00	\$349.15	\$1,715,350.00
	Item Code 490584	Total No. of Proj.		2		Total Amount	\$1,715,350.00
	490585	DRIVE STEEL PIPE PILE (610 MM)	EA	2	1	84.00	\$4,000.00
EA			10	1	123.00	\$3,000.00	\$369,000.00
Unit Sub Total		EA		2	207.00	\$3,405.80	\$705,000.00
Item Code 490585		Total No. of Proj.		2		Total Amount	\$705,000.00
490651		600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (GUARD RAILING)	M	2	1	34.00	\$1,037.00
	Unit Sub Total		M		1	34.00	\$1,037.00
	Item Code 490651	Total No. of Proj.		1		Total Amount	\$35,258.00
490655	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	1	1	1,435.00	\$500.00	\$717,500.00
		M	3	1	693.00	\$450.00	\$311,850.00
		M	5	1	2,000.00	\$150.00	\$300,000.00
		M	6	2	2,441.00	\$201.66	\$492,250.00
		M	7	1	720.00	\$130.00	\$93,600.00
		M	8	2	444.00	\$466.89	\$207,300.00
		M	10	1	50.00	\$135.00	\$6,750.00
		M	12	2	3,082.00	\$181.59	\$559,650.00
	Unit Sub Total	M		11	10,865.00	\$247.48	\$2,688,900.00
Item Code 490655	Total No. of Proj.		11		Total Amount	\$2,688,900.00	
490656	450 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	4	2	2,227.00	\$312.94	\$696,915.00
		M	7	1	540.00	\$160.00	\$86,400.00
		M	12	1	710.00	\$230.00	\$163,300.00
	Unit Sub Total	M		4	3,477.00	\$272.25	\$946,615.00
Item Code 490656	Total No. of Proj.		4		Total Amount	\$946,615.00	
490657	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	1	1	485.00	\$1,850.00	\$897,250.00
		M	3	3	2,572.00	\$551.50	\$1,418,460.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
490657	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	4	3	799.00	\$786.26	\$628,220.00	
		M	6	1	543.00	\$642.00	\$348,606.00	
		M	7	2	1,087.00	\$339.01	\$368,500.00	
		M	8	2	65.00	\$807.31	\$52,475.00	
		M	11	1	278.00	\$900.00	\$250,200.00	
		M	12	3	717.00	\$493.19	\$353,620.00	
	Unit Sub Total		M		16	6,546.00	\$659.54	\$4,317,331.00
Item Code 490657		Total No. of Proj.		16	Total Amount		\$4,317,331.00	
490658	750 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	1	1	1,427.00	\$1,750.00	\$2,497,250.00	
		M	5	1	613.00	\$450.00	\$275,850.00	
	Unit Sub Total		M		2	2,040.00	\$1,359.36	\$2,773,100.00
Item Code 490658		Total No. of Proj.		2	Total Amount		\$2,773,100.00	
490659	1.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	105.00	\$1,350.00	\$141,750.00	
		Unit Sub Total		M		1	105.00	\$1,350.00
	Item Code 490659		Total No. of Proj.		1	Total Amount		\$141,750.00
490661	1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	12.00	\$4,500.00	\$54,000.00	
		Unit Sub Total		M		1	12.00	\$4,500.00
	Item Code 490661		Total No. of Proj.		1	Total Amount		\$54,000.00
490663	1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	1	1	690.00	\$4,000.00	\$2,760,000.00	
		M	3	1	17.00	\$2,100.00	\$35,700.00	
		M	4	1	458.00	\$2,500.00	\$1,145,000.00	
		M	12	1	7.00	\$5,000.00	\$35,000.00	
	Unit Sub Total		M		4	1,172.00	\$3,392.24	\$3,975,700.00
Item Code 490663		Total No. of Proj.		4	Total Amount		\$3,975,700.00	
490665	1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	328.00	\$2,000.00	\$656,000.00	
		M	4	3	606.00	\$3,768.81	\$2,283,900.00	
		M	8	1	26.00	\$5,000.00	\$130,000.00	
	Unit Sub Total		M		5	960.00	\$3,197.81	\$3,069,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 490665		Total No. of Proj.		5	Total Amount		\$3,069,900.00
490667	2.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	4	1	128.00	\$4,900.00	\$627,200.00
Unit Sub Total		M		1	128.00	\$4,900.00	\$627,200.00
Item Code 490667		Total No. of Proj.		1	Total Amount		\$627,200.00
490669	2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	160.00	\$3,700.00	\$592,000.00
		M	11	1	117.00	\$3,400.00	\$397,800.00
Unit Sub Total		M		2	277.00	\$3,573.29	\$989,800.00
Item Code 490669		Total No. of Proj.		2	Total Amount		\$989,800.00
490671	2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	168.00	\$3,050.00	\$512,400.00
Unit Sub Total		M		1	168.00	\$3,050.00	\$512,400.00
Item Code 490671		Total No. of Proj.		1	Total Amount		\$512,400.00
490676	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	M	1	1	448.00	\$2,225.00	\$996,800.00
		M	3	1	60.00	\$3,400.00	\$204,000.00
Unit Sub Total		M		2	508.00	\$2,363.78	\$1,200,800.00
Item Code 490676		Total No. of Proj.		2	Total Amount		\$1,200,800.00
490677	1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	M	3	1	87.00	\$4,300.00	\$374,100.00
Unit Sub Total		M		1	87.00	\$4,300.00	\$374,100.00
Item Code 490677		Total No. of Proj.		1	Total Amount		\$374,100.00
490700	FURNISH PILING (CLASS 900) (ALTERNATIVE W)	M	4	2	3,165.00	\$165.50	\$523,800.00
		M	6	1	2,919.00	\$160.00	\$467,040.00
Unit Sub Total		M		3	6,084.00	\$162.86	\$990,840.00
Item Code 490700		Total No. of Proj.		3	Total Amount		\$990,840.00
490701	DRIVE PILE (CLASS 900) (ALTERNATIVE W)	EA	4	2	190.00	\$1,880.00	\$357,200.00
		EA	6	1	227.00	\$2,000.00	\$454,000.00
Unit Sub Total		EA		3	417.00	\$1,945.32	\$811,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 490701	Total No. of Proj.		3	Total Amount	\$811,200.00
490753	FURNISH PILING (CLASS 625)	M	4	1	335.00	\$150.00	\$50,250.00
		M	7	1	420.00	\$142.00	\$59,640.00
		M	8	1	622.00	\$105.00	\$65,310.00
		M	10	2	427.00	\$191.31	\$81,690.00
		Unit Sub Total	M	5	1,804.00	\$142.40	\$256,890.00
		Item Code 490753	Total No. of Proj.		5	Total Amount	\$256,890.00
490754	DRIVE PILE (CLASS 625)	EA	4	1	10.00	\$5,000.00	\$50,000.00
		EA	7	1	32.00	\$2,725.00	\$87,200.00
		EA	8	1	78.00	\$1,160.00	\$90,480.00
		EA	10	2	24.00	\$5,833.33	\$140,000.00
		Unit Sub Total	EA	5	144.00	\$2,553.33	\$367,680.00
		Item Code 490754	Total No. of Proj.		5	Total Amount	\$367,680.00
490759	FURNISH PILING (CLASS 400C)	M	4	1	385.00	\$60.00	\$23,100.00
		Unit Sub Total	M	1	385.00	\$60.00	\$23,100.00
		Item Code 490759	Total No. of Proj.		1	Total Amount	\$23,100.00
490760	DRIVE PILE (CLASS 400C)	EA	4	1	24.00	\$1,200.00	\$28,800.00
		Unit Sub Total	EA	1	24.00	\$1,200.00	\$28,800.00
		Item Code 490760	Total No. of Proj.		1	Total Amount	\$28,800.00
490770	FURNISH PILING (CLASS 625) (ALTERNATIVE V)	M	4	1	38.00	\$100.00	\$3,800.00
		Unit Sub Total	M	1	38.00	\$100.00	\$3,800.00
		Item Code 490770	Total No. of Proj.		1	Total Amount	\$3,800.00
490771	DRIVE PILE (CLASS 625) (ALTERNATIVE V)	EA	4	1	3.00	\$1,500.00	\$4,500.00
		Unit Sub Total	EA	1	3.00	\$1,500.00	\$4,500.00
		Item Code 490771	Total No. of Proj.		1	Total Amount	\$4,500.00
490801	STEEL SHEET PILING	M2	3	1	2,610.00	\$325.00	\$848,250.00
		M2	8	1	440.00	\$360.00	\$158,400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M2	2	3,050.00	\$330.05	\$1,006,650.00
	Item Code 490801	Total No. of Proj.		2		Total Amount	\$1,006,650.00
491007	FURNISH PILING (CLASS 400)	M	4	2	1,680.00	\$72.14	\$121,200.00
		Unit Sub Total	M	2	1,680.00	\$72.14	\$121,200.00
	Item Code 491007	Total No. of Proj.		2		Total Amount	\$121,200.00
491008	DRIVE PILE (CLASS 400)	EA	4	2	122.00	\$1,188.52	\$145,000.00
		Unit Sub Total	EA	2	122.00	\$1,188.52	\$145,000.00
	Item Code 491008	Total No. of Proj.		2		Total Amount	\$145,000.00
491009	FURNISH PILING (CLASS 400) (ALTERNATIVE V)	M	4	1	1,512.00	\$50.00	\$75,600.00
		Unit Sub Total	M	1	1,512.00	\$50.00	\$75,600.00
	Item Code 491009	Total No. of Proj.		1		Total Amount	\$75,600.00
491010	DRIVE PILE (CLASS 400) (ALTERNATIVE V)	EA	4	1	77.00	\$1,500.00	\$115,500.00
		Unit Sub Total	EA	1	77.00	\$1,500.00	\$115,500.00
	Item Code 491010	Total No. of Proj.		1		Total Amount	\$115,500.00
491012	FURNISH PILING (CLASS 400) (ALTERNATIVE W)	M	4	1	392.00	\$110.00	\$43,120.00
		Unit Sub Total	M	1	392.00	\$110.00	\$43,120.00
	Item Code 491012	Total No. of Proj.		1		Total Amount	\$43,120.00
491013	DRIVE PILE (CLASS 400) (ALTERNATIVE W)	EA	4	1	32.00	\$1,750.00	\$56,000.00
		Unit Sub Total	EA	1	32.00	\$1,750.00	\$56,000.00
	Item Code 491013	Total No. of Proj.		1		Total Amount	\$56,000.00
498024	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER)	M	5	2	5,939.00	\$143.99	\$855,145.00
		M	7	1	2,300.00	\$160.00	\$368,000.00
		M	8	1	16,200.00	\$135.00	\$2,187,000.00
		M	12	1	69.00	\$150.00	\$10,350.00
		Unit Sub Total	M	5	24,508.00	\$139.57	\$3,420,495.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 498024		Total No. of Proj.		5	Total Amount		\$3,420,495.00
498025	300 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	5	1	55.00	\$115.00	\$6,325.00
Unit Sub Total		M		1	55.00	\$115.00	\$6,325.00
Item Code 498025		Total No. of Proj.		1	Total Amount		\$6,325.00
498026	350 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	5	1	930.00	\$155.00	\$144,150.00
Unit Sub Total		M		1	930.00	\$155.00	\$144,150.00
Item Code 498026		Total No. of Proj.		1	Total Amount		\$144,150.00
498027	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	4	3	7,920.00	\$196.67	\$1,557,600.00
		M	5	1	3,560.00	\$155.00	\$551,800.00
		M	7	1	15,800.00	\$217.00	\$3,428,600.00
		M	10	1	5,360.00	\$120.00	\$643,200.00
		M	11	1	1,700.00	\$335.00	\$569,500.00
		M	12	1	350.00	\$150.00	\$52,500.00
Unit Sub Total		M		8	34,690.00	\$196.11	\$6,803,200.00
Item Code 498027		Total No. of Proj.		8	Total Amount		\$6,803,200.00
498030	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	4	1	14.00	\$185.00	\$2,590.00
Unit Sub Total		M		1	14.00	\$185.00	\$2,590.00
Item Code 498030		Total No. of Proj.		1	Total Amount		\$2,590.00
499022	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (406 MM)	M	12	1	2,755.00	\$310.00	\$854,050.00
Unit Sub Total		M		1	2,755.00	\$310.00	\$854,050.00
Item Code 499022		Total No. of Proj.		1	Total Amount		\$854,050.00
499023	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (406 MM)	EA	12	1	142.00	\$1,100.00	\$156,200.00
Unit Sub Total		EA		1	142.00	\$1,100.00	\$156,200.00
Item Code 499023		Total No. of Proj.		1	Total Amount		\$156,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
499024	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (460 MM)	M	4	1	1,264.00	\$313.00	\$395,632.00	
		M	10	1	570.00	\$400.00	\$228,000.00	
		Unit Sub Total		M	2	1,834.00	\$340.04	\$623,632.00
	Item Code 499024	Total No. of Proj.		2	Total Amount		\$623,632.00	
499025	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (460 MM)	EA	4	1	66.00	\$3,800.00	\$250,800.00	
		EA	10	1	27.00	\$7,000.00	\$189,000.00	
		Unit Sub Total		EA	2	93.00	\$4,729.03	\$439,800.00
	Item Code 499025	Total No. of Proj.		2	Total Amount		\$439,800.00	
499030	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (610 MM)	M	12	1	14,140.00	\$420.00	\$5,938,800.00	
		Unit Sub Total		M	1	14,140.00	\$420.00	\$5,938,800.00
		Item Code 499030	Total No. of Proj.		1	Total Amount		\$5,938,800.00
499031	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (610 MM)	EA	12	1	762.00	\$900.00	\$685,800.00	
		Unit Sub Total		EA	1	762.00	\$900.00	\$685,800.00
		Item Code 499031	Total No. of Proj.		1	Total Amount		\$685,800.00
499036	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (762 MM)	M	1	1	4,410.00	\$755.00	\$3,329,550.00	
		M	4	1	2,119.00	\$450.00	\$953,550.00	
		M	11	1	535.00	\$500.00	\$267,500.00	
	Unit Sub Total		M	3	7,064.00	\$644.20	\$4,550,600.00	
Item Code 499036		Total No. of Proj.		3	Total Amount		\$4,550,600.00	
499037	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (762 MM)	EA	1	1	136.00	\$16,500.00	\$2,244,000.00	
		EA	4	1	114.00	\$5,000.00	\$570,000.00	
		EA	11	1	30.00	\$13,000.00	\$390,000.00	
	Unit Sub Total		EA	3	280.00	\$11,442.86	\$3,204,000.00	
Item Code 499037		Total No. of Proj.		3	Total Amount		\$3,204,000.00	
499042	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (914 MM)	M	4	1	15.00	\$500.00	\$7,500.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	15.00	\$500.00	\$7,500.00
Item Code 499042		Total No. of Proj.		1	Total Amount		\$7,500.00
499043	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (914 MM)	EA	4	1	1.00	\$10,000.00	\$10,000.00
		Unit Sub Total	EA	1	1.00	\$10,000.00	\$10,000.00
Item Code 499043		Total No. of Proj.		1	Total Amount		\$10,000.00
500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	1	1.00	\$350,000.00	\$350,000.00
		LS	2	1	1.00	\$40,000.00	\$40,000.00
		LS	3	3	3.00	\$292,866.67	\$878,600.00
		LS	4	6	6.00	\$384,166.67	\$2,305,000.00
		LS	5	1	1.00	\$50,000.00	\$50,000.00
		LS	6	3	3.00	\$98,333.33	\$295,000.00
		LS	7	1	1.00	\$435,000.00	\$435,000.00
		LS	8	1	1.00	\$525,000.00	\$525,000.00
		LS	10	1	1.00	\$52,000.00	\$52,000.00
		LS	12	2	2.00	\$475,000.00	\$950,000.00
		Unit Sub Total	LS	20	20.00	\$294,030.00	\$5,880,600.00
Item Code 500001		Total No. of Proj.		20	Total Amount		\$5,880,600.00
500050	TIEBACK ANCHOR	EA	1	2	319.00	\$5,686.21	\$1,813,900.00
		EA	4	2	52.00	\$6,465.38	\$336,200.00
		EA	5	1	136.00	\$5,400.00	\$734,400.00
		EA	10	1	84.00	\$1,800.00	\$151,200.00
		EA	11	1	242.00	\$2,800.00	\$677,600.00
		EA	12	1	103.00	\$3,200.00	\$329,600.00
		Unit Sub Total	EA	8	936.00	\$4,319.34	\$4,042,900.00
Item Code 500050		Total No. of Proj.		8	Total Amount		\$4,042,900.00
510000	SEAL COURSE CONCRETE	M3	1	1	540.00	\$1,100.00	\$594,000.00
		M3	2	2	125.00	\$740.00	\$92,500.00
		M3	4	1	220.00	\$70.00	\$15,400.00
		M3	5	1	100.00	\$850.00	\$85,000.00
		M3	10	2	229.00	\$448.91	\$102,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M3	7	1,214.00	\$732.87	\$889,700.00
	Item Code 510000	Total No. of Proj.		7	Total Amount		\$889,700.00
510050	STRUCTURAL CONCRETE	M3	1	1	125.00	\$750.00	\$93,750.00
		M3	3	1	11.00	\$4,000.00	\$44,000.00
		M3	4	1	125.00	\$1,150.00	\$143,750.00
		M3	11	1	260.00	\$930.00	\$241,800.00
		M3	12	2	1,650.00	\$581.45	\$959,400.00
		Unit Sub Total	M3	6	2,171.00	\$682.96	\$1,482,700.00
	Item Code 510050	Total No. of Proj.		6	Total Amount		\$1,482,700.00
510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	M3	1	2	2,365.00	\$870.40	\$2,058,500.00
		M3	2	4	463.00	\$841.36	\$389,550.00
		M3	3	3	1,130.00	\$551.50	\$623,200.00
		M3	4	9	9,835.00	\$498.46	\$4,902,400.00
		M3	5	3	777.00	\$541.14	\$420,465.00
		M3	6	4	876.00	\$572.97	\$501,925.00
		M3	7	2	210.00	\$1,091.43	\$229,200.00
		M3	8	5	599.00	\$774.59	\$463,980.00
		M3	10	2	958.00	\$440.66	\$422,150.00
		M3	11	2	311.00	\$473.15	\$147,150.00
		M3	12	3	3,522.00	\$349.72	\$1,231,725.00
		Unit Sub Total	M3	39	21,046.00	\$541.21	\$11,390,245.00
	Item Code 510051	Total No. of Proj.		39	Total Amount		\$11,390,245.00
510053	STRUCTURAL CONCRETE, BRIDGE	M3	1	3	11,970.00	\$1,477.94	\$17,691,000.00
		M3	2	5	5,868.00	\$1,051.17	\$6,168,250.00
		M3	3	6	13,726.80	\$811.88	\$11,144,505.00
		M3	4	14	48,431.00	\$1,640.82	\$79,466,783.00
		M3	5	5	5,000.00	\$1,126.46	\$5,632,306.00
		M3	6	4	5,297.00	\$877.92	\$4,650,325.00
		M3	7	4	3,767.50	\$1,009.22	\$3,802,250.00
		M3	8	5	6,486.00	\$1,008.35	\$6,540,170.00
		M3	10	3	7,450.00	\$930.23	\$6,930,200.00
		M3	11	6	1,222.50	\$1,590.31	\$1,944,160.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
510053	STRUCTURAL CONCRETE, BRIDGE	M3	12	4	15,591.00	\$597.41	\$9,314,150.00
Unit Sub Total		M3		59	124,809.80	\$1,228.14	\$153,284,099.00
Item Code 510053	Total No. of Proj.			59		Total Amount	\$153,284,099.00
510060	STRUCTURAL CONCRETE, RETAINING WALL	M3	1	2	465.00	\$1,956.99	\$910,000.00
		M3	2	1	218.00	\$650.00	\$141,700.00
		M3	3	1	1,367.00	\$687.00	\$939,129.00
		M3	4	15	15,381.30	\$865.33	\$13,309,938.80
		M3	5	3	1,695.00	\$771.13	\$1,307,060.00
		M3	6	2	955.00	\$800.00	\$764,000.00
		M3	7	3	1,866.00	\$772.24	\$1,441,000.00
		M3	8	3	684.00	\$689.69	\$471,750.00
		M3	10	3	699.00	\$662.66	\$463,200.00
		M3	11	2	3,413.00	\$479.78	\$1,637,500.00
		M3	12	4	21,525.20	\$409.50	\$8,814,487.00
Unit Sub Total		M3		39	48,268.50	\$625.66	\$30,199,764.80
Item Code 510060	Total No. of Proj.			39		Total Amount	\$30,199,764.80
510065	STRUCTURAL CONCRETE, PIER COLUMN	M3	1	1	480.00	\$800.00	\$384,000.00
Unit Sub Total		M3		1	480.00	\$800.00	\$384,000.00
Item Code 510065	Total No. of Proj.			1		Total Amount	\$384,000.00
510069	STRUCTURE CONCRETE (PUMPING PLANT)	M3	4	1	246.00	\$4,000.00	\$984,000.00
		M3	12	1	408.00	\$800.00	\$326,400.00
Unit Sub Total		M3		2	654.00	\$2,003.67	\$1,310,400.00
Item Code 510069	Total No. of Proj.			2		Total Amount	\$1,310,400.00
510072	STRUCTURAL CONCRETE, BARRIER SLAB	M3	1	1	282.00	\$800.00	\$225,600.00
		M3	3	2	244.00	\$1,559.02	\$380,400.00
		M3	4	1	478.00	\$400.00	\$191,200.00
		M3	6	1	52.00	\$1,400.00	\$72,800.00
		M3	8	1	449.00	\$400.00	\$179,600.00
		M3	11	1	630.00	\$475.00	\$299,250.00
		M3	12	2	2,204.00	\$901.02	\$1,985,850.00
Unit Sub Total		M3		9	4,339.00	\$768.54	\$3,334,700.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 510072		Total No. of Proj.		9	Total Amount		\$3,334,700.00
510080	STRUCTURAL CONCRETE, APPROACH SLAB	M3	10	1	137.00	\$700.00	\$95,900.00
Unit Sub Total		M3		1	137.00	\$700.00	\$95,900.00
Item Code 510080		Total No. of Proj.		1	Total Amount		\$95,900.00
510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	M3	1	1	31.00	\$1,450.00	\$44,950.00
		M3	2	1	19.00	\$650.00	\$12,350.00
		M3	3	3	171.00	\$1,595.91	\$272,900.00
		M3	5	1	4.00	\$2,000.00	\$8,000.00
Unit Sub Total		M3		6	225.00	\$1,503.11	\$338,200.00
Item Code 510085		Total No. of Proj.		6	Total Amount		\$338,200.00
510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	M3	1	1	140.00	\$450.00	\$63,000.00
		M3	2	1	41.00	\$1,000.00	\$41,000.00
		M3	4	6	1,873.00	\$712.49	\$1,334,500.00
		M3	5	1	770.00	\$825.00	\$635,250.00
		M3	6	2	340.00	\$820.59	\$279,000.00
		M3	7	1	730.00	\$915.00	\$667,950.00
		M3	8	3	1,259.00	\$850.15	\$1,070,335.00
		M3	10	2	687.00	\$811.64	\$557,600.00
		M3	11	1	90.00	\$800.00	\$72,000.00
		M3	12	1	1,322.00	\$600.00	\$793,200.00
Unit Sub Total		M3		19	7,252.00	\$760.32	\$5,513,835.00
Item Code 510086		Total No. of Proj.		19	Total Amount		\$5,513,835.00
510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	M3	2	2	168.00	\$1,640.00	\$275,520.00
		M3	3	2	362.00	\$1,691.02	\$612,150.00
		M3	4	8	2,531.00	\$1,416.62	\$3,585,470.00
		M3	5	1	380.00	\$700.00	\$266,000.00
		M3	7	3	1,508.00	\$1,057.03	\$1,594,000.00
		M3	8	2	1,965.00	\$1,162.33	\$2,283,975.00
		M3	10	2	1,670.00	\$1,042.51	\$1,741,000.00
		M3	12	3	1,249.00	\$1,477.46	\$1,845,350.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
510088	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)	Unit Sub Total		M3	23	9,833.00	\$1,241.07	\$12,203,465.00	
		Item Code 510087		Total No. of Proj.		23	Total Amount	\$12,203,465.00	
		M3	4	1	190.00	\$900.00	\$171,000.00		
		M3	8	1	10.00	\$2,400.00	\$24,000.00		
		M3	10	1	24.00	\$1,000.00	\$24,000.00		
		M3	12	1	220.00	\$830.00	\$182,600.00		
		Unit Sub Total		M3	4	444.00	\$904.50	\$401,600.00	
		Item Code 510088		Total No. of Proj.		4	Total Amount	\$401,600.00	
		510126	CLASS 2 CONCRETE (MINOR STRUCTURE)	M3	11	1	160.00	\$1,200.00	\$192,000.00
				Unit Sub Total		M3	1	160.00	\$1,200.00
Item Code 510126				Total No. of Proj.		1	Total Amount	\$192,000.00	
510129	CLASS 2 CONCRETE (BOX CULVERT)			M3	4	1	117.00	\$1,000.00	\$117,000.00
		M3	6	1	12.00	\$1,145.00	\$13,740.00		
		Unit Sub Total		M3	2	129.00	\$1,013.49	\$130,740.00	
		Item Code 510129		Total No. of Proj.		2	Total Amount	\$130,740.00	
510132	CLASS 2 CONCRETE (RETAINING WALL FOOTING)	M3	3	1	108.00	\$1,000.00	\$108,000.00		
		Unit Sub Total		M3	1	108.00	\$1,000.00	\$108,000.00	
		Item Code 510132		Total No. of Proj.		1	Total Amount	\$108,000.00	
510133	CLASS 2 CONCRETE (RETAINING WALL)	M3	2	1	45.00	\$506.00	\$22,770.00		
		M3	3	1	104.00	\$1,000.00	\$104,000.00		
		M3	5	1	206.00	\$1,100.00	\$226,600.00		
		M3	11	2	83.50	\$1,580.84	\$132,000.00		
		Unit Sub Total		M3	5	438.50	\$1,106.89	\$485,370.00	
Item Code 510133		Total No. of Proj.		5	Total Amount	\$485,370.00			
510135	CLASS 2 CONCRETE (HEADWALL)	M3	3	1	61.00	\$2,500.00	\$152,500.00		
		M3	4	1	5.00	\$4,000.00	\$20,000.00		
		Unit Sub Total		M3	2	66.00	\$2,613.64	\$172,500.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 510135	Total No. of Proj.		2	Total Amount	\$172,500.00
510138	CLASS 2 CONCRETE (WINGWALLS)	M3	3	3	265.00	\$895.28	\$237,250.00
		M3	7	1	30.00	\$1,500.00	\$45,000.00
		Unit Sub Total	M3	4	295.00	\$956.78	\$282,250.00
		Item Code 510138	Total No. of Proj.		4	Total Amount	\$282,250.00
510220	CLASS 3 CONCRETE (BACKFILL)	M3	12	1	490.00	\$200.00	\$98,000.00
		Unit Sub Total	M3	1	490.00	\$200.00	\$98,000.00
		Item Code 510220	Total No. of Proj.		1	Total Amount	\$98,000.00
510314	CLASS 4 CONCRETE (BACKFILL)	M3	2	2	83.00	\$186.36	\$15,468.00
		M3	3	8	331.00	\$286.12	\$94,705.00
		M3	5	1	42.00	\$315.00	\$13,230.00
		M3	6	1	20.00	\$350.00	\$7,000.00
		M3	8	2	7.00	\$442.86	\$3,100.00
		M3	11	1	180.00	\$220.00	\$39,600.00
		Unit Sub Total	M3	15	663.00	\$261.09	\$173,103.00
		Item Code 510314	Total No. of Proj.		15	Total Amount	\$173,103.00
510408	CLASS 1 CONCRETE (RETAINING WALL)	M3	3	1	14.00	\$1,000.00	\$14,000.00
		M3	6	1	27.00	\$2,000.00	\$54,000.00
		Unit Sub Total	M3	2	41.00	\$1,658.54	\$68,000.00
		Item Code 510408	Total No. of Proj.		2	Total Amount	\$68,000.00
510410	CLASS 1 CONCRETE (STRUCTURE)	M3	3	1	31.00	\$5,000.00	\$155,000.00
		M3	4	1	724.00	\$1,300.00	\$941,200.00
		M3	8	1	110.00	\$1,600.00	\$176,000.00
		Unit Sub Total	M3	3	865.00	\$1,470.75	\$1,272,200.00
		Item Code 510410	Total No. of Proj.		3	Total Amount	\$1,272,200.00
510413	CLASS 1 CONCRETE (BOX CULVERT)	M3	3	3	568.00	\$1,235.04	\$701,500.00
		M3	4	2	334.00	\$11,580.84	\$3,868,000.00
		M3	6	2	3,916.00	\$839.22	\$3,286,400.00
		M3	7	1	79.20	\$2,791.99	\$221,125.61

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
510413	CLASS 1 CONCRETE (BOX CULVERT)	M3	10	2	214.00	\$848.13	\$181,500.00
		M3	12	3	452.40	\$1,195.20	\$540,710.00
	Unit Sub Total	M3		13	5,563.60	\$1,581.57	\$8,799,235.61
	Item Code 510413	Total No. of Proj.		13		Total Amount	\$8,799,235.61
	510414	CLASS 1 CONCRETE (BACKFILL)	M3	1	2	475.00	\$450.26
Unit Sub Total	M3		2	475.00	\$450.26	\$213,875.00	
Item Code 510414	Total No. of Proj.		2		Total Amount	\$213,875.00	
510501	MINOR CONCRETE	M3	2	1	0.50	\$650.00	\$325.00
		M3	4	1	3,770.00	\$750.00	\$2,827,500.00
		M3	7	2	21.00	\$802.86	\$16,860.00
		M3	12	1	42.00	\$650.00	\$27,300.00
	Unit Sub Total	M3		5	3,833.50	\$749.18	\$2,871,985.00
Item Code 510501	Total No. of Proj.		5		Total Amount	\$2,871,985.00	
510502	MINOR CONCRETE (MINOR STRUCTURE)	KG	3	1	3.40	\$1,400.00	\$4,760.00
		Unit Sub Total	KG		1	3.40	\$1,400.00
510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	1	10	223.70	\$2,130.08	\$476,500.00
		M3	2	22	261.20	\$1,714.25	\$447,762.49
		M3	3	17	657.90	\$1,930.13	\$1,269,835.00
		M3	4	25	2,045.90	\$1,328.88	\$2,718,755.00
		M3	5	16	379.70	\$1,880.54	\$714,040.00
		M3	6	11	2,064.50	\$496.07	\$1,024,140.00
		M3	7	15	247.20	\$2,446.84	\$604,857.62
		M3	8	9	608.50	\$3,179.42	\$1,934,675.00
		M3	9	1	32.20	\$1,300.00	\$41,860.00
		M3	10	8	100.60	\$2,005.67	\$201,770.00
		M3	11	10	401.40	\$1,888.02	\$757,851.88
		M3	12	16	1,031.00	\$1,762.17	\$1,816,799.66
	Unit Sub Total	M3		160	8,053.80	\$1,491.08	\$12,008,846.65
Item Code 510502	Total No. of Proj.		161		Total Amount	\$12,013,606.65	
510504	MINOR CONCRETE (PIPE ENCASEMENT)	M3	11	1	39.00	\$200.00	\$7,800.00
		M3	12	1	12.00	\$250.00	\$3,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M3	2	51.00	\$211.76	\$10,800.00
	Item Code 510504	Total No. of Proj.		2		Total Amount	\$10,800.00
510507	MINOR CONCRETE (SIGN FOUNDATION)	M3	4	1	170.00	\$1,900.00	\$323,000.00
		Unit Sub Total	M3	1	170.00	\$1,900.00	\$323,000.00
	Item Code 510507	Total No. of Proj.		1		Total Amount	\$323,000.00
510509	MINOR CONCRETE (MEDIAN PAVING)	M3	7	1	24.00	\$323.00	\$7,752.00
		Unit Sub Total	M3	1	24.00	\$323.00	\$7,752.00
	Item Code 510509	Total No. of Proj.		1		Total Amount	\$7,752.00
510510	MINOR CONCRETE (INVERT PAVING)	M3	1	2	53.00	\$1,860.38	\$98,600.00
		M3	2	1	41.00	\$1,250.00	\$51,250.00
		M3	3	1	31.00	\$1,200.00	\$37,200.00
		M3	12	1	36.00	\$1,200.00	\$43,200.00
		Unit Sub Total	M3	5	161.00	\$1,430.12	\$230,250.00
	Item Code 510510	Total No. of Proj.		5		Total Amount	\$230,250.00
510516	MINOR CONCRETE (RETAINING WALL)	M3	3	1	800.00	\$575.00	\$460,000.00
		M3	4	1	170.00	\$900.00	\$153,000.00
		Unit Sub Total	M3	2	970.00	\$631.96	\$613,000.00
	Item Code 510516	Total No. of Proj.		2		Total Amount	\$613,000.00
510518	MINOR CONCRETE (RETAINING WALL FOOTING)	M3	2	1	3.50	\$2,300.00	\$8,050.00
		Unit Sub Total	M3	1	3.50	\$2,300.00	\$8,050.00
	Item Code 510518	Total No. of Proj.		1		Total Amount	\$8,050.00
510522	MINOR CONCRETE (PIPE COVER)	M3	2	1	9.20	\$330.00	\$3,036.00
		M3	4	1	50.00	\$500.00	\$25,000.00
		Unit Sub Total	M3	2	59.20	\$473.58	\$28,036.00
	Item Code 510522	Total No. of Proj.		2		Total Amount	\$28,036.00
510524	MINOR CONCRETE (SOUND WALL)	M3	4	1	170.00	\$550.00	\$93,500.00
		M3	5	2	966.00	\$700.00	\$676,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
510524	MINOR CONCRETE (SOUND WALL)	M3	7	2	252.00	\$992.86	\$250,200.00
		M3	11	1	420.00	\$1,360.00	\$571,200.00
		M3	12	2	161.00	\$691.30	\$111,300.00
		Unit Sub Total	M3	8	1,969.00	\$864.60	\$1,702,400.00
Item Code 510524		Total No. of Proj.		8	Total Amount		\$1,702,400.00
510526	MINOR CONCRETE (BACKFILL)	M3	1	1	10.00	\$340.00	\$3,400.00
		M3	2	8	290.50	\$290.93	\$84,515.00
		M3	3	6	126.00	\$283.97	\$35,780.00
		M3	4	10	795.30	\$308.84	\$245,618.00
		M3	5	3	87.50	\$229.60	\$20,090.00
		M3	6	5	54.10	\$292.31	\$15,814.00
		M3	7	1	16.00	\$466.00	\$7,456.00
		M3	9	2	94.00	\$361.17	\$33,950.00
		M3	10	2	172.00	\$362.79	\$62,400.00
		M3	12	3	91.00	\$261.76	\$23,820.00
		Unit Sub Total	M3	41	1,736.40	\$306.87	\$532,843.00
Item Code 510526		Total No. of Proj.		41	Total Amount		\$532,843.00
510535	MINOR CONCRETE (HEADWALL)	M3	2	1	3.40	\$2,100.00	\$7,140.00
		Unit Sub Total	M3	1	3.40	\$2,100.00	\$7,140.00
Item Code 510535		Total No. of Proj.		1	Total Amount		\$7,140.00
510800	PAVING NOTCH EXTENSION	M3	2	1	0.70	\$5,500.00	\$3,850.00
		M3	3	1	7.00	\$10,000.00	\$70,000.00
		M3	4	8	64.30	\$6,500.00	\$417,950.00
		M3	5	1	9.00	\$7,500.00	\$67,500.00
		M3	7	3	35.00	\$3,828.57	\$134,000.00
		M3	8	2	49.00	\$1,377.55	\$67,500.00
		M3	10	2	53.00	\$5,047.17	\$267,500.00
		M3	12	2	13.30	\$9,530.08	\$126,750.00
Unit Sub Total	M3	20	231.30	\$4,993.73	\$1,155,050.00		
Item Code 510800		Total No. of Proj.		20	Total Amount		\$1,155,050.00
510805	DIAPHRAGM BOLSTER	EA	10	1	10.00	\$2,000.00	\$20,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	1	10.00	\$2,000.00	\$20,000.00
	Item Code 510805	Total No. of Proj.		1		Total Amount	\$20,000.00
511035	ARCHITECTURAL TREATMENT	M2	3	1	74.00	\$1,000.00	\$74,000.00
		M2	4	1	712.00	\$100.00	\$71,200.00
		M2	7	1	163.00	\$310.00	\$50,530.00
		M2	12	1	16,455.00	\$50.00	\$822,750.00
		Unit Sub Total	M2	4	17,404.00	\$58.52	\$1,018,480.00
	Item Code 511035	Total No. of Proj.		4		Total Amount	\$1,018,480.00
511036	ARCHITECTURAL SURFACE (BARRIER)	M2	11	1	680.00	\$50.00	\$34,000.00
		Unit Sub Total	M2	1	680.00	\$50.00	\$34,000.00
	Item Code 511036	Total No. of Proj.		1		Total Amount	\$34,000.00
511046	HEAVY BLAST TEXTURE	M2	4	1	1,640.00	\$75.00	\$123,000.00
		Unit Sub Total	M2	1	1,640.00	\$75.00	\$123,000.00
	Item Code 511046	Total No. of Proj.		1		Total Amount	\$123,000.00
511047	ANTI-GRAFFITI COATING	M2	3	1	2,960.00	\$55.00	\$162,800.00
		Unit Sub Total	M2	1	2,960.00	\$55.00	\$162,800.00
	Item Code 511047	Total No. of Proj.		1		Total Amount	\$162,800.00
511055	CONCRETE SURFACE TEXTURE	M2	4	2	702.00	\$93.85	\$65,880.00
		Unit Sub Total	M2	2	702.00	\$93.85	\$65,880.00
	Item Code 511055	Total No. of Proj.		2		Total Amount	\$65,880.00
511064	FRACTURED RIB TEXTURE	M2	4	4	5,612.00	\$62.72	\$351,970.00
		M2	6	1	400.00	\$200.00	\$80,000.00
		M2	11	2	134.00	\$556.42	\$74,560.00
		M2	12	2	5,082.00	\$74.27	\$377,420.00
		Unit Sub Total	M2	9	11,228.00	\$78.73	\$883,950.00
	Item Code 511064	Total No. of Proj.		9		Total Amount	\$883,950.00
511070	RIPPED TEXTURE (REINFORCING BAR)	M2	10	1	445.00	\$170.00	\$75,650.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M2	1	445.00	\$170.00	\$75,650.00
		Item Code 511070	Total No. of Proj.	1	Total Amount		\$75,650.00
511105	DRILL AND BOND ROD	M	2	1	24.00	\$450.00	\$10,800.00
		Unit Sub Total	M	1	24.00	\$450.00	\$10,800.00
		Item Code 511105	Total No. of Proj.	1	Total Amount		\$10,800.00
511106	DRILL AND BOND DOWEL	M	1	1	9.00	\$200.00	\$1,800.00
		M	2	2	8,717.00	\$64.52	\$562,430.00
		M	3	2	95.00	\$188.42	\$17,900.00
		M	4	10	6,331.50	\$72.06	\$456,275.00
		M	5	2	1,040.00	\$108.85	\$113,200.00
		M	6	1	210.00	\$107.00	\$22,470.00
		M	7	4	3,575.00	\$58.86	\$210,440.00
		M	8	4	258.00	\$67.13	\$17,320.00
		M	10	3	942.00	\$77.69	\$73,180.00
		M	11	3	866.00	\$35.22	\$30,500.00
		M	12	2	389.00	\$69.43	\$27,010.00
		Unit Sub Total	M	34	22,432.50	\$68.32	\$1,532,525.00
		Item Code 511106	Total No. of Proj.	34	Total Amount		\$1,532,525.00
511109	DRILL AND BOND DOWEL (EPOXY CARTRIDGE)	EA	1	1	21.00	\$222.00	\$4,662.00
		EA	3	1	80.00	\$50.00	\$4,000.00
		EA	4	2	873.00	\$69.91	\$61,030.00
		EA	10	1	140.00	\$65.00	\$9,100.00
		EA	11	1	2,000.00	\$22.00	\$44,000.00
		EA	12	1	406.00	\$40.00	\$16,240.00
		Unit Sub Total	EA	7	3,520.00	\$39.50	\$139,032.00
		Item Code 511109	Total No. of Proj.	7	Total Amount		\$139,032.00
511115	EPOXY ADHESIVE (BOND COAT)	L	4	1	0.70	\$5,000.00	\$3,500.00
		Unit Sub Total	L	1	0.70	\$5,000.00	\$3,500.00
		Item Code 511115	Total No. of Proj.	1	Total Amount		\$3,500.00
511118	CLEAN EXPANSION JOINT	M	1	1	18.00	\$150.00	\$2,700.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
511118	CLEAN EXPANSION JOINT	M	2	3	1,037.00	\$92.29	\$95,700.00
		M	3	7	977.00	\$86.12	\$84,137.50
		M	4	11	3,879.00	\$75.48	\$292,805.00
		M	5	1	73.00	\$90.00	\$6,570.00
		M	6	1	20.00	\$107.00	\$2,140.00
		M	7	3	515.00	\$100.28	\$51,645.00
		M	8	4	903.00	\$53.07	\$47,925.00
		M	10	3	1,109.00	\$68.17	\$75,600.00
		M	11	2	990.00	\$85.41	\$84,560.00
		M	12	3	480.00	\$66.84	\$32,081.00
Unit Sub Total		M		39	10,001.00	\$77.58	\$775,863.50
Item Code 511118		Total No. of Proj.		39	Total Amount		\$775,863.50
511121	PORTLAND CEMENT CONCRETE (PATCH)	M3	4	1	0.10	\$10,000.00	\$1,000.00
		Unit Sub Total		M3		1	0.10
Item Code 511121		Total No. of Proj.		1	Total Amount		\$1,000.00
511124	RAPID SETTING CONCRETE (PATCH)	M3	1	1	24.00	\$2,000.00	\$48,000.00
		M3	4	3	50.30	\$2,578.53	\$129,700.00
		M3	11	1	1.20	\$14,800.00	\$17,760.00
		Unit Sub Total		M3		5	75.50
Item Code 511124		Total No. of Proj.		5	Total Amount		\$195,460.00
511127	FURNISH DECK OVERLAY (CONCRETE)	M3	12	1	50.00	\$170.00	\$8,500.00
		Unit Sub Total		M3		1	50.00
Item Code 511127		Total No. of Proj.		1	Total Amount		\$8,500.00
511128	PLACE DECK OVERLAY (CONCRETE)	M2	12	1	370.00	\$32.00	\$11,840.00
		Unit Sub Total		M2		1	370.00
Item Code 511128		Total No. of Proj.		1	Total Amount		\$11,840.00
512229	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (5 M - 10 M)	EA	5	1	10.00	\$10,000.00	\$100,000.00
		Unit Sub Total		EA		1	10.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
		Item Code 512229		Total No. of Proj.		1	Total Amount	\$100,000.00
512230	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (10 M - 15 M)	EA	4	1	2.00	\$9,000.00	\$18,000.00	
		EA	5	1	60.00	\$5,000.00	\$300,000.00	
		EA	6	1	4.00	\$15,000.00	\$60,000.00	
		EA	10	1	24.00	\$5,000.00	\$120,000.00	
		Unit Sub Total		EA	4	90.00	\$5,533.33	\$498,000.00
		Item Code 512230		Total No. of Proj.		4	Total Amount	\$498,000.00
512231	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (15 M - 20 M)	EA	4	1	12.00	\$8,000.00	\$96,000.00	
		EA	5	1	48.00	\$7,500.00	\$360,000.00	
		EA	7	1	2.00	\$32,000.00	\$64,000.00	
		EA	8	1	53.00	\$11,970.00	\$634,410.00	
		Unit Sub Total		EA	4	115.00	\$10,038.35	\$1,154,410.00
		Item Code 512231		Total No. of Proj.		4	Total Amount	\$1,154,410.00
512232	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (20 M - 25 M)	EA	2	1	7.00	\$20,000.00	\$140,000.00	
		EA	4	2	19.00	\$17,157.89	\$326,000.00	
		EA	5	1	5.00	\$15,000.00	\$75,000.00	
		EA	6	1	6.00	\$32,000.00	\$192,000.00	
		EA	7	1	1.00	\$61,750.00	\$61,750.00	
		EA	10	1	6.00	\$7,500.00	\$45,000.00	
Unit Sub Total		EA	7	44.00	\$19,085.23	\$839,750.00		
		Item Code 512232		Total No. of Proj.		7	Total Amount	\$839,750.00
512233	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (25 M - 30 M)	EA	2	1	18.00	\$20,000.00	\$360,000.00	
		EA	7	1	1.00	\$60,000.00	\$60,000.00	
		EA	8	1	6.00	\$21,800.00	\$130,800.00	
		EA	10	1	12.00	\$9,500.00	\$114,000.00	
Unit Sub Total		EA	4	37.00	\$17,967.57	\$664,800.00		
		Item Code 512233		Total No. of Proj.		4	Total Amount	\$664,800.00
512234	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (30 M - 35 M)	EA	8	1	12.00	\$22,600.00	\$271,200.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	1	12.00	\$22,600.00	\$271,200.00
Item Code 512234		Total No. of Proj.		1	Total Amount		\$271,200.00
512240	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (20 M - 25 M)	EA	4	1	24.00	\$17,500.00	\$420,000.00
		EA	11	1	44.00	\$18,500.00	\$814,000.00
		Unit Sub Total	EA	2	68.00	\$18,147.06	\$1,234,000.00
Item Code 512240		Total No. of Proj.		2	Total Amount		\$1,234,000.00
512241	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (25 M - 30 M)	EA	4	2	25.00	\$21,000.00	\$525,000.00
		Unit Sub Total	EA	2	25.00	\$21,000.00	\$525,000.00
Item Code 512241		Total No. of Proj.		2	Total Amount		\$525,000.00
512242	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (30 M - 35 M)	EA	4	2	104.00	\$22,692.31	\$2,360,000.00
		Unit Sub Total	EA	2	104.00	\$22,692.31	\$2,360,000.00
Item Code 512242		Total No. of Proj.		2	Total Amount		\$2,360,000.00
512256	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (35 M-40 M)	EA	5	1	3.00	\$60,000.00	\$180,000.00
		Unit Sub Total	EA	1	3.00	\$60,000.00	\$180,000.00
Item Code 512256		Total No. of Proj.		1	Total Amount		\$180,000.00
512354	FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV)	M2	2	1	161.00	\$850.00	\$136,850.00
		Unit Sub Total	M2	1	161.00	\$850.00	\$136,850.00
Item Code 512354		Total No. of Proj.		1	Total Amount		\$136,850.00
512401	ERECT PRECAST CONCRETE GIRDER	EA	4	1	12.00	\$1,200.00	\$14,400.00
		Unit Sub Total	EA	1	12.00	\$1,200.00	\$14,400.00
Item Code 512401		Total No. of Proj.		1	Total Amount		\$14,400.00
512410	ERECT PRECAST CONCRETE DECK UNIT	EA	4	1	4.00	\$1,000.00	\$4,000.00
		Unit Sub Total	EA	1	4.00	\$1,000.00	\$4,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 512410		Total No. of Proj.		1	Total Amount		\$4,000.00
512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	2	2	25.00	\$5,280.00	\$132,000.00
		EA	4	2	21.00	\$3,595.24	\$75,500.00
		EA	5	2	126.00	\$1,678.57	\$211,500.00
		EA	6	1	10.00	\$4,000.00	\$40,000.00
		EA	7	2	4.00	\$10,093.75	\$40,375.00
		EA	8	1	71.00	\$1,675.00	\$118,925.00
		EA	10	1	42.00	\$1,500.00	\$63,000.00
Unit Sub Total		EA		11	299.00	\$2,278.60	\$681,300.00
Item Code 512500		Total No. of Proj.		11	Total Amount		\$681,300.00
512502	ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER	EA	4	4	153.00	\$1,445.75	\$221,200.00
		EA	11	1	44.00	\$1,200.00	\$52,800.00
Unit Sub Total		EA		5	197.00	\$1,390.86	\$274,000.00
Item Code 512502		Total No. of Proj.		5	Total Amount		\$274,000.00
512510	ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT	EA	2	1	9.00	\$1,980.00	\$17,820.00
		EA	3	1	16.00	\$4,800.00	\$76,800.00
		EA	5	1	10.00	\$1,500.00	\$15,000.00
Unit Sub Total		EA		3	35.00	\$3,132.00	\$109,620.00
Item Code 512510		Total No. of Proj.		3	Total Amount		\$109,620.00
512520	ERECT PRECAST CONCRETE PANEL	EA	4	1	24.00	\$2,000.00	\$48,000.00
Unit Sub Total		EA		1	24.00	\$2,000.00	\$48,000.00
Item Code 512520		Total No. of Proj.		1	Total Amount		\$48,000.00
513501	CONCRETE CLOSURE WALL	M2	4	1	297.00	\$550.00	\$163,350.00
Unit Sub Total		M2		1	297.00	\$550.00	\$163,350.00
Item Code 513501		Total No. of Proj.		1	Total Amount		\$163,350.00
513551	RETAINING WALL STEM (TYPE 6)	M2	2	1	16.00	\$600.00	\$9,600.00
		M2	5	1	34.00	\$200.00	\$6,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
513551	RETAINING WALL STEM (TYPE 6)	M2	11	1	128.00	\$1,000.00	\$128,000.00
Unit Sub Total		M2		3	178.00	\$811.24	\$144,400.00
Item Code 513551	Total No. of Proj.			3		Total Amount	\$144,400.00
515020	REFINISH BRIDGE DECK	M2	2	1	679.00	\$110.00	\$74,690.00
		M2	4	4	412.00	\$148.08	\$61,010.00
		M2	5	1	150.00	\$300.00	\$45,000.00
		M2	6	1	6.00	\$1,050.00	\$6,300.00
		M2	7	1	3.00	\$3,000.00	\$9,000.00
		M2	10	1	40.00	\$110.00	\$4,400.00
		M2	11	3	459.00	\$213.57	\$98,030.00
		M2	12	1	165.00	\$220.00	\$36,300.00
Unit Sub Total		M2		13	1,914.00	\$174.89	\$334,730.00
Item Code 515020	Total No. of Proj.			13		Total Amount	\$334,730.00
515028	REPAIR SPALLED SURFACE AREA	M2	4	1	0.50	\$10,000.00	\$5,000.00
		M2	11	1	9.50	\$11,500.00	\$109,250.00
Unit Sub Total		M2		2	10.00	\$11,425.00	\$114,250.00
Item Code 515028	Total No. of Proj.			2		Total Amount	\$114,250.00
515041	FURNISH POLYESTER CONCRETE OVERLAY	M3	1	2	21.70	\$3,661.29	\$79,450.00
		M3	2	6	281.50	\$3,357.56	\$945,154.00
		M3	3	4	179.00	\$2,793.88	\$500,105.00
		M3	4	2	2,232.00	\$2,000.00	\$4,464,000.00
		M3	6	1	4.00	\$4,000.00	\$16,000.00
		M3	8	3	166.10	\$2,123.48	\$352,710.00
		M3	9	1	9.00	\$2,750.00	\$24,750.00
		M3	10	1	772.00	\$2,200.00	\$1,698,400.00
		M3	12	1	123.00	\$2,500.00	\$307,500.00
Unit Sub Total		M3		21	3,788.30	\$2,214.20	\$8,388,069.00
Item Code 515041	Total No. of Proj.			21		Total Amount	\$8,388,069.00
515042	PLACE POLYESTER CONCRETE OVERLAY	M2	1	2	747.00	\$73.92	\$55,215.00
		M2	2	6	9,894.00	\$49.70	\$491,685.00
		M2	3	4	8,395.00	\$49.27	\$413,622.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
515042	PLACE POLYESTER CONCRETE OVERLAY	M2	4	2	127,660.00	\$22.18	\$2,831,900.00
		M2	6	1	36.00	\$500.00	\$18,000.00
		M2	8	3	3,926.00	\$38.53	\$151,258.00
		M2	9	1	365.00	\$160.00	\$58,400.00
		M2	10	1	20,312.00	\$60.00	\$1,218,720.00
		M2	12	1	1,229.00	\$100.00	\$122,900.00
		Unit Sub Total	M2		21	172,564.00	\$31.07
	Item Code 515042	Total No. of Proj.		21		Total Amount	\$5,361,700.00
515074	CORE CONCRETE (101 MM - 150 MM)	M	11	1	6.00	\$1,700.00	\$10,200.00
		Unit Sub Total	M		1	6.00	\$1,700.00
	Item Code 515074	Total No. of Proj.		1		Total Amount	\$10,200.00
515075	CORE CONCRETE (151 MM - 200 MM)	M	4	1	4.00	\$300.00	\$1,200.00
		Unit Sub Total	M		1	4.00	\$300.00
	Item Code 515075	Total No. of Proj.		1		Total Amount	\$1,200.00
515076	CORE CONCRETE (201 MM - 250 MM)	M	4	1	1.00	\$400.00	\$400.00
		Unit Sub Total	M		1	1.00	\$400.00
	Item Code 515076	Total No. of Proj.		1		Total Amount	\$400.00
515078	CORE CONCRETE (301 MM - 350 MM)	M	4	1	0.40	\$2,000.00	\$800.00
		M	10	1	9.00	\$200.00	\$1,800.00
	Unit Sub Total	M		2	9.40	\$276.60	\$2,600.00
Item Code 515078	Total No. of Proj.		2		Total Amount	\$2,600.00	
517961	SOUND WALL (BARRIER) (MASONRY BLOCK)	M2	4	1	6,417.00	\$205.00	\$1,315,485.00
		M2	5	1	3,497.00	\$210.00	\$734,370.00
		M2	7	2	17,840.00	\$165.52	\$2,952,903.00
		M2	8	1	19,511.00	\$177.00	\$3,453,447.00
	Unit Sub Total	M2		5	47,265.00	\$178.91	\$8,456,205.00
Item Code 517961	Total No. of Proj.		5		Total Amount	\$8,456,205.00	
518002	SOUND WALL (MASONRY BLOCK)	M2	4	5	17,139.00	\$249.41	\$4,274,625.00
		M2	5	2	18,831.00	\$210.00	\$3,954,510.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
518002	SOUND WALL (MASONRY BLOCK)	M2	6	1	917.00	\$170.00	\$155,890.00	
		M2	7	2	3,848.00	\$162.82	\$626,515.80	
		M2	8	1	1,470.00	\$195.00	\$286,650.00	
		M2	10	1	5,960.00	\$220.00	\$1,311,200.00	
		M2	11	1	1,710.00	\$305.00	\$521,550.00	
		M2	12	2	8,495.00	\$227.39	\$1,931,670.00	
	Unit Sub Total		M2		15	58,370.00	\$223.79	\$13,062,610.80
Item Code 518002		Total No. of Proj.		15	Total Amount		\$13,062,610.80	
518009	ACCESS GATE	EA	4	1	2.00	\$2,500.00	\$5,000.00	
		Unit Sub Total		EA		1	2.00	\$2,500.00
	Item Code 518009		Total No. of Proj.		1	Total Amount		\$5,000.00
518010	ACCESS GATE (SOUND WALL)	EA	7	1	12.00	\$4,250.00	\$51,000.00	
		EA	11	1	3.00	\$3,000.00	\$9,000.00	
		Unit Sub Total		EA		2	15.00	\$4,000.00
	Item Code 518010		Total No. of Proj.		2	Total Amount		\$60,000.00
518025	FOOTING (SOUND WALL)	M3	12	1	9.00	\$1,100.00	\$9,900.00	
		Unit Sub Total		M3		1	9.00	\$1,100.00
	Item Code 518025		Total No. of Proj.		1	Total Amount		\$9,900.00
518050	PTFE BEARING	EA	1	1	12.00	\$4,700.00	\$56,400.00	
		EA	3	1	12.00	\$2,800.00	\$33,600.00	
		EA	4	1	8.00	\$3,000.00	\$24,000.00	
		EA	8	1	16.00	\$1,000.00	\$16,000.00	
	Unit Sub Total		EA		4	48.00	\$2,708.33	\$130,000.00
Item Code 518050		Total No. of Proj.		4	Total Amount		\$130,000.00	
518051	PTFE SPHERICAL BEARING	EA	1	1	4.00	\$13,000.00	\$52,000.00	
		Unit Sub Total		EA		1	4.00	\$13,000.00
	Item Code 518051		Total No. of Proj.		1	Total Amount		\$52,000.00
518201	MASONRY BLOCK WALL	M2	4	1	25.00	\$100.00	\$2,500.00	
		M2	11	1	44.00	\$300.00	\$13,200.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
518201	MASONRY BLOCK WALL	M2	12	2	152.00	\$280.39	\$42,620.00
Unit Sub Total		M2		4	221.00	\$263.89	\$58,320.00
Item Code 518201	Total No. of Proj.			4		Total Amount	\$58,320.00
519050	EXPANSION DAM	M3	3	3	6.00	\$5,162.08	\$30,972.50
		M3	5	1	2.00	\$16,500.00	\$33,000.00
		M3	12	1	0.20	\$110,000.00	\$22,000.00
Unit Sub Total		M3		5	8.20	\$10,484.45	\$85,972.50
Item Code 519050	Total No. of Proj.			5		Total Amount	\$85,972.50
519101	JOINT SEAL (TYPE A)	M	4	6	938.00	\$82.04	\$76,950.00
Unit Sub Total		M		6	938.00	\$82.04	\$76,950.00
Item Code 519101	Total No. of Proj.			6		Total Amount	\$76,950.00
519102	JOINT SEAL (TYPE AL)	M	4	1	6.00	\$80.00	\$480.00
		M	7	1	7.00	\$545.00	\$3,815.00
		M	8	1	45.00	\$150.00	\$6,750.00
		M	10	1	12.00	\$100.00	\$1,200.00
Unit Sub Total		M		4	70.00	\$174.93	\$12,245.00
Item Code 519102	Total No. of Proj.			4		Total Amount	\$12,245.00
519117	JOINT SEAL (MR 30 MM)	M	1	1	18.00	\$185.00	\$3,330.00
		M	2	2	430.00	\$139.23	\$59,870.00
		M	3	6	284.00	\$152.76	\$43,383.00
		M	4	10	1,334.00	\$161.91	\$215,985.00
		M	5	3	247.00	\$198.66	\$49,070.00
		M	6	1	31.00	\$300.00	\$9,300.00
		M	7	3	865.00	\$158.66	\$137,245.00
		M	8	6	934.00	\$131.51	\$122,835.00
		M	10	2	841.00	\$112.78	\$94,850.00
		M	11	4	894.00	\$130.02	\$116,235.00
		M	12	4	794.00	\$110.95	\$88,095.00
Unit Sub Total		M		42	6,672.00	\$140.92	\$940,198.00
Item Code 519117	Total No. of Proj.			42		Total Amount	\$940,198.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
519120	JOINT SEAL (MR 15 MM)	M	2	4	533.00	\$156.24	\$83,276.00		
		M	3	7	393.00	\$140.85	\$55,355.00		
		M	4	3	305.00	\$139.82	\$42,645.00		
		M	5	4	407.00	\$123.71	\$50,350.00		
		M	7	3	159.00	\$247.74	\$39,390.00		
		M	8	3	442.00	\$205.61	\$90,880.00		
		M	10	2	385.00	\$112.73	\$43,400.00		
		M	11	3	206.50	\$108.97	\$22,502.50		
		M	12	2	50.00	\$128.80	\$6,440.00		
Unit Sub Total		M		31	2,880.50	\$150.75	\$434,238.50		
Item Code 519120		Total No. of Proj.		31	Total Amount		\$434,238.50		
519122	JOINT SEAL (TYPE B - MR 40 MM)	M	4	1	40.00	\$400.00	\$16,000.00		
		Unit Sub Total		M		1	40.00	\$400.00	\$16,000.00
		Item Code 519122		Total No. of Proj.		1	Total Amount		\$16,000.00
519124	JOINT SEAL ASSEMBLY (MR 60 MM)	M	4	1	41.00	\$800.00	\$32,800.00		
		Unit Sub Total		M		1	41.00	\$800.00	\$32,800.00
		Item Code 519124		Total No. of Proj.		1	Total Amount		\$32,800.00
519125	JOINT SEAL ASSEMBLY (MR 70 MM)	M	4	3	94.00	\$839.36	\$78,900.00		
		M	8	1	21.00	\$1,500.00	\$31,500.00		
		Unit Sub Total		M		4	115.00	\$960.00	\$110,400.00
		Item Code 519125		Total No. of Proj.		4	Total Amount		\$110,400.00
519126	JOINT SEAL ASSEMBLY (MR 80 MM)	M	2	1	25.00	\$500.00	\$12,500.00		
		M	4	5	601.00	\$1,102.16	\$662,400.00		
		M	11	2	54.50	\$1,204.36	\$65,637.50		
		Unit Sub Total		M		8	680.50	\$1,088.23	\$740,537.50
		Item Code 519126		Total No. of Proj.		8	Total Amount		\$740,537.50
519127	JOINT SEAL ASSEMBLY (MR 90 MM)	M	3	1	13.00	\$800.00	\$10,400.00		
		M	4	4	137.00	\$1,078.10	\$147,700.00		
		Unit Sub Total		M		5	150.00	\$1,054.00	\$158,100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 519127	Total No. of Proj.		5	Total Amount	\$158,100.00
519128	JOINT SEAL ASSEMBLY (MR 100 MM)	M	1	1	25.00	\$250.00	\$6,250.00
		M	3	3	25.50	\$2,007.84	\$51,200.00
		M	4	1	104.00	\$1,750.00	\$182,000.00
		Unit Sub Total	M	5	154.50	\$1,549.84	\$239,450.00
		Item Code 519128	Total No. of Proj.		5	Total Amount	\$239,450.00
519129	JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM)	M	1	1	13.00	\$1,800.00	\$23,400.00
		M	3	1	34.00	\$2,100.00	\$71,400.00
		M	4	4	95.00	\$1,661.05	\$157,800.00
		Unit Sub Total	M	6	142.00	\$1,778.87	\$252,600.00
		Item Code 519129	Total No. of Proj.		6	Total Amount	\$252,600.00
519130	JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM)	M	1	1	26.00	\$3,000.00	\$78,000.00
		M	3	1	27.00	\$3,100.00	\$83,700.00
		M	4	1	13.00	\$1,500.00	\$19,500.00
		Unit Sub Total	M	3	66.00	\$2,745.45	\$181,200.00
		Item Code 519130	Total No. of Proj.		3	Total Amount	\$181,200.00
519131	JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM)	M	1	1	25.00	\$2,700.00	\$67,500.00
		Unit Sub Total	M	1	25.00	\$2,700.00	\$67,500.00
		Item Code 519131	Total No. of Proj.		1	Total Amount	\$67,500.00
519133	JOINT SEAL (ASPHALTIC PLUG)	M	4	1	115.00	\$400.00	\$46,000.00
		M	10	1	41.00	\$750.00	\$30,750.00
		Unit Sub Total	M	2	156.00	\$491.99	\$76,750.00
		Item Code 519133	Total No. of Proj.		2	Total Amount	\$76,750.00
519142	JOINT SEAL (MR 40 MM)	M	2	3	156.00	\$256.23	\$39,972.00
		M	3	4	167.00	\$195.65	\$32,674.00
		M	4	6	565.00	\$216.71	\$122,440.00
		M	5	1	37.00	\$155.00	\$5,735.00
		M	6	2	104.00	\$253.75	\$26,390.00
		M	7	1	100.00	\$327.00	\$32,700.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
519142	JOINT SEAL (MR 40 MM)	M	8	2	488.00	\$168.07	\$82,020.00
		M	10	2	50.00	\$240.00	\$12,000.00
		M	11	1	28.00	\$160.00	\$4,480.00
		M	12	1	184.00	\$200.00	\$36,800.00
		Unit Sub Total		M	23	1,879.00	\$210.33
Item Code 519142		Total No. of Proj.		23	Total Amount		\$395,211.00
519144	JOINT SEAL (MR 50 MM)	M	2	1	29.00	\$300.00	\$8,700.00
		M	3	4	506.00	\$324.06	\$163,974.00
		M	4	7	1,026.00	\$257.90	\$264,605.00
		M	6	1	120.00	\$120.00	\$14,400.00
		M	7	1	120.00	\$392.00	\$47,040.00
		M	8	2	632.00	\$290.59	\$183,650.00
		M	10	3	317.00	\$187.32	\$59,380.00
		M	11	1	9.50	\$205.00	\$1,947.50
		M	12	3	361.00	\$245.10	\$88,480.00
Unit Sub Total		M	23	3,120.50	\$266.68	\$832,176.50	
Item Code 519144		Total No. of Proj.		23	Total Amount		\$832,176.50
520101	BAR REINFORCING STEEL	KG	1	1	63,000.00	\$2.00	\$126,000.00
		KG	2	1	1,050.00	\$5.40	\$5,670.00
		KG	3	5	25,737.00	\$2.89	\$74,378.75
		KG	4	4	117,031.00	\$2.56	\$299,900.80
		KG	7	3	3,743.00	\$7.09	\$26,552.40
		KG	8	3	48,790.00	\$2.79	\$136,225.00
		KG	11	1	172,000.00	\$2.20	\$378,400.00
		KG	12	2	129,400.00	\$2.16	\$279,470.00
Unit Sub Total		KG	20	560,751.00	\$2.37	\$1,326,596.95	
Item Code 520101		Total No. of Proj.		20	Total Amount		\$1,326,596.95
520102	BAR REINFORCING STEEL (BRIDGE)	KG	1	3	2,247,340.00	\$2.00	\$4,500,560.00
		KG	2	4	252,162.00	\$2.48	\$626,236.00
		KG	3	5	2,161,116.00	\$1.88	\$4,056,891.00
		KG	4	14	9,718,642.00	\$2.46	\$23,882,607.50
		KG	5	5	1,032,148.00	\$2.03	\$2,092,169.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
520102	BAR REINFORCING STEEL (BRIDGE)	KG	6	4	758,100.00	\$1.66	\$1,256,370.00
		KG	7	4	605,879.00	\$2.66	\$1,612,353.00
		KG	8	5	912,017.00	\$2.16	\$1,968,443.00
		KG	10	3	1,474,770.00	\$2.12	\$3,125,767.00
		KG	11	5	324,264.00	\$2.64	\$855,556.00
		KG	12	4	2,594,330.00	\$2.21	\$5,745,005.00
		Unit Sub Total	KG		56	22,080,768.00	\$2.25
Item Code 520102		Total No. of Proj.		56	Total Amount	\$49,721,957.50	
520103	BAR REINFORCING STEEL (RETAINING WALL)	KG	1	2	84,370.00	\$3.07	\$258,746.00
		KG	2	2	17,500.00	\$3.04	\$53,200.00
		KG	3	2	105,322.00	\$1.63	\$172,083.00
		KG	4	14	1,157,422.70	\$2.57	\$2,979,639.17
		KG	5	4	167,422.00	\$2.25	\$376,775.00
		KG	6	3	65,885.00	\$2.09	\$137,470.00
		KG	7	3	82,795.00	\$3.21	\$266,115.60
		KG	8	2	23,880.00	\$2.63	\$62,740.00
		KG	10	3	49,433.00	\$1.99	\$98,192.70
		KG	11	4	224,638.00	\$2.87	\$644,584.00
		KG	12	3	2,335,969.00	\$2.14	\$4,993,917.10
		Unit Sub Total	KG		42	4,314,636.70	\$2.33
Item Code 520103		Total No. of Proj.		42	Total Amount	\$10,043,462.57	
520106	BAR REINFORCING STEEL (EPOXY COATED)	KG	2	2	61,850.00	\$3.59	\$221,790.00
		KG	4	1	35,800.00	\$3.90	\$139,620.00
		KG	5	1	7,936.00	\$9.00	\$71,424.00
Unit Sub Total	KG		4	105,586.00	\$4.10	\$432,834.00	
Item Code 520106		Total No. of Proj.		4	Total Amount	\$432,834.00	
520107	BAR REINFORCING STEEL (BOX CULVERT)	KG	3	2	68,173.00	\$2.00	\$136,346.00
		KG	4	3	59,642.00	\$2.22	\$132,445.00
		KG	6	3	515,037.00	\$1.03	\$531,798.00
		KG	7	1	8,146.00	\$8.16	\$66,471.36
		KG	10	2	16,811.00	\$2.45	\$41,175.50
		KG	12	3	52,093.00	\$2.50	\$130,468.40

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	KG	14	719,902.00	\$1.44	\$1,038,704.26
	Item Code 520107	Total No. of Proj.		14		Total Amount	\$1,038,704.26
520110	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	KG	2	2	633,510.00	\$2.47	\$1,565,941.00
		KG	3	1	194,000.00	\$2.42	\$469,480.00
		KG	4	1	48,500.00	\$6.00	\$291,000.00
		Unit Sub Total	KG	4	876,010.00	\$2.66	\$2,326,421.00
	Item Code 520110	Total No. of Proj.		4		Total Amount	\$2,326,421.00
520113	BAR REINFORCING STEEL (PUMPING PLANT)	KG	12	1	51,850.00	\$2.60	\$134,810.00
		Unit Sub Total	KG	1	51,850.00	\$2.60	\$134,810.00
	Item Code 520113	Total No. of Proj.		1		Total Amount	\$134,810.00
520120	HEADED BAR REINFORCEMENT	EA	1	2	5,942.00	\$11.36	\$67,520.00
		EA	3	1	980.00	\$58.00	\$56,840.00
		EA	4	2	17,620.00	\$9.51	\$167,560.00
		EA	5	1	166.00	\$10.00	\$1,660.00
		EA	8	2	240.00	\$70.00	\$16,800.00
		EA	10	1	16.00	\$10.00	\$160.00
		EA	12	1	672.00	\$15.00	\$10,080.00
	Unit Sub Total	EA	10	25,636.00	\$12.51	\$320,620.00	
Item Code 520120	Total No. of Proj.		10		Total Amount	\$320,620.00	
530100	SHOTCRETE	M3	1	2	255.00	\$852.94	\$217,500.00
		M3	4	3	767.00	\$947.38	\$726,640.00
		M3	5	1	120.00	\$625.00	\$75,000.00
		M3	7	1	4.00	\$3,500.00	\$14,000.00
		M3	8	1	0.50	\$20,000.00	\$10,000.00
		M3	10	1	180.00	\$625.00	\$112,500.00
		M3	11	1	355.00	\$800.00	\$284,000.00
	M3	12	2	1,698.00	\$670.72	\$1,138,890.00	
Unit Sub Total	M3	12	3,379.50	\$762.99	\$2,578,530.00		
Item Code 530100	Total No. of Proj.		12		Total Amount	\$2,578,530.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
540101	ASPHALT MEMBRANE WATERPROOFING	M2	4	1	18.00	\$250.00	\$4,500.00
		M2	7	1	44.00	\$125.00	\$5,500.00
		M2	10	1	105.00	\$125.00	\$13,125.00
	Unit Sub Total	M2		3	167.00	\$138.47	\$23,125.00
Item Code 540101		Total No. of Proj.		3	Total Amount		\$23,125.00
540102	TREAT BRIDGE DECK	M2	1	2	5,485.00	\$8.01	\$43,955.00
		M2	2	1	1,310.00	\$9.50	\$12,445.00
		M2	3	6	24,270.00	\$4.64	\$112,511.00
		M2	4	6	115,919.00	\$4.41	\$511,768.00
		M2	5	3	25,445.10	\$4.37	\$111,189.01
		M2	7	1	9,945.00	\$4.00	\$39,780.00
		M2	8	5	86,177.00	\$5.59	\$481,616.00
		M2	10	2	4,649.00	\$7.05	\$32,770.00
		M2	11	3	41,560.00	\$4.32	\$179,686.00
		M2	12	2	18,570.00	\$6.37	\$118,380.00
	Unit Sub Total	M2		31	333,330.10	\$4.93	\$1,644,100.01
Item Code 540102		Total No. of Proj.		31	Total Amount		\$1,644,100.01
540103	MEMBRANE WATERPROOFING	M2	12	1	178,835.00	\$36.00	\$6,438,060.00
		Unit Sub Total	M2		1	178,835.00	\$36.00
Item Code 540103		Total No. of Proj.		1	Total Amount		\$6,438,060.00
540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	L	3	1	612.00	\$17.00	\$10,404.00
		Unit Sub Total	L		1	612.00	\$17.00
Item Code 540108		Total No. of Proj.		1	Total Amount		\$10,404.00
540109	FURNISH BRIDGE DECK TREATMENT MATERIAL (LOW ODOR)	L	1	2	2,235.00	\$25.40	\$56,760.00
		L	2	1	596.00	\$23.00	\$13,708.00
		L	3	5	10,655.00	\$19.28	\$205,427.00
		L	4	6	46,307.00	\$16.77	\$776,594.00
		L	5	3	13,667.00	\$18.88	\$258,010.00
		L	7	1	4,520.00	\$17.00	\$76,840.00
		L	8	5	35,960.00	\$18.53	\$666,271.00
		L	10	2	3,047.00	\$24.22	\$73,796.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
540109	FURNISH BRIDGE DECK TREATMENT MATERIAL (LOW ODOR)	L	11	3	16,827.00	\$21.03	\$353,847.00
		L	12	2	10,760.00	\$16.32	\$175,640.00
		Unit Sub Total	L	30	144,574.00	\$18.38	\$2,656,893.00
	Item Code 540109	Total No. of Proj.	30	Total Amount	\$2,656,893.00		
550102	STRUCTURAL STEEL (BRIDGE)	KG	1	1	2,370.00	\$30.00	\$71,100.00
		KG	3	1	527.00	\$16.00	\$8,432.00
		KG	4	2	30,280.00	\$38.65	\$1,170,240.00
		KG	7	3	11,076.00	\$23.20	\$256,984.00
		KG	8	1	19.00	\$221.05	\$4,199.95
		KG	11	1	8,300.00	\$30.00	\$249,000.00
	Unit Sub Total	KG	9	52,572.00	\$33.48	\$1,759,955.95	
Item Code 550102	Total No. of Proj.	9	Total Amount	\$1,759,955.95			
550110	COLUMN CASING	KG	4	2	99,180.00	\$6.16	\$610,920.00
		KG	7	2	26,360.00	\$13.38	\$352,640.00
		KG	8	1	10,020.00	\$15.00	\$150,300.00
		KG	10	1	88,110.00	\$12.00	\$1,057,320.00
	Unit Sub Total	KG	6	223,670.00	\$9.71	\$2,171,180.00	
Item Code 550110	Total No. of Proj.	6	Total Amount	\$2,171,180.00			
550203	FURNISH STRUCTURAL STEEL (BRIDGE)	KG	2	1	9,116.00	\$6.00	\$54,696.00
		KG	4	4	758,225.00	\$5.36	\$4,061,425.00
		KG	8	1	60,000.00	\$4.65	\$279,000.00
		KG	10	1	323,320.00	\$3.75	\$1,212,450.00
	Unit Sub Total	KG	7	1,150,661.00	\$4.87	\$5,607,571.00	
Item Code 550203	Total No. of Proj.	7	Total Amount	\$5,607,571.00			
550204	ERECT STRUCTURAL STEEL (BRIDGE)	KG	2	1	9,116.00	\$6.00	\$54,696.00
		KG	4	4	758,225.00	\$1.85	\$1,405,962.50
		KG	8	1	60,000.00	\$1.80	\$108,000.00
		KG	10	1	323,320.00	\$0.85	\$274,822.00
	Unit Sub Total	KG	7	1,150,661.00	\$1.60	\$1,843,480.50	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 550204		Total No. of Proj.		7	Total Amount		\$1,843,480.50
558027	METAL CATTLE GUARD (3.7 M)	EA	6	1	3.00	\$10,000.00	\$30,000.00
Unit Sub Total		EA		1	3.00	\$10,000.00	\$30,000.00
Item Code 558027		Total No. of Proj.		1	Total Amount		\$30,000.00
558028	METAL CATTLE GUARD (4.3 M)	EA	1	1	2.00	\$11,000.00	\$22,000.00
Unit Sub Total		EA		1	2.00	\$11,000.00	\$22,000.00
Item Code 558028		Total No. of Proj.		1	Total Amount		\$22,000.00
560203	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	KG	3	1	720.00	\$8.00	\$5,760.00
		KG	4	4	11,533.00	\$10.88	\$125,447.00
		KG	5	1	8,922.00	\$11.00	\$98,142.00
		KG	10	1	2,600.00	\$15.00	\$39,000.00
		KG	11	3	11,465.00	\$11.19	\$128,240.00
		KG	12	2	11,152.00	\$10.63	\$118,596.00
Unit Sub Total		KG		12	46,392.00	\$11.11	\$515,185.00
Item Code 560203		Total No. of Proj.		12	Total Amount		\$515,185.00
560204	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	KG	3	1	720.00	\$4.00	\$2,880.00
		KG	4	4	11,533.00	\$5.53	\$63,729.00
		KG	5	1	8,922.00	\$2.00	\$17,844.00
		KG	10	1	2,600.00	\$4.00	\$10,400.00
		KG	11	3	11,465.00	\$2.55	\$29,250.00
		KG	12	2	11,152.00	\$2.27	\$25,304.00
Unit Sub Total		KG		12	46,392.00	\$3.22	\$149,407.00
Item Code 560204		Total No. of Proj.		12	Total Amount		\$149,407.00
560205	INSTALL REMOVABLE SIGN PANEL FRAME	KG	4	1	200.00	\$85.00	\$17,000.00
Unit Sub Total		KG		1	200.00	\$85.00	\$17,000.00
Item Code 560205		Total No. of Proj.		1	Total Amount		\$17,000.00
560206	FURNISH REMOVABLE SIGN PANEL FRAME WITH SIGN PANELS ATTACHED	KG	4	1	200.00	\$18.95	\$3,790.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	KG	1	200.00	\$18.95	\$3,790.00
		Item Code 560206	Total No. of Proj.	1		Total Amount	\$3,790.00
560208	FURNISH SIGN STRUCTURE (TUBULAR)	KG	11	1	127,200.00	\$8.00	\$1,017,600.00
		Unit Sub Total	KG	1	127,200.00	\$8.00	\$1,017,600.00
		Item Code 560208	Total No. of Proj.	1		Total Amount	\$1,017,600.00
560209	INSTALL SIGN STRUCTURE (TUBULAR)	KG	11	1	127,200.00	\$1.30	\$165,360.00
		Unit Sub Total	KG	1	127,200.00	\$1.30	\$165,360.00
		Item Code 560209	Total No. of Proj.	1		Total Amount	\$165,360.00
560213	FURNISH SIGN STRUCTURE (LIGHTWEIGHT)	KG	4	1	4,470.00	\$10.00	\$44,700.00
		KG	11	1	7,410.00	\$13.00	\$96,330.00
		KG	12	2	13,990.00	\$10.50	\$146,920.00
		Unit Sub Total	KG	4	25,870.00	\$11.13	\$287,950.00
		Item Code 560213	Total No. of Proj.	4		Total Amount	\$287,950.00
560214	INSTALL SIGN STRUCTURE (LIGHTWEIGHT)	KG	4	1	4,470.00	\$1.00	\$4,470.00
		KG	11	1	7,410.00	\$2.00	\$14,820.00
		KG	12	2	13,990.00	\$1.18	\$16,490.00
		Unit Sub Total	KG	4	25,870.00	\$1.38	\$35,780.00
		Item Code 560214	Total No. of Proj.	4		Total Amount	\$35,780.00
560218	FURNISH SIGN STRUCTURE (TRUSS)	KG	2	1	5,339.00	\$13.50	\$72,076.50
		KG	3	8	305,687.00	\$7.12	\$2,177,158.00
		KG	4	18	932,952.00	\$9.28	\$8,660,210.50
		KG	5	3	227,084.00	\$7.31	\$1,660,331.00
		KG	6	3	73,072.00	\$9.57	\$699,404.30
		KG	7	3	296,792.00	\$8.27	\$2,455,224.40
		KG	8	4	122,330.00	\$9.90	\$1,210,850.00
		KG	10	3	71,418.00	\$11.06	\$789,933.00
		KG	11	3	39,636.00	\$8.66	\$343,254.54
		KG	12	10	383,680.00	\$8.99	\$3,447,706.00
		Unit Sub Total	KG	56	2,457,990.00	\$8.75	\$21,516,148.24

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 560218		Total No. of Proj.		56	Total Amount		\$21,516,148.24
560219	INSTALL SIGN STRUCTURE (TRUSS)	KG	2	1	5,339.00	\$6.00	\$32,034.00
		KG	3	8	304,004.00	\$0.66	\$201,385.42
		KG	4	18	932,952.00	\$0.77	\$718,635.75
		KG	5	3	227,084.00	\$1.00	\$227,084.00
		KG	6	3	73,072.00	\$1.31	\$95,862.00
		KG	7	3	296,792.00	\$0.52	\$152,913.00
		KG	8	4	122,330.00	\$1.13	\$137,810.00
		KG	10	3	71,418.00	\$1.11	\$78,959.00
		KG	11	2	38,330.00	\$1.18	\$45,163.00
		KG	12	10	383,680.00	\$1.19	\$458,422.50
Unit Sub Total		KG		55	2,455,001.00	\$0.88	\$2,148,268.67
Item Code 560219		Total No. of Proj.		55	Total Amount		\$2,148,268.67
560223	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	KG	4	2	1,030.00	\$12.41	\$12,784.50
		KG	6	1	794.00	\$30.00	\$23,820.00
		KG	7	1	260.00	\$10.00	\$2,600.00
Unit Sub Total		KG		4	2,084.00	\$18.81	\$39,204.50
Item Code 560223		Total No. of Proj.		4	Total Amount		\$39,204.50
560224	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	KG	4	2	1,030.00	\$11.89	\$12,245.50
		KG	6	1	794.00	\$10.00	\$7,940.00
		KG	7	1	260.00	\$5.00	\$1,300.00
Unit Sub Total		KG		4	2,084.00	\$10.31	\$21,485.50
Item Code 560224		Total No. of Proj.		4	Total Amount		\$21,485.50
560232	FURNISH FORMED PANEL SIGN (ROADSIDE)	M2	5	1	6.00	\$100.00	\$600.00
		Unit Sub Total		M2		1	6.00
Item Code 560232		Total No. of Proj.		1	Total Amount		\$600.00
560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	M2	4	4	6,450.00	\$153.70	\$991,375.00
		M2	7	1	19.00	\$400.00	\$7,600.00
Unit Sub Total		M2		5	6,469.00	\$154.42	\$998,975.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 560233	Total No. of Proj.		5	Total Amount	\$998,975.00
560234	FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A)	M2	4	4	740.00	\$208.16	\$154,040.00
		M2	7	1	20.00	\$200.00	\$4,000.00
		M2	8	1	34.00	\$260.00	\$8,840.00
		M2	11	1	25.00	\$320.00	\$8,000.00
		M2	12	4	631.00	\$298.76	\$188,520.00
		Unit Sub Total	M2	11	1,450.00	\$250.62	\$363,400.00
		Item Code 560234	Total No. of Proj.		11	Total Amount	\$363,400.00
560235	FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE B)	M2	6	1	28.00	\$279.00	\$7,812.00
		M2	7	1	1.70	\$200.00	\$340.00
		M2	11	1	7.00	\$400.00	\$2,800.00
		M2	12	3	17.00	\$257.06	\$4,370.00
				Unit Sub Total	M2	6	53.70
		Item Code 560235	Total No. of Proj.		6	Total Amount	\$15,322.00
560236	FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE B)	M2	6	1	64.00	\$289.00	\$18,496.00
		M2	7	1	12.00	\$200.00	\$2,400.00
				Unit Sub Total	M2	2	76.00
		Item Code 560236	Total No. of Proj.		2	Total Amount	\$20,896.00
560237	FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE H)	M2	11	1	14.00	\$420.00	\$5,880.00
				Unit Sub Total	M2	1	14.00
		Item Code 560237	Total No. of Proj.		1	Total Amount	\$5,880.00
560238	FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED)	M2	3	2	8.00	\$169.63	\$1,357.00
		M2	4	2	83.60	\$123.40	\$10,316.00
		M2	6	4	32.00	\$187.19	\$5,990.00
		M2	7	6	41.90	\$207.47	\$8,693.00
		M2	8	3	31.00	\$208.39	\$6,460.00
		M2	11	8	83.40	\$167.24	\$13,947.50
		M2	12	7	307.00	\$151.25	\$46,434.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M2	32	586.90	\$158.80	\$93,197.50
		Item Code 560238	Total No. of Proj.	32	Total Amount		\$93,197.50
560239	FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED)	M2	3	2	4.40	\$113.64	\$500.00
		M2	4	5	76.70	\$141.98	\$10,890.00
		M2	6	2	3.50	\$298.86	\$1,046.00
		M2	7	3	23.50	\$297.23	\$6,985.00
		M2	8	2	33.00	\$114.39	\$3,775.00
		M2	11	7	86.60	\$168.46	\$14,588.90
		M2	12	4	146.00	\$152.53	\$22,269.00
		Unit Sub Total	M2	25	373.70	\$160.70	\$60,053.90
		Item Code 560239	Total No. of Proj.	25	Total Amount		\$60,053.90
560241	FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED)	M2	4	1	4.00	\$1,125.00	\$4,500.00
		M2	11	3	22.90	\$248.33	\$5,686.70
		M2	12	3	40.00	\$202.25	\$8,090.00
		Unit Sub Total	M2	7	66.90	\$273.19	\$18,276.70
		Item Code 560241	Total No. of Proj.	7	Total Amount		\$18,276.70
560242	FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED)	M2	4	2	297.00	\$146.63	\$43,550.00
		M2	11	6	65.30	\$231.30	\$15,104.00
		M2	12	3	128.00	\$211.37	\$27,055.00
		Unit Sub Total	M2	11	490.30	\$174.81	\$85,709.00
		Item Code 560242	Total No. of Proj.	11	Total Amount		\$85,709.00
561008	760 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	4	2	17.50	\$2,357.14	\$41,250.00
		M	8	2	36.50	\$904.11	\$33,000.00
		Unit Sub Total	M	4	54.00	\$1,375.00	\$74,250.00
		Item Code 561008	Total No. of Proj.	4	Total Amount		\$74,250.00
561009	920 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	4	2	30.50	\$1,608.20	\$49,050.00
		M	8	2	104.00	\$2,330.38	\$242,360.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
561009	920 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	11	1	21.00	\$2,400.00	\$50,400.00
Unit Sub Total		M		5	155.50	\$2,198.14	\$341,810.00
Item Code 561009	Total No. of Proj.			5		Total Amount	\$341,810.00
561012	1220 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	2	1	6.00	\$4,000.00	\$24,000.00
		M	3	2	18.00	\$7,833.33	\$141,000.00
		M	4	1	5.50	\$1,340.00	\$7,370.00
		M	12	1	6.00	\$1,000.00	\$6,000.00
Unit Sub Total		M		5	35.50	\$5,024.51	\$178,370.00
Item Code 561012	Total No. of Proj.			5		Total Amount	\$178,370.00
561013	1372 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	3	1	6.00	\$3,035.00	\$18,210.00
		M	4	2	44.00	\$4,204.55	\$185,000.00
		M	5	2	19.00	\$1,973.68	\$37,500.00
		M	12	1	6.00	\$3,240.00	\$19,440.00
Unit Sub Total		M		6	75.00	\$3,468.67	\$260,150.00
Item Code 561013	Total No. of Proj.			6		Total Amount	\$260,150.00
561015	1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	3	5	43.00	\$5,629.51	\$242,069.00
		M	4	9	411.20	\$3,816.42	\$1,569,310.00
		M	5	2	179.00	\$3,718.44	\$665,600.00
		M	6	2	56.00	\$1,834.38	\$102,725.00
		M	7	2	14.00	\$2,650.00	\$37,100.00
		M	10	2	14.00	\$4,500.00	\$63,000.00
		M	12	8	260.00	\$2,371.92	\$616,700.00
Unit Sub Total		M		30	977.20	\$3,373.42	\$3,296,504.00
Item Code 561015	Total No. of Proj.			30		Total Amount	\$3,296,504.00
562001	METAL (ROADSIDE SIGN)	KG	4	1	2,740.00	\$18.00	\$49,320.00
		KG	12	1	385.00	\$25.00	\$9,625.00
Unit Sub Total		KG		2	3,125.00	\$18.86	\$58,945.00
Item Code 562001	Total No. of Proj.			2		Total Amount	\$58,945.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
562002	METAL (BARRIER MOUNTED SIGN)	EA	10	1	3.00	\$150.00	\$450.00
Unit Sub Total		EA		1	3.00	\$150.00	\$450.00
562002	METAL (BARRIER MOUNTED SIGN)	KG	4	4	3,240.00	\$27.07	\$87,720.00
		KG	5	2	742.00	\$29.22	\$21,680.00
		KG	8	2	3,165.00	\$15.43	\$48,850.00
Unit Sub Total		KG		8	7,147.00	\$22.14	\$158,250.00
Item Code 562002	Total No. of Proj.			9		Total Amount	\$158,700.00
562004	METAL (RAIL MOUNTED SIGN)	KG	4	2	410.00	\$15.41	\$6,320.00
		KG	11	3	996.00	\$28.42	\$28,310.00
		KG	12	6	5,565.00	\$18.63	\$103,667.00
Unit Sub Total		KG		11	6,971.00	\$19.84	\$138,297.00
Item Code 562004	Total No. of Proj.			11		Total Amount	\$138,297.00
562007	ROADSIDE SIGN (METAL POST)	EA	2	1	14.00	\$400.00	\$5,600.00
Unit Sub Total		EA		1	14.00	\$400.00	\$5,600.00
Item Code 562007	Total No. of Proj.			1		Total Amount	\$5,600.00
566011	ROADSIDE SIGN - ONE POST	EA	1	5	34.00	\$401.47	\$13,650.00
		EA	2	10	128.00	\$458.98	\$58,750.00
		EA	3	18	475.00	\$232.72	\$110,543.00
		EA	4	25	574.00	\$246.45	\$141,460.00
		EA	5	5	47.00	\$300.85	\$14,140.00
		EA	6	15	404.00	\$303.28	\$122,527.00
		EA	7	14	151.00	\$386.38	\$58,344.00
		EA	8	14	179.00	\$359.50	\$64,350.00
		EA	9	1	63.00	\$375.00	\$23,625.00
		EA	10	8	63.00	\$279.76	\$17,625.00
		EA	11	13	149.00	\$431.21	\$64,250.00
		EA	12	14	464.00	\$482.66	\$223,955.00
Unit Sub Total		EA		142	2,731.00	\$334.39	\$913,219.00
Item Code 566011	Total No. of Proj.			142		Total Amount	\$913,219.00
566012	ROADSIDE SIGN - TWO POST	EA	1	2	5.00	\$820.00	\$4,100.00
		EA	2	9	33.00	\$1,550.97	\$51,182.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
566012	ROADSIDE SIGN - TWO POST	EA	3	13	93.00	\$649.48	\$60,402.00		
		EA	4	10	56.00	\$436.61	\$24,450.00		
		EA	5	2	8.00	\$523.75	\$4,190.00		
		EA	6	6	51.00	\$537.39	\$27,407.00		
		EA	7	2	19.00	\$400.42	\$7,608.00		
		EA	8	4	13.00	\$1,488.46	\$19,350.00		
		EA	10	3	7.00	\$482.14	\$3,375.00		
		EA	11	8	36.00	\$1,396.31	\$50,267.23		
		EA	12	8	72.00	\$1,252.64	\$90,190.00		
Unit Sub Total		EA		67	393.00	\$871.56	\$342,521.23		
Item Code 566012		Total No. of Proj.		67	Total Amount		\$342,521.23		
566013	ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	12	1	3.00	\$220.00	\$660.00		
		Unit Sub Total		EA		1	3.00	\$220.00	\$660.00
		Item Code 566013		Total No. of Proj.		1	Total Amount		\$660.00
568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	1	3.00	\$260.00	\$780.00		
		EA	3	10	106.00	\$137.47	\$14,572.00		
		EA	4	10	115.00	\$131.37	\$15,107.00		
		EA	5	1	2.00	\$150.00	\$300.00		
		EA	6	1	1.00	\$200.00	\$200.00		
		EA	7	8	134.00	\$140.00	\$18,760.00		
		EA	8	2	12.00	\$212.50	\$2,550.00		
		EA	9	1	10.00	\$175.00	\$1,750.00		
		EA	10	4	9.00	\$271.67	\$2,445.00		
		EA	11	7	31.00	\$181.75	\$5,634.22		
		EA	12	7	80.00	\$216.50	\$17,320.00		
Unit Sub Total		EA		52	503.00	\$157.89	\$79,418.22		
568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	M2	12	1	35.00	\$120.00	\$4,200.00		
		Unit Sub Total		M2		1	35.00	\$120.00	\$4,200.00
		Item Code 568001		Total No. of Proj.		53	Total Amount		\$83,618.22
568007	INSTALL SIGN OVERLAY	EA	10	1	4.00	\$500.00	\$2,000.00		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
568007	INSTALL SIGN OVERLAY	Unit Sub Total	EA	1	4.00	\$500.00	\$2,000.00
		M2	3	1	1.10	\$500.00	\$550.00
		M2	4	5	24.30	\$513.87	\$12,487.00
		M2	8	1	5.00	\$1,000.00	\$5,000.00
		M2	11	1	1.10	\$870.00	\$957.00
		M2	12	2	33.50	\$567.16	\$19,000.00
		Unit Sub Total	M2	10	65.00	\$584.52	\$37,994.00
Item Code 568007		Total No. of Proj.		11	Total Amount		\$39,994.00
568015	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	3	1	3.00	\$600.00	\$1,800.00
		EA	11	3	7.00	\$1,975.00	\$13,825.00
		Unit Sub Total	EA	4	10.00	\$1,562.50	\$15,625.00
Item Code 568015		Total No. of Proj.		4	Total Amount		\$15,625.00
568016	INSTALL SIGN PANEL ON EXISTING FRAME	EA	6	1	150.00	\$1,590.00	\$238,500.00
		Unit Sub Total	EA	1	150.00	\$1,590.00	\$238,500.00
568016	INSTALL SIGN PANEL ON EXISTING FRAME	M2	3	2	131.00	\$155.55	\$20,377.00
		M2	4	5	6,185.00	\$122.53	\$757,850.00
		M2	7	1	82.00	\$125.00	\$10,250.00
		M2	8	1	58.00	\$55.00	\$3,190.00
		M2	10	1	39.00	\$160.00	\$6,240.00
		M2	12	3	47.00	\$707.02	\$33,230.00
Unit Sub Total		M2	13	6,542.00	\$127.05	\$831,137.00	
Item Code 568016		Total No. of Proj.		14	Total Amount		\$1,069,637.00
568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	3	2	2.00	\$107.50	\$215.00
		EA	4	4	36.00	\$211.11	\$7,600.00
		EA	5	1	11.00	\$200.00	\$2,200.00
		EA	6	1	2.00	\$175.00	\$350.00
		EA	7	2	3.00	\$190.00	\$570.00
		EA	8	3	6.00	\$171.67	\$1,030.00
		EA	11	11	97.00	\$208.23	\$20,198.55
Unit Sub Total		EA	24	157.00	\$204.86	\$32,163.55	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 568017	Total No. of Proj.		24	Total Amount	\$32,163.55
568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	4	1	3.00	\$2,000.00	\$6,000.00
		EA	5	2	5.00	\$2,400.00	\$12,000.00
		EA	6	3	12.00	\$1,766.67	\$21,200.00
		EA	7	1	1.00	\$1,200.00	\$1,200.00
		EA	8	1	2.00	\$2,000.00	\$4,000.00
		EA	12	3	5.00	\$2,720.00	\$13,600.00
		Unit Sub Total	EA	11	28.00	\$2,071.43	\$58,000.00
		Item Code 568023	Total No. of Proj.		11	Total Amount	\$58,000.00
570115	ABUTMENT LUMBER BLOCKING	M3	5	1	30.00	\$3,000.00	\$90,000.00
		Unit Sub Total	M3	1	30.00	\$3,000.00	\$90,000.00
				Item Code 570115	Total No. of Proj.		1
575004	TIMBER LAGGING	M3	1	2	438.00	\$2,222.49	\$973,450.00
		M3	5	1	130.00	\$2,060.00	\$267,800.00
		M3	12	1	230.00	\$1,270.00	\$292,100.00
		Unit Sub Total	M3	4	798.00	\$1,921.49	\$1,533,350.00
		Item Code 575004	Total No. of Proj.		4	Total Amount	\$1,533,350.00
575005	TIMBER RETAINING WALL	M2	7	2	78.00	\$274.36	\$21,400.00
		Unit Sub Total	M2	2	78.00	\$274.36	\$21,400.00
				Item Code 575005	Total No. of Proj.		2
590106	CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)	LS	5	1	1.00	\$333,000.00	\$333,000.00
		Unit Sub Total	LS	1	1.00	\$333,000.00	\$333,000.00
				Item Code 590106	Total No. of Proj.		1
590111	PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	LS	2	1	1.00	\$270,000.00	\$270,000.00
		LS	5	1	1.00	\$427,000.00	\$427,000.00
		Unit Sub Total	LS	2	2.00	\$348,500.00	\$697,000.00
		Item Code 590111	Total No. of Proj.		2	Total Amount	\$697,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	1	1	1.00	\$13,060.00	\$13,060.00
		LS	3	1	1.00	\$500.00	\$500.00
		LS	4	5	5.00	\$674,882.00	\$3,374,410.00
		LS	8	1	1.00	\$27,000.00	\$27,000.00
		LS	10	1	1.00	\$180,000.00	\$180,000.00
	Unit Sub Total	LS		9	9.00	\$399,441.11	\$3,594,970.00
590115	CLEAN AND PAINT STRUCTURAL STEEL	M2	7	1	31.50	\$2,400.00	\$75,600.00
		M2	8	1	135.00	\$103.70	\$13,999.50
	Unit Sub Total	M2		2	166.50	\$538.14	\$89,599.50
Item Code 590115		Total No. of Proj.		11	Total Amount		\$3,684,569.50
590116	CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	M2	7	1	1.00	\$2,500.00	\$2,500.00
		Unit Sub Total	M2		1	1.00	\$2,500.00
	Item Code 590116		Total No. of Proj.		1	Total Amount	
590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT	M2	1	1	2.10	\$10,640.00	\$22,344.00
		M2	2	1	28.00	\$400.00	\$11,200.00
		M2	3	1	0.60	\$37,000.00	\$22,200.00
		M2	4	2	899.00	\$1,101.02	\$989,818.00
		M2	5	1	1,456.00	\$161.40	\$235,000.00
	M2	8	1	18.00	\$778.78	\$14,018.04	
Unit Sub Total	M2		7	2,403.70	\$538.58	\$1,294,580.04	
Item Code 590135		Total No. of Proj.		7	Total Amount		\$1,294,580.04
590301	WORK AREA MONITORING	LS	1	1	1.00	\$1,200.00	\$1,200.00
		LS	4	4	4.00	\$17,375.00	\$69,500.00
		LS	5	1	1.00	\$20,000.00	\$20,000.00
	Unit Sub Total	LS		6	6.00	\$15,116.67	\$90,700.00
Item Code 590301		Total No. of Proj.		6	Total Amount		\$90,700.00
597401	PAINT CURB (2-COAT)	M	7	1	70.00	\$4.00	\$280.00
		M	12	1	960.00	\$5.00	\$4,800.00
	Unit Sub Total	M		2	1,030.00	\$4.93	\$5,080.00
597401	PAINT CURB (2-COAT)	M2	7	2	310.00	\$11.66	\$3,614.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
597401	PAINT CURB (2-COAT)	M2	11	1	3.00	\$42.30	\$126.90
Unit Sub Total		M2		3	313.00	\$11.95	\$3,740.90
Item Code 597401	Total No. of Proj.			5	Total Amount		\$8,820.90
597600	PREPARE AND PAINT CONCRETE	M2	3	2	1,354.00	\$86.43	\$117,030.00
		M2	5	1	130.00	\$26.00	\$3,380.00
Unit Sub Total		M2		3	1,484.00	\$81.14	\$120,410.00
Item Code 597600	Total No. of Proj.			3	Total Amount		\$120,410.00
597601	PREPARE AND STAIN CONCRETE	M2	1	2	865.00	\$61.16	\$52,900.00
		M2	3	1	172.00	\$20.00	\$3,440.00
		M2	5	1	1,320.00	\$30.00	\$39,600.00
Unit Sub Total		M2		4	2,357.00	\$40.70	\$95,940.00
Item Code 597601	Total No. of Proj.			4	Total Amount		\$95,940.00
620904	300 MM ALTERNATIVE PIPE CULVERT	M	2	1	61.00	\$175.00	\$10,675.00
		M	3	3	34.00	\$673.53	\$22,900.00
		M	4	6	272.00	\$307.96	\$83,764.00
		M	5	1	10.00	\$650.00	\$6,500.00
		M	7	1	310.00	\$100.00	\$31,000.00
Unit Sub Total		M		12	687.00	\$225.38	\$154,839.00
Item Code 620904	Total No. of Proj.			12	Total Amount		\$154,839.00
620905	300 MM ALTERNATIVE PIPE CULVERT (TYPE A)	M	4	1	110.00	\$250.00	\$27,500.00
Unit Sub Total		M		1	110.00	\$250.00	\$27,500.00
Item Code 620905	Total No. of Proj.			1	Total Amount		\$27,500.00
620906	300 MM ALTERNATIVE PIPE CULVERT (TYPE B)	M	4	1	56.00	\$250.00	\$14,000.00
Unit Sub Total		M		1	56.00	\$250.00	\$14,000.00
Item Code 620906	Total No. of Proj.			1	Total Amount		\$14,000.00
620908	375 MM ALTERNATIVE PIPE CULVERT	M	2	1	56.00	\$178.20	\$9,979.20
		M	3	1	210.00	\$360.00	\$75,600.00
		M	4	1	85.00	\$230.00	\$19,550.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	3	351.00	\$299.51	\$105,129.20
	Item Code 620908	Total No. of Proj.		3		Total Amount	\$105,129.20
620909	450 MM ALTERNATIVE PIPE CULVERT	M	1	1	45.00	\$650.00	\$29,250.00
		M	2	6	556.00	\$383.24	\$213,081.84
		M	3	7	2,833.00	\$311.21	\$881,670.00
		M	4	13	11,380.00	\$319.41	\$3,634,865.00
		M	5	4	489.00	\$237.28	\$116,028.00
		M	6	4	801.00	\$223.79	\$179,258.00
		M	7	1	280.00	\$325.00	\$91,000.00
		M	8	3	1,750.00	\$247.26	\$432,710.00
		M	9	1	20.00	\$550.00	\$11,000.00
		M	11	1	380.00	\$300.00	\$114,000.00
		M	12	2	139.00	\$221.29	\$30,760.00
		Unit Sub Total	M	43	18,673.00	\$307.05	\$5,733,622.84
	Item Code 620909	Total No. of Proj.		43		Total Amount	\$5,733,622.84
620910	450 MM ALTERNATIVE PIPE CULVERT (TYPE A)	M	4	2	650.00	\$215.77	\$140,250.00
		Unit Sub Total	M	2	650.00	\$215.77	\$140,250.00
	Item Code 620910	Total No. of Proj.		2		Total Amount	\$140,250.00
620911	450 MM ALTERNATIVE PIPE CULVERT (TYPE B)	M	4	2	202.00	\$377.23	\$76,200.00
		Unit Sub Total	M	2	202.00	\$377.23	\$76,200.00
	Item Code 620911	Total No. of Proj.		2		Total Amount	\$76,200.00
620913	600 MM ALTERNATIVE PIPE CULVERT	M	1	3	576.00	\$672.24	\$387,208.00
		M	2	8	584.00	\$386.32	\$225,612.00
		M	3	7	1,690.00	\$345.86	\$584,500.00
		M	4	9	3,456.60	\$349.99	\$1,209,776.00
		M	5	4	209.00	\$258.13	\$53,949.00
		M	6	6	1,448.00	\$319.83	\$463,120.00
		M	7	1	170.00	\$330.00	\$56,100.00
		M	8	2	1,980.00	\$337.78	\$668,800.00
		M	9	1	210.00	\$575.00	\$120,750.00
		M	12	1	1,050.00	\$178.00	\$186,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	42	11,373.60	\$347.89	\$3,956,715.00
		Item Code 620913	Total No. of Proj.	42	Total Amount		\$3,956,715.00
620914	600 MM ALTERNATIVE PIPE CULVERT (TYPE A)	M	4	1	120.00	\$325.00	\$39,000.00
		Unit Sub Total	M	1	120.00	\$325.00	\$39,000.00
		Item Code 620914	Total No. of Proj.	1	Total Amount		\$39,000.00
620919	750 MM ALTERNATIVE PIPE CULVERT	M	2	1	36.00	\$947.00	\$34,092.00
		M	3	2	38.00	\$583.16	\$22,160.00
		M	4	5	127.40	\$447.25	\$56,980.00
		M	6	2	377.00	\$332.11	\$125,205.00
		M	8	1	380.00	\$530.00	\$201,400.00
		M	9	1	24.00	\$741.00	\$17,784.00
		Unit Sub Total	M	12	982.40	\$465.82	\$457,621.00
		Item Code 620919	Total No. of Proj.	12	Total Amount		\$457,621.00
620924	900 MM ALTERNATIVE PIPE CULVERT	M	1	1	28.00	\$800.00	\$22,400.00
		M	2	1	32.00	\$380.00	\$12,160.00
		M	3	3	633.00	\$432.35	\$273,680.00
		M	4	4	402.00	\$514.38	\$206,780.00
		M	6	2	311.00	\$422.51	\$131,400.00
		M	8	2	282.00	\$631.91	\$178,200.00
		M	9	1	42.00	\$1,500.00	\$63,000.00
		Unit Sub Total	M	14	1,730.00	\$513.08	\$887,620.00
		Item Code 620924	Total No. of Proj.	14	Total Amount		\$887,620.00
620930	1050 MM ALTERNATIVE PIPE CULVERT	M	3	1	34.00	\$415.00	\$14,110.00
		M	4	2	30.70	\$1,263.84	\$38,800.00
		M	8	1	63.00	\$1,150.00	\$72,450.00
		Unit Sub Total	M	4	127.70	\$981.68	\$125,360.00
		Item Code 620930	Total No. of Proj.	4	Total Amount		\$125,360.00
620933	1200 MM ALTERNATIVE PIPE CULVERT	M	3	1	120.00	\$505.00	\$60,600.00
		M	4	1	81.00	\$850.00	\$68,850.00
		M	6	1	200.00	\$300.00	\$60,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
620933	1200 MM ALTERNATIVE PIPE CULVERT	M	8	1	250.00	\$750.00	\$187,500.00
Unit Sub Total		M		4	651.00	\$579.03	\$376,950.00
Item Code 620933	Total No. of Proj.			4		Total Amount	\$376,950.00
620938	1350 MM ALTERNATIVE PIPE CULVERT	M	8	1	80.00	\$760.00	\$60,800.00
Unit Sub Total		M		1	80.00	\$760.00	\$60,800.00
Item Code 620938	Total No. of Proj.			1		Total Amount	\$60,800.00
620943	1650 MM ALTERNATIVE PIPE CULVERT	M	8	1	3.00	\$835.00	\$2,505.00
Unit Sub Total		M		1	3.00	\$835.00	\$2,505.00
Item Code 620943	Total No. of Proj.			1		Total Amount	\$2,505.00
625388	700 MM X 500 MM ALTERNATIVE PIPE ARCH CULVERT	M	9	1	13.00	\$1,000.00	\$13,000.00
Unit Sub Total		M		1	13.00	\$1,000.00	\$13,000.00
Item Code 625388	Total No. of Proj.			1		Total Amount	\$13,000.00
641132	300 MM PLASTIC PIPE	M	1	1	270.00	\$300.00	\$81,000.00
		M	2	1	10.00	\$71.00	\$710.00
		M	4	4	263.00	\$197.87	\$52,040.00
		M	12	1	55.00	\$460.00	\$25,300.00
Unit Sub Total		M		7	598.00	\$265.97	\$159,050.00
Item Code 641132	Total No. of Proj.			7		Total Amount	\$159,050.00
641134	450 MM PLASTIC PIPE	M	2	2	184.00	\$120.43	\$22,160.00
		M	4	4	641.00	\$225.39	\$144,475.00
Unit Sub Total		M		6	825.00	\$201.98	\$166,635.00
Item Code 641134	Total No. of Proj.			6		Total Amount	\$166,635.00
641136	600 MM PLASTIC PIPE	M	1	4	1,557.00	\$247.05	\$384,650.00
		M	4	3	375.00	\$368.00	\$138,000.00
		M	5	1	10.00	\$300.00	\$3,000.00
		M	12	1	24.00	\$700.00	\$16,800.00
Unit Sub Total		M		9	1,966.00	\$275.92	\$542,450.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 641136		Total No. of Proj.		9	Total Amount		\$542,450.00
641138	750 MM PLASTIC PIPE	M	1	2	40.00	\$786.00	\$31,440.00
Unit Sub Total		M		2	40.00	\$786.00	\$31,440.00
Item Code 641138		Total No. of Proj.		2	Total Amount		\$31,440.00
641140	900 MM PLASTIC PIPE	M	1	1	62.00	\$820.00	\$50,840.00
		M	4	1	300.00	\$450.00	\$135,000.00
		M	5	1	5.50	\$500.00	\$2,750.00
Unit Sub Total		M		3	367.50	\$513.17	\$188,590.00
Item Code 641140		Total No. of Proj.		3	Total Amount		\$188,590.00
650067	300 MM REINFORCED CONCRETE PIPE	M	3	2	34.00	\$407.06	\$13,840.00
		M	4	2	185.00	\$440.54	\$81,500.00
		M	5	1	230.00	\$330.00	\$75,900.00
		M	6	1	10.00	\$1,000.00	\$10,000.00
		M	8	1	10.00	\$800.00	\$8,000.00
		M	10	1	9.00	\$750.00	\$6,750.00
		M	12	1	73.00	\$400.00	\$29,200.00
Unit Sub Total		M		9	551.00	\$408.69	\$225,190.00
Item Code 650067		Total No. of Proj.		9	Total Amount		\$225,190.00
650068	375 MM REINFORCED CONCRETE PIPE	M	7	1	14.00	\$350.00	\$4,900.00
Unit Sub Total		M		1	14.00	\$350.00	\$4,900.00
Item Code 650068		Total No. of Proj.		1	Total Amount		\$4,900.00
650069	450 MM REINFORCED CONCRETE PIPE	M	1	1	20.00	\$400.00	\$8,000.00
		M	3	7	502.20	\$494.60	\$248,390.00
		M	4	6	2,907.00	\$276.35	\$803,340.00
		M	5	2	2,040.00	\$304.17	\$620,500.00
		M	6	5	200.00	\$406.65	\$81,330.00
		M	7	4	100.00	\$705.60	\$70,560.00
		M	8	3	54.00	\$689.63	\$37,240.00
		M	10	4	1,618.00	\$259.78	\$420,330.00
		M	11	6	278.00	\$524.19	\$145,725.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
650069	450 MM REINFORCED CONCRETE PIPE	M	12	11	2,016.00	\$339.73	\$684,887.00
Unit Sub Total		M		49	9,735.20	\$320.52	\$3,120,302.00
Item Code 650069	Total No. of Proj.			49	Total Amount		\$3,120,302.00
650072	525 MM REINFORCED CONCRETE PIPE	M	4	1	2.00	\$12,500.00	\$25,000.00
		M	7	1	0.60	\$1,650.00	\$990.00
Unit Sub Total		M		2	2.60	\$9,996.15	\$25,990.00
Item Code 650072	Total No. of Proj.			2	Total Amount		\$25,990.00
650075	600 MM REINFORCED CONCRETE PIPE	M	1	1	60.00	\$675.00	\$40,500.00
		M	2	3	89.00	\$371.35	\$33,050.00
		M	3	10	1,740.50	\$416.20	\$724,393.28
		M	4	4	307.00	\$481.43	\$147,800.00
		M	5	6	778.40	\$415.28	\$323,255.00
		M	6	5	750.10	\$362.17	\$271,660.00
		M	7	6	259.10	\$662.83	\$171,740.00
		M	8	2	510.00	\$578.43	\$295,000.00
		M	10	4	649.50	\$371.29	\$241,150.00
		M	11	5	3,485.00	\$311.77	\$1,086,525.00
		M	12	5	427.00	\$479.04	\$204,550.00
Unit Sub Total		M		51	9,055.60	\$390.88	\$3,539,623.28
Item Code 650075	Total No. of Proj.			51	Total Amount		\$3,539,623.28
650077	750 MM REINFORCED CONCRETE PIPE	M	3	3	108.00	\$887.08	\$95,805.00
		M	4	4	95.00	\$448.42	\$42,600.00
		M	5	1	170.00	\$450.00	\$76,500.00
		M	7	1	920.00	\$1,122.05	\$1,032,286.00
		M	8	1	62.00	\$650.00	\$40,300.00
		M	11	2	250.00	\$609.60	\$152,400.00
Unit Sub Total		M		12	1,605.00	\$897.13	\$1,439,891.00
Item Code 650077	Total No. of Proj.			12	Total Amount		\$1,439,891.00
650078	825 MM REINFORCED CONCRETE PIPE	M	12	1	1.00	\$1,100.00	\$1,100.00
Unit Sub Total		M		1	1.00	\$1,100.00	\$1,100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 650078		Total No. of Proj.		1	Total Amount		\$1,100.00
650079	900 MM REINFORCED CONCRETE PIPE	M	1	1	15.00	\$750.00	\$11,250.00
		M	3	6	597.00	\$684.50	\$408,649.00
		M	4	3	127.00	\$1,017.32	\$129,200.00
		M	5	2	442.00	\$506.11	\$223,700.00
		M	6	2	79.00	\$568.86	\$44,940.00
		M	7	1	12.00	\$1,300.00	\$15,600.00
		M	8	1	41.00	\$500.00	\$20,500.00
		M	11	2	128.00	\$567.19	\$72,600.00
		M	12	2	204.00	\$1,044.41	\$213,060.00
Unit Sub Total		M		20	1,645.00	\$692.70	\$1,139,499.00
Item Code 650079		Total No. of Proj.		20	Total Amount		\$1,139,499.00
650081	1050 MM REINFORCED CONCRETE PIPE	M	3	2	139.00	\$1,031.65	\$143,400.00
		M	6	1	7.00	\$1,000.00	\$7,000.00
		Unit Sub Total		M		3	146.00
Item Code 650081		Total No. of Proj.		3	Total Amount		\$150,400.00
650084	1200 MM REINFORCED CONCRETE PIPE	M	3	2	26.00	\$1,015.00	\$26,390.00
		M	4	1	150.00	\$550.00	\$82,500.00
		M	8	2	31.00	\$1,033.06	\$32,025.00
		M	12	2	140.00	\$806.86	\$112,960.00
		Unit Sub Total		M		7	347.00
Item Code 650084		Total No. of Proj.		7	Total Amount		\$253,875.00
650086	1350 MM REINFORCED CONCRETE PIPE	M	4	1	120.00	\$640.00	\$76,800.00
		Unit Sub Total		M		1	120.00
Item Code 650086		Total No. of Proj.		1	Total Amount		\$76,800.00
650089	1500 MM REINFORCED CONCRETE PIPE	M	3	1	40.00	\$1,100.00	\$44,000.00
		Unit Sub Total		M		1	40.00
Item Code 650089		Total No. of Proj.		1	Total Amount		\$44,000.00
650092	1800 MM REINFORCED CONCRETE PIPE	M	3	1	11.00	\$1,548.00	\$17,028.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	11.00	\$1,548.00	\$17,028.00
	Item Code 650092	Total No. of Proj.		1		Total Amount	\$17,028.00
650094	2100 MM REINFORCED CONCRETE PIPE	M	3	1	16.00	\$3,100.00	\$49,600.00
		Unit Sub Total	M	1	16.00	\$3,100.00	\$49,600.00
	Item Code 650094	Total No. of Proj.		1		Total Amount	\$49,600.00
650127	450 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	6	1	270.00	\$380.00	\$102,600.00
		M	10	1	46.00	\$216.00	\$9,936.00
		Unit Sub Total	M	2	316.00	\$356.13	\$112,536.00
	Item Code 650127	Total No. of Proj.		2		Total Amount	\$112,536.00
650128	600 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	6	1	120.00	\$420.00	\$50,400.00
		Unit Sub Total	M	1	120.00	\$420.00	\$50,400.00
	Item Code 650128	Total No. of Proj.		1		Total Amount	\$50,400.00
650129	750 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	3	1	280.00	\$800.00	\$224,000.00
		M	6	1	37.00	\$500.00	\$18,500.00
		Unit Sub Total	M	2	317.00	\$764.98	\$242,500.00
	Item Code 650129	Total No. of Proj.		2		Total Amount	\$242,500.00
650130	900 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	10	1	58.00	\$535.00	\$31,030.00
		Unit Sub Total	M	1	58.00	\$535.00	\$31,030.00
	Item Code 650130	Total No. of Proj.		1		Total Amount	\$31,030.00
650133	1350 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	3	1	580.00	\$1,800.00	\$1,044,000.00
		Unit Sub Total	M	1	580.00	\$1,800.00	\$1,044,000.00
	Item Code 650133	Total No. of Proj.		1		Total Amount	\$1,044,000.00
650273	450 MM REINFORCED CONCRETE PIPE (CLASS II)	M	3	1	150.00	\$325.00	\$48,750.00
		Unit Sub Total	M	1	150.00	\$325.00	\$48,750.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 650273		Total No. of Proj.		1	Total Amount		\$48,750.00
650276	600 MM REINFORCED CONCRETE PIPE (CLASS II)	M	3	1	130.00	\$545.00	\$70,850.00
Unit Sub Total		M		1	130.00	\$545.00	\$70,850.00
Item Code 650276		Total No. of Proj.		1	Total Amount		\$70,850.00
650280	825 MM REINFORCED CONCRETE PIPE (CLASS II)	M	12	1	200.00	\$550.00	\$110,000.00
Unit Sub Total		M		1	200.00	\$550.00	\$110,000.00
Item Code 650280		Total No. of Proj.		1	Total Amount		\$110,000.00
650359	250 MM REINFORCED CONCRETE PIPE (CLASS III)	M	3	1	27.00	\$200.00	\$5,400.00
Unit Sub Total		M		1	27.00	\$200.00	\$5,400.00
Item Code 650359		Total No. of Proj.		1	Total Amount		\$5,400.00
650365	450 MM REINFORCED CONCRETE PIPE (CLASS III)	M	12	1	1,310.00	\$440.00	\$576,400.00
Unit Sub Total		M		1	1,310.00	\$440.00	\$576,400.00
Item Code 650365		Total No. of Proj.		1	Total Amount		\$576,400.00
650476	600 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	3,500.00	\$705.00	\$2,467,500.00
Unit Sub Total		M		1	3,500.00	\$705.00	\$2,467,500.00
Item Code 650476		Total No. of Proj.		1	Total Amount		\$2,467,500.00
650478	750 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	190.00	\$1,000.00	\$190,000.00
Unit Sub Total		M		1	190.00	\$1,000.00	\$190,000.00
Item Code 650478		Total No. of Proj.		1	Total Amount		\$190,000.00
650481	900 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	280.00	\$1,020.00	\$285,600.00
Unit Sub Total		M		1	280.00	\$1,020.00	\$285,600.00
Item Code 650481		Total No. of Proj.		1	Total Amount		\$285,600.00
650485	1200 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	690.00	\$1,300.00	\$897,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	690.00	\$1,300.00	\$897,000.00
		Item Code 650485	Total No. of Proj.		1	Total Amount	\$897,000.00
650489	1500 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	1,570.00	\$1,430.00	\$2,245,100.00
		Unit Sub Total	M	1	1,570.00	\$1,430.00	\$2,245,100.00
		Item Code 650489	Total No. of Proj.		1	Total Amount	\$2,245,100.00
650574	450 MM REINFORCED CONCRETE PIPE (CLASS V)	M	6	1	16.00	\$1,931.25	\$30,900.00
		Unit Sub Total	M	1	16.00	\$1,931.25	\$30,900.00
		Item Code 650574	Total No. of Proj.		1	Total Amount	\$30,900.00
652253	300 MM REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT)	M	3	1	270.00	\$325.00	\$87,750.00
		Unit Sub Total	M	1	270.00	\$325.00	\$87,750.00
		Item Code 652253	Total No. of Proj.		1	Total Amount	\$87,750.00
653356	1200 MM REINFORCED CONCRETE PIPE SIPHON (CLASS III, RUBBER GASKET JOINT)	M	6	1	31.00	\$1,800.00	\$55,800.00
		Unit Sub Total	M	1	31.00	\$1,800.00	\$55,800.00
		Item Code 653356	Total No. of Proj.		1	Total Amount	\$55,800.00
655255	JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS II)	M	5	1	55.00	\$750.00	\$41,250.00
		Unit Sub Total	M	1	55.00	\$750.00	\$41,250.00
		Item Code 655255	Total No. of Proj.		1	Total Amount	\$41,250.00
655256	JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS II)	M	4	1	67.00	\$1,800.00	\$120,600.00
		M	5	1	42.00	\$3,450.00	\$144,900.00
		Unit Sub Total	M	2	109.00	\$2,435.78	\$265,500.00
		Item Code 655256	Total No. of Proj.		2	Total Amount	\$265,500.00
655365	JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS III)	M	10	1	400.00	\$1,550.00	\$620,000.00
		Unit Sub Total	M	1	400.00	\$1,550.00	\$620,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 655365		Total No. of Proj.		1	Total Amount		\$620,000.00
655369	JACKED 900 MM REINFORCED CONCRETE PIPE (CLASS III)	M	3	1	71.00	\$870.00	\$61,770.00
Unit Sub Total		M		1	71.00	\$870.00	\$61,770.00
Item Code 655369		Total No. of Proj.		1	Total Amount		\$61,770.00
655458	JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	10	1	23.00	\$1,600.00	\$36,800.00
Unit Sub Total		M		1	23.00	\$1,600.00	\$36,800.00
Item Code 655458		Total No. of Proj.		1	Total Amount		\$36,800.00
655459	JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	170.00	\$1,050.00	\$178,500.00
Unit Sub Total		M		1	170.00	\$1,050.00	\$178,500.00
Item Code 655459		Total No. of Proj.		1	Total Amount		\$178,500.00
655460	JACKED 750 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	99.00	\$1,150.00	\$113,850.00
Unit Sub Total		M		1	99.00	\$1,150.00	\$113,850.00
Item Code 655460		Total No. of Proj.		1	Total Amount		\$113,850.00
655572	JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS V)	M	7	1	1.80	\$1,000.00	\$1,800.00
Unit Sub Total		M		1	1.80	\$1,000.00	\$1,800.00
Item Code 655572		Total No. of Proj.		1	Total Amount		\$1,800.00
655574	JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS V)	M	10	1	45.00	\$1,600.00	\$72,000.00
Unit Sub Total		M		1	45.00	\$1,600.00	\$72,000.00
Item Code 655574		Total No. of Proj.		1	Total Amount		\$72,000.00
657214	365 MM X 575 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)	M	5	1	54.00	\$480.00	\$25,920.00
Unit Sub Total		M		1	54.00	\$480.00	\$25,920.00
Item Code 657214		Total No. of Proj.		1	Total Amount		\$25,920.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
657345	610 MM X 960 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III)	M	4	2	105.00	\$657.14	\$69,000.00
Unit Sub Total		M		2	105.00	\$657.14	\$69,000.00
Item Code 657345	Total No. of Proj.			2		Total Amount	\$69,000.00
657438	730 MM X 1150 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS IV)	M	6	1	44.00	\$1,424.00	\$62,656.00
Unit Sub Total		M		1	44.00	\$1,424.00	\$62,656.00
Item Code 657438	Total No. of Proj.			1		Total Amount	\$62,656.00
664003	200 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	3	1	0.20	\$1,000.00	\$200.00
Unit Sub Total		M		1	0.20	\$1,000.00	\$200.00
Item Code 664003	Total No. of Proj.			1		Total Amount	\$200.00
664004	200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2	2	19.00	\$352.63	\$6,700.00
Unit Sub Total		M		2	19.00	\$352.63	\$6,700.00
Item Code 664004	Total No. of Proj.			2		Total Amount	\$6,700.00
664008	300 MM CORRUGATED STEEL PIPE	M	4	2	94.00	\$356.28	\$33,490.00
Unit Sub Total		M		2	94.00	\$356.28	\$33,490.00
Item Code 664008	Total No. of Proj.			2		Total Amount	\$33,490.00
664009	300 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	11	1	44.00	\$200.00	\$8,800.00
Unit Sub Total		M		1	44.00	\$200.00	\$8,800.00
Item Code 664009	Total No. of Proj.			1		Total Amount	\$8,800.00
664010	300 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2	1	3.30	\$910.00	\$3,003.00
		M	3	2	184.00	\$167.62	\$30,842.00
		M	4	1	40.00	\$336.00	\$13,440.00
		M	7	2	15.90	\$322.01	\$5,120.00
		M	10	1	150.00	\$200.00	\$30,000.00
Unit Sub Total		M		7	393.20	\$209.58	\$82,405.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 664010		Total No. of Proj.		7	Total Amount		\$82,405.00
664013	375 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	11	1	1.00	\$400.00	\$400.00
Unit Sub Total		M		1	1.00	\$400.00	\$400.00
Item Code 664013		Total No. of Proj.		1	Total Amount		\$400.00
664014	450 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	1	1	2.60	\$1,100.00	\$2,860.00
		M	3	2	20.00	\$1,025.00	\$20,500.00
		M	4	1	16.00	\$500.00	\$8,000.00
		M	5	1	2.30	\$900.00	\$2,070.00
		M	6	1	2.20	\$200.00	\$440.00
		M	7	1	5.30	\$340.00	\$1,802.00
Unit Sub Total		M		7	48.40	\$737.02	\$35,672.00
Item Code 664014		Total No. of Proj.		7	Total Amount		\$35,672.00
664015	450 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	1	1	16.00	\$600.00	\$9,600.00
		M	2	4	264.00	\$284.98	\$75,236.00
		M	3	1	160.00	\$425.00	\$68,000.00
		M	5	2	40.00	\$600.00	\$24,000.00
		M	6	1	10.00	\$500.00	\$5,000.00
		M	7	2	204.00	\$698.04	\$142,400.00
		M	8	2	155.00	\$454.52	\$70,450.00
		M	9	1	13.00	\$300.00	\$3,900.00
		M	10	1	26.00	\$400.00	\$10,400.00
		M	12	1	1.40	\$4,500.00	\$6,300.00
Unit Sub Total		M		16	889.40	\$466.93	\$415,286.00
Item Code 664015		Total No. of Proj.		16	Total Amount		\$415,286.00
664016	450 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	1	6.00	\$950.00	\$5,700.00
		M	2	3	170.00	\$316.12	\$53,740.00
		M	4	5	378.20	\$320.33	\$121,150.00
		M	8	1	60.00	\$325.00	\$19,500.00
		M	9	1	1.00	\$2,500.00	\$2,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
664016	450 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	12	2	16.40	\$558.05	\$9,152.00
Unit Sub Total		M		13	631.60	\$335.25	\$211,742.00
Item Code 664016		Total No. of Proj.		13	Total Amount		\$211,742.00
664019	600 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	3	1	2.00	\$1,100.00	\$2,200.00
		M	4	1	6.00	\$600.00	\$3,600.00
		M	6	1	20.00	\$500.00	\$10,000.00
Unit Sub Total		M		3	28.00	\$564.29	\$15,800.00
Item Code 664019		Total No. of Proj.		3	Total Amount		\$15,800.00
664020	600 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2	4	37.00	\$603.46	\$22,328.00
		M	3	1	10.00	\$1,000.00	\$10,000.00
		M	5	2	6.80	\$557.35	\$3,790.00
		M	7	1	42.00	\$800.00	\$33,600.00
		M	8	1	3.00	\$1,280.00	\$3,840.00
Unit Sub Total		M		9	98.80	\$744.51	\$73,558.00
Item Code 664020		Total No. of Proj.		9	Total Amount		\$73,558.00
664021	600 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	1	80.00	\$500.00	\$40,000.00
		M	2	5	143.00	\$336.83	\$48,166.00
		M	6	2	157.00	\$382.80	\$60,100.00
		M	9	2	10.00	\$865.50	\$8,655.00
		M	12	1	1.00	\$1,100.00	\$1,100.00
Unit Sub Total		M		11	391.00	\$404.15	\$158,021.00
Item Code 664021		Total No. of Proj.		11	Total Amount		\$158,021.00
664022	600 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	3	1	36.00	\$550.00	\$19,800.00
		M	4	2	212.00	\$319.42	\$67,716.00
Unit Sub Total		M		3	248.00	\$352.89	\$87,516.00
Item Code 664022		Total No. of Proj.		3	Total Amount		\$87,516.00
664027	750 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	4	1	7.00	\$700.00	\$4,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	7.00	\$700.00	\$4,900.00
Item Code 664027		Total No. of Proj.		1	Total Amount		\$4,900.00
664028	750 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	7	1	380.00	\$120.00	\$45,600.00
		Unit Sub Total	M	1	380.00	\$120.00	\$45,600.00
Item Code 664028		Total No. of Proj.		1	Total Amount		\$45,600.00
664029	750 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	1	7.00	\$350.00	\$2,450.00
		M	2	1	22.00	\$400.00	\$8,800.00
		M	6	2	17.00	\$581.47	\$9,885.00
		M	9	1	1.00	\$3,000.00	\$3,000.00
		Unit Sub Total	M	5	47.00	\$513.51	\$24,135.00
Item Code 664029		Total No. of Proj.		5	Total Amount		\$24,135.00
664030	750 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	3	1	64.00	\$480.00	\$30,720.00
		M	4	1	20.00	\$400.00	\$8,000.00
		Unit Sub Total	M	2	84.00	\$460.95	\$38,720.00
Item Code 664030		Total No. of Proj.		2	Total Amount		\$38,720.00
664032	900 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	7	1	14.00	\$100.00	\$1,400.00
		Unit Sub Total	M	1	14.00	\$100.00	\$1,400.00
Item Code 664032		Total No. of Proj.		1	Total Amount		\$1,400.00
664033	900 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2	1	1.10	\$2,800.00	\$3,080.00
		M	3	1	27.00	\$500.00	\$13,500.00
		M	6	1	7.00	\$400.00	\$2,800.00
		Unit Sub Total	M	3	35.10	\$552.14	\$19,380.00
Item Code 664033		Total No. of Proj.		3	Total Amount		\$19,380.00
664034	900 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	1	23.00	\$1,100.00	\$25,300.00
		M	2	2	11.00	\$423.64	\$4,660.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
664034	900 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	9	1	7.00	\$2,000.00	\$14,000.00
Unit Sub Total		M		4	41.00	\$1,072.20	\$43,960.00
Item Code 664034	Total No. of Proj.			4		Total Amount	\$43,960.00
664035	900 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	3	1	19.00	\$950.00	\$18,050.00
Unit Sub Total		M		1	19.00	\$950.00	\$18,050.00
Item Code 664035	Total No. of Proj.			1		Total Amount	\$18,050.00
664043	1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	7	1	16.00	\$320.00	\$5,120.00
Unit Sub Total		M		1	16.00	\$320.00	\$5,120.00
Item Code 664043	Total No. of Proj.			1		Total Amount	\$5,120.00
664044	1200 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	2	26.50	\$1,705.66	\$45,200.00
		M	12	1	5.00	\$800.00	\$4,000.00
Unit Sub Total		M		3	31.50	\$1,561.90	\$49,200.00
Item Code 664044	Total No. of Proj.			3		Total Amount	\$49,200.00
664045	1200 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	9	1	43.00	\$840.00	\$36,120.00
Unit Sub Total		M		1	43.00	\$840.00	\$36,120.00
Item Code 664045	Total No. of Proj.			1		Total Amount	\$36,120.00
664052	1500 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	6	1	10.00	\$825.00	\$8,250.00
Unit Sub Total		M		1	10.00	\$825.00	\$8,250.00
Item Code 664052	Total No. of Proj.			1		Total Amount	\$8,250.00
664068	450 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	3	1	52.00	\$600.00	\$31,200.00
		M	4	1	90.00	\$384.00	\$34,560.00
Unit Sub Total		M		2	142.00	\$463.10	\$65,760.00
Item Code 664068	Total No. of Proj.			2		Total Amount	\$65,760.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
664085	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	11	1	3.00	\$380.00	\$1,140.00
Unit Sub Total		M		1	3.00	\$380.00	\$1,140.00
Item Code 664085	Total No. of Proj.			1		Total Amount	\$1,140.00
664090	450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	11	1	12.00	\$550.00	\$6,600.00
Unit Sub Total		M		1	12.00	\$550.00	\$6,600.00
Item Code 664090	Total No. of Proj.			1		Total Amount	\$6,600.00
664091	450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 MM THICK)	M	4	1	9.00	\$600.00	\$5,400.00
Unit Sub Total		M		1	9.00	\$600.00	\$5,400.00
Item Code 664091	Total No. of Proj.			1		Total Amount	\$5,400.00
664096	600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	1	1	21.00	\$650.00	\$13,650.00
Unit Sub Total		M		1	21.00	\$650.00	\$13,650.00
Item Code 664096	Total No. of Proj.			1		Total Amount	\$13,650.00
664111	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (3.51 MM THICK)	M	4	1	500.00	\$511.00	\$255,500.00
Unit Sub Total		M		1	500.00	\$511.00	\$255,500.00
Item Code 664111	Total No. of Proj.			1		Total Amount	\$255,500.00
665728	300 MM SLOTTED CORRUGATED STEEL PIPE (1.63 MM THICK)	M	4	1	300.00	\$350.00	\$105,000.00
Unit Sub Total		M		1	300.00	\$350.00	\$105,000.00
Item Code 665728	Total No. of Proj.			1		Total Amount	\$105,000.00
665729	300 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	3	1	205.00	\$300.00	\$61,500.00
		M	5	2	34.00	\$650.74	\$22,125.00
Unit Sub Total		M		3	239.00	\$349.90	\$83,625.00
Item Code 665729	Total No. of Proj.			3		Total Amount	\$83,625.00
665733	450 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	1	1	50.00	\$285.00	\$14,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
665733	450 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	5	1	39.00	\$480.00	\$18,720.00
Unit Sub Total		M		2	89.00	\$370.45	\$32,970.00
Item Code 665733	Total No. of Proj.			2		Total Amount	\$32,970.00
665734	450 MM SLOTTED CORRUGATED STEEL PIPE (4.27 MM THICK)	M	2	1	47.00	\$325.00	\$15,275.00
		M	3	1	590.00	\$519.00	\$306,210.00
Unit Sub Total		M		2	637.00	\$504.69	\$321,485.00
Item Code 665734	Total No. of Proj.			2		Total Amount	\$321,485.00
665737	600 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	1	1	14.00	\$425.00	\$5,950.00
Unit Sub Total		M		1	14.00	\$425.00	\$5,950.00
Item Code 665737	Total No. of Proj.			1		Total Amount	\$5,950.00
667050	525 MM X 375 MM CORRUGATED STEEL PIPE ARCH (2.01 MM THICK)	M	2	1	40.00	\$325.00	\$13,000.00
		M	3	1	36.00	\$280.00	\$10,080.00
Unit Sub Total		M		2	76.00	\$303.68	\$23,080.00
Item Code 667050	Total No. of Proj.			2		Total Amount	\$23,080.00
667055	700 MM X 500 MM CORRUGATED STEEL PIPE ARCH (2.77 MM THICK)	M	3	1	18.00	\$540.00	\$9,720.00
Unit Sub Total		M		1	18.00	\$540.00	\$9,720.00
Item Code 667055	Total No. of Proj.			1		Total Amount	\$9,720.00
667056	700 MM X 500 MM CORRUGATED STEEL PIPE ARCH (3.51 MM THICK)	M	4	1	60.00	\$445.00	\$26,700.00
Unit Sub Total		M		1	60.00	\$445.00	\$26,700.00
Item Code 667056	Total No. of Proj.			1		Total Amount	\$26,700.00
667065	1225 MM X 825 MM CORRUGATED STEEL PIPE ARCH (3.51 MM THICK)	M	9	1	51.00	\$840.00	\$42,840.00
Unit Sub Total		M		1	51.00	\$840.00	\$42,840.00
Item Code 667065	Total No. of Proj.			1		Total Amount	\$42,840.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
667072	1775 MM X 1175 MM CORRUGATED STEEL PIPE ARCH (2.77 MM THICK)	M	8	1	2.00	\$1,100.00	\$2,200.00
Unit Sub Total		M		1	2.00	\$1,100.00	\$2,200.00
Item Code 667072	Total No. of Proj.			1		Total Amount	\$2,200.00
670764	2430 MM STRUCTURAL STEEL PLATE PIPE (2.82 MM THICK)	M	6	1	120.00	\$2,200.00	\$264,000.00
Unit Sub Total		M		1	120.00	\$2,200.00	\$264,000.00
Item Code 670764	Total No. of Proj.			1		Total Amount	\$264,000.00
670963	2740 MM STRUCTURAL STEEL PLATE PIPE (7.11 MM THICK)	M	2	1	98.00	\$3,220.00	\$315,560.00
Unit Sub Total		M		1	98.00	\$3,220.00	\$315,560.00
Item Code 670963	Total No. of Proj.			1		Total Amount	\$315,560.00
680264	80 MM PLASTIC PIPE (OUTLET)	M	1	2	90.00	\$366.00	\$32,940.00
Unit Sub Total		M		2	90.00	\$366.00	\$32,940.00
Item Code 680264	Total No. of Proj.			2		Total Amount	\$32,940.00
680265	50 MM SLOTTED PLASTIC PIPE (SUBGRADE DRAIN)	M	1	1	320.00	\$140.00	\$44,800.00
Unit Sub Total		M		1	320.00	\$140.00	\$44,800.00
Item Code 680265	Total No. of Proj.			1		Total Amount	\$44,800.00
680266	50 MM PLASTIC PIPE (SUBGRADE DRAIN OUTLET)	M	1	1	50.00	\$105.00	\$5,250.00
Unit Sub Total		M		1	50.00	\$105.00	\$5,250.00
Item Code 680266	Total No. of Proj.			1		Total Amount	\$5,250.00
680267	80 MM PLASTIC PIPE (SUBGRADE DRAIN OUTLET)	M	1	1	50.00	\$106.00	\$5,300.00
		M	2	1	8.00	\$95.00	\$760.00
Unit Sub Total		M		2	58.00	\$104.48	\$6,060.00
Item Code 680267	Total No. of Proj.			2		Total Amount	\$6,060.00
680272	100 MM PLASTIC PIPE UNDERDRAIN	M	7	1	3,270.00	\$39.00	\$127,530.00
		M	12	1	55.00	\$25.00	\$1,375.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	2	3,325.00	\$38.77	\$128,905.00
		Item Code 680272	Total No. of Proj.	2		Total Amount	\$128,905.00
680406	8" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK)	LF	2	1	130.00	\$65.00	\$8,450.00
		Unit Sub Total	LF	1	130.00	\$65.00	\$8,450.00
		Item Code 680406	Total No. of Proj.	1		Total Amount	\$8,450.00
680461	150 MM PERFORATED STEEL PIPE UNDERDRAIN	M	9	1	6.00	\$500.00	\$3,000.00
		Unit Sub Total	M	1	6.00	\$500.00	\$3,000.00
		Item Code 680461	Total No. of Proj.	1		Total Amount	\$3,000.00
680466	200 MM PERFORATED STEEL PIPE UNDERDRAIN (2.01 MM THICK)	M	7	2	290.00	\$108.28	\$31,400.00
		Unit Sub Total	M	2	290.00	\$108.28	\$31,400.00
		Item Code 680466	Total No. of Proj.	2		Total Amount	\$31,400.00
680607	8" NON-PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK)	LF	2	1	33.00	\$75.00	\$2,475.00
		Unit Sub Total	LF	1	33.00	\$75.00	\$2,475.00
		Item Code 680607	Total No. of Proj.	1		Total Amount	\$2,475.00
680635	200 MM NON-PERFORATED STEEL PIPE UNDERDRAIN	M	4	1	20.00	\$225.00	\$4,500.00
		Unit Sub Total	M	1	20.00	\$225.00	\$4,500.00
		Item Code 680635	Total No. of Proj.	1		Total Amount	\$4,500.00
680637	200 MM NON-PERFORATED STEEL PIPE UNDERDRAIN (2.01 MM THICK)	M	3	2	212.00	\$270.57	\$57,360.00
		M	7	1	12.00	\$120.00	\$1,440.00
		Unit Sub Total	M	3	224.00	\$262.50	\$58,800.00
		Item Code 680637	Total No. of Proj.	3		Total Amount	\$58,800.00
680931	150 MM PERFORATED PLASTIC PIPE UNDERDRAIN	M	4	4	1,760.00	\$150.80	\$265,400.00
		M	5	1	65.00	\$150.00	\$9,750.00
		Unit Sub Total	M	5	1,825.00	\$150.77	\$275,150.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 680931	Total No. of Proj.		5	Total Amount	\$275,150.00
680932	150 MM NON-PERFORATED PLASTIC PIPE UNDERDRAIN	M	4	3	201.00	\$59.80	\$12,020.00
		M	5	1	8.00	\$150.00	\$1,200.00
		Unit Sub Total	M	4	209.00	\$63.25	\$13,220.00
		Item Code 680932	Total No. of Proj.		4	Total Amount	\$13,220.00
680933	200 MM PERFORATED PLASTIC PIPE UNDERDRAIN	M	1	2	1,970.00	\$183.05	\$360,600.00
		M	2	2	876.00	\$60.68	\$53,160.00
		M	3	2	640.00	\$328.69	\$210,360.00
		M	4	5	10,540.00	\$56.65	\$597,130.00
		M	5	2	1,780.00	\$144.92	\$257,960.00
		M	6	1	1,320.00	\$70.00	\$92,400.00
		M	7	1	600.00	\$120.00	\$72,000.00
		M	12	1	190.00	\$58.00	\$11,020.00
		Unit Sub Total	M	16	17,916.00	\$92.35	\$1,654,630.00
		Item Code 680933	Total No. of Proj.		16	Total Amount	\$1,654,630.00
681066	150 MM PLASTIC PIPE	M	12	1	4.00	\$275.00	\$1,100.00
		Unit Sub Total	M	1	4.00	\$275.00	\$1,100.00
		Item Code 681066	Total No. of Proj.		1	Total Amount	\$1,100.00
681132	GEOCOMPOSITE DRAIN	M2	4	3	7,427.00	\$34.58	\$256,795.00
		M2	5	1	160.00	\$85.00	\$13,600.00
		M2	7	1	1,720.00	\$15.00	\$25,800.00
		Unit Sub Total	M2	5	9,307.00	\$31.82	\$296,195.00
		Item Code 681132	Total No. of Proj.		5	Total Amount	\$296,195.00
681134	80 MM PLASTIC PIPE (EDGE DRAIN)	M	1	1	770.00	\$161.00	\$123,970.00
		M	2	1	510.00	\$55.00	\$28,050.00
		M	4	4	5,940.00	\$88.06	\$523,060.00
		M	5	1	1,140.00	\$40.00	\$45,600.00
		M	12	2	5,510.00	\$23.39	\$128,900.00
		Unit Sub Total	M	9	13,870.00	\$61.25	\$849,580.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 681134		Total No. of Proj.		9	Total Amount		\$849,580.00
681136	50 MM PLASTIC PIPE (EDGE DRAIN OUTLET)	M	10	1	20.00	\$300.00	\$6,000.00
Unit Sub Total		M		1	20.00	\$300.00	\$6,000.00
Item Code 681136		Total No. of Proj.		1	Total Amount		\$6,000.00
681137	80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)	M	1	1	120.00	\$261.00	\$31,320.00
		M	2	1	26.00	\$150.00	\$3,900.00
		M	4	2	117.00	\$253.79	\$29,694.00
		M	5	1	110.00	\$30.00	\$3,300.00
		M	12	2	291.00	\$159.62	\$46,450.00
Unit Sub Total		M		7	664.00	\$172.69	\$114,664.00
Item Code 681137		Total No. of Proj.		7	Total Amount		\$114,664.00
681501	FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN)	M	1	2	2,250.00	\$6.42	\$14,445.00
		M	4	1	590.00	\$9.00	\$5,310.00
		M	5	1	1,370.00	\$4.10	\$5,617.00
		M	7	1	10,900.00	\$8.00	\$87,200.00
Unit Sub Total		M		5	15,110.00	\$7.45	\$112,572.00
Item Code 681501		Total No. of Proj.		5	Total Amount		\$112,572.00
681502	DRILL HOLE (HORIZONTAL DRAIN)	M	1	2	2,080.00	\$61.96	\$128,880.00
		M	4	1	590.00	\$70.00	\$41,300.00
		M	5	1	1,360.00	\$77.60	\$105,536.00
		M	7	1	10,300.00	\$45.00	\$463,500.00
Unit Sub Total		M		5	14,330.00	\$51.59	\$739,216.00
Item Code 681502		Total No. of Proj.		5	Total Amount		\$739,216.00
681510	HORIZONTAL DRAIN CONNECTOR UNIT	EA	1	1	76.00	\$65.00	\$4,940.00
		EA	5	1	15.00	\$465.00	\$6,975.00
Unit Sub Total		EA		2	91.00	\$130.93	\$11,915.00
Item Code 681510		Total No. of Proj.		2	Total Amount		\$11,915.00
681592	200 MM COLLECTOR SYSTEM (HORIZONTAL DRAIN)	M	1	1	150.00	\$290.00	\$43,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
681592	200 MM COLLECTOR SYSTEM (HORIZONTAL DRAIN)	M	5	1	12.00	\$400.00	\$4,800.00	
		Unit Sub Total		M	2	162.00	\$298.15	\$48,300.00
		Item Code 681592	Total No. of Proj.		2	Total Amount		\$48,300.00
681988	FILTER FABRIC (UNDERDRAIN)	M2	5	1	46.00	\$10.00	\$460.00	
		Unit Sub Total		M2	1	46.00	\$10.00	\$460.00
		Item Code 681988	Total No. of Proj.		1	Total Amount		\$460.00
681990	FILTER FABRIC	M2	4	2	18,540.00	\$1.73	\$32,020.00	
		M2	5	1	18,000.00	\$4.25	\$76,500.00	
		M2	7	1	280.00	\$5.00	\$1,400.00	
		M2	10	2	826.00	\$6.30	\$5,204.00	
		Unit Sub Total		M2	6	37,646.00	\$3.06	\$115,124.00
		Item Code 681990	Total No. of Proj.		6	Total Amount		\$115,124.00
682001	PERMEABLE MATERIAL	M3	4	1	290.00	\$82.00	\$23,780.00	
		M3	10	1	240.00	\$55.00	\$13,200.00	
		Unit Sub Total		M3	2	530.00	\$69.77	\$36,980.00
		Item Code 682001	Total No. of Proj.		2	Total Amount		\$36,980.00
682007	IMPERMEABLE MEMBRANE	M2	2	1	2,490.00	\$6.00	\$14,940.00	
		Unit Sub Total		M2	1	2,490.00	\$6.00	\$14,940.00
		Item Code 682007	Total No. of Proj.		1	Total Amount		\$14,940.00
682008	PERMEABLE MATERIAL (BLANKET)	M3	4	1	14,800.00	\$80.80	\$1,195,840.00	
		Unit Sub Total		M3	1	14,800.00	\$80.80	\$1,195,840.00
		Item Code 682008	Total No. of Proj.		1	Total Amount		\$1,195,840.00
682040	CLASS 2 PERMEABLE MATERIAL	M3	4	1	170.00	\$240.00	\$40,800.00	
		Unit Sub Total		M3	1	170.00	\$240.00	\$40,800.00
		Item Code 682040	Total No. of Proj.		1	Total Amount		\$40,800.00
682045	CLASS 3 PERMEABLE MATERIAL	M3	4	3	3,065.00	\$87.59	\$268,450.00	
		M3	5	1	4,770.00	\$57.00	\$271,890.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
682045	CLASS 3 PERMEABLE MATERIAL	M3	10	1	2.50	\$1,035.00	\$2,587.50
Unit Sub Total		M3		5	7,837.50	\$69.27	\$542,927.50
Item Code 682045		Total No. of Proj.		5	Total Amount		\$542,927.50
682049	CLASS 3 PERMEABLE MATERIAL (BLANKET)	M3	3	1	370.00	\$150.00	\$55,500.00
		M3	4	1	2,040.00	\$90.00	\$183,600.00
Unit Sub Total		M3		2	2,410.00	\$99.21	\$239,100.00
Item Code 682049		Total No. of Proj.		2	Total Amount		\$239,100.00
685062	150 MM ALTERNATIVE PIPE UNDERDRAIN	M	3	1	68.00	\$85.00	\$5,780.00
Unit Sub Total		M		1	68.00	\$85.00	\$5,780.00
Item Code 685062		Total No. of Proj.		1	Total Amount		\$5,780.00
685067	200 MM ALTERNATIVE PIPE UNDERDRAIN	M	3	1	4,360.00	\$85.00	\$370,600.00
		M	4	1	1,370.00	\$110.00	\$150,700.00
Unit Sub Total		M		2	5,730.00	\$90.98	\$521,300.00
Item Code 685067		Total No. of Proj.		2	Total Amount		\$521,300.00
690155	200 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	2	1	5.00	\$180.00	\$900.00
		M	5	1	3.00	\$105.00	\$315.00
Unit Sub Total		M		2	8.00	\$151.88	\$1,215.00
Item Code 690155		Total No. of Proj.		2	Total Amount		\$1,215.00
690156	200 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	2	1	16.00	\$200.00	\$3,200.00
		M	3	1	10.00	\$400.00	\$4,000.00
		M	5	1	6.00	\$300.00	\$1,800.00
		M	7	1	44.00	\$120.00	\$5,280.00
		M	8	1	20.00	\$140.00	\$2,800.00
Unit Sub Total		M		5	96.00	\$177.92	\$17,080.00
Item Code 690156		Total No. of Proj.		5	Total Amount		\$17,080.00
690158	300 MM CORRUGATED STEEL PIPE DOWNDRAIN	M	3	1	21.00	\$180.00	\$3,780.00
		M	4	1	27.00	\$150.00	\$4,050.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	2	48.00	\$163.13	\$7,830.00
	Item Code 690158	Total No. of Proj.		2	Total Amount		\$7,830.00
690159	300 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	1	1	140.00	\$135.00	\$18,900.00
		M	4	1	33.00	\$250.00	\$8,250.00
		M	6	1	250.00	\$250.00	\$62,500.00
		M	10	1	20.00	\$200.00	\$4,000.00
	Unit Sub Total	M	4	443.00	\$211.40	\$93,650.00	
	Item Code 690159	Total No. of Proj.		4	Total Amount		\$93,650.00
690160	300 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	3	1	16.00	\$266.00	\$4,256.00
		M	4	1	160.00	\$300.00	\$48,000.00
		M	6	2	116.00	\$242.50	\$28,130.00
		M	8	1	15.00	\$81.00	\$1,215.00
	Unit Sub Total	M	5	307.00	\$265.80	\$81,601.00	
	Item Code 690160	Total No. of Proj.		5	Total Amount		\$81,601.00
690165	450 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	4	1	20.00	\$200.00	\$4,000.00
		M	6	1	12.00	\$200.00	\$2,400.00
	Unit Sub Total	M	2	32.00	\$200.00	\$6,400.00	
	Item Code 690165	Total No. of Proj.		2	Total Amount		\$6,400.00
690166	450 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	2	1	21.00	\$300.00	\$6,300.00
		M	8	1	7.00	\$450.00	\$3,150.00
	Unit Sub Total	M	2	28.00	\$337.50	\$9,450.00	
	Item Code 690166	Total No. of Proj.		2	Total Amount		\$9,450.00
690167	450 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	4	1	17.00	\$375.00	\$6,375.00
		Unit Sub Total	M	1	17.00	\$375.00	\$6,375.00
	Item Code 690167	Total No. of Proj.		1	Total Amount		\$6,375.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
690169	600 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	5	1	7.00	\$500.00	\$3,500.00
Unit Sub Total		M		1	7.00	\$500.00	\$3,500.00
Item Code 690169	Total No. of Proj.			1		Total Amount	\$3,500.00
690170	600 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	2	1	6.00	\$600.00	\$3,600.00
Unit Sub Total		M		1	6.00	\$600.00	\$3,600.00
Item Code 690170	Total No. of Proj.			1		Total Amount	\$3,600.00
690171	600 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	1	1	78.00	\$399.00	\$31,122.00
		M	2	1	14.00	\$209.00	\$2,926.00
		M	3	1	23.00	\$300.00	\$6,900.00
		M	4	1	2.00	\$1,000.00	\$2,000.00
Unit Sub Total		M		4	117.00	\$367.08	\$42,948.00
Item Code 690171	Total No. of Proj.			4		Total Amount	\$42,948.00
690172	600 MM CORRUGATED STEEL PIPE DOWNDRAIN (3.51 MM THICK)	M	4	1	65.00	\$284.00	\$18,460.00
Unit Sub Total		M		1	65.00	\$284.00	\$18,460.00
Item Code 690172	Total No. of Proj.			1		Total Amount	\$18,460.00
690272	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	4	1	310.00	\$140.00	\$43,400.00
Unit Sub Total		M		1	310.00	\$140.00	\$43,400.00
Item Code 690272	Total No. of Proj.			1		Total Amount	\$43,400.00
690273	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	4	1	42.00	\$274.00	\$11,508.00
		M	12	1	290.00	\$200.00	\$58,000.00
Unit Sub Total		M		2	332.00	\$209.36	\$69,508.00
Item Code 690273	Total No. of Proj.			2		Total Amount	\$69,508.00
690276	450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	3	1	120.00	\$229.00	\$27,480.00
		M	11	1	2.00	\$720.00	\$1,440.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	2	122.00	\$237.05	\$28,920.00
Item Code 690276		Total No. of Proj.		2	Total Amount		\$28,920.00
690277	450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	11	1	120.00	\$480.00	\$57,600.00
		Unit Sub Total	M	1	120.00	\$480.00	\$57,600.00
Item Code 690277		Total No. of Proj.		1	Total Amount		\$57,600.00
690280	600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	10	1	7.00	\$500.00	\$3,500.00
		Unit Sub Total	M	1	7.00	\$500.00	\$3,500.00
Item Code 690280		Total No. of Proj.		1	Total Amount		\$3,500.00
690281	600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	11	1	8.00	\$660.00	\$5,280.00
		M	12	1	150.00	\$600.00	\$90,000.00
		Unit Sub Total	M	2	158.00	\$603.04	\$95,280.00
Item Code 690281		Total No. of Proj.		2	Total Amount		\$95,280.00
690285	750 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	11	1	12.00	\$930.00	\$11,160.00
		Unit Sub Total	M	1	12.00	\$930.00	\$11,160.00
Item Code 690285		Total No. of Proj.		1	Total Amount		\$11,160.00
690288	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	12	1	46.00	\$1,000.00	\$46,000.00
		Unit Sub Total	M	1	46.00	\$1,000.00	\$46,000.00
Item Code 690288		Total No. of Proj.		1	Total Amount		\$46,000.00
690970	300 MM PLASTIC PIPE DOWNDRAIN	M	1	1	23.00	\$250.00	\$5,750.00
		M	5	1	15.00	\$70.00	\$1,050.00
		Unit Sub Total	M	2	38.00	\$178.95	\$6,800.00
Item Code 690970		Total No. of Proj.		2	Total Amount		\$6,800.00
690990	450 MM PLASTIC PIPE DOWNDRAIN	M	1	1	7.00	\$300.00	\$2,100.00
		Unit Sub Total	M	1	7.00	\$300.00	\$2,100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 690990		Total No. of Proj.		1	Total Amount		\$2,100.00
691027	250 MM CORRUGATED STEEL FLUME DOWNDRAIN	M	5	1	3.00	\$775.00	\$2,325.00
Unit Sub Total		M		1	3.00	\$775.00	\$2,325.00
Item Code 691027		Total No. of Proj.		1	Total Amount		\$2,325.00
691900	FLUME DOWNDRAIN	M	2	3	105.00	\$275.71	\$28,949.88
		M	3	1	26.00	\$350.00	\$9,100.00
		M	4	1	10.00	\$600.00	\$6,000.00
		M	7	1	10.00	\$515.00	\$5,150.00
		M	10	1	16.00	\$300.00	\$4,800.00
Unit Sub Total		M		7	167.00	\$323.35	\$53,999.88
Item Code 691900		Total No. of Proj.		7	Total Amount		\$53,999.88
691901	BITUMINOUS COATED FLUME DOWNDRAIN	M	3	1	29.00	\$30.00	\$870.00
Unit Sub Total		M		1	29.00	\$30.00	\$870.00
Item Code 691901		Total No. of Proj.		1	Total Amount		\$870.00
691903	250 MM FLUME DOWNDRAIN	M	3	1	29.00	\$110.00	\$3,190.00
Unit Sub Total		M		1	29.00	\$110.00	\$3,190.00
Item Code 691903		Total No. of Proj.		1	Total Amount		\$3,190.00
692086	200 MM ENTRANCE TAPER	EA	1	1	16.00	\$390.00	\$6,240.00
		EA	2	2	2.00	\$300.00	\$600.00
		EA	3	1	1.00	\$250.00	\$250.00
		EA	5	1	3.00	\$800.00	\$2,400.00
		EA	8	1	2.00	\$320.00	\$640.00
Unit Sub Total		EA		6	24.00	\$422.08	\$10,130.00
Item Code 692086		Total No. of Proj.		6	Total Amount		\$10,130.00
692088	300 MM ENTRANCE TAPER	EA	1	2	8.00	\$515.00	\$4,120.00
		EA	3	2	3.00	\$781.67	\$2,345.00
		EA	5	2	3.00	\$948.67	\$2,846.00
		EA	6	2	15.00	\$553.33	\$8,300.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
692088	300 MM ENTRANCE TAPER	EA	8	1	3.00	\$545.00	\$1,635.00
Unit Sub Total		EA		9	32.00	\$601.44	\$19,246.00
Item Code 692088	Total No. of Proj.			9		Total Amount	\$19,246.00
692091	600 MM ENTRANCE TAPER	EA	5	1	1.00	\$2,000.00	\$2,000.00
Unit Sub Total		EA		1	1.00	\$2,000.00	\$2,000.00
Item Code 692091	Total No. of Proj.			1		Total Amount	\$2,000.00
692093	200 MM BITUMINOUS COATED ENTRANCE TAPER	EA	1	1	6.00	\$300.00	\$1,800.00
Unit Sub Total		EA		1	6.00	\$300.00	\$1,800.00
Item Code 692093	Total No. of Proj.			1		Total Amount	\$1,800.00
692094	300 MM BITUMINOUS COATED ENTRANCE TAPER	EA	12	1	38.00	\$850.00	\$32,300.00
Unit Sub Total		EA		1	38.00	\$850.00	\$32,300.00
Item Code 692094	Total No. of Proj.			1		Total Amount	\$32,300.00
692095	450 MM BITUMINOUS COATED ENTRANCE TAPER	EA	3	1	1.00	\$453.00	\$453.00
Unit Sub Total		EA		1	1.00	\$453.00	\$453.00
Item Code 692095	Total No. of Proj.			1		Total Amount	\$453.00
692101	TAPERED INLET	EA	2	3	9.00	\$701.37	\$6,312.33
		EA	3	1	6.00	\$1,100.00	\$6,600.00
		EA	7	1	1.00	\$600.00	\$600.00
		EA	10	1	2.00	\$275.00	\$550.00
Unit Sub Total		EA		6	18.00	\$781.24	\$14,062.33
Item Code 692101	Total No. of Proj.			6		Total Amount	\$14,062.33
692131	BITUMINOUS COATED TAPERED INLET	EA	3	1	2.00	\$203.00	\$406.00
Unit Sub Total		EA		1	2.00	\$203.00	\$406.00
Item Code 692131	Total No. of Proj.			1		Total Amount	\$406.00
692148	250 MM TAPERED INLET	EA	5	1	1.00	\$893.00	\$893.00
Unit Sub Total		EA		1	1.00	\$893.00	\$893.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 692148		Total No. of Proj.		1	Total Amount		\$893.00
692244	200 MM DOWNDRAIN SLIP JOINT	EA	2	1	1.00	\$600.00	\$600.00
Unit Sub Total		EA		1	1.00	\$600.00	\$600.00
Item Code 692244		Total No. of Proj.		1	Total Amount		\$600.00
692245	300 MM DOWNDRAIN SLIP JOINT	EA	1	1	3.00	\$290.00	\$870.00
		EA	4	1	13.00	\$450.00	\$5,850.00
		EA	6	1	5.00	\$390.00	\$1,950.00
Unit Sub Total		EA		3	21.00	\$412.86	\$8,670.00
Item Code 692245		Total No. of Proj.		3	Total Amount		\$8,670.00
692246	450 MM DOWNDRAIN SLIP JOINT	EA	1	1	3.00	\$520.00	\$1,560.00
Unit Sub Total		EA		1	3.00	\$520.00	\$1,560.00
Item Code 692246		Total No. of Proj.		1	Total Amount		\$1,560.00
692247	600 MM DOWNDRAIN SLIP JOINT	EA	1	1	7.00	\$710.00	\$4,970.00
		EA	2	1	1.00	\$500.00	\$500.00
Unit Sub Total		EA		2	8.00	\$683.75	\$5,470.00
Item Code 692247		Total No. of Proj.		2	Total Amount		\$5,470.00
692250	300 MM BITUMINOUS COATED DOWNDRAIN SLIP JOINT	EA	12	1	38.00	\$300.00	\$11,400.00
Unit Sub Total		EA		1	38.00	\$300.00	\$11,400.00
Item Code 692250		Total No. of Proj.		1	Total Amount		\$11,400.00
692254	900 MM BITUMINOUS COATED DOWNDRAIN SLIP JOINT	EA	1	1	1.00	\$1,000.00	\$1,000.00
Unit Sub Total		EA		1	1.00	\$1,000.00	\$1,000.00
Item Code 692254		Total No. of Proj.		1	Total Amount		\$1,000.00
692301	ANCHOR ASSEMBLY	EA	3	2	31.00	\$390.32	\$12,100.00
		EA	4	1	43.00	\$250.00	\$10,750.00
Unit Sub Total		EA		3	74.00	\$308.78	\$22,850.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 692301	Total No. of Proj.		3	Total Amount	\$22,850.00
692361	FLUME ANCHOR ASSEMBLY	EA	2	1	4.00	\$500.00	\$2,000.00
		EA	3	2	17.00	\$351.53	\$5,976.00
		EA	10	1	10.00	\$250.00	\$2,500.00
		Unit Sub Total	EA	4	31.00	\$337.94	\$10,476.00
		Item Code 692361	Total No. of Proj.		4	Total Amount	\$10,476.00
692382	200 MM ANCHOR ASSEMBLY	EA	2	2	8.00	\$500.00	\$4,000.00
		Unit Sub Total	EA	2	8.00	\$500.00	\$4,000.00
		Item Code 692382	Total No. of Proj.		2	Total Amount	\$4,000.00
692383	300 MM ANCHOR ASSEMBLY	EA	1	3	22.00	\$388.64	\$8,550.00
		EA	2	1	22.00	\$268.04	\$5,896.88
		EA	4	4	66.00	\$228.64	\$15,090.00
		EA	5	1	4.00	\$700.00	\$2,800.00
		EA	6	1	7.00	\$400.00	\$2,800.00
		EA	12	1	48.00	\$250.00	\$12,000.00
		Unit Sub Total	EA	11	169.00	\$278.92	\$47,136.88
		Item Code 692383	Total No. of Proj.		11	Total Amount	\$47,136.88
692385	450 MM ANCHOR ASSEMBLY	EA	1	1	2.00	\$675.00	\$1,350.00
		EA	2	1	6.00	\$1,500.00	\$9,000.00
		EA	3	1	13.00	\$201.00	\$2,613.00
		EA	4	2	13.00	\$653.85	\$8,500.00
		Unit Sub Total	EA	5	34.00	\$631.26	\$21,463.00
		Item Code 692385	Total No. of Proj.		5	Total Amount	\$21,463.00
692386	600 MM ANCHOR ASSEMBLY	EA	1	2	63.00	\$556.78	\$35,077.00
		EA	2	2	3.00	\$433.33	\$1,300.00
		EA	3	1	3.00	\$300.00	\$900.00
		EA	4	1	2.00	\$1,000.00	\$2,000.00
		EA	7	1	6.00	\$1,250.00	\$7,500.00
		EA	10	1	5.00	\$400.00	\$2,000.00
		EA	12	1	9.00	\$800.00	\$7,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	9	91.00	\$615.13	\$55,977.00
Item Code 692386		Total No. of Proj.		9		Total Amount	\$55,977.00
692396	250 MM FLUME ANCHOR ASSEMBLY	EA	5	1	2.00	\$470.00	\$940.00
		Unit Sub Total	EA	1	2.00	\$470.00	\$940.00
Item Code 692396		Total No. of Proj.		1		Total Amount	\$940.00
692409	CABLE ANCHORAGE SYSTEM	EA	12	1	3.00	\$2,500.00	\$7,500.00
		Unit Sub Total	EA	1	3.00	\$2,500.00	\$7,500.00
692409	CABLE ANCHORAGE SYSTEM	M	1	2	300.00	\$257.40	\$77,220.00
		M	4	1	15.00	\$220.00	\$3,300.00
		Unit Sub Total	M	3	315.00	\$255.62	\$80,520.00
Item Code 692409		Total No. of Proj.		4		Total Amount	\$88,020.00
692448	600 MM CORRUGATED STEEL ELBOW (0.6 M X 0.9 M)	EA	3	1	1.00	\$800.00	\$800.00
		Unit Sub Total	EA	1	1.00	\$800.00	\$800.00
Item Code 692448		Total No. of Proj.		1		Total Amount	\$800.00
698091	300 MM ALTERNATIVE PIPE DOWNDRAIN	M	1	1	78.00	\$380.00	\$29,640.00
		Unit Sub Total	M	1	78.00	\$380.00	\$29,640.00
Item Code 698091		Total No. of Proj.		1		Total Amount	\$29,640.00
698162	450 MM ALTERNATIVE PIPE DOWNDRAIN	M	1	1	95.00	\$410.00	\$38,950.00
		Unit Sub Total	M	1	95.00	\$410.00	\$38,950.00
Item Code 698162		Total No. of Proj.		1		Total Amount	\$38,950.00
698169	600 MM ALTERNATIVE PIPE DOWNDRAIN	M	1	1	440.00	\$430.00	\$189,200.00
		M	5	1	79.00	\$350.00	\$27,650.00
		Unit Sub Total	M	2	519.00	\$417.82	\$216,850.00
Item Code 698169		Total No. of Proj.		2		Total Amount	\$216,850.00
698205	900 MM ALTERNATIVE PIPE DOWNDRAIN	M	1	1	41.00	\$475.00	\$19,475.00
		Unit Sub Total	M	1	41.00	\$475.00	\$19,475.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 698205		Total No. of Proj.		1	Total Amount		\$19,475.00
700617	DRAINAGE INLET MARKER	EA	3	1	30.00	\$85.00	\$2,550.00
		EA	4	6	90.00	\$67.94	\$6,115.00
		EA	11	1	2.00	\$500.00	\$1,000.00
		Unit Sub Total	EA	8	122.00	\$79.22	\$9,665.00
Item Code 700617		Total No. of Proj.		8	Total Amount		\$9,665.00
700657	900 MM CORRUGATED STEEL PIPE INLET (1.63 MM THICK)	EA	9	1	7.00	\$2,100.00	\$14,700.00
Unit Sub Total		EA		1	7.00	\$2,100.00	\$14,700.00
700657	900 MM CORRUGATED STEEL PIPE INLET (1.63 MM THICK)	M	4	1	14.00	\$1,100.00	\$15,400.00
Unit Sub Total		M		1	14.00	\$1,100.00	\$15,400.00
Item Code 700657		Total No. of Proj.		2	Total Amount		\$30,100.00
700658	900 MM CORRUGATED STEEL PIPE INLET (2.01 MM THICK)	M	2	1	0.70	\$2,142.86	\$1,500.00
		M	7	1	6.00	\$1,450.00	\$8,700.00
		M	8	1	26.00	\$2,250.00	\$58,500.00
		Unit Sub Total	M	3	32.70	\$2,100.92	\$68,700.00
Item Code 700658		Total No. of Proj.		3	Total Amount		\$68,700.00
700659	900 MM CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	M	2	4	16.00	\$1,151.83	\$18,429.21
		M	3	1	4.00	\$1,661.00	\$6,644.00
		M	4	2	10.00	\$1,040.00	\$10,400.00
		M	5	1	2.40	\$2,000.00	\$4,800.00
		Unit Sub Total	M	8	32.40	\$1,243.00	\$40,273.21
Item Code 700659		Total No. of Proj.		8	Total Amount		\$40,273.21
700660	900 MM CORRUGATED STEEL PIPE INLET (3.51 MM THICK)	M	2	1	1.80	\$1,600.00	\$2,880.00
		M	4	1	9.00	\$1,690.00	\$15,210.00
		M	6	1	1.00	\$990.00	\$990.00
		M	9	1	1.50	\$2,115.00	\$3,172.50
		Unit Sub Total	M	4	13.30	\$1,673.12	\$22,252.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 700660		Total No. of Proj.		4	Total Amount		\$22,252.50
700661	900 MM CORRUGATED STEEL PIPE INLET (4.27 MM THICK)	EA	3	1	1.00	\$4,500.00	\$4,500.00
		EA	5	1	1.00	\$3,000.00	\$3,000.00
Unit Sub Total		EA	2		2.00	\$3,750.00	\$7,500.00
700661	900 MM CORRUGATED STEEL PIPE INLET (4.27 MM THICK)	M	2	1	2.50	\$2,600.00	\$6,500.00
Unit Sub Total		M	1		2.50	\$2,600.00	\$6,500.00
Item Code 700661		Total No. of Proj.		3	Total Amount		\$14,000.00
700662	1200 MM CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	M	1	1	2.20	\$1,550.00	\$3,410.00
Unit Sub Total		M	1		2.20	\$1,550.00	\$3,410.00
Item Code 700662		Total No. of Proj.		1	Total Amount		\$3,410.00
700858	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	M	4	1	5.80	\$700.00	\$4,060.00
Unit Sub Total		M	1		5.80	\$700.00	\$4,060.00
Item Code 700858		Total No. of Proj.		1	Total Amount		\$4,060.00
702187	600 MM TO 450 MM CORRUGATED STEEL ECCENTRIC REDUCER (2.01 MM THICK)	EA	2	1	1.00	\$800.00	\$800.00
Unit Sub Total		EA	1		1.00	\$800.00	\$800.00
Item Code 702187		Total No. of Proj.		1	Total Amount		\$800.00
702670	200 MM CORRUGATED STEEL PIPE ENERGY DISSIPATOR (1.63 MM THICK)	EA	2	1	1.00	\$300.00	\$300.00
Unit Sub Total		EA	1		1.00	\$300.00	\$300.00
Item Code 702670		Total No. of Proj.		1	Total Amount		\$300.00
702671	450 MM CORRUGATED STEEL PIPE ENERGY DISSIPATOR (1.63 MM THICK)	EA	2	1	1.00	\$450.00	\$450.00
Unit Sub Total		EA	1		1.00	\$450.00	\$450.00
Item Code 702671		Total No. of Proj.		1	Total Amount		\$450.00
703233	GRATED LINE DRAIN	M	1	1	5.00	\$700.00	\$3,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
703233	GRATED LINE DRAIN	M	3	1	54.00	\$331.00	\$17,874.00
		M	4	6	1,183.00	\$359.21	\$424,940.00
		M	7	1	140.00	\$400.00	\$56,000.00
		M	8	2	350.00	\$219.80	\$76,930.00
		M	11	3	431.00	\$349.84	\$150,780.00
		M	12	10	6,948.00	\$289.64	\$2,012,440.00
	Unit Sub Total	M		24	9,111.00	\$301.01	\$2,742,464.00
Item Code 703233		Total No. of Proj.		24	Total Amount		\$2,742,464.00
703267	300 MM CORRUGATED STEEL PIPE RISER (1.63 MM THICK)	M	4	1	16.00	\$300.00	\$4,800.00
		Unit Sub Total	M		1	16.00	\$300.00
	Item Code 703267		Total No. of Proj.		1	Total Amount	
703268	300 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	M	6	1	1.00	\$700.00	\$700.00
		Unit Sub Total	M		1	1.00	\$700.00
	Item Code 703268		Total No. of Proj.		1	Total Amount	
703271	450 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	M	8	1	9.00	\$550.00	\$4,950.00
		M	12	1	5.00	\$950.00	\$4,750.00
		Unit Sub Total	M		2	14.00	\$692.86
	Item Code 703271		Total No. of Proj.		2	Total Amount	
703283	900 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	M	11	1	1.10	\$3,500.00	\$3,850.00
		Unit Sub Total	M		1	1.10	\$3,500.00
	Item Code 703283		Total No. of Proj.		1	Total Amount	
703285	900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK)	EA	4	1	4.00	\$2,000.00	\$8,000.00
		Unit Sub Total	EA		1	4.00	\$2,000.00
	Item Code 703285		Total No. of Proj.		1	Total Amount	
703286	1050 MM CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	M	1	1	1.50	\$300.00	\$450.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	1.50	\$300.00	\$450.00
		Item Code 703286	Total No. of Proj.		1	Total Amount	\$450.00
703288	1200 MM CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	M	4	1	110.00	\$1.00	\$110.00
		M	12	1	7.00	\$1,600.00	\$11,200.00
		Unit Sub Total	M	2	117.00	\$96.67	\$11,310.00
		Item Code 703288	Total No. of Proj.		2	Total Amount	\$11,310.00
703372	1200 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	M	12	1	2.50	\$3,400.00	\$8,500.00
		Unit Sub Total	M	1	2.50	\$3,400.00	\$8,500.00
		Item Code 703372	Total No. of Proj.		1	Total Amount	\$8,500.00
703373	1200 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	M	1	1	11.00	\$1,325.00	\$14,575.00
		Unit Sub Total	M	1	11.00	\$1,325.00	\$14,575.00
		Item Code 703373	Total No. of Proj.		1	Total Amount	\$14,575.00
703450	WELDED STEEL PIPE CASING (BRIDGE)	M	2	1	30.00	\$250.00	\$7,500.00
		M	3	1	13.00	\$800.00	\$10,400.00
		M	4	1	52.00	\$300.00	\$15,600.00
		Unit Sub Total	M	3	95.00	\$352.63	\$33,500.00
		Item Code 703450	Total No. of Proj.		3	Total Amount	\$33,500.00
703481	600 MM WELDED STEEL PIPE CASING (BRIDGE)	M	6	1	48.00	\$240.00	\$11,520.00
		M	12	1	219.00	\$900.00	\$197,100.00
		Unit Sub Total	M	2	267.00	\$781.35	\$208,620.00
		Item Code 703481	Total No. of Proj.		2	Total Amount	\$208,620.00
703522	150 MM WELDED STEEL PIPE (3.40 MM THICK)	M	6	1	36.00	\$125.00	\$4,500.00
		Unit Sub Total	M	1	36.00	\$125.00	\$4,500.00
		Item Code 703522	Total No. of Proj.		1	Total Amount	\$4,500.00
703538	250 MM WELDED STEEL PIPE (3.40 MM THICK)	M	5	1	150.00	\$390.00	\$58,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	150.00	\$390.00	\$58,500.00
	Item Code 703538	Total No. of Proj.		1	Total Amount		\$58,500.00
703542	300 MM WELDED STEEL PIPE (2.67 MM THICK)	M	4	1	8.00	\$200.00	\$1,600.00
		M	6	1	10.00	\$215.00	\$2,150.00
	Unit Sub Total	M		2	18.00	\$208.33	\$3,750.00
	Item Code 703542	Total No. of Proj.		2	Total Amount		\$3,750.00
703545	300 MM WELDED STEEL PIPE (6.35 MM THICK)	M	2	1	2.50	\$480.00	\$1,200.00
	Unit Sub Total	M		1	2.50	\$480.00	\$1,200.00
	Item Code 703545	Total No. of Proj.		1	Total Amount		\$1,200.00
705042	300 MM STEEL FLARED END SECTION	EA	4	1	1.00	\$86.00	\$86.00
		EA	5	1	1.00	\$255.00	\$255.00
		EA	6	2	11.00	\$422.73	\$4,650.00
		EA	7	1	2.00	\$365.00	\$730.00
		EA	10	2	12.00	\$502.50	\$6,030.00
	Unit Sub Total	EA		7	27.00	\$435.22	\$11,751.00
	Item Code 705042	Total No. of Proj.		7	Total Amount		\$11,751.00
705044	450 MM STEEL FLARED END SECTION	EA	1	1	1.00	\$500.00	\$500.00
		EA	2	4	67.00	\$323.51	\$21,675.00
		EA	3	1	26.00	\$500.00	\$13,000.00
		EA	4	4	14.00	\$303.86	\$4,254.00
		EA	5	1	2.00	\$200.00	\$400.00
		EA	6	1	9.00	\$210.00	\$1,890.00
		EA	7	1	1.00	\$200.00	\$200.00
		EA	8	2	7.00	\$500.00	\$3,500.00
		EA	9	1	1.00	\$1,500.00	\$1,500.00
		EA	10	1	2.00	\$250.00	\$500.00
	Unit Sub Total	EA		17	130.00	\$364.76	\$47,419.00
	Item Code 705044	Total No. of Proj.		17	Total Amount		\$47,419.00
705045	600 MM STEEL FLARED END SECTION	EA	1	2	7.00	\$417.86	\$2,925.00
		EA	2	8	19.00	\$376.32	\$7,150.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
705045	600 MM STEEL FLARED END SECTION	EA	4	3	6.00	\$472.33	\$2,834.00
		EA	5	1	1.00	\$500.00	\$500.00
		EA	6	2	7.00	\$607.14	\$4,250.00
		EA	8	1	1.00	\$1,570.00	\$1,570.00
		EA	9	1	1.00	\$675.00	\$675.00
		EA	12	1	9.00	\$500.00	\$4,500.00
	Unit Sub Total		EA		19	51.00	\$478.51
Item Code 705045		Total No. of Proj.		19	Total Amount		\$24,404.00
705047	750 MM STEEL FLARED END SECTION	EA	2	1	1.00	\$550.00	\$550.00
		EA	3	1	1.00	\$4,500.00	\$4,500.00
	Unit Sub Total		EA		2	2.00	\$2,525.00
Item Code 705047		Total No. of Proj.		2	Total Amount		\$5,050.00
705048	900 MM STEEL FLARED END SECTION	EA	1	1	1.00	\$550.00	\$550.00
		EA	2	1	2.00	\$540.00	\$1,080.00
		EA	3	1	1.00	\$1,200.00	\$1,200.00
		EA	4	1	4.00	\$456.00	\$1,824.00
		EA	12	1	3.00	\$900.00	\$2,700.00
	Unit Sub Total		EA		5	11.00	\$668.55
Item Code 705048		Total No. of Proj.		5	Total Amount		\$7,354.00
705050	1200 MM STEEL FLARED END SECTION	EA	1	1	1.00	\$2,000.00	\$2,000.00
		EA	7	1	1.00	\$1,450.00	\$1,450.00
	Unit Sub Total		EA		2	2.00	\$1,725.00
Item Code 705050		Total No. of Proj.		2	Total Amount		\$3,450.00
705054	300 MM BITUMINOUS COATED STEEL FLARED END SECTION	EA	4	1	8.00	\$100.00	\$800.00
		Unit Sub Total		EA		1	8.00
Item Code 705054		Total No. of Proj.		1	Total Amount		\$800.00
705055	450 MM BITUMINOUS COATED STEEL FLARED END SECTION	EA	3	1	6.00	\$434.00	\$2,604.00
		Unit Sub Total		EA		1	6.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 705055		Total No. of Proj.		1	Total Amount		\$2,604.00
705220	300 MM CONCRETE FLARED END SECTION	EA	3	1	4.00	\$1,000.00	\$4,000.00
Unit Sub Total		EA	1		4.00	\$1,000.00	\$4,000.00
Item Code 705220		Total No. of Proj.		1	Total Amount		\$4,000.00
705222	450 MM CONCRETE FLARED END SECTION	EA	3	5	25.00	\$886.00	\$22,150.00
		EA	4	2	2.00	\$512.50	\$1,025.00
		EA	5	1	2.00	\$180.00	\$360.00
		EA	8	2	3.00	\$1,366.67	\$4,100.00
		EA	10	1	8.00	\$400.00	\$3,200.00
		EA	11	1	2.00	\$850.00	\$1,700.00
		EA	12	1	1.00	\$1,500.00	\$1,500.00
Unit Sub Total		EA	13		43.00	\$791.51	\$34,035.00
Item Code 705222		Total No. of Proj.		13	Total Amount		\$34,035.00
705224	600 MM CONCRETE FLARED END SECTION	EA	1	1	2.00	\$700.00	\$1,400.00
		EA	2	2	5.00	\$1,000.00	\$5,000.00
		EA	3	7	53.00	\$1,072.45	\$56,840.00
		EA	5	2	4.00	\$942.50	\$3,770.00
		EA	6	2	2.00	\$1,087.50	\$2,175.00
		EA	8	1	52.00	\$2,000.00	\$104,000.00
		EA	10	2	2.00	\$967.50	\$1,935.00
		EA	11	2	9.00	\$1,183.33	\$10,650.00
		EA	12	2	3.00	\$1,500.00	\$4,500.00
Unit Sub Total		EA	21		132.00	\$1,441.44	\$190,270.00
Item Code 705224		Total No. of Proj.		21	Total Amount		\$190,270.00
705226	750 MM CONCRETE FLARED END SECTION	EA	3	1	1.00	\$750.00	\$750.00
		EA	5	1	1.00	\$290.00	\$290.00
		EA	8	1	9.00	\$2,600.00	\$23,400.00
Unit Sub Total		EA	3		11.00	\$2,221.82	\$24,440.00
Item Code 705226		Total No. of Proj.		3	Total Amount		\$24,440.00
705227	900 MM CONCRETE FLARED END SECTION	EA	1	1	1.00	\$1,000.00	\$1,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
705227	900 MM CONCRETE FLARED END SECTION	EA	3	2	12.00	\$1,625.00	\$19,500.00
		EA	4	1	1.00	\$1,500.00	\$1,500.00
		EA	5	1	1.00	\$525.00	\$525.00
		EA	10	1	1.00	\$1,000.00	\$1,000.00
		EA	12	1	2.00	\$2,700.00	\$5,400.00
	Unit Sub Total	EA		7	18.00	\$1,606.94	\$28,925.00
	Item Code 705227	Total No. of Proj.		7		Total Amount	\$28,925.00
705228	1050 MM CONCRETE FLARED END SECTION	EA	3	2	5.00	\$1,900.00	\$9,500.00
		EA	12	1	2.00	\$2,000.00	\$4,000.00
	Unit Sub Total	EA		3	7.00	\$1,928.57	\$13,500.00
	Item Code 705228	Total No. of Proj.		3		Total Amount	\$13,500.00
705229	1200 MM CONCRETE FLARED END SECTION	EA	3	1	1.00	\$2,600.00	\$2,600.00
		Unit Sub Total	EA		1	1.00	\$2,600.00
	Item Code 705229	Total No. of Proj.		1		Total Amount	\$2,600.00
705334	300 MM ALTERNATIVE FLARED END SECTION	EA	2	1	7.00	\$150.00	\$1,050.00
		EA	3	1	4.00	\$850.00	\$3,400.00
		EA	4	2	3.00	\$308.33	\$925.00
		EA	5	1	2.00	\$1,000.00	\$2,000.00
		EA	6	1	6.00	\$220.00	\$1,320.00
	Unit Sub Total	EA		6	22.00	\$395.23	\$8,695.00
	Item Code 705334	Total No. of Proj.		6		Total Amount	\$8,695.00
705336	450 MM ALTERNATIVE FLARED END SECTION	EA	2	2	6.00	\$236.67	\$1,420.00
		EA	3	6	97.00	\$553.04	\$53,645.00
		EA	4	9	27.00	\$502.96	\$13,580.00
		EA	5	1	11.00	\$500.00	\$5,500.00
		EA	6	5	42.00	\$403.33	\$16,940.00
		EA	7	1	2.00	\$750.00	\$1,500.00
		EA	8	2	10.00	\$825.00	\$8,250.00
	EA	9	1	7.00	\$300.00	\$2,100.00	
Unit Sub Total	EA		27	202.00	\$509.58	\$102,935.00	
705336	450 MM ALTERNATIVE FLARED END SECTION	M	4	1	2.00	\$810.00	\$1,620.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	2.00	\$810.00	\$1,620.00
	Item Code 705336	Total No. of Proj.		28	Total Amount		\$104,555.00
705337	600 MM ALTERNATIVE FLARED END SECTION	EA	2	5	23.00	\$357.61	\$8,225.00
		EA	3	6	74.00	\$664.43	\$49,168.00
		EA	4	4	14.00	\$758.57	\$10,620.00
		EA	5	1	11.00	\$500.00	\$5,500.00
		EA	6	4	119.00	\$723.66	\$86,115.00
		EA	8	1	28.00	\$460.00	\$12,880.00
		EA	9	1	26.00	\$350.00	\$9,100.00
	Unit Sub Total	EA	22	295.00	\$615.62	\$181,608.00	
705337	600 MM ALTERNATIVE FLARED END SECTION	M	4	1	2.00	\$275.00	\$550.00
		Unit Sub Total	M	1	2.00	\$275.00	\$550.00
	Item Code 705337	Total No. of Proj.		23	Total Amount		\$182,158.00
705338	750 MM ALTERNATIVE FLARED END SECTION	EA	3	2	3.00	\$666.67	\$2,000.00
		EA	6	3	15.00	\$730.67	\$10,960.00
		EA	8	1	1.00	\$590.00	\$590.00
		EA	9	1	2.00	\$400.00	\$800.00
	Unit Sub Total	EA	7	21.00	\$683.33	\$14,350.00	
	Item Code 705338	Total No. of Proj.		7	Total Amount		\$14,350.00
705339	900 MM ALTERNATIVE FLARED END SECTION	EA	3	2	32.00	\$850.31	\$27,210.00
		EA	4	1	1.00	\$1,278.00	\$1,278.00
		EA	6	2	22.00	\$872.73	\$19,200.00
		EA	8	1	10.00	\$770.00	\$7,700.00
		EA	9	1	7.00	\$500.00	\$3,500.00
	Unit Sub Total	EA	7	72.00	\$817.89	\$58,888.00	
	Item Code 705339	Total No. of Proj.		7	Total Amount		\$58,888.00
705340	1050 MM ALTERNATIVE FLARED END SECTION	EA	3	1	1.00	\$1,300.00	\$1,300.00
		EA	4	1	1.00	\$1,300.00	\$1,300.00
	Unit Sub Total	EA	2	2.00	\$1,300.00	\$2,600.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 705340	Total No. of Proj.		2	Total Amount	\$2,600.00
705341	1200 MM ALTERNATIVE FLARED END SECTION	EA	3	1	6.00	\$1,450.00	\$8,700.00
		EA	6	1	7.00	\$1,500.00	\$10,500.00
		EA	8	1	5.00	\$1,350.00	\$6,750.00
		Unit Sub Total	EA	3	18.00	\$1,441.67	\$25,950.00
		Item Code 705341	Total No. of Proj.		3	Total Amount	\$25,950.00
705343	1500 MM ALTERNATIVE FLARED END SECTION	EA	6	1	1.00	\$2,400.00	\$2,400.00
		Unit Sub Total	EA	1	1.00	\$2,400.00	\$2,400.00
				Item Code 705343	Total No. of Proj.		1
705344	1650 MM ALTERNATIVE FLARED END SECTION	EA	8	1	2.00	\$2,450.00	\$4,900.00
		Unit Sub Total	EA	1	2.00	\$2,450.00	\$4,900.00
				Item Code 705344	Total No. of Proj.		1
705474	525 MM X 375 MM STEEL FLARED END PIPE ARCH SECTION	EA	2	1	3.00	\$155.00	\$465.00
		EA	3	1	4.00	\$650.00	\$2,600.00
		Unit Sub Total	EA	2	7.00	\$437.86	\$3,065.00
				Item Code 705474	Total No. of Proj.		2
705476	700 MM X 500 MM STEEL FLARED END PIPE ARCH SECTION	EA	4	1	1.00	\$170.00	\$170.00
		EA	9	1	2.00	\$500.00	\$1,000.00
		Unit Sub Total	EA	2	3.00	\$390.00	\$1,170.00
				Item Code 705476	Total No. of Proj.		2
705490	1775 MM X 1175 MM BITUMINOUS COATED STEEL FLARED END PIPE ARCH SECTION	EA	8	1	2.00	\$2,000.00	\$4,000.00
		Unit Sub Total	EA	1	2.00	\$2,000.00	\$4,000.00
				Item Code 705490	Total No. of Proj.		1
705559	300 MM AUTOMATIC DRAINAGE GATE	EA	4	1	2.00	\$1,500.00	\$3,000.00
		Unit Sub Total	EA	1	2.00	\$1,500.00	\$3,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 705559		Total No. of Proj.		1	Total Amount		\$3,000.00
705563	450 MM AUTOMATIC DRAINAGE GATE	EA	4	1	5.00	\$2,500.00	\$12,500.00
Unit Sub Total		EA	1		5.00	\$2,500.00	\$12,500.00
Item Code 705563		Total No. of Proj.		1	Total Amount		\$12,500.00
705566	600 MM AUTOMATIC DRAINAGE GATE	EA	4	1	3.00	\$5,000.00	\$15,000.00
Unit Sub Total		EA	1		3.00	\$5,000.00	\$15,000.00
Item Code 705566		Total No. of Proj.		1	Total Amount		\$15,000.00
705569	900 MM AUTOMATIC DRAINAGE GATE	EA	4	1	1.00	\$2,300.00	\$2,300.00
Unit Sub Total		EA	1		1.00	\$2,300.00	\$2,300.00
Item Code 705569		Total No. of Proj.		1	Total Amount		\$2,300.00
705648	450 MM SLIDE HEADGATE	EA	3	1	1.00	\$4,000.00	\$4,000.00
		EA	4	1	1.00	\$3,500.00	\$3,500.00
		EA	6	1	2.00	\$5,000.00	\$10,000.00
Unit Sub Total		EA	3		4.00	\$4,375.00	\$17,500.00
Item Code 705648		Total No. of Proj.		3	Total Amount		\$17,500.00
705651	600 MM SLIDE HEADGATE	EA	6	1	3.00	\$7,000.00	\$21,000.00
Unit Sub Total		EA	1		3.00	\$7,000.00	\$21,000.00
Item Code 705651		Total No. of Proj.		1	Total Amount		\$21,000.00
705656	1350 MM SLIDE HEADGATE	EA	3	1	1.00	\$8,100.00	\$8,100.00
Unit Sub Total		EA	1		1.00	\$8,100.00	\$8,100.00
Item Code 705656		Total No. of Proj.		1	Total Amount		\$8,100.00
706500	DEBRIS RACK	EA	2	1	1.00	\$2,000.00	\$2,000.00
Unit Sub Total		EA	1		1.00	\$2,000.00	\$2,000.00
Item Code 706500		Total No. of Proj.		1	Total Amount		\$2,000.00
706648	450 MM DEBRIS RACK CAGE (H = 1.2 M)	EA	6	1	1.00	\$2,000.00	\$2,000.00
Unit Sub Total		EA	1		1.00	\$2,000.00	\$2,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 706648		Total No. of Proj.		1	Total Amount		\$2,000.00
707050	DRAINAGE INLET	EA	4	1	7.00	\$1,000.00	\$7,000.00
Unit Sub Total		EA		1	7.00	\$1,000.00	\$7,000.00
Item Code 707050		Total No. of Proj.		1	Total Amount		\$7,000.00
707051	DRAINAGE MANHOLE	EA	4	2	4.00	\$5,250.00	\$21,000.00
		EA	12	1	5.00	\$30,000.00	\$150,000.00
Unit Sub Total		EA		3	9.00	\$19,000.00	\$171,000.00
Item Code 707051		Total No. of Proj.		3	Total Amount		\$171,000.00
707130	300 MM PRECAST CONCRETE PIPE INLET	M	3	1	1.00	\$950.00	\$950.00
Unit Sub Total		M		1	1.00	\$950.00	\$950.00
Item Code 707130		Total No. of Proj.		1	Total Amount		\$950.00
707133	900 MM PRECAST CONCRETE PIPE INLET	EA	5	1	1.00	\$3,000.00	\$3,000.00
Unit Sub Total		EA		1	1.00	\$3,000.00	\$3,000.00
707133	900 MM PRECAST CONCRETE PIPE INLET	M	1	1	5.00	\$1,300.00	\$6,500.00
		M	2	2	3.90	\$2,433.33	\$9,490.00
		M	4	1	1.00	\$1,500.00	\$1,500.00
		M	6	2	2.10	\$1,690.48	\$3,550.00
		M	8	1	10.00	\$1,000.00	\$10,000.00
		M	10	1	12.00	\$400.00	\$4,800.00
Unit Sub Total		M		8	34.00	\$1,054.12	\$35,840.00
Item Code 707133		Total No. of Proj.		9	Total Amount		\$38,840.00
707244	900 MM PRECAST CONCRETE PIPE MANHOLE	M	7	3	32.20	\$2,199.00	\$70,807.65
		M	12	3	26.00	\$1,630.77	\$42,400.00
Unit Sub Total		M		6	58.20	\$1,945.15	\$113,207.65
Item Code 707244		Total No. of Proj.		6	Total Amount		\$113,207.65
707247	1200 MM PRECAST CONCRETE PIPE MANHOLE	EA	3	2	7.00	\$2,428.57	\$17,000.00
Unit Sub Total		EA		2	7.00	\$2,428.57	\$17,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 707247		Total No. of Proj.		2	Total Amount		\$17,000.00
707249	1500 MM PRECAST CONCRETE PIPE MANHOLE	EA	3	1	1.00	\$2,500.00	\$2,500.00
Unit Sub Total		EA		1	1.00	\$2,500.00	\$2,500.00
Item Code 707249		Total No. of Proj.		1	Total Amount		\$2,500.00
707471	900 MM PRECAST CONCRETE PIPE RISER	M	11	2	18.00	\$1,300.00	\$23,400.00
Unit Sub Total		M		2	18.00	\$1,300.00	\$23,400.00
Item Code 707471		Total No. of Proj.		2	Total Amount		\$23,400.00
707476	300 MM REINFORCED CONCRETE PIPE RISER	M	4	1	13.00	\$225.00	\$2,925.00
Unit Sub Total		M		1	13.00	\$225.00	\$2,925.00
Item Code 707476		Total No. of Proj.		1	Total Amount		\$2,925.00
707479	900 MM REINFORCED CONCRETE PIPE RISER	M	11	1	0.70	\$555.00	\$388.50
Unit Sub Total		M		1	0.70	\$555.00	\$388.50
Item Code 707479		Total No. of Proj.		1	Total Amount		\$388.50
714063	150 MM CLAY SEWER PIPE	M	12	1	36.00	\$1,700.00	\$61,200.00
Unit Sub Total		M		1	36.00	\$1,700.00	\$61,200.00
Item Code 714063		Total No. of Proj.		1	Total Amount		\$61,200.00
714065	250 MM CLAY SEWER PIPE	M	12	1	610.00	\$1,350.00	\$823,500.00
Unit Sub Total		M		1	610.00	\$1,350.00	\$823,500.00
Item Code 714065		Total No. of Proj.		1	Total Amount		\$823,500.00
714066	300 MM CLAY SEWER PIPE	M	12	1	230.00	\$1,350.00	\$310,500.00
Unit Sub Total		M		1	230.00	\$1,350.00	\$310,500.00
Item Code 714066		Total No. of Proj.		1	Total Amount		\$310,500.00
719200	SEWER MANHOLE	EA	4	1	2.00	\$10,000.00	\$20,000.00
Unit Sub Total		EA		1	2.00	\$10,000.00	\$20,000.00
Item Code 719200		Total No. of Proj.		1	Total Amount		\$20,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
719210	CONCRETE SEWER MANHOLE	EA	3	1	31.00	\$12,000.00	\$372,000.00
Unit Sub Total		EA		1	31.00	\$12,000.00	\$372,000.00
Item Code 719210	Total No. of Proj.			1	Total Amount		\$372,000.00
719220	DROP SEWER MANHOLE	EA	3	1	26.00	\$10,000.00	\$260,000.00
Unit Sub Total		EA		1	26.00	\$10,000.00	\$260,000.00
Item Code 719220	Total No. of Proj.			1	Total Amount		\$260,000.00
719300	MANHOLE	EA	3	2	8.00	\$10,700.00	\$85,600.00
		EA	5	2	23.00	\$6,208.70	\$142,800.00
		EA	6	1	6.00	\$4,000.00	\$24,000.00
		EA	8	1	1.00	\$5,000.00	\$5,000.00
Unit Sub Total		EA		6	38.00	\$6,773.68	\$257,400.00
Item Code 719300	Total No. of Proj.			6	Total Amount		\$257,400.00
719305	MANHOLE (TYPE A)	EA	5	1	1.00	\$5,500.00	\$5,500.00
Unit Sub Total		EA		1	1.00	\$5,500.00	\$5,500.00
Item Code 719305	Total No. of Proj.			1	Total Amount		\$5,500.00
719362	1200 MM PRECAST CONCRETE PIPE SEWER MANHOLE	M	12	1	30.00	\$1,870.00	\$56,100.00
Unit Sub Total		M		1	30.00	\$1,870.00	\$56,100.00
Item Code 719362	Total No. of Proj.			1	Total Amount		\$56,100.00
719569	MINOR CONCRETE (PIPE ENCASEMENT)	M3	3	1	0.40	\$1,250.00	\$500.00
		M3	12	1	5.00	\$2,230.00	\$11,150.00
Unit Sub Total		M3		2	5.40	\$2,157.41	\$11,650.00
Item Code 719569	Total No. of Proj.			2	Total Amount		\$11,650.00
719589	MINOR CONCRETE (BACKFILL)	M3	4	1	110.00	\$275.00	\$30,250.00
		M3	6	1	27.00	\$300.00	\$8,100.00
		M3	11	1	18.00	\$265.00	\$4,770.00
Unit Sub Total		M3		3	155.00	\$278.19	\$43,120.00
Item Code 719589	Total No. of Proj.			3	Total Amount		\$43,120.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
720103	ROCK SLOPE PROTECTION (2 TON, METHOD A)	M3	2	1	170.00	\$78.00	\$13,260.00
Unit Sub Total		M3		1	170.00	\$78.00	\$13,260.00
Item Code 720103		Total No. of Proj.		1	Total Amount		\$13,260.00
720104	ROCK SLOPE PROTECTION (1 TON, METHOD A)	TON	2	1	90.00	\$110.00	\$9,900.00
Unit Sub Total		TON		1	90.00	\$110.00	\$9,900.00
720104	ROCK SLOPE PROTECTION (1 TON, METHOD A)	TONN	5	1	22.00	\$654.00	\$14,388.00
Unit Sub Total		TONN		1	22.00	\$654.00	\$14,388.00
Item Code 720104		Total No. of Proj.		2	Total Amount		\$24,288.00
720117	ROCK SLOPE PROTECTION (4T, METHOD A)	M3	3	2	1,880.00	\$138.72	\$260,800.00
		M3	5	1	500.00	\$198.00	\$99,000.00
Unit Sub Total		M3		3	2,380.00	\$151.18	\$359,800.00
Item Code 720117		Total No. of Proj.		3	Total Amount		\$359,800.00
720118	ROCK SLOPE PROTECTION (2T, METHOD A)	M3	3	4	1,670.00	\$142.89	\$238,630.40
Unit Sub Total		M3		4	1,670.00	\$142.89	\$238,630.40
720118	ROCK SLOPE PROTECTION (2T, METHOD A)	TONN	2	1	550.00	\$128.00	\$70,400.00
		TONN	3	1	1,260.00	\$105.00	\$132,300.00
Unit Sub Total		TONN		2	1,810.00	\$111.99	\$202,700.00
Item Code 720118		Total No. of Proj.		6	Total Amount		\$441,330.40
720119	ROCK SLOPE PROTECTION (1T, METHOD A)	M3	2	1	150.00	\$120.00	\$18,000.00
		M3	3	1	240.00	\$94.00	\$22,560.00
		M3	6	1	1,190.00	\$120.00	\$142,800.00
Unit Sub Total		M3		3	1,580.00	\$116.05	\$183,360.00
Item Code 720119		Total No. of Proj.		3	Total Amount		\$183,360.00
720120	ROCK SLOPE PROTECTION (1/2T, METHOD A)	M3	1	2	1,950.00	\$123.00	\$239,850.00
		M3	3	6	1,520.00	\$149.21	\$226,805.00
Unit Sub Total		M3		8	3,470.00	\$134.48	\$466,655.00
720120	ROCK SLOPE PROTECTION (1/2T, METHOD A)	TONN	2	3	5,510.00	\$73.71	\$406,157.80
Unit Sub Total		TONN		3	5,510.00	\$73.71	\$406,157.80

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 720120	Total No. of Proj.		11	Total Amount	\$872,812.80
721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	M3	2	1	17.00	\$100.00	\$1,700.00
		M3	6	1	300.00	\$110.00	\$33,000.00
		Unit Sub Total	M3	2	317.00	\$109.46	\$34,700.00
721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	TON	2	1	9,000.00	\$52.00	\$468,000.00
		Unit Sub Total	TON	1	9,000.00	\$52.00	\$468,000.00
		Item Code 721007	Total No. of Proj.		3	Total Amount	\$502,700.00
721008	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	M3	1	4	793.00	\$356.97	\$283,080.00
		M3	2	2	65.00	\$91.80	\$5,967.00
		M3	3	3	11,130.00	\$129.89	\$1,445,650.00
		M3	4	4	154.00	\$247.08	\$38,050.00
		M3	5	3	68.00	\$247.21	\$16,810.00
		M3	6	2	5,410.00	\$79.66	\$430,950.00
		M3	7	1	110.00	\$150.00	\$16,500.00
		M3	8	3	6,868.00	\$95.57	\$656,380.00
		M3	9	2	131.00	\$170.99	\$22,400.00
		M3	10	3	56.00	\$359.02	\$20,105.00
		M3	11	2	184.00	\$201.52	\$37,080.00
Unit Sub Total	M3	29	24,969.00	\$119.07	\$2,972,972.00		
721008	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	TONN	1	1	76.00	\$125.00	\$9,500.00
		TONN	2	1	3,700.00	\$40.00	\$148,000.00
		TONN	3	2	92.00	\$149.13	\$13,720.00
		Unit Sub Total	TONN	4	3,868.00	\$44.27	\$171,220.00
		Item Code 721008	Total No. of Proj.		33	Total Amount	\$3,144,192.00
721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	M3	1	3	167.00	\$300.18	\$50,130.00
		M3	2	6	108.00	\$151.44	\$16,355.00
		M3	3	4	1,006.00	\$132.82	\$133,620.00
		M3	4	9	208.00	\$211.08	\$43,905.00
		M3	6	3	841.00	\$153.15	\$128,800.00
		M3	8	2	11.50	\$813.91	\$9,360.00
		M3	9	2	17.10	\$890.35	\$15,225.00
		M3	10	1	7.00	\$125.30	\$877.10

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	M3	11	2	36.00	\$473.06	\$17,030.00
		M3	12	1	4.00	\$500.00	\$2,000.00
		Unit Sub Total	M3	33	2,405.60	\$173.47	\$417,302.10
721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	TONN	2	4	335.40	\$82.60	\$27,705.50
		Unit Sub Total	TONN	4	335.40	\$82.60	\$27,705.50
		Item Code 721009	Total No. of Proj.	37	Total Amount	\$445,007.60	
721010	ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B)	M3	1	2	547.00	\$131.16	\$71,745.00
		M3	2	4	1,860.20	\$75.24	\$139,970.00
		M3	3	1	140.00	\$180.00	\$25,200.00
		M3	4	4	192.00	\$153.04	\$29,383.00
		M3	5	1	640.00	\$121.50	\$77,760.00
		M3	8	2	265.00	\$108.30	\$28,700.00
		M3	10	2	389.00	\$103.47	\$40,250.00
		M3	11	1	18.00	\$125.00	\$2,250.00
		Unit Sub Total	M3	17	4,051.20	\$102.50	\$415,258.00
721010	ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B)	TONN	2	2	342.00	\$85.15	\$29,120.00
		Unit Sub Total	TONN	2	342.00	\$85.15	\$29,120.00
		Item Code 721010	Total No. of Proj.	19	Total Amount	\$444,378.00	
721011	ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	M3	2	4	24.50	\$330.61	\$8,100.00
		M3	3	3	368.00	\$138.28	\$50,888.00
		M3	4	3	1,431.40	\$109.95	\$157,380.00
		M3	5	4	678.00	\$163.64	\$110,950.00
		M3	6	6	180.00	\$244.00	\$43,920.00
		M3	7	2	7.00	\$535.71	\$3,750.00
		M3	8	1	7.00	\$725.00	\$5,075.00
		M3	9	1	10.00	\$400.00	\$4,000.00
		M3	10	1	8.00	\$200.00	\$1,600.00
		M3	11	1	50.00	\$400.00	\$20,000.00
Unit Sub Total	M3	26	2,763.90	\$146.77	\$405,663.00		
721011	ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	TONN	1	1	320.00	\$100.00	\$32,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
721011	ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	TONN	2	1	1,530.00	\$42.00	\$64,260.00
		TONN	3	2	300.00	\$74.10	\$22,230.00
		TONN	6	1	73.00	\$101.00	\$7,373.00
		Unit Sub Total	TONN	5	2,223.00	\$56.62	\$125,863.00
	Item Code 721011	Total No. of Proj.	31	Total Amount	\$531,526.00		
721012	ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B)	M3	1	1	3.00	\$455.00	\$1,365.00
		M3	2	1	15.00	\$150.00	\$2,250.00
		M3	3	1	250.00	\$101.00	\$25,250.00
		M3	4	1	20.00	\$140.00	\$2,800.00
		M3	5	1	16.00	\$250.00	\$4,000.00
		M3	6	1	36.00	\$160.00	\$5,760.00
		M3	7	1	75.00	\$125.00	\$9,375.00
	Unit Sub Total	M3	7	415.00	\$122.41	\$50,800.00	
721012	ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B)	TON	2	1	75.00	\$100.00	\$7,500.00
		Unit Sub Total	TON	1	75.00	\$100.00	\$7,500.00
721012	ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B)	TONN	2	2	161.00	\$88.51	\$14,250.00
		Unit Sub Total	TONN	2	161.00	\$88.51	\$14,250.00
	Item Code 721012	Total No. of Proj.	10	Total Amount	\$72,550.00		
721022	ROCK SLOPE PROTECTION (1T, METHOD B)	M3	4	1	3.00	\$2,000.00	\$6,000.00
		Unit Sub Total	M3	1	3.00	\$2,000.00	\$6,000.00
	Item Code 721022	Total No. of Proj.	1	Total Amount	\$6,000.00		
721023	ROCK SLOPE PROTECTION (1/2T, METHOD B)	M3	1	1	40.00	\$265.00	\$10,600.00
		M3	2	1	800.00	\$67.00	\$53,600.00
		M3	3	2	297.00	\$131.31	\$39,000.00
		M3	4	1	350.00	\$115.00	\$40,250.00
		M3	8	1	1,600.00	\$100.00	\$160,000.00
		M3	10	1	450.00	\$100.00	\$45,000.00
	Unit Sub Total	M3	7	3,537.00	\$98.52	\$348,450.00	
721023	ROCK SLOPE PROTECTION (1/2T, METHOD B)	TONN	2	1	790.00	\$85.00	\$67,150.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
721023	ROCK SLOPE PROTECTION (1/2T, METHOD B)	TONN	3	2	1,900.00	\$62.89	\$119,500.00
Unit Sub Total		TONN		3	2,690.00	\$69.39	\$186,650.00
Item Code 721023		Total No. of Proj.		10	Total Amount		\$535,100.00
721024	ROCK SLOPE PROTECTION (1/4T, METHOD B)	M3	1	2	600.00	\$298.60	\$179,160.00
		M3	2	1	6.00	\$350.00	\$2,100.00
		M3	3	4	8,970.00	\$122.86	\$1,102,050.00
		M3	4	4	443.00	\$195.32	\$86,528.00
		M3	5	2	2,750.00	\$114.60	\$315,150.00
		M3	8	3	1,195.00	\$103.30	\$123,440.00
		M3	9	1	29.00	\$400.00	\$11,600.00
		M3	10	1	960.00	\$100.00	\$96,000.00
		M3	11	2	205.00	\$339.63	\$69,625.00
		M3	12	1	76.00	\$155.00	\$11,780.00
Unit Sub Total		M3		21	15,234.00	\$131.12	\$1,997,433.00
721024	ROCK SLOPE PROTECTION (1/4T, METHOD B)	TONN	1	1	110.00	\$95.00	\$10,450.00
		TONN	2	2	4,300.00	\$43.01	\$184,960.00
		TONN	4	1	250.00	\$70.00	\$17,500.00
Unit Sub Total		TONN		4	4,660.00	\$45.69	\$212,910.00
Item Code 721024		Total No. of Proj.		25	Total Amount		\$2,210,343.00
721410	CONCRETE (GUTTER LINING)	M3	4	1	10.00	\$1,300.00	\$13,000.00
		M3	11	1	12.00	\$600.00	\$7,200.00
Unit Sub Total		M3		2	22.00	\$918.18	\$20,200.00
Item Code 721410		Total No. of Proj.		2	Total Amount		\$20,200.00
721420	CONCRETE (DITCH LINING)	M3	2	1	3.00	\$2,500.00	\$7,500.00
		M3	4	2	148.00	\$721.08	\$106,720.00
		M3	11	1	22.00	\$1,000.00	\$22,000.00
		M3	12	1	15.00	\$900.00	\$13,500.00
Unit Sub Total		M3		5	188.00	\$796.38	\$149,720.00
Item Code 721420		Total No. of Proj.		5	Total Amount		\$149,720.00
721430	CONCRETE (CHANNEL LINING)	M3	12	2	334.00	\$425.93	\$142,260.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M3	2	334.00	\$425.93	\$142,260.00
	Item Code 721430	Total No. of Proj.		2		Total Amount	\$142,260.00
721431	CONCRETE (CONCRETE APRON)	M3	8	1	1.00	\$5,000.00	\$5,000.00
		M3	11	1	28.00	\$260.00	\$7,280.00
		Unit Sub Total	M3	2	29.00	\$423.45	\$12,280.00
	Item Code 721431	Total No. of Proj.		2		Total Amount	\$12,280.00
721501	CONCRETE (CONCRETED-ROCK SLOPE PROTECTION)	M3	3	1	88.00	\$475.00	\$41,800.00
		M3	8	1	700.00	\$280.00	\$196,000.00
		M3	12	3	228.00	\$205.13	\$46,770.00
		Unit Sub Total	M3	5	1,016.00	\$280.09	\$284,570.00
	Item Code 721501	Total No. of Proj.		5		Total Amount	\$284,570.00
721518	CONCRETED-ROCK SLOPE PROTECTION (1T, METHOD A)	M3	8	1	670.00	\$140.00	\$93,800.00
		Unit Sub Total	M3	1	670.00	\$140.00	\$93,800.00
	Item Code 721518	Total No. of Proj.		1		Total Amount	\$93,800.00
721519	CONCRETED-ROCK SLOPE PROTECTION (1/2T, METHOD A)	M3	3	1	200.00	\$165.00	\$33,000.00
		Unit Sub Total	M3	1	200.00	\$165.00	\$33,000.00
	Item Code 721519	Total No. of Proj.		1		Total Amount	\$33,000.00
721608	CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD B)	M3	3	1	33.00	\$260.00	\$8,580.00
		Unit Sub Total	M3	1	33.00	\$260.00	\$8,580.00
	Item Code 721608	Total No. of Proj.		1		Total Amount	\$8,580.00
721609	CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD B)	M3	3	1	130.00	\$210.00	\$27,300.00
		Unit Sub Total	M3	1	130.00	\$210.00	\$27,300.00
	Item Code 721609	Total No. of Proj.		1		Total Amount	\$27,300.00
721616	CONCRETED-ROCK SLOPE PROTECTION (COBBLE, METHOD B)	M3	12	1	80.00	\$220.00	\$17,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
		Unit Sub Total	M3	1	80.00	\$220.00	\$17,600.00		
	Item Code 721616	Total No. of Proj.		1	Total Amount		\$17,600.00		
	721619	CONCRETED-ROCK SLOPE PROTECTION (1/4T, METHOD B)		M3	4	1	66.00	\$110.00	\$7,260.00
		M3	12	2	478.00	\$242.15	\$115,750.00		
Unit Sub Total		M3	3	544.00	\$226.12	\$123,010.00			
Item Code 721619		Total No. of Proj.		3	Total Amount		\$123,010.00		
721810	SLOPE PAVING (CONCRETE)	M3	4	5	552.00	\$916.67	\$506,000.00		
		M3	5	4	851.00	\$424.94	\$361,625.00		
		M3	6	1	70.00	\$1,250.00	\$87,500.00		
		M3	7	4	910.00	\$486.15	\$442,400.00		
		M3	8	2	148.00	\$808.78	\$119,700.00		
		M3	11	1	134.00	\$1,000.00	\$134,000.00		
		M3	12	2	588.00	\$578.06	\$339,900.00		
		Unit Sub Total	M3	19	3,253.00	\$612.09	\$1,991,125.00		
Item Code 721810		Total No. of Proj.		19	Total Amount		\$1,991,125.00		
722010	COBBLESTONE	M3	3	1	10.00	\$51.00	\$510.00		
		Unit Sub Total	M3	1	10.00	\$51.00	\$510.00		
		Item Code 722010	Total No. of Proj.		1	Total Amount		\$510.00	
722020	GABION	M3	1	1	37.00	\$400.00	\$14,800.00		
		M3	2	1	51.00	\$290.00	\$14,790.00		
		M3	3	1	6.00	\$2,300.00	\$13,800.00		
		M3	4	1	48.00	\$1,065.00	\$51,120.00		
		M3	11	1	11.00	\$443.23	\$4,875.53		
		Unit Sub Total	M3	5	153.00	\$649.58	\$99,385.53		
Item Code 722020		Total No. of Proj.		5	Total Amount		\$99,385.53		
725001	SACKED CONCRETE SLOPE PROTECTION	M3	4	2	164.00	\$788.60	\$129,330.00		
		Unit Sub Total	M3	2	164.00	\$788.60	\$129,330.00		
Item Code 725001		Total No. of Proj.		2	Total Amount		\$129,330.00		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
727901	MINOR CONCRETE (DITCH LINING)	M3	1	1	16.00	\$1,000.00	\$16,000.00	
		M3	3	1	56.00	\$800.00	\$44,800.00	
		M3	4	4	150.00	\$1,947.21	\$292,082.00	
		M3	5	1	34.00	\$750.00	\$25,500.00	
		M3	7	1	16.00	\$900.00	\$14,400.00	
		M3	8	1	53.00	\$415.00	\$21,995.00	
		M3	11	3	116.30	\$494.79	\$57,544.16	
		M3	12	2	207.00	\$601.58	\$124,526.62	
	Unit Sub Total		M3		14	648.30	\$920.64	\$596,847.78
	Item Code 727901		Total No. of Proj.		14	Total Amount		\$596,847.78
727905	MINOR CONCRETE (CHANNEL LINING)	M3	3	1	1,480.00	\$330.00	\$488,400.00	
		M3	12	1	405.00	\$700.00	\$283,500.00	
	Unit Sub Total		M3		2	1,885.00	\$409.50	\$771,900.00
Item Code 727905		Total No. of Proj.		2	Total Amount		\$771,900.00	
727906	MINOR CONCRETE (GUTTER LINING)	M3	5	1	6.30	\$2,000.00	\$12,600.00	
		M3	12	1	83.00	\$443.12	\$36,778.96	
	Unit Sub Total		M3		2	89.30	\$552.96	\$49,378.96
Item Code 727906		Total No. of Proj.		2	Total Amount		\$49,378.96	
729000	FILTER FABRIC	M2	2	1	140.00	\$3.75	\$525.00	
		M2	3	1	540.00	\$10.00	\$5,400.00	
	Unit Sub Total		M2		2	680.00	\$8.71	\$5,925.00
Item Code 729000		Total No. of Proj.		2	Total Amount		\$5,925.00	
729010	ROCK SLOPE PROTECTION FABRIC	M2	1	7	6,720.00	\$4.24	\$28,473.00	
		M2	2	13	11,438.00	\$5.41	\$61,828.80	
		M2	3	11	42,376.00	\$5.66	\$239,709.00	
		M2	4	19	13,382.00	\$4.41	\$59,025.00	
		M2	5	8	4,620.00	\$6.46	\$29,838.00	
		M2	6	10	11,280.00	\$4.47	\$50,374.00	
		M2	7	4	555.00	\$6.51	\$3,615.00	
		M2	8	9	18,326.00	\$3.45	\$63,266.00	
		M2	9	3	289.00	\$16.32	\$4,716.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
729010	ROCK SLOPE PROTECTION FABRIC	M2	10	6	1,164.00	\$12.86	\$14,970.00
		M2	11	5	862.00	\$7.33	\$6,322.00
		M2	12	4	1,468.00	\$4.23	\$6,210.00
		Unit Sub Total	M2	99	112,480.00	\$5.05	\$568,346.80
729010	ROCK SLOPE PROTECTION FABRIC	SQFT	2	1	15,500.00	\$1.00	\$15,500.00
		Unit Sub Total	SQFT	1	15,500.00	\$1.00	\$15,500.00
Item Code 729010		Total No. of Proj.		100	Total Amount		\$583,846.80
731501	MINOR CONCRETE (CURB)	M	4	1	100.00	\$80.00	\$8,000.00
		M	12	2	121.60	\$97.37	\$11,840.00
		Unit Sub Total	M	3	221.60	\$89.53	\$19,840.00
731501	MINOR CONCRETE (CURB)	M3	2	1	7.00	\$1,000.00	\$7,000.00
		M3	3	5	93.30	\$1,129.68	\$105,399.52
		M3	4	3	57.20	\$657.52	\$37,610.00
		M3	7	7	60.90	\$989.41	\$60,255.00
		M3	11	1	1.50	\$2,100.00	\$3,150.00
		M3	12	1	15.00	\$700.00	\$10,500.00
		Unit Sub Total	M3	18	234.90	\$953.23	\$223,914.52
Item Code 731501		Total No. of Proj.		21	Total Amount		\$243,754.52
731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	M3	2	6	69.40	\$1,827.23	\$126,810.00
		M3	3	8	239.20	\$1,012.75	\$242,250.00
		M3	4	15	2,534.00	\$831.00	\$2,105,756.00
		M3	5	7	2,807.00	\$726.94	\$2,040,525.00
		M3	6	9	946.00	\$737.05	\$697,253.00
		M3	7	6	616.00	\$632.79	\$389,796.38
		M3	8	4	1,543.00	\$410.82	\$633,900.00
		M3	10	4	200.00	\$975.67	\$195,135.00
		M3	11	5	575.30	\$964.45	\$554,850.00
		M3	12	5	592.00	\$633.04	\$374,758.00
		Unit Sub Total	M3	69	10,121.90	\$727.24	\$7,361,033.38
Item Code 731502		Total No. of Proj.		69	Total Amount		\$7,361,033.38
731504	MINOR CONCRETE (CURB AND GUTTER)	M	4	1	110.00	\$80.00	\$8,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
731504	MINOR CONCRETE (CURB AND GUTTER)	Unit Sub Total	M	1	110.00	\$80.00	\$8,800.00
		M3	2	1	32.00	\$575.00	\$18,400.00
		M3	3	2	204.00	\$818.82	\$167,040.00
		M3	7	1	2.00	\$867.17	\$1,734.34
		M3	8	1	19.00	\$350.00	\$6,650.00
		M3	11	1	290.00	\$735.00	\$213,150.00
		M3	12	1	170.00	\$335.00	\$56,950.00
		Unit Sub Total	M3	7	717.00	\$647.04	\$463,924.34
Item Code 731504		Total No. of Proj.		8	Total Amount		\$472,724.34
731505	MINOR CONCRETE (CURB AND SIDEWALK)	M3	3	1	33.00	\$892.00	\$29,436.00
		M3	4	1	1.30	\$500.00	\$650.00
		M3	6	1	16.00	\$1,300.00	\$20,800.00
		Unit Sub Total	M3	3	50.30	\$1,011.65	\$50,886.00
Item Code 731505		Total No. of Proj.		3	Total Amount		\$50,886.00
731507	MINOR CONCRETE (GUTTER DEPRESSION)	M3	3	1	1.30	\$2,200.00	\$2,860.00
		M3	4	1	8.00	\$3,000.00	\$24,000.00
		M3	8	1	1.00	\$1,200.00	\$1,200.00
		Unit Sub Total	M3	3	10.30	\$2,724.27	\$28,060.00
Item Code 731507		Total No. of Proj.		3	Total Amount		\$28,060.00
731509	MINOR CONCRETE (CONCRETE MOW STRIP)	M3	5	1	8.90	\$500.00	\$4,450.00
		Unit Sub Total	M3	1	8.90	\$500.00	\$4,450.00
		Item Code 731509		Total No. of Proj.		1	Total Amount
731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	M3	3	2	913.00	\$362.10	\$330,600.00
		M3	12	1	1,110.00	\$570.00	\$632,700.00
		Unit Sub Total	M3	3	2,023.00	\$476.17	\$963,300.00
Item Code 731510		Total No. of Proj.		3	Total Amount		\$963,300.00
731511	MINOR CONCRETE (ISLAND PAVING)	M3	7	1	27.00	\$75.00	\$2,025.00
		Unit Sub Total	M3	1	27.00	\$75.00	\$2,025.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 731511		Total No. of Proj.		1	Total Amount		\$2,025.00
731512	MINOR CONCRETE (EXPOSED AGGREGATE SIDEWALK)	M2	2	1	320.00	\$145.00	\$46,400.00
Unit Sub Total		M2		1	320.00	\$145.00	\$46,400.00
Item Code 731512		Total No. of Proj.		1	Total Amount		\$46,400.00
731516	MINOR CONCRETE (DRIVEWAY)	M3	4	1	2.80	\$750.00	\$2,100.00
		M3	6	1	7.00	\$600.00	\$4,200.00
		M3	12	1	15.00	\$400.00	\$6,000.00
Unit Sub Total		M3		3	24.80	\$495.97	\$12,300.00
Item Code 731516		Total No. of Proj.		3	Total Amount		\$12,300.00
731517	MINOR CONCRETE (GUTTER)	M	1	1	124.00	\$625.00	\$77,500.00
		M	3	1	113.00	\$212.00	\$23,956.00
		M	4	4	1,373.00	\$132.04	\$181,288.00
		M	5	2	729.00	\$82.41	\$60,080.00
		M	7	1	240.00	\$180.00	\$43,200.00
		M	11	1	140.00	\$130.00	\$18,200.00
		M	12	3	1,746.00	\$99.97	\$174,544.00
Unit Sub Total		M		13	4,465.00	\$129.62	\$578,768.00
731517	MINOR CONCRETE (GUTTER)	M3	2	1	7.00	\$568.00	\$3,976.00
		M3	4	3	46.00	\$922.83	\$42,450.00
		M3	8	1	210.00	\$300.00	\$63,000.00
		M3	10	1	7.00	\$2,000.00	\$14,000.00
Unit Sub Total		M3		6	270.00	\$457.13	\$123,426.00
Item Code 731517		Total No. of Proj.		19	Total Amount		\$702,194.00
731519	MINOR CONCRETE (STAMPED CONCRETE)	M2	6	1	1,020.00	\$185.00	\$188,700.00
		M2	7	4	8,760.00	\$112.50	\$985,500.00
		M2	12	1	200.00	\$66.00	\$13,200.00
Unit Sub Total		M2		6	9,980.00	\$118.98	\$1,187,400.00
731519	MINOR CONCRETE (STAMPED CONCRETE)	M3	2	1	77.00	\$1,100.00	\$84,700.00
		M3	10	1	660.00	\$800.00	\$528,000.00
		M3	12	1	37.00	\$600.00	\$22,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M3	3	774.00	\$820.28	\$634,900.00
	Item Code 731519	Total No. of Proj.		9	Total Amount		\$1,822,300.00
731521	MINOR CONCRETE (SIDEWALK)	M3	3	1	30.00	\$757.00	\$22,710.00
		M3	4	1	10.00	\$400.00	\$4,000.00
		M3	7	4	14.70	\$1,625.29	\$23,891.78
		M3	12	1	340.00	\$360.00	\$122,400.00
		Unit Sub Total	M3	7	394.70	\$438.31	\$173,001.78
	Item Code 731521	Total No. of Proj.		7	Total Amount		\$173,001.78
731524	MINOR CONCRETE (COBBLESTONE TEXTURED PAVING)	M2	7	1	1,770.00	\$150.00	\$265,500.00
		Unit Sub Total	M2	1	1,770.00	\$150.00	\$265,500.00
	Item Code 731524	Total No. of Proj.		1	Total Amount		\$265,500.00
731530	MINOR CONCRETE (TEXTURED PAVING)	M2	3	1	80.00	\$50.00	\$4,000.00
		M2	4	2	5,970.00	\$77.60	\$463,250.00
		M2	6	2	940.00	\$173.94	\$163,500.00
		M2	7	1	2,350.00	\$120.00	\$282,000.00
		M2	11	3	4,211.00	\$183.31	\$771,936.00
		Unit Sub Total	M2	9	13,551.00	\$124.32	\$1,684,686.00
731530	MINOR CONCRETE (TEXTURED PAVING)	M3	3	2	970.00	\$777.89	\$754,550.00
		M3	5	1	65.00	\$1,000.00	\$65,000.00
		M3	6	3	891.00	\$1,094.89	\$975,550.00
		Unit Sub Total	M3	6	1,926.00	\$932.04	\$1,795,100.00
	Item Code 731530	Total No. of Proj.		15	Total Amount		\$3,479,786.00
731531	MINOR CONCRETE (RED BRICK PATTERN)	M2	12	1	150.00	\$80.00	\$12,000.00
		Unit Sub Total	M2	1	150.00	\$80.00	\$12,000.00
	Item Code 731531	Total No. of Proj.		1	Total Amount		\$12,000.00
731535	MINOR CONCRETE (BUS PAD)	M3	7	1	44.00	\$392.00	\$17,248.00
		M3	12	1	65.00	\$380.00	\$24,700.00
		Unit Sub Total	M3	2	109.00	\$384.84	\$41,948.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 731535		Total No. of Proj.		2	Total Amount		\$41,948.00
731623	MINOR CONCRETE (CURB RAMP)	M3	3	2	18.80	\$1,389.36	\$26,120.00
		M3	4	1	2.70	\$450.00	\$1,215.00
		M3	8	1	8.00	\$760.00	\$6,080.00
		M3	12	2	60.00	\$1,275.67	\$76,539.90
Unit Sub Total		M3	6		89.50	\$1,228.55	\$109,954.90
Item Code 731623		Total No. of Proj.		6	Total Amount		\$109,954.90
731626	MINOR CONCRETE (CURB AND CURB RAMP)	M3	7	1	30.00	\$400.00	\$12,000.00
		M3	12	1	5.00	\$1,200.00	\$6,000.00
Unit Sub Total		M3	2		35.00	\$514.29	\$18,000.00
Item Code 731626		Total No. of Proj.		2	Total Amount		\$18,000.00
731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	M3	2	1	17.00	\$788.40	\$13,402.80
		M3	3	2	185.00	\$856.76	\$158,500.00
		M3	4	2	167.00	\$1,220.54	\$203,830.00
		M3	7	3	87.50	\$710.29	\$62,150.00
		M3	8	1	45.00	\$900.00	\$40,500.00
		M3	11	2	68.00	\$1,075.00	\$73,100.00
		M3	12	1	12.00	\$1,000.00	\$12,000.00
Unit Sub Total		M3	12		581.50	\$969.02	\$563,482.80
Item Code 731627		Total No. of Proj.		12	Total Amount		\$563,482.80
731656	CURB RAMP DETECTABLE WARNING SURFACE	EA	3	1	3.00	\$1,200.00	\$3,600.00
		Unit Sub Total		EA	1		3.00
731656	CURB RAMP DETECTABLE WARNING SURFACE	M2	8	1	2.00	\$500.00	\$1,000.00
		M2	12	3	36.00	\$458.06	\$16,490.00
Unit Sub Total		M2	4		38.00	\$460.26	\$17,490.00
Item Code 731656		Total No. of Proj.		5	Total Amount		\$21,090.00
740500	DRAINAGE PUMPING EQUIPMENT	LS	4	1	1.00	\$1,500,000.00	\$1,500,000.00
		LS	12	1	1.00	\$450,000.00	\$450,000.00
Unit Sub Total		LS	2		2.00	\$975,000.00	\$1,950,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 740500		Total No. of Proj.		2	Total Amount		\$1,950,000.00
740550	PUMPING PLANT EQUIPMENT	LS	4	1	1.00	\$20,000.00	\$20,000.00
Unit Sub Total		LS	1		1.00	\$20,000.00	\$20,000.00
Item Code 740550		Total No. of Proj.		1	Total Amount		\$20,000.00
741001	PUMPING PLANT ELECTRICAL EQUIPMENT	LS	4	1	1.00	\$300,000.00	\$300,000.00
		LS	12	1	1.00	\$100,000.00	\$100,000.00
Unit Sub Total		LS	2		2.00	\$200,000.00	\$400,000.00
Item Code 741001		Total No. of Proj.		2	Total Amount		\$400,000.00
750001	MISCELLANEOUS IRON AND STEEL	KG	1	8	18,001.00	\$5.44	\$97,955.00
		KG	2	18	8,437.00	\$9.16	\$77,296.85
		KG	3	16	44,999.00	\$6.66	\$299,509.30
		KG	4	26	205,686.00	\$4.77	\$980,227.60
		KG	5	14	30,567.00	\$5.22	\$159,665.60
		KG	6	9	9,331.00	\$7.21	\$67,272.00
		KG	7	15	28,577.00	\$4.00	\$114,306.20
		KG	8	8	54,208.00	\$4.49	\$243,552.00
		KG	10	6	5,115.00	\$7.07	\$36,164.00
		KG	11	9	24,270.00	\$5.14	\$124,736.40
		KG	12	15	87,059.00	\$4.02	\$349,824.80
Unit Sub Total		KG	144		516,250.00	\$4.94	\$2,550,509.75
Item Code 750001		Total No. of Proj.		144	Total Amount		\$2,550,509.75
750002	MISCELLANEOUS IRON AND STEEL (SEWER SYSTEM)	KG	3	1	22,221.00	\$4.00	\$88,884.00
Unit Sub Total		KG	1		22,221.00	\$4.00	\$88,884.00
Item Code 750002		Total No. of Proj.		1	Total Amount		\$88,884.00
750007	FRAME AND GRATE	EA	3	1	18.00	\$650.00	\$11,700.00
		EA	4	1	2.00	\$500.00	\$1,000.00
		EA	6	2	39.00	\$260.97	\$10,178.00
		EA	10	1	86.00	\$300.00	\$25,800.00
		EA	12	1	1.00	\$550.00	\$550.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	6	146.00	\$337.18	\$49,228.00
	Item Code 750007	Total No. of Proj.		6		Total Amount	\$49,228.00
750010	MANHOLE FRAME AND COVER	EA	3	2	10.00	\$745.30	\$7,453.00
		EA	5	1	20.00	\$225.00	\$4,500.00
		Unit Sub Total	EA	3	30.00	\$398.43	\$11,953.00
	Item Code 750010	Total No. of Proj.		3		Total Amount	\$11,953.00
750030	INLET FRAME AND GRATE	EA	4	1	41.00	\$275.00	\$11,275.00
		Unit Sub Total	EA	1	41.00	\$275.00	\$11,275.00
	Item Code 750030	Total No. of Proj.		1		Total Amount	\$11,275.00
750041	ISOLATION CASING	KG	1	1	10,900.00	\$12.00	\$130,800.00
		KG	3	1	1,800.00	\$20.00	\$36,000.00
		KG	4	2	43,242.00	\$3.60	\$155,710.00
		Unit Sub Total	KG	4	55,942.00	\$5.77	\$322,510.00
	Item Code 750041	Total No. of Proj.		4		Total Amount	\$322,510.00
750050	INLET GRATE	EA	7	1	13.00	\$200.00	\$2,600.00
		EA	9	1	7.00	\$400.00	\$2,800.00
		Unit Sub Total	EA	2	20.00	\$270.00	\$5,400.00
	Item Code 750050	Total No. of Proj.		2		Total Amount	\$5,400.00
750496	MISCELLANEOUS METAL (RESTRAINER - PIPE TYPE)	KG	1	1	1,670.00	\$9.00	\$15,030.00
		KG	4	1	2,850.00	\$10.00	\$28,500.00
		KG	10	2	3,895.00	\$14.61	\$56,900.00
		Unit Sub Total	KG	4	8,415.00	\$11.93	\$100,430.00
	Item Code 750496	Total No. of Proj.		4		Total Amount	\$100,430.00
750497	MISCELLANEOUS METAL (RESTRAINER - BAR TYPE)	KG	4	1	87,410.00	\$9.00	\$786,690.00
		Unit Sub Total	KG	1	87,410.00	\$9.00	\$786,690.00
	Item Code 750497	Total No. of Proj.		1		Total Amount	\$786,690.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
750498	MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE)	KG	4	5	13,601.00	\$14.96	\$203,536.00
		KG	6	1	135.00	\$50.00	\$6,750.00
		KG	10	1	8,375.00	\$18.00	\$150,750.00
		Unit Sub Total	KG	7	22,111.00	\$16.33	\$361,036.00
	Item Code 750498	Total No. of Proj.	7	Total Amount	\$361,036.00		
750500	MISCELLANEOUS METAL	KG	2	1	223.00	\$60.00	\$13,380.00
		KG	3	1	1,503.00	\$20.00	\$30,060.00
		KG	4	2	3,862.00	\$71.50	\$276,120.00
		KG	7	1	24,034.00	\$11.00	\$264,374.00
	Unit Sub Total	KG	5	29,622.00	\$19.71	\$583,934.00	
Item Code 750500	Total No. of Proj.	5	Total Amount	\$583,934.00			
750501	MISCELLANEOUS METAL (BRIDGE)	KG	1	2	5,150.00	\$11.57	\$59,600.00
		KG	2	2	3,030.00	\$16.28	\$49,320.00
		KG	3	2	17,208.00	\$11.57	\$199,170.00
		KG	4	10	315,073.00	\$13.76	\$4,335,833.00
		KG	5	1	1,750.00	\$15.00	\$26,250.00
		KG	6	1	165.00	\$32.00	\$5,280.00
		KG	7	1	3,470.00	\$100.00	\$347,000.00
		KG	10	1	7,609.00	\$15.00	\$114,135.00
		KG	11	4	16,599.00	\$20.86	\$346,298.00
		KG	12	1	5,344.00	\$10.00	\$53,440.00
	Unit Sub Total	KG	25	375,398.00	\$14.75	\$5,536,326.00	
Item Code 750501	Total No. of Proj.	25	Total Amount	\$5,536,326.00			
750502	MISCELLANEOUS METAL (RETAINING WALL)	KG	4	1	650.00	\$6.00	\$3,900.00
		Unit Sub Total	KG	1	650.00	\$6.00	\$3,900.00
Item Code 750502	Total No. of Proj.	1	Total Amount	\$3,900.00			
750505	BRIDGE DECK DRAINAGE SYSTEM	KG	1	1	310.00	\$15.00	\$4,650.00
		KG	2	1	790.00	\$40.00	\$31,600.00
		KG	4	2	9,808.00	\$10.00	\$98,080.00
		KG	10	1	7,950.00	\$14.00	\$111,300.00
		KG	11	1	1,500.00	\$40.00	\$60,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
750505	BRIDGE DECK DRAINAGE SYSTEM	KG	12	2	14,100.00	\$12.29	\$173,300.00
Unit Sub Total		KG		8	34,458.00	\$13.90	\$478,930.00
Item Code 750505		Total No. of Proj.		8	Total Amount		\$478,930.00
750520	PUMPING PLANT METAL WORK	KG	4	1	3,728.00	\$10.00	\$37,280.00
		KG	12	1	3,055.00	\$16.00	\$48,880.00
Unit Sub Total		KG		2	6,783.00	\$12.70	\$86,160.00
Item Code 750520		Total No. of Proj.		2	Total Amount		\$86,160.00
760011	WELL DEVELOPMENT	LS	2	2	2.00	\$29,430.00	\$58,860.00
		LS	11	1	1.00	\$15,000.00	\$15,000.00
Unit Sub Total		LS		3	3.00	\$24,620.00	\$73,860.00
Item Code 760011		Total No. of Proj.		3	Total Amount		\$73,860.00
760012	TESTING WELL	HR	2	2	14.00	\$206.29	\$2,888.00
		HR	11	1	8.00	\$300.00	\$2,400.00
Unit Sub Total		HR		3	22.00	\$240.36	\$5,288.00
Item Code 760012		Total No. of Proj.		3	Total Amount		\$5,288.00
760021	DRILL PILOT HOLE	M	2	2	72.00	\$312.50	\$22,500.00
		M	11	1	100.00	\$300.00	\$30,000.00
Unit Sub Total		M		3	172.00	\$305.23	\$52,500.00
Item Code 760021		Total No. of Proj.		3	Total Amount		\$52,500.00
760022	REAMING WATER WELL	M	2	2	72.00	\$303.13	\$21,825.00
		M	11	1	100.00	\$150.00	\$15,000.00
Unit Sub Total		M		3	172.00	\$214.10	\$36,825.00
Item Code 760022		Total No. of Proj.		3	Total Amount		\$36,825.00
760025	CONDUCTOR CASING	M	2	1	9.00	\$200.00	\$1,800.00
		M	11	1	15.30	\$300.00	\$4,590.00
Unit Sub Total		M		2	24.30	\$262.96	\$6,390.00
Item Code 760025		Total No. of Proj.		2	Total Amount		\$6,390.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
760030	BLANK WELL CASING	M	2	2	58.00	\$90.72	\$5,262.00
		M	11	1	96.00	\$250.00	\$24,000.00
	Unit Sub Total	M		3	154.00	\$190.01	\$29,262.00
	Item Code 760030	Total No. of Proj.		3	Total Amount		\$29,262.00
	760035	WELL SCREEN	M	2	2	16.00	\$359.00
M			11	1	4.00	\$350.00	\$1,400.00
Unit Sub Total		M		3	20.00	\$357.20	\$7,144.00
Item Code 760035		Total No. of Proj.		3	Total Amount		\$7,144.00
760080		WATER SUPPLY SYSTEM	LS	1	1	1.00	\$221,663.00
	Unit Sub Total		LS		1	1.00	\$221,663.00
	Item Code 760080	Total No. of Proj.		1	Total Amount		\$221,663.00
800001	FENCE (TYPE BW, METAL POST)	M	6	1	3,140.00	\$13.00	\$40,820.00
		M	10	1	23.00	\$54.27	\$1,248.21
	Unit Sub Total	M		2	3,163.00	\$13.30	\$42,068.21
	Item Code 800001	Total No. of Proj.		2	Total Amount		\$42,068.21
800002	FENCE (TYPE BW, WOOD POST)	M	1	1	730.00	\$34.00	\$24,820.00
		Unit Sub Total	M		1	730.00	\$34.00
	Item Code 800002	Total No. of Proj.		1	Total Amount		\$24,820.00
800003	FENCE (TYPE BW, 4-STRAND)	M	5	1	180.00	\$60.00	\$10,800.00
		M	9	1	4,750.00	\$16.20	\$76,950.00
	Unit Sub Total	M		2	4,930.00	\$17.80	\$87,750.00
	Item Code 800003	Total No. of Proj.		2	Total Amount		\$87,750.00
800007	FENCE (TYPE BW, 5 STRAND, METAL POST)	M	3	1	2,210.00	\$12.00	\$26,520.00
		M	4	1	7,200.00	\$26.50	\$190,800.00
		M	10	1	1,290.00	\$16.00	\$20,640.00
	Unit Sub Total	M		3	10,700.00	\$22.24	\$237,960.00
Item Code 800007	Total No. of Proj.		3	Total Amount		\$237,960.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
800008	FENCE (TYPE BW, 4-STRAND, METAL POST)	M	2	1	530.00	\$20.00	\$10,600.00		
		M	3	1	47.00	\$90.00	\$4,230.00		
		M	6	1	25,200.00	\$15.00	\$378,000.00		
		M	11	1	1,720.00	\$3.86	\$6,639.20		
		Unit Sub Total		M		4	27,497.00	\$14.53	\$399,469.20
	Item Code 800008		Total No. of Proj.		4	Total Amount		\$399,469.20	
800051	FENCE (TYPE WM, METAL POST)	M	3	4	35,720.00	\$14.75	\$526,910.00		
		M	4	1	36.00	\$30.00	\$1,080.00		
		M	10	2	10,870.00	\$15.48	\$168,225.00		
		Unit Sub Total		M		7	46,626.00	\$14.93	\$696,215.00
		Item Code 800051		Total No. of Proj.		7	Total Amount		\$696,215.00
	800052	FENCE (TYPE WM, WOOD POST)	M	4	1	190.00	\$58.00	\$11,020.00	
M			5	1	450.00	\$76.25	\$34,312.50		
Unit Sub Total			M		2	640.00	\$70.83	\$45,332.50	
Item Code 800052			Total No. of Proj.		2	Total Amount		\$45,332.50	
800300			CHAIN LINK FENCE	M	3	1	12.00	\$200.00	\$2,400.00
		M		4	1	50.00	\$115.00	\$5,750.00	
	M	7		1	360.00	\$71.00	\$25,560.00		
	Unit Sub Total			M		3	422.00	\$79.88	\$33,710.00
	Item Code 800300			Total No. of Proj.		3	Total Amount		\$33,710.00
	800381	CHAIN LINK FENCE (TYPE CL-0.9)	M	4	2	1,527.00	\$50.05	\$76,431.00	
M			6	1	200.00	\$40.00	\$8,000.00		
Unit Sub Total			M		3	1,727.00	\$48.89	\$84,431.00	
Item Code 800381			Total No. of Proj.		3	Total Amount		\$84,431.00	
800382			CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD)	M	4	1	72.00	\$85.00	\$6,120.00
		Unit Sub Total		M		1	72.00	\$85.00	\$6,120.00
	Item Code 800382			Total No. of Proj.		1	Total Amount		\$6,120.00
	800385	CHAIN LINK FENCE (TYPE CL-1.2)		M	4	3	612.00	\$90.13	\$55,160.00
				M	6	1	830.00	\$34.00	\$28,220.00
			Unit Sub Total		M		4	1,442.00	\$62.07
Item Code 800385			Total No. of Proj.		4	Total Amount		\$83,380.00	
Grand Total					17	100,000.00	\$58.82	\$1,000,000.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	4	1,442.00	\$57.82	\$83,380.00
	Item Code 800385	Total No. of Proj.		4	Total Amount		\$83,380.00
800386	CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD)	M	1	1	120.00	\$120.00	\$14,400.00
		M	3	1	27.00	\$105.00	\$2,835.00
		M	4	5	2,003.00	\$59.84	\$119,862.00
		M	11	1	700.00	\$120.00	\$84,000.00
		Unit Sub Total	M	8	2,850.00	\$77.58	\$221,097.00
	Item Code 800386	Total No. of Proj.		8	Total Amount		\$221,097.00
800391	CHAIN LINK FENCE (TYPE CL-1.8)	M	2	1	4.40	\$187.52	\$825.09
		M	3	5	891.00	\$40.43	\$36,021.00
		M	4	10	1,318.00	\$79.74	\$105,096.00
		M	5	1	98.00	\$250.00	\$24,500.00
		M	6	4	5,619.00	\$30.96	\$173,990.00
		M	7	6	550.00	\$211.67	\$116,416.50
		M	8	3	302.00	\$60.75	\$18,348.00
		M	10	4	710.00	\$70.10	\$49,769.00
		M	11	4	6,580.00	\$56.95	\$374,749.30
		M	12	5	3,915.00	\$74.43	\$291,383.70
		Unit Sub Total	M	43	19,987.40	\$59.59	\$1,191,098.59
	Item Code 800391	Total No. of Proj.		43	Total Amount		\$1,191,098.59
800392	CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD)	M	3	1	190.00	\$62.00	\$11,780.00
		M	4	3	1,483.00	\$87.90	\$130,350.00
		M	11	1	77.00	\$150.00	\$11,550.00
		Unit Sub Total	M	5	1,750.00	\$87.82	\$153,680.00
	Item Code 800392	Total No. of Proj.		5	Total Amount		\$153,680.00
800394	CHAIN LINK FENCE (TYPE CL-1.8, EXTENSION ARM)	M	2	4	603.00	\$174.90	\$105,462.88
		M	3	1	270.00	\$40.00	\$10,800.00
		Unit Sub Total	M	5	873.00	\$133.18	\$116,262.88
	Item Code 800394	Total No. of Proj.		5	Total Amount		\$116,262.88

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
800395	CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)	M	4	1	730.00	\$60.00	\$43,800.00
		M	7	1	60.00	\$120.00	\$7,200.00
	Unit Sub Total		M	2	790.00	\$64.56	\$51,000.00
	Item Code 800395		Total No. of Proj.		2	Total Amount	\$51,000.00
	800423	CHAIN LINK FENCE (TYPE CL-2.4)	M	7	1	5,980.00	\$157.00
M			8	1	1,360.00	\$150.00	\$204,000.00
Unit Sub Total		M	2	7,340.00	\$155.70	\$1,142,860.00	
Item Code 800423		Total No. of Proj.		2	Total Amount	\$1,142,860.00	
800427		CHAIN LINK FENCE (TYPE CL-3.0)	M	7	1	610.00	\$181.00
	Unit Sub Total		M	1	610.00	\$181.00	\$110,410.00
	Item Code 800427		Total No. of Proj.		1	Total Amount	\$110,410.00
800701	WOOD FENCE	M	11	1	280.00	\$79.18	\$22,170.40
		Unit Sub Total		M	1	280.00	\$79.18
	Item Code 800701		Total No. of Proj.		1	Total Amount	\$22,170.40
800711	PICKET FENCING	M	12	1	830.00	\$800.00	\$664,000.00
		Unit Sub Total		M	1	830.00	\$800.00
	Item Code 800711		Total No. of Proj.		1	Total Amount	\$664,000.00
801100	WIRE MESH GATE	EA	4	1	3.00	\$1,500.00	\$4,500.00
		Unit Sub Total		EA	1	3.00	\$1,500.00
	Item Code 801100		Total No. of Proj.		1	Total Amount	\$4,500.00
801191	1.2 M WIRE MESH GATE	EA	3	1	1.00	\$805.00	\$805.00
		Unit Sub Total		EA	1	1.00	\$805.00
	Item Code 801191		Total No. of Proj.		1	Total Amount	\$805.00
801195	3.0 M WIRE MESH GATE	EA	3	2	22.00	\$955.45	\$21,020.00
		Unit Sub Total		EA	2	22.00	\$955.45
	Item Code 801195		Total No. of Proj.		2	Total Amount	\$21,020.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
801196	3.7 M WIRE MESH GATE	EA	3	1	2.00	\$1,500.00	\$3,000.00
Unit Sub Total		EA		1	2.00	\$1,500.00	\$3,000.00
Item Code 801196	Total No. of Proj.			1		Total Amount	\$3,000.00
801272	4.3 M WIRE MESH GATE	EA	3	1	6.00	\$1,500.00	\$9,000.00
Unit Sub Total		EA		1	6.00	\$1,500.00	\$9,000.00
Item Code 801272	Total No. of Proj.			1		Total Amount	\$9,000.00
801274	4.9 M WIRE MESH GATE	EA	3	1	4.00	\$1,500.00	\$6,000.00
Unit Sub Total		EA		1	4.00	\$1,500.00	\$6,000.00
Item Code 801274	Total No. of Proj.			1		Total Amount	\$6,000.00
801277	6.4 M WIRE MESH GATE	EA	4	1	3.00	\$1,590.00	\$4,770.00
Unit Sub Total		EA		1	3.00	\$1,590.00	\$4,770.00
Item Code 801277	Total No. of Proj.			1		Total Amount	\$4,770.00
801340	METAL GATE	EA	2	1	5.00	\$3,000.00	\$15,000.00
Unit Sub Total		EA		1	5.00	\$3,000.00	\$15,000.00
Item Code 801340	Total No. of Proj.			1		Total Amount	\$15,000.00
801365	1.8 M METAL GATE	EA	4	1	1.00	\$5,000.00	\$5,000.00
Unit Sub Total		EA		1	1.00	\$5,000.00	\$5,000.00
Item Code 801365	Total No. of Proj.			1		Total Amount	\$5,000.00
801368	3.7 M METAL GATE	EA	2	1	1.00	\$3,700.00	\$3,700.00
Unit Sub Total		EA		1	1.00	\$3,700.00	\$3,700.00
Item Code 801368	Total No. of Proj.			1		Total Amount	\$3,700.00
801369	4.3 M METAL GATE	M	9	1	3.00	\$1,692.00	\$5,076.00
Unit Sub Total		M		1	3.00	\$1,692.00	\$5,076.00
Item Code 801369	Total No. of Proj.			1		Total Amount	\$5,076.00
801900	CHAIN LINK GATE	EA	4	2	2.00	\$1,900.00	\$3,800.00
Unit Sub Total		EA		2	2.00	\$1,900.00	\$3,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 801900	Total No. of Proj.		2	Total Amount	\$3,800.00
802181	1.2 M CHAIN LINK GATE (TYPE CL-1.2)	EA	4	1	1.00	\$1,000.00	\$1,000.00
		EA	8	1	1.00	\$500.00	\$500.00
		Unit Sub Total	EA	2	2.00	\$750.00	\$1,500.00
		Item Code 802181	Total No. of Proj.		2	Total Amount	\$1,500.00
802183	1.5 M CHAIN LINK GATE (TYPE CL-1.2)	EA	10	1	1.00	\$2,000.00	\$2,000.00
		Unit Sub Total	EA	1	1.00	\$2,000.00	\$2,000.00
				Item Code 802183	Total No. of Proj.		1
802185	3.7 M CHAIN LINK GATE (TYPE CL-1.2)	EA	4	2	9.00	\$1,236.22	\$11,126.00
		Unit Sub Total	EA	2	9.00	\$1,236.22	\$11,126.00
				Item Code 802185	Total No. of Proj.		2
802584	0.9 M CHAIN LINK GATE (TYPE CL-1.8)	EA	5	1	11.00	\$350.00	\$3,850.00
		EA	11	1	1.00	\$920.00	\$920.00
		Unit Sub Total	EA	2	12.00	\$397.50	\$4,770.00
		Item Code 802584	Total No. of Proj.		2	Total Amount	\$4,770.00
802585	1.2 M CHAIN LINK GATE (TYPE CL-1.8)	EA	2	1	1.00	\$477.36	\$477.36
		EA	3	2	4.00	\$1,268.75	\$5,075.00
		EA	4	4	12.00	\$1,603.50	\$19,242.00
		EA	5	2	15.00	\$1,033.33	\$15,500.00
		EA	6	2	7.00	\$1,285.71	\$9,000.00
		EA	7	4	25.00	\$1,108.35	\$27,708.80
		EA	11	3	8.00	\$1,448.63	\$11,589.00
		EA	12	2	2.00	\$1,105.95	\$2,211.90
		Unit Sub Total	EA	20	74.00	\$1,227.08	\$90,804.06
		Item Code 802585	Total No. of Proj.		20	Total Amount	\$90,804.06
802586	1.2 M CHAIN LINK GATE (TYPE CL-1.8, VINYL-CLAD)	EA	11	1	2.00	\$1,000.00	\$2,000.00
		Unit Sub Total	EA	1	2.00	\$1,000.00	\$2,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 802586		Total No. of Proj.		1	Total Amount		\$2,000.00
802587	1.2 M CHAIN LINK GATE (TYPE CL-1.8, EXTENSION ARM)	EA	2	1	2.00	\$2,500.00	\$5,000.00
Unit Sub Total		EA		1	2.00	\$2,500.00	\$5,000.00
Item Code 802587		Total No. of Proj.		1	Total Amount		\$5,000.00
802589	1.5 M CHAIN LINK GATE (TYPE CL-1.8)	EA	7	8	110.00	\$1,411.35	\$155,248.16
		EA	12	1	2.00	\$1,000.00	\$2,000.00
Unit Sub Total		EA		9	112.00	\$1,404.00	\$157,248.16
802589	1.5 M CHAIN LINK GATE (TYPE CL-1.8)	M	7	1	2.00	\$1,360.00	\$2,720.00
Unit Sub Total		M		1	2.00	\$1,360.00	\$2,720.00
Item Code 802589		Total No. of Proj.		10	Total Amount		\$159,968.16
802590	1.8 M CHAIN LINK GATE (TYPE CL-1.8)	EA	3	1	1.00	\$1,600.00	\$1,600.00
		EA	4	1	1.00	\$750.00	\$750.00
		EA	7	1	2.00	\$1,500.00	\$3,000.00
		EA	12	1	1.00	\$2,480.00	\$2,480.00
Unit Sub Total		EA		4	5.00	\$1,566.00	\$7,830.00
Item Code 802590		Total No. of Proj.		4	Total Amount		\$7,830.00
802592	2.4 M CHAIN LINK GATE (TYPE CL-1.8)	EA	7	2	3.00	\$1,900.00	\$5,700.00
		EA	8	1	2.00	\$1,000.00	\$2,000.00
		EA	11	1	2.00	\$1,400.00	\$2,800.00
Unit Sub Total		EA		4	7.00	\$1,500.00	\$10,500.00
Item Code 802592		Total No. of Proj.		4	Total Amount		\$10,500.00
802595	3.0 M CHAIN LINK GATE (TYPE CL-1.8)	EA	4	1	2.00	\$790.00	\$1,580.00
		EA	6	1	4.00	\$1,500.00	\$6,000.00
		EA	7	1	5.00	\$3,610.64	\$18,053.20
		EA	8	1	2.00	\$1,140.00	\$2,280.00
		EA	11	1	1.00	\$2,000.00	\$2,000.00
Unit Sub Total		EA		5	14.00	\$2,136.66	\$29,913.20
Item Code 802595		Total No. of Proj.		5	Total Amount		\$29,913.20

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
802596	3.7 M CHAIN LINK GATE (TYPE CL-1.8)	EA	4	2	4.00	\$1,400.00	\$5,600.00
		EA	6	1	1.00	\$4,000.00	\$4,000.00
		EA	7	2	18.00	\$2,000.00	\$36,000.00
		EA	10	1	2.00	\$2,500.00	\$5,000.00
		Unit Sub Total	EA		6	25.00	\$2,024.00
	Item Code 802596	Total No. of Proj.		6		Total Amount	\$50,600.00
802671	4.3 M CHAIN LINK GATE (TYPE CL-1.8)	EA	4	1	1.00	\$1,000.00	\$1,000.00
		EA	12	1	2.00	\$2,500.00	\$5,000.00
		Unit Sub Total	EA		2	3.00	\$2,000.00
	Item Code 802671	Total No. of Proj.		2		Total Amount	\$6,000.00
802672	4.9 M CHAIN LINK GATE (TYPE CL-1.8)	EA	4	1	3.00	\$2,000.00	\$6,000.00
		EA	6	2	6.00	\$1,400.00	\$8,400.00
		EA	10	1	1.00	\$4,550.00	\$4,550.00
		EA	11	1	1.00	\$2,800.00	\$2,800.00
	Unit Sub Total	EA		5	11.00	\$1,977.27	\$21,750.00
Item Code 802672	Total No. of Proj.		5		Total Amount	\$21,750.00	
802674	5.5 M CHAIN LINK GATE (TYPE CL-1.8)	EA	11	1	2.00	\$2,900.00	\$5,800.00
		Unit Sub Total	EA		1	2.00	\$2,900.00
	Item Code 802674	Total No. of Proj.		1		Total Amount	\$5,800.00
802676	7.3 M CHAIN LINK GATE (TYPE CL-1.8)	EA	3	1	1.00	\$1,455.00	\$1,455.00
		EA	10	1	2.00	\$3,000.00	\$6,000.00
	Unit Sub Total	EA		2	3.00	\$2,485.00	\$7,455.00
Item Code 802676	Total No. of Proj.		2		Total Amount	\$7,455.00	
804000	CHAIN LINK SLIDING GATE	EA	12	1	2.00	\$10,184.83	\$20,369.66
		Unit Sub Total	EA		1	2.00	\$10,184.83
	Item Code 804000	Total No. of Proj.		1		Total Amount	\$20,369.66
804201	ROLLING CHAIN LINK GATE	EA	2	2	2.00	\$4,369.14	\$8,738.28
		Unit Sub Total	EA		2	2.00	\$4,369.14

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 804201	Total No. of Proj.		2	Total Amount	\$8,738.28
810110	SURVEY MONUMENT	EA	1	1	4.00	\$850.00	\$3,400.00
		EA	5	1	24.00	\$500.00	\$12,000.00
		EA	6	5	25.00	\$635.60	\$15,890.00
		EA	8	1	10.00	\$710.00	\$7,100.00
		EA	10	2	2.00	\$2,037.50	\$4,075.00
Unit Sub Total		EA	10		65.00	\$653.31	\$42,465.00
		Item Code 810110	Total No. of Proj.		10	Total Amount	\$42,465.00
810111	SURVEY MONUMENT (TYPE A)	EA	2	3	33.00	\$818.18	\$27,000.00
		EA	5	3	10.00	\$818.10	\$8,181.00
		Unit Sub Total		EA	6		43.00
		Item Code 810111	Total No. of Proj.		6	Total Amount	\$35,181.00
810116	SURVEY MONUMENT (TYPE D)	EA	4	1	6.00	\$500.00	\$3,000.00
		EA	6	2	10.00	\$790.00	\$7,900.00
		EA	8	5	96.00	\$800.63	\$76,860.00
		Unit Sub Total		EA	8		112.00
		Item Code 810116	Total No. of Proj.		8	Total Amount	\$87,760.00
820107	DELINEATOR (CLASS 1)	EA	1	4	395.00	\$27.52	\$10,872.00
		EA	2	6	237.00	\$55.00	\$13,036.00
		EA	3	14	919.00	\$37.84	\$34,771.50
		EA	4	12	1,072.00	\$35.97	\$38,565.00
		EA	5	9	293.00	\$48.46	\$14,198.00
		EA	6	10	1,013.00	\$36.45	\$36,925.00
		EA	7	3	354.00	\$38.47	\$13,620.00
		EA	8	7	761.00	\$37.56	\$28,581.60
		EA	10	8	216.00	\$36.32	\$7,846.00
		EA	11	8	356.00	\$42.82	\$15,244.60
		EA	12	8	1,306.00	\$47.93	\$62,597.00
		Unit Sub Total		EA	89		6,922.00
		Item Code 820107	Total No. of Proj.		89	Total Amount	\$276,256.70

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
820108	DELINEATOR (CLASS 2)	EA	2	14	470.00	\$61.56	\$28,933.00
		EA	3	2	126.00	\$44.07	\$5,553.00
		EA	9	1	310.00	\$75.00	\$23,250.00
		Unit Sub Total	EA	17	906.00	\$63.73	\$57,736.00
Item Code 820108		Total No. of Proj.		17	Total Amount		\$57,736.00
820110	MILEPOST MARKER	EA	1	3	8.00	\$185.00	\$1,480.00
		EA	2	9	37.00	\$68.70	\$2,542.00
		EA	4	1	22.00	\$35.00	\$770.00
		EA	6	3	38.00	\$57.11	\$2,170.00
		EA	8	2	262.00	\$63.02	\$16,510.00
		EA	10	2	3.00	\$80.67	\$242.00
		EA	11	1	7.00	\$100.00	\$700.00
		EA	12	1	7.00	\$75.00	\$525.00
Unit Sub Total		EA	22	384.00	\$64.95	\$24,939.00	
Item Code 820110		Total No. of Proj.		22	Total Amount		\$24,939.00
820111	UNDERDRAIN MARKER	EA	1	3	31.00	\$51.29	\$1,590.00
		EA	2	1	2.00	\$53.00	\$106.00
		EA	3	1	42.00	\$50.00	\$2,100.00
		Unit Sub Total	EA	5	75.00	\$50.61	\$3,796.00
Item Code 820111		Total No. of Proj.		5	Total Amount		\$3,796.00
820112	MARKER (CULVERT)	EA	1	9	206.00	\$44.03	\$9,070.00
		EA	2	19	167.00	\$68.83	\$11,495.00
		EA	3	10	353.00	\$45.79	\$16,165.00
		EA	4	2	86.00	\$40.58	\$3,490.00
		EA	5	1	12.00	\$50.00	\$600.00
		EA	8	1	16.00	\$100.00	\$1,600.00
		EA	9	1	6.00	\$80.00	\$480.00
Unit Sub Total		EA	43	846.00	\$50.71	\$42,900.00	
Item Code 820112		Total No. of Proj.		43	Total Amount		\$42,900.00
820114	KILOMETER POST MARKER	EA	3	1	4.00	\$48.00	\$192.00
		Unit Sub Total	EA	1	4.00	\$48.00	\$192.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 820114		Total No. of Proj.		1	Total Amount		\$192.00
820115	SNOW POLE MARKER	EA	2	1	13.00	\$60.00	\$780.00
Unit Sub Total		EA		1	13.00	\$60.00	\$780.00
Item Code 820115		Total No. of Proj.		1	Total Amount		\$780.00
820118	GUARD RAILING DELINEATOR	EA	1	5	239.00	\$20.27	\$4,845.00
		EA	2	1	11.00	\$40.00	\$440.00
		EA	4	6	732.00	\$37.66	\$27,564.00
		EA	5	7	121.00	\$26.61	\$3,220.00
		EA	7	2	43.00	\$57.21	\$2,460.00
		EA	10	3	130.00	\$22.69	\$2,950.00
		EA	11	8	570.00	\$22.34	\$12,736.00
		EA	12	4	293.00	\$35.32	\$10,349.00
Unit Sub Total		EA		36	2,139.00	\$30.18	\$64,564.00
Item Code 820118		Total No. of Proj.		36	Total Amount		\$64,564.00
820130	OBJECT MARKER	EA	5	2	41.00	\$49.15	\$2,015.00
		EA	6	2	88.00	\$42.50	\$3,740.00
		EA	7	2	17.00	\$45.29	\$770.00
		EA	11	1	6.00	\$77.00	\$462.00
Unit Sub Total		EA		7	152.00	\$45.97	\$6,987.00
Item Code 820130		Total No. of Proj.		7	Total Amount		\$6,987.00
820131	OBJECT MARKER (TYPE K)	EA	2	1	4.00	\$35.00	\$140.00
		EA	4	1	2.00	\$42.00	\$84.00
		EA	8	1	4.00	\$55.00	\$220.00
Unit Sub Total		EA		3	10.00	\$44.40	\$444.00
Item Code 820131		Total No. of Proj.		3	Total Amount		\$444.00
820132	OBJECT MARKER (TYPE L)	EA	2	1	22.00	\$40.00	\$880.00
		EA	4	3	43.00	\$47.81	\$2,056.00
		EA	5	4	24.00	\$76.38	\$1,833.00
		EA	6	2	94.00	\$59.79	\$5,620.00
		EA	8	1	6.00	\$55.00	\$330.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
820132	OBJECT MARKER (TYPE L)	EA	10	3	42.00	\$30.81	\$1,294.00
Unit Sub Total		EA		14	231.00	\$52.00	\$12,013.00
Item Code 820132	Total No. of Proj.			14		Total Amount	\$12,013.00
820133	OBJECT MARKER (TYPE N)	EA	8	1	4.00	\$75.00	\$300.00
		EA	12	1	8.00	\$100.00	\$800.00
Unit Sub Total		EA		2	12.00	\$91.67	\$1,100.00
Item Code 820133	Total No. of Proj.			2		Total Amount	\$1,100.00
820134	OBJECT MARKER (TYPE P)	EA	2	3	15.00	\$73.73	\$1,106.00
		EA	3	3	12.00	\$93.33	\$1,120.00
		EA	4	5	78.00	\$78.78	\$6,145.00
		EA	5	2	8.00	\$88.25	\$706.00
		EA	6	2	10.00	\$85.00	\$850.00
		EA	8	1	4.00	\$75.00	\$300.00
		EA	10	2	6.00	\$80.00	\$480.00
		EA	12	1	5.00	\$130.00	\$650.00
Unit Sub Total		EA		19	138.00	\$82.30	\$11,357.00
Item Code 820134	Total No. of Proj.			19		Total Amount	\$11,357.00
820135	OBJECT MARKER (TYPE R)	EA	4	1	2.00	\$42.00	\$84.00
Unit Sub Total		EA		1	2.00	\$42.00	\$84.00
Item Code 820135	Total No. of Proj.			1		Total Amount	\$84.00
820140	OBJECT MARKER (TYPE PB)	EA	2	1	1.00	\$96.00	\$96.00
		EA	3	1	100.00	\$55.00	\$5,500.00
Unit Sub Total		EA		2	101.00	\$55.41	\$5,596.00
Item Code 820140	Total No. of Proj.			2		Total Amount	\$5,596.00
820141	OBJECT MARKER (TYPE K-1)	EA	3	4	13.00	\$43.46	\$565.00
		EA	4	3	3.00	\$195.00	\$585.00
		EA	12	1	2.00	\$100.00	\$200.00
Unit Sub Total		EA		8	18.00	\$75.00	\$1,350.00
Item Code 820141	Total No. of Proj.			8		Total Amount	\$1,350.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
820143	OBJECT MARKER (TYPE K-2)	EA	10	1	3.00	\$50.00	\$150.00
Unit Sub Total		EA		1	3.00	\$50.00	\$150.00
Item Code 820143	Total No. of Proj.			1		Total Amount	\$150.00
820151	OBJECT MARKER (TYPE L-1)	EA	1	4	33.00	\$32.12	\$1,060.00
		EA	2	11	128.00	\$67.03	\$8,580.00
		EA	3	11	88.00	\$53.31	\$4,691.00
		EA	4	18	317.00	\$56.74	\$17,985.00
		EA	5	3	6.00	\$70.67	\$424.00
		EA	9	1	1.00	\$75.00	\$75.00
Unit Sub Total		EA		48	573.00	\$57.27	\$32,815.00
Item Code 820151	Total No. of Proj.			48		Total Amount	\$32,815.00
820180	INSTALL MEDIAN MILEAGE PANEL	EA	7	1	14.00	\$110.00	\$1,540.00
		EA	12	1	8.00	\$100.00	\$800.00
Unit Sub Total		EA		2	22.00	\$106.36	\$2,340.00
Item Code 820180	Total No. of Proj.			2		Total Amount	\$2,340.00
832001	METAL BEAM GUARD RAILING	M	1	3	802.00	\$109.32	\$87,672.00
		M	2	5	1,458.00	\$93.89	\$136,890.00
		M	3	4	135.00	\$135.22	\$18,255.00
		M	4	5	1,213.00	\$94.96	\$115,190.00
		M	7	4	2,081.00	\$106.67	\$221,980.00
		M	8	2	2,210.00	\$86.74	\$191,690.00
		M	10	1	51.00	\$100.00	\$5,100.00
		M	11	8	5,069.00	\$79.12	\$401,075.00
Unit Sub Total		M		32	13,019.00	\$90.47	\$1,177,852.00
Item Code 832001	Total No. of Proj.			32		Total Amount	\$1,177,852.00
832002	METAL BEAM GUARD RAILING (STEEL POST)	M	4	2	2,837.00	\$44.90	\$127,380.00
		M	5	9	6,182.00	\$79.30	\$490,244.00
		M	6	8	1,761.00	\$83.29	\$146,676.00
		M	7	1	8.00	\$330.00	\$2,640.00
		M	8	3	4,384.00	\$86.77	\$380,420.00
		M	9	1	150.00	\$126.25	\$18,937.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
832002	METAL BEAM GUARD RAILING (STEEL POST)	M	10	4	362.00	\$103.59	\$37,500.00
		M	12	2	1,655.00	\$175.44	\$290,350.00
		Unit Sub Total	M	30	17,339.00	\$86.17	\$1,494,147.50
	Item Code 832002	Total No. of Proj.	30	Total Amount	\$1,494,147.50		
832003	METAL BEAM GUARD RAILING (WOOD POST)	M	1	3	3,818.00	\$71.95	\$274,690.00
		M	2	4	165.00	\$175.69	\$28,989.00
		M	3	11	8,814.00	\$116.78	\$1,029,285.00
		M	4	29	8,900.00	\$104.82	\$932,865.00
		M	6	1	3.00	\$1,200.00	\$3,600.00
		M	7	10	2,048.00	\$136.67	\$279,892.00
		M	8	6	3,829.00	\$87.25	\$334,084.00
		M	9	1	150.00	\$280.00	\$42,000.00
		M	10	2	77.00	\$111.43	\$8,580.00
		M	11	1	73.00	\$84.00	\$6,132.00
		M	12	11	3,267.00	\$129.56	\$423,258.00
	Unit Sub Total	M	79	31,144.00	\$107.99	\$3,363,375.00	
Item Code 832003	Total No. of Proj.	79	Total Amount	\$3,363,375.00			
832004	METAL BEAM GUARD RAILING (SPECIAL)	M	1	1	8.00	\$45.00	\$360.00
		Unit Sub Total	M	1	8.00	\$45.00	\$360.00
	Item Code 832004	Total No. of Proj.	1	Total Amount	\$360.00		
832008	METAL BEAM GUARD RAILING (ELEMENT)	EA	1	1	32.00	\$250.00	\$8,000.00
		Unit Sub Total	EA	1	32.00	\$250.00	\$8,000.00
832008	METAL BEAM GUARD RAILING (ELEMENT)	M	2	1	61.00	\$60.50	\$3,690.50
		Unit Sub Total	M	1	61.00	\$60.50	\$3,690.50
	Item Code 832008	Total No. of Proj.	2	Total Amount	\$11,690.50		
832061	METAL BEAM GUARD RAILING (2.1 M WOOD POST)	M	2	1	160.00	\$77.00	\$12,320.00
		M	4	1	130.00	\$75.00	\$9,750.00
	Unit Sub Total	M	2	290.00	\$76.10	\$22,070.00	
Item Code 832061	Total No. of Proj.	2	Total Amount	\$22,070.00			

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
832062	METAL BEAM GUARD RAILING (2.1 M POST)	M	1	1	6,670.00	\$88.00	\$586,960.00	
		M	5	1	800.00	\$150.00	\$120,000.00	
		M	12	1	760.00	\$105.00	\$79,800.00	
		Unit Sub Total	M		3	8,230.00	\$95.60	\$786,760.00
Item Code 832062		Total No. of Proj.		3	Total Amount		\$786,760.00	
833000	METAL RAILING	M	4	1	28.00	\$530.00	\$14,840.00	
		Unit Sub Total	M		1	28.00	\$530.00	\$14,840.00
		Item Code 833000		Total No. of Proj.		1	Total Amount	
833020	CHAIN LINK RAILING	M	4	1	130.00	\$250.00	\$32,500.00	
		M	12	1	108.00	\$260.00	\$28,080.00	
		Unit Sub Total	M		2	238.00	\$254.54	\$60,580.00
		Item Code 833020		Total No. of Proj.		2	Total Amount	
833024	CHAIN LINK RAILING (TYPE 4)	M	7	1	190.00	\$500.00	\$95,000.00	
		Unit Sub Total	M		1	190.00	\$500.00	\$95,000.00
		Item Code 833024		Total No. of Proj.		1	Total Amount	
833031	CHAIN LINK RAILING (TYPE 6)	M	5	1	142.00	\$145.00	\$20,590.00	
		M	12	1	388.00	\$528.00	\$204,864.00	
		Unit Sub Total	M		2	530.00	\$425.38	\$225,454.00
		Item Code 833031		Total No. of Proj.		2	Total Amount	
833032	CHAIN LINK RAILING (TYPE 7)	M	4	2	270.00	\$122.59	\$33,100.00	
		M	6	3	519.00	\$218.51	\$113,408.00	
		M	7	1	152.00	\$400.00	\$60,800.00	
		M	10	1	138.00	\$133.00	\$18,354.00	
		M	11	2	230.00	\$202.43	\$46,560.00	
		M	12	1	490.00	\$225.00	\$110,250.00	
		Unit Sub Total	M		10	1,799.00	\$212.60	\$382,472.00
Item Code 833032		Total No. of Proj.		10	Total Amount		\$382,472.00	
833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	M	4	2	245.00	\$154.08	\$37,750.00	
		M	10	1	44.00	\$400.00	\$17,600.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	M	11	1	210.00	\$210.00	\$44,100.00	
		M	12	1	63.00	\$350.00	\$22,050.00	
	Unit Sub Total		M	5	562.00	\$216.19	\$121,500.00	
	Item Code 833033		Total No. of Proj.		5	Total Amount	\$121,500.00	
	833034	CHAIN LINK RAILING (TYPE 7L)	M	8	1	120.00	\$210.00	\$25,200.00
Unit Sub Total			M	1	120.00	\$210.00	\$25,200.00	
Item Code 833034		Total No. of Proj.		1	Total Amount	\$25,200.00		
833039		CHAIN LINK RAILING (RETAINING WALL)	M	4	1	110.00	\$140.00	\$15,400.00
			Unit Sub Total		M	1	110.00	\$140.00
	Item Code 833039		Total No. of Proj.		1	Total Amount	\$15,400.00	
	833072	WILDLIFE PASSAGE WAY (TYPE S)	EA	6	1	8.00	\$150.00	\$1,200.00
			Unit Sub Total		EA	1	8.00	\$150.00
Item Code 833072		Total No. of Proj.		1	Total Amount	\$1,200.00		
833073		WILDLIFE PASSAGE WAY (TYPE M)	EA	2	1	5.00	\$9,000.00	\$45,000.00
			EA	8	1	4.00	\$2,000.00	\$8,000.00
	Unit Sub Total		EA	2	9.00	\$5,888.89	\$53,000.00	
	Item Code 833073		Total No. of Proj.		2	Total Amount	\$53,000.00	
	833077	PEDESTRIAN BARRICADE	EA	2	1	4.00	\$800.00	\$3,200.00
EA			4	2	3.00	\$583.33	\$1,750.00	
EA			12	1	4.00	\$600.00	\$2,400.00	
Unit Sub Total		EA	4	11.00	\$668.18	\$7,350.00		
Item Code 833077		Total No. of Proj.		4	Total Amount	\$7,350.00		
833080	CONCRETE BARRIER (TYPE K)	M	4	2	425.00	\$67.47	\$28,675.00	
		M	5	1	250.00	\$121.00	\$30,250.00	
		M	11	2	3,700.00	\$23.30	\$86,210.00	
	Unit Sub Total		M	5	4,375.00	\$33.17	\$145,135.00	
	Item Code 833080		Total No. of Proj.		5	Total Amount	\$145,135.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
833085	PIPE HANDRAILING	M	3	1	30.00	\$524.00	\$15,720.00	
		M	12	1	107.00	\$330.00	\$35,310.00	
		Unit Sub Total		M	2	137.00	\$372.48	\$51,030.00
	Item Code 833085		Total No. of Proj.		2	Total Amount		\$51,030.00
833086	PIPE HANDRAILING (WALL TYPE)	M	3	1	4.00	\$523.00	\$2,092.00	
		Unit Sub Total		M	1	4.00	\$523.00	\$2,092.00
	Item Code 833086		Total No. of Proj.		1	Total Amount		\$2,092.00
833087	PIPE HANDRAILING (POST TYPE)	M	6	1	19.00	\$500.00	\$9,500.00	
		Unit Sub Total		M	1	19.00	\$500.00	\$9,500.00
	Item Code 833087		Total No. of Proj.		1	Total Amount		\$9,500.00
833088	TUBULAR HANDRAILING	M	2	1	64.00	\$400.00	\$25,600.00	
		M	3	1	241.00	\$210.00	\$50,610.00	
		M	7	1	20.00	\$430.00	\$8,600.00	
		M	11	1	65.00	\$600.00	\$39,000.00	
		M	12	2	466.00	\$301.27	\$140,390.00	
	Unit Sub Total		M	6	856.00	\$308.64	\$264,200.00	
Item Code 833088		Total No. of Proj.		6	Total Amount		\$264,200.00	
833125	CONCRETE BARRIER (TYPE 25)	M	3	1	469.00	\$150.00	\$70,350.00	
		M	4	1	122.00	\$255.00	\$31,110.00	
		M	5	1	55.00	\$700.00	\$38,500.00	
		M	8	1	22.00	\$1,350.00	\$29,700.00	
		M	11	1	176.00	\$420.00	\$73,920.00	
	Unit Sub Total		M	5	844.00	\$288.60	\$243,580.00	
Item Code 833125		Total No. of Proj.		5	Total Amount		\$243,580.00	
833126	CONCRETE BARRIER (TYPE 25A)	M	4	1	34.00	\$477.00	\$16,218.00	
		Unit Sub Total		M	1	34.00	\$477.00	\$16,218.00
	Item Code 833126		Total No. of Proj.		1	Total Amount		\$16,218.00
833128	CONCRETE BARRIER (TYPE 25 MODIFIED)	M	3	1	2,118.00	\$160.00	\$338,880.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	2,118.00	\$160.00	\$338,880.00
	Item Code 833128	Total No. of Proj.		1		Total Amount	\$338,880.00
833136	CONCRETE BARRIER (TYPE 25R MODIFIED)	M	6	1	5.00	\$2,700.00	\$13,500.00
		Unit Sub Total	M	1	5.00	\$2,700.00	\$13,500.00
	Item Code 833136	Total No. of Proj.		1		Total Amount	\$13,500.00
833140	CONCRETE BARRIER (TYPE 26)	M	4	1	74.00	\$550.00	\$40,700.00
		Unit Sub Total	M	1	74.00	\$550.00	\$40,700.00
	Item Code 833140	Total No. of Proj.		1		Total Amount	\$40,700.00
833141	CONCRETE BARRIER (TYPE 26A)	M	12	1	340.00	\$310.00	\$105,400.00
		Unit Sub Total	M	1	340.00	\$310.00	\$105,400.00
	Item Code 833141	Total No. of Proj.		1		Total Amount	\$105,400.00
833142	CONCRETE BARRIER (TYPE 26 MODIFIED)	M	3	1	202.00	\$365.00	\$73,730.00
		M	5	1	142.00	\$625.00	\$88,750.00
		M	6	4	692.00	\$438.29	\$303,300.00
		M	11	1	187.00	\$425.00	\$79,475.00
		M	12	1	572.00	\$320.00	\$183,040.00
		Unit Sub Total	M	8	1,795.00	\$405.74	\$728,295.00
	Item Code 833142	Total No. of Proj.		8		Total Amount	\$728,295.00
833148	CONCRETE BARRIER (TYPE 26R MODIFIED)	M	7	1	366.00	\$525.00	\$192,150.00
		M	11	1	70.00	\$350.00	\$24,500.00
		Unit Sub Total	M	2	436.00	\$496.90	\$216,650.00
	Item Code 833148	Total No. of Proj.		2		Total Amount	\$216,650.00
833162	CONCRETE BARRIER (TYPE 27B)	M	4	1	3.00	\$3,000.00	\$9,000.00
		Unit Sub Total	M	1	3.00	\$3,000.00	\$9,000.00
	Item Code 833162	Total No. of Proj.		1		Total Amount	\$9,000.00
839201	DOUBLE METAL BEAM BARRIER	M	1	1	150.00	\$103.00	\$15,450.00
		Unit Sub Total	M	1	150.00	\$103.00	\$15,450.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
		Item Code 839201		Total No. of Proj.		1	Total Amount	\$15,450.00
839220	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	M	3	2	540.00	\$94.74	\$51,160.00	
		M	4	2	42.00	\$218.45	\$9,175.00	
		M	8	1	1,480.00	\$110.00	\$162,800.00	
		Unit Sub Total		M	5	2,062.00	\$108.21	\$223,135.00
		Item Code 839220		Total No. of Proj.		5	Total Amount	\$223,135.00
839301	SINGLE THRIE BEAM BARRIER	M	3	1	8,150.00	\$73.00	\$594,950.00	
		M	4	1	980.00	\$108.00	\$105,840.00	
		Unit Sub Total		M	2	9,130.00	\$76.76	\$700,790.00
		Item Code 839301		Total No. of Proj.		2	Total Amount	\$700,790.00
839302	SINGLE THRIE BEAM BARRIER (WOOD POST)	M	4	1	170.00	\$80.00	\$13,600.00	
		M	7	1	1,100.00	\$89.50	\$98,450.00	
		M	8	3	4,295.00	\$82.05	\$352,400.00	
		Unit Sub Total		M	5	5,565.00	\$83.46	\$464,450.00
		Item Code 839302		Total No. of Proj.		5	Total Amount	\$464,450.00
839303	SINGLE THRIE BEAM BARRIER (STEEL POST)	M	5	1	170.00	\$103.00	\$17,510.00	
		M	6	6	50,350.00	\$84.18	\$4,238,290.00	
		M	10	2	2,082.00	\$80.52	\$167,650.00	
		Unit Sub Total		M	9	52,602.00	\$84.09	\$4,423,450.00
		Item Code 839303		Total No. of Proj.		9	Total Amount	\$4,423,450.00
839310	DOUBLE THRIE BEAM BARRIER	M	1	1	2,430.00	\$137.00	\$332,910.00	
		M	3	1	18,600.00	\$105.00	\$1,953,000.00	
		M	4	1	350.00	\$160.00	\$56,000.00	
		Unit Sub Total		M	3	21,380.00	\$109.54	\$2,341,910.00
		Item Code 839310		Total No. of Proj.		3	Total Amount	\$2,341,910.00
839311	DOUBLE THRIE BEAM BARRIER (WOOD POST)	M	4	1	83.00	\$125.00	\$10,375.00	
		M	7	1	11,400.00	\$115.50	\$1,316,700.00	
		M	8	3	14,846.00	\$117.46	\$1,743,770.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	5	26,329.00	\$116.63	\$3,070,845.00
	Item Code 839311	Total No. of Proj.		5	Total Amount		\$3,070,845.00
839312	DOUBLE THRIE BEAM BARRIER (STEEL POST)	M	5	3	418.00	\$233.38	\$97,554.00
		M	6	4	14,407.00	\$112.16	\$1,615,875.00
		M	10	1	14,300.00	\$110.00	\$1,573,000.00
		Unit Sub Total	M	8	29,125.00	\$112.84	\$3,286,429.00
	Item Code 839312	Total No. of Proj.		8	Total Amount		\$3,286,429.00
839313	DOUBLE THRIE BEAM BARRIER (BRIDGE)	M	1	1	13.00	\$82.00	\$1,066.00
		Unit Sub Total	M	1	13.00	\$82.00	\$1,066.00
	Item Code 839313	Total No. of Proj.		1	Total Amount		\$1,066.00
839401	CONCRETE BARRIER	M	4	1	103.00	\$100.00	\$10,300.00
		Unit Sub Total	M	1	103.00	\$100.00	\$10,300.00
	Item Code 839401	Total No. of Proj.		1	Total Amount		\$10,300.00
839481	CONCRETE BARRIER (TYPE 50)	M	5	1	10.00	\$500.00	\$5,000.00
		M	11	1	120.00	\$215.00	\$25,800.00
		Unit Sub Total	M	2	130.00	\$236.92	\$30,800.00
	Item Code 839481	Total No. of Proj.		2	Total Amount		\$30,800.00
839487	CONCRETE BARRIER (TYPE 50C)	M	2	1	50.00	\$380.00	\$19,000.00
		Unit Sub Total	M	1	50.00	\$380.00	\$19,000.00
	Item Code 839487	Total No. of Proj.		1	Total Amount		\$19,000.00
839489	CONCRETE BARRIER (TYPE 50D)	M	5	1	5.00	\$520.00	\$2,600.00
		Unit Sub Total	M	1	5.00	\$520.00	\$2,600.00
	Item Code 839489	Total No. of Proj.		1	Total Amount		\$2,600.00
839521	CABLE RAILING	M	1	1	290.00	\$100.00	\$29,000.00
		M	2	3	242.00	\$81.63	\$19,755.00
		M	3	6	573.00	\$114.92	\$65,852.00
		M	4	5	1,236.00	\$83.48	\$103,180.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
839521	CABLE RAILING	M	5	4	932.00	\$75.36	\$70,240.00		
		M	6	1	37.00	\$150.00	\$5,550.00		
		M	7	4	686.00	\$95.44	\$65,470.00		
		M	8	3	262.00	\$199.16	\$52,180.00		
		M	9	1	33.00	\$120.00	\$3,960.00		
		M	10	1	76.00	\$70.00	\$5,320.00		
		M	11	4	462.00	\$53.05	\$24,511.00		
		M	12	2	693.00	\$61.21	\$42,420.00		
Unit Sub Total		M		35	5,522.00	\$88.27	\$487,438.00		
Item Code 839521		Total No. of Proj.		35	Total Amount		\$487,438.00		
839527	CABLE RAILING (MODIFIED)	M	4	1	3,000.00	\$150.00	\$450,000.00		
		Unit Sub Total		M		1	3,000.00	\$150.00	\$450,000.00
		Item Code 839527		Total No. of Proj.		1	Total Amount		\$450,000.00
839528	BURIED POST ANCHOR	EA	1	1	2.00	\$2,500.00	\$5,000.00		
		EA	7	3	3.00	\$920.00	\$2,760.00		
		Unit Sub Total		EA		4	5.00	\$1,552.00	\$7,760.00
		Item Code 839528		Total No. of Proj.		4	Total Amount		\$7,760.00
839540	TRANSITION RAILING (TYPE STB)	EA	3	1	1.00	\$3,500.00	\$3,500.00		
		EA	4	1	19.00	\$3,450.00	\$65,550.00		
		EA	6	2	7.00	\$3,314.29	\$23,200.00		
		EA	8	1	4.00	\$2,587.00	\$10,348.00		
		EA	10	2	22.00	\$2,818.18	\$62,000.00		
		Unit Sub Total		EA		7	53.00	\$3,105.62	\$164,598.00
Item Code 839540		Total No. of Proj.		7	Total Amount		\$164,598.00		
839541	TRANSITION RAILING (TYPE WB)	EA	1	6	42.00	\$3,542.86	\$148,800.00		
		EA	2	6	55.00	\$3,594.55	\$197,700.00		
		EA	3	6	70.00	\$2,866.71	\$200,670.00		
		EA	4	7	59.00	\$3,228.81	\$190,500.00		
		EA	5	7	22.00	\$2,781.59	\$61,195.00		
		EA	6	9	60.00	\$3,516.67	\$211,000.00		
		EA	7	6	20.00	\$3,725.00	\$74,500.00		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT		
839541	TRANSITION RAILING (TYPE WB)	EA	8	6	65.00	\$4,036.92	\$262,400.00		
		EA	9	1	4.00	\$4,000.00	\$16,000.00		
		EA	10	4	29.00	\$2,700.00	\$78,300.00		
		EA	11	6	39.00	\$4,020.72	\$156,808.00		
		EA	12	6	60.00	\$4,444.17	\$266,650.00		
Unit Sub Total		EA		70	525.00	\$3,551.47	\$1,864,523.00		
Item Code 839541		Total No. of Proj.		70	Total Amount		\$1,864,523.00		
839542	TRANSITION RAILING (TYPE DTB)	EA	3	1	6.00	\$3,500.00	\$21,000.00		
		EA	4	1	5.00	\$3,850.00	\$19,250.00		
		EA	5	1	1.00	\$3,500.00	\$3,500.00		
		EA	6	1	1.00	\$3,200.00	\$3,200.00		
		EA	7	1	14.00	\$3,325.00	\$46,550.00		
839542	TRANSITION RAILING (TYPE DTB)	EA	8	2	13.00	\$3,111.38	\$40,448.00		
		Unit Sub Total		EA		7	40.00	\$3,348.70	\$133,948.00
		Item Code 839542		Total No. of Proj.		8	Total Amount		\$143,868.00
		839545	RETURN SECTION (THRIE BEAM BARRIER)	M	3	1	8.00	\$1,240.00	\$9,920.00
				Unit Sub Total		M		1	8.00
Item Code 839542		Total No. of Proj.		8	Total Amount		\$143,868.00		
839545	RETURN SECTION (THRIE BEAM BARRIER)	EA	10	1	1.00	\$300.00	\$300.00		
		Unit Sub Total		EA		1	1.00	\$300.00	\$300.00
Item Code 839545		Total No. of Proj.		1	Total Amount		\$300.00		
839547	TERMINAL CONNECTOR (THRIE BEAM BARRIER)	EA	5	1	6.00	\$5,000.00	\$30,000.00		
		EA	10	1	1.00	\$200.00	\$200.00		
Unit Sub Total		EA		2	7.00	\$4,314.29	\$30,200.00		
Item Code 839547		Total No. of Proj.		2	Total Amount		\$30,200.00		
839551	TERMINAL SECTION (TYPE B)	EA	3	1	2.00	\$4,200.00	\$8,400.00		
		EA	4	2	8.00	\$100.00	\$800.00		
Unit Sub Total		EA		3	10.00	\$920.00	\$9,200.00		
Item Code 839551		Total No. of Proj.		3	Total Amount		\$9,200.00		
839552	TERMINAL SECTION (TYPE C)	EA	2	1	1.00	\$125.00	\$125.00		

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	1	1.00	\$125.00	\$125.00
	Item Code 839552	Total No. of Proj.		1	Total Amount		\$125.00
839553	END SECTION	EA	2	1	4.00	\$220.00	\$880.00
		EA	4	2	9.00	\$83.33	\$750.00
		EA	5	1	1.00	\$600.00	\$600.00
		EA	10	1	5.00	\$250.00	\$1,250.00
		EA	11	1	5.00	\$70.00	\$350.00
		Unit Sub Total	EA	6	24.00	\$159.58	\$3,830.00
	Item Code 839553	Total No. of Proj.		6	Total Amount		\$3,830.00
839555	END CAP	EA	2	1	2.00	\$125.00	\$250.00
		EA	3	2	15.00	\$329.73	\$4,946.00
		EA	4	1	14.00	\$100.00	\$1,400.00
		EA	6	1	5.00	\$250.00	\$1,250.00
		EA	12	2	19.00	\$216.32	\$4,110.00
		Unit Sub Total	EA	7	55.00	\$217.38	\$11,956.00
	Item Code 839555	Total No. of Proj.		7	Total Amount		\$11,956.00
839561	RAIL TENSIONING ASSEMBLY	EA	4	1	1.00	\$550.00	\$550.00
		EA	6	3	8.00	\$1,800.00	\$14,400.00
		EA	8	1	28.00	\$1,200.00	\$33,600.00
		Unit Sub Total	EA	5	37.00	\$1,312.16	\$48,550.00
	Item Code 839561	Total No. of Proj.		5	Total Amount		\$48,550.00
839565	TERMINAL SYSTEM (TYPE SRT)	EA	6	1	13.00	\$2,200.00	\$28,600.00
		EA	12	1	3.00	\$3,000.00	\$9,000.00
		Unit Sub Total	EA	2	16.00	\$2,350.00	\$37,600.00
	Item Code 839565	Total No. of Proj.		2	Total Amount		\$37,600.00
839566	TERMINAL SYSTEM (TYPE CAT)	EA	4	3	4.00	\$6,325.00	\$25,300.00
		EA	8	1	1.00	\$7,700.00	\$7,700.00
		Unit Sub Total	EA	4	5.00	\$6,600.00	\$33,000.00
	Item Code 839566	Total No. of Proj.		4	Total Amount		\$33,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839567	TERMINAL SYSTEM (TYPE CAT) BACKUP	EA	4	1	2.00	\$1,000.00	\$2,000.00
Unit Sub Total		EA		1	2.00	\$1,000.00	\$2,000.00
Item Code 839567	Total No. of Proj.			1		Total Amount	\$2,000.00
839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	1	1	1.00	\$1,000.00	\$1,000.00
		EA	2	6	32.00	\$1,064.69	\$34,070.00
		EA	3	1	3.00	\$1,300.00	\$3,900.00
		EA	4	8	36.00	\$896.94	\$32,290.00
		EA	5	4	30.00	\$1,008.33	\$30,250.00
		EA	6	1	7.00	\$800.00	\$5,600.00
		EA	7	6	39.00	\$859.74	\$33,530.00
		EA	8	2	5.00	\$824.00	\$4,120.00
		EA	10	3	21.00	\$1,233.33	\$25,900.00
		EA	11	4	35.00	\$814.86	\$28,520.00
		EA	12	5	34.00	\$964.26	\$32,785.00
Unit Sub Total		EA		41	243.00	\$954.59	\$231,965.00
Item Code 839568	Total No. of Proj.			41		Total Amount	\$231,965.00
839569	TERMINAL ANCHOR ASSEMBLY (TYPE CA)	EA	7	1	2.00	\$1,300.00	\$2,600.00
		EA	10	1	1.00	\$1,800.00	\$1,800.00
Unit Sub Total		EA		2	3.00	\$1,466.67	\$4,400.00
Item Code 839569	Total No. of Proj.			2		Total Amount	\$4,400.00
839572	RETURN CAP (TYPE TA)	EA	4	2	2.00	\$325.00	\$650.00
		EA	6	2	3.00	\$100.33	\$301.00
Unit Sub Total		EA		4	5.00	\$190.20	\$951.00
Item Code 839572	Total No. of Proj.			4		Total Amount	\$951.00
839576	END CAP (TYPE A)	EA	2	1	1.00	\$60.00	\$60.00
		EA	3	2	2.00	\$87.50	\$175.00
		EA	10	1	2.00	\$500.00	\$1,000.00
		EA	11	1	3.00	\$150.00	\$450.00
		EA	12	1	2.00	\$425.00	\$850.00
Unit Sub Total		EA		6	10.00	\$253.50	\$2,535.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
		Item Code 839576		Total No. of Proj.	6	Total Amount	\$2,535.00	
839577	END CAP (TYPE TA)	EA	1	1	2.00	\$250.00	\$500.00	
		EA	3	1	4.00	\$75.00	\$300.00	
		Unit Sub Total		EA	2	6.00	\$133.33	\$800.00
		Item Code 839577		Total No. of Proj.	2	Total Amount	\$800.00	
839578	END CAP (TYPE TC)	EA	1	1	2.00	\$250.00	\$500.00	
		EA	7	1	1.00	\$300.00	\$300.00	
		EA	10	1	3.00	\$500.00	\$1,500.00	
		Unit Sub Total		EA	3	6.00	\$383.33	\$2,300.00
		Item Code 839578		Total No. of Proj.	3	Total Amount	\$2,300.00	
839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	2	7.00	\$835.71	\$5,850.00	
		EA	2	3	38.00	\$750.66	\$28,525.00	
		EA	3	11	112.00	\$753.27	\$84,366.00	
		EA	4	16	91.00	\$987.97	\$89,905.00	
		EA	5	4	10.00	\$727.20	\$7,272.00	
		EA	6	7	24.00	\$681.25	\$16,350.00	
		EA	7	2	6.00	\$1,395.00	\$8,370.00	
		EA	8	2	61.00	\$873.11	\$53,260.00	
		EA	10	1	1.00	\$2,000.00	\$2,000.00	
		EA	11	3	6.00	\$983.33	\$5,900.00	
		EA	12	5	25.00	\$1,118.00	\$27,950.00	
		Unit Sub Total		EA	56	381.00	\$865.48	\$329,748.00
		Item Code 839581		Total No. of Proj.	56	Total Amount	\$329,748.00	
839582	END ANCHOR ASSEMBLY (TYPE CA)	EA	3	1	2.00	\$1,175.00	\$2,350.00	
		EA	4	2	2.00	\$1,325.00	\$2,650.00	
		EA	6	3	5.00	\$1,441.00	\$7,205.00	
		EA	8	1	4.00	\$1,200.00	\$4,800.00	
		EA	12	1	1.00	\$1,000.00	\$1,000.00	
		Unit Sub Total		EA	8	14.00	\$1,286.07	\$18,005.00
		Item Code 839582		Total No. of Proj.	8	Total Amount	\$18,005.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	2	4.00	\$2,500.00	\$10,000.00
		EA	2	4	6.00	\$3,150.00	\$18,900.00
		EA	3	6	27.00	\$2,478.52	\$66,920.00
		EA	4	11	37.00	\$3,012.84	\$111,475.00
		EA	5	4	10.00	\$4,766.80	\$47,668.00
		EA	6	4	12.00	\$2,983.33	\$35,800.00
		EA	7	7	50.00	\$3,659.80	\$182,990.00
		EA	8	3	15.00	\$3,057.33	\$45,860.00
		EA	10	3	7.00	\$3,000.00	\$21,000.00
		EA	11	6	19.00	\$3,709.37	\$70,478.00
		EA	12	5	40.00	\$4,807.50	\$192,300.00
		Unit Sub Total		EA		55	227.00
Item Code 839584		Total No. of Proj.		55	Total Amount		\$803,391.00
839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	7	75.00	\$1,918.67	\$143,900.00
		EA	2	15	97.00	\$2,367.26	\$229,624.29
		EA	3	14	111.00	\$2,161.35	\$239,910.00
		EA	4	30	438.00	\$2,689.79	\$1,178,130.00
		EA	5	10	42.00	\$2,902.38	\$121,900.00
		EA	6	10	41.00	\$2,469.51	\$101,250.00
		EA	7	6	33.00	\$3,275.91	\$108,105.00
		EA	8	11	100.00	\$2,731.40	\$273,140.00
		EA	9	2	15.00	\$3,720.80	\$55,812.00
		EA	10	5	13.00	\$2,380.77	\$30,950.00
		EA	11	9	60.00	\$2,731.67	\$163,900.40
		EA	12	6	57.00	\$3,397.72	\$193,670.00
Unit Sub Total		EA		125	1,082.00	\$2,625.04	\$2,840,291.69
Item Code 839585		Total No. of Proj.		125	Total Amount		\$2,840,291.69
839591	CRASH CUSHION, SAND FILLED	EA	4	4	19.00	\$1,639.47	\$31,150.00
		EA	6	1	2.00	\$5,500.00	\$11,000.00
		EA	11	2	23.00	\$926.09	\$21,300.00
Unit Sub Total		EA		7	44.00	\$1,442.05	\$63,450.00
Item Code 839591		Total No. of Proj.		7	Total Amount		\$63,450.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839601	CRASH CUSHION (TYPE CAT)	EA	3	2	31.00	\$5,061.29	\$156,900.00
		EA	4	2	2.00	\$6,350.00	\$12,700.00
		EA	5	2	2.00	\$8,050.00	\$16,100.00
		EA	6	4	12.00	\$5,066.67	\$60,800.00
		EA	8	2	30.00	\$6,400.00	\$192,000.00
		EA	11	1	1.00	\$6,200.00	\$6,200.00
		EA	12	1	1.00	\$6,350.00	\$6,350.00
Unit Sub Total		EA		14	79.00	\$5,709.49	\$451,050.00
Item Code 839601		Total No. of Proj.		14	Total Amount		\$451,050.00
839602	CRASH CUSHION (TYPE CAT) BACKUP	EA	3	2	31.00	\$326.61	\$10,125.00
		EA	4	1	1.00	\$750.00	\$750.00
		EA	5	2	2.00	\$1,700.00	\$3,400.00
		EA	6	4	12.00	\$583.33	\$7,000.00
		EA	8	2	30.00	\$1,000.00	\$30,000.00
		EA	11	1	1.00	\$400.00	\$400.00
		EA	12	1	1.00	\$645.00	\$645.00
Unit Sub Total		EA		13	78.00	\$670.77	\$52,320.00
Item Code 839602		Total No. of Proj.		13	Total Amount		\$52,320.00
839603	CRASH CUSHION (ADIEM)	EA	3	2	9.00	\$20,888.89	\$188,000.00
		EA	4	1	2.00	\$18,000.00	\$36,000.00
		EA	12	1	3.00	\$29,000.00	\$87,000.00
Unit Sub Total		EA		4	14.00	\$22,214.29	\$311,000.00
Item Code 839603		Total No. of Proj.		4	Total Amount		\$311,000.00
839604	CRASH CUSHION (REACT 9CBB)	EA	4	1	1.00	\$51,000.00	\$51,000.00
		EA	11	2	13.00	\$52,477.00	\$682,201.00
		EA	12	2	6.00	\$50,000.00	\$300,000.00
Unit Sub Total		EA		5	20.00	\$51,660.05	\$1,033,201.00
Item Code 839604		Total No. of Proj.		5	Total Amount		\$1,033,201.00
839605	CRASH CUSHION (REACT 9SCBS)	EA	2	1	3.00	\$30,000.00	\$90,000.00
		EA	3	1	1.00	\$52,000.00	\$52,000.00
		EA	4	1	2.00	\$50,000.00	\$100,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
839605	CRASH CUSHION (REACT 9SCBS)	EA	6	1	1.00	\$59,000.00	\$59,000.00	
		EA	8	1	6.00	\$57,000.00	\$342,000.00	
		EA	11	1	4.00	\$49,000.00	\$196,000.00	
		EA	12	2	3.00	\$57,333.33	\$172,000.00	
		Unit Sub Total		EA	8	20.00	\$50,550.00	\$1,011,000.00
Item Code 839605		Total No. of Proj.		8	Total Amount		\$1,011,000.00	
839631	CRASH CUSHION MODULE, SAND FILLED	EA	4	2	87.00	\$252.87	\$22,000.00	
		Unit Sub Total		EA	2	87.00	\$252.87	\$22,000.00
		Item Code 839631		Total No. of Proj.		2	Total Amount	
839701	CONCRETE BARRIER (TYPE 60)	M	2	3	2,570.00	\$233.23	\$599,400.00	
		M	3	3	4,374.00	\$148.78	\$650,760.00	
		M	4	10	6,870.00	\$194.27	\$1,334,660.00	
		M	5	4	9,469.00	\$128.90	\$1,220,600.00	
		M	6	6	14,985.00	\$141.28	\$2,117,155.00	
		M	7	2	3,700.00	\$147.61	\$546,140.00	
		M	8	2	3,090.00	\$130.27	\$402,520.00	
		M	11	2	850.00	\$205.04	\$174,282.70	
		M	12	5	8,610.00	\$299.92	\$2,582,300.00	
Unit Sub Total		M	37	54,518.00	\$176.60	\$9,627,817.70		
Item Code 839701		Total No. of Proj.		37	Total Amount		\$9,627,817.70	
839702	CONCRETE BARRIER (TYPE 60A)	M	2	1	1,112.00	\$155.00	\$172,360.00	
		M	3	2	299.00	\$203.58	\$60,871.00	
		M	4	3	854.00	\$189.94	\$162,206.00	
		M	5	1	170.00	\$175.00	\$29,750.00	
		M	12	2	141.00	\$393.19	\$55,440.00	
Unit Sub Total		M	9	2,576.00	\$186.58	\$480,627.00		
Item Code 839702		Total No. of Proj.		9	Total Amount		\$480,627.00	
839703	CONCRETE BARRIER (TYPE 60C)	M	2	1	4,040.00	\$297.00	\$1,199,880.00	
		M	3	3	2,010.00	\$239.35	\$481,100.00	
		M	4	8	4,471.00	\$394.12	\$1,762,120.00	
		M	5	3	4,770.00	\$191.38	\$912,900.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839703	CONCRETE BARRIER (TYPE 60C)	M	6	2	710.00	\$220.03	\$156,220.00
		M	7	1	1,650.00	\$207.00	\$341,550.00
		M	8	1	2,160.00	\$220.00	\$475,200.00
		M	10	2	6,220.00	\$217.07	\$1,350,200.00
		M	11	1	43.00	\$700.00	\$30,100.00
		M	12	3	1,580.00	\$419.68	\$663,100.00
	Unit Sub Total		M		25	27,654.00	\$266.59
Item Code 839703		Total No. of Proj.		25	Total Amount		\$7,372,370.00
839704	CONCRETE BARRIER (TYPE 60D)	M	1	1	114.00	\$170.00	\$19,380.00
		M	4	5	1,636.00	\$216.95	\$354,930.00
		M	5	1	271.00	\$125.00	\$33,875.00
		M	7	1	270.00	\$305.00	\$82,350.00
		M	10	1	480.00	\$195.00	\$93,600.00
		M	11	2	433.00	\$271.51	\$117,565.00
	M	12	2	3,755.00	\$332.33	\$1,247,900.00	
Unit Sub Total		M		13	6,959.00	\$280.16	\$1,949,600.00
Item Code 839704		Total No. of Proj.		13	Total Amount		\$1,949,600.00
839705	CONCRETE BARRIER (TYPE 60E)	M	3	3	205.00	\$476.59	\$97,700.00
		M	4	3	300.00	\$930.50	\$279,150.00
		M	5	3	305.00	\$573.18	\$174,820.00
		M	6	2	136.00	\$710.94	\$96,688.00
		M	7	1	140.00	\$736.00	\$103,040.00
		M	10	1	40.00	\$560.00	\$22,400.00
	M	12	2	306.00	\$334.64	\$102,400.00	
Unit Sub Total		M		15	1,432.00	\$611.87	\$876,198.00
Item Code 839705		Total No. of Proj.		15	Total Amount		\$876,198.00
839706	CONCRETE BARRIER (TYPE 60G)	M	8	1	4,980.00	\$210.00	\$1,045,800.00
		M	11	1	26.00	\$1,200.00	\$31,200.00
Unit Sub Total		M		2	5,006.00	\$215.14	\$1,077,000.00
Item Code 839706		Total No. of Proj.		2	Total Amount		\$1,077,000.00
839707	CONCRETE BARRIER (TYPE 60GA)	M	8	1	510.00	\$350.00	\$178,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	510.00	\$350.00	\$178,500.00
		Item Code 839707	Total No. of Proj.	1		Total Amount	\$178,500.00
839708	CONCRETE BARRIER (TYPE 60GC)	M	7	1	720.00	\$584.00	\$420,480.00
		M	8	1	2,470.00	\$415.00	\$1,025,050.00
		Unit Sub Total	M	2	3,190.00	\$453.14	\$1,445,530.00
		Item Code 839708	Total No. of Proj.	2		Total Amount	\$1,445,530.00
839709	CONCRETE BARRIER (TYPE 60GE)	M	4	1	65.00	\$750.00	\$48,750.00
		M	8	1	170.00	\$600.00	\$102,000.00
		M	11	1	90.00	\$1,650.00	\$148,500.00
		Unit Sub Total	M	3	325.00	\$920.77	\$299,250.00
		Item Code 839709	Total No. of Proj.	3		Total Amount	\$299,250.00
839710	CONCRETE BARRIER (TYPE 60S)	M	3	1	110.00	\$600.00	\$66,000.00
		M	4	1	600.00	\$225.00	\$135,000.00
		M	5	3	2,390.00	\$196.20	\$468,915.00
		M	11	2	3,440.00	\$215.56	\$741,520.00
		Unit Sub Total	M	7	6,540.00	\$215.82	\$1,411,435.00
		Item Code 839710	Total No. of Proj.	7		Total Amount	\$1,411,435.00
839711	CONCRETE BARRIER (TYPE 60SA)	M	5	1	108.00	\$200.00	\$21,600.00
		Unit Sub Total	M	1	108.00	\$200.00	\$21,600.00
		Item Code 839711	Total No. of Proj.	1		Total Amount	\$21,600.00
839712	CONCRETE BARRIER (TYPE 60SC)	M	3	1	170.00	\$189.00	\$32,130.00
		M	5	2	980.00	\$274.86	\$269,360.00
		M	11	2	1,640.00	\$311.04	\$510,100.00
		Unit Sub Total	M	5	2,790.00	\$290.89	\$811,590.00
		Item Code 839712	Total No. of Proj.	5		Total Amount	\$811,590.00
839713	CONCRETE BARRIER (TYPE 60SE)	M	4	1	130.00	\$320.00	\$41,600.00
		M	11	1	10.00	\$1,000.00	\$10,000.00
		Unit Sub Total	M	2	140.00	\$368.57	\$51,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 839713	Total No. of Proj.		2	Total Amount	\$51,600.00
839714	CONCRETE BARRIER (TYPE 80)	M	1	1	1,248.00	\$300.00	\$374,400.00
		M	6	1	30.00	\$1,600.00	\$48,000.00
		M	7	1	20.00	\$2,600.00	\$52,000.00
		Unit Sub Total		M	3	1,298.00	\$365.49
		Item Code 839714	Total No. of Proj.		3	Total Amount	\$474,400.00
839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	M	3	2	431.00	\$710.04	\$306,028.00
		M	4	2	683.40	\$307.17	\$209,920.00
		M	6	1	200.00	\$280.00	\$56,000.00
		M	10	1	193.00	\$400.00	\$77,200.00
		M	11	1	621.00	\$190.00	\$117,990.00
		Unit Sub Total	M	7	2,128.40	\$360.43	\$767,138.00
		Item Code 839717	Total No. of Proj.		7	Total Amount	\$767,138.00
839718	CONCRETE BARRIER (TYPE 732R)	M	6	1	33.00	\$750.00	\$24,750.00
		M	8	2	806.00	\$336.54	\$271,250.00
		Unit Sub Total		M	3	839.00	\$352.80
		Item Code 839718	Total No. of Proj.		3	Total Amount	\$296,000.00
839720	CONCRETE BARRIER (TYPE 732)	M	2	2	1,893.00	\$173.67	\$328,750.00
		M	3	1	293.00	\$255.00	\$74,715.00
		M	4	5	3,081.00	\$243.17	\$749,215.00
		M	5	1	165.00	\$125.00	\$20,625.00
		M	6	2	497.00	\$247.69	\$123,100.00
		M	8	3	717.00	\$321.17	\$230,280.00
		M	10	1	1,724.00	\$230.00	\$396,520.00
		M	11	1	284.00	\$280.00	\$79,520.00
		Unit Sub Total	M	16	8,654.00	\$231.42	\$2,002,725.00
		Item Code 839720	Total No. of Proj.		16	Total Amount	\$2,002,725.00
839721	CONCRETE BARRIER (TYPE 732A)	M	3	1	29.00	\$600.00	\$17,400.00
		M	4	2	850.00	\$264.41	\$224,750.00
		M	5	1	120.00	\$250.00	\$30,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839721	CONCRETE BARRIER (TYPE 732A)	M	6	1	350.00	\$350.00	\$122,500.00
Unit Sub Total		M		5	1,349.00	\$292.55	\$394,650.00
Item Code 839721		Total No. of Proj.		5	Total Amount		\$394,650.00
839723	CONCRETE BARRIER (TYPE 732B)	M	3	1	26.00	\$580.00	\$15,080.00
Unit Sub Total		M		1	26.00	\$580.00	\$15,080.00
Item Code 839723		Total No. of Proj.		1	Total Amount		\$15,080.00
839725	CONCRETE BARRIER (TYPE 736)	M	4	2	1,000.00	\$235.00	\$235,000.00
		M	5	2	602.00	\$422.19	\$254,160.00
		M	7	1	908.00	\$360.00	\$326,880.00
		M	8	2	1,332.00	\$347.75	\$463,200.00
		M	10	1	389.00	\$300.00	\$116,700.00
		M	12	1	248.00	\$250.00	\$62,000.00
Unit Sub Total		M		9	4,479.00	\$325.51	\$1,457,940.00
Item Code 839725		Total No. of Proj.		9	Total Amount		\$1,457,940.00
839726	CONCRETE BARRIER (TYPE 736A)	M	4	1	325.00	\$240.00	\$78,000.00
		M	7	1	713.00	\$370.00	\$263,810.00
		M	8	1	65.00	\$360.00	\$23,400.00
		M	12	4	3,191.00	\$276.29	\$881,650.00
Unit Sub Total		M		7	4,294.00	\$290.37	\$1,246,860.00
Item Code 839726		Total No. of Proj.		7	Total Amount		\$1,246,860.00
839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	M	2	1	29.00	\$580.00	\$16,820.00
		M	4	2	545.00	\$416.31	\$226,890.00
		M	5	1	334.00	\$390.00	\$130,260.00
		M	6	1	173.00	\$300.00	\$51,900.00
		M	7	2	397.00	\$343.55	\$136,390.00
		M	8	1	687.00	\$145.00	\$99,615.00
		M	10	1	166.00	\$425.00	\$70,550.00
		M	12	4	1,675.00	\$352.68	\$590,735.00
Unit Sub Total		M		13	4,006.00	\$330.29	\$1,323,160.00
Item Code 839727		Total No. of Proj.		13	Total Amount		\$1,323,160.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839728	CONCRETE BARRIER (TYPE 736R)	M	10	1	382.00	\$300.00	\$114,600.00
Unit Sub Total		M		1	382.00	\$300.00	\$114,600.00
Item Code 839728		Total No. of Proj.		1	Total Amount		\$114,600.00
839731	CONCRETE BARRIER (TYPE 736B)	M	3	1	5.00	\$2,300.00	\$11,500.00
		M	4	2	10.00	\$1,610.00	\$16,100.00
		M	7	1	3.00	\$800.00	\$2,400.00
		M	12	1	190.00	\$430.00	\$81,700.00
Unit Sub Total		M		5	208.00	\$537.02	\$111,700.00
Item Code 839731		Total No. of Proj.		5	Total Amount		\$111,700.00
839734	CONCRETE BARRIER (TYPE 736SV)	M	4	3	2,840.00	\$448.38	\$1,273,400.00
		M	5	1	880.00	\$320.00	\$281,600.00
		M	6	1	250.00	\$420.00	\$105,000.00
		M	7	2	5,510.00	\$598.68	\$3,298,700.00
		M	10	1	1,616.00	\$450.00	\$727,200.00
		M	12	1	540.00	\$400.00	\$216,000.00
Unit Sub Total		M		9	11,636.00	\$507.21	\$5,901,900.00
Item Code 839734		Total No. of Proj.		9	Total Amount		\$5,901,900.00
839735	CONCRETE BARRIER (TYPE 742)	M	4	1	1,111.00	\$220.00	\$244,420.00
Unit Sub Total		M		1	1,111.00	\$220.00	\$244,420.00
Item Code 839735		Total No. of Proj.		1	Total Amount		\$244,420.00
839740	CALIFORNIA ST-10 BRIDGE RAIL	M	2	1	245.00	\$800.00	\$196,000.00
Unit Sub Total		M		1	245.00	\$800.00	\$196,000.00
Item Code 839740		Total No. of Proj.		1	Total Amount		\$196,000.00
840501	THERMOPLASTIC TRAFFIC STRIPE	M	2	2	410.00	\$13.76	\$5,640.00
		M	3	1	95.00	\$50.00	\$4,750.00
		M	4	2	4,140.00	\$6.03	\$24,966.00
		M	7	2	790.00	\$4.31	\$3,407.20
		M	8	3	6,790.00	\$1.60	\$10,870.00
		M	10	1	4,100.00	\$2.50	\$10,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
		Unit Sub Total	M	11	16,325.00	\$3.67	\$59,883.20	
	Item Code 840501	Total No. of Proj.		11	Total Amount		\$59,883.20	
	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	3	2	10,600.00	\$1.51	\$16,025.00
			LF	4	1	46,000.00	\$1.00	\$46,000.00
		Unit Sub Total	LF	3	56,600.00	\$1.10	\$62,025.00	
	Item Code 840504	Total No. of Proj.		3	Total Amount		\$62,025.00	
840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	3	2	555.00	\$2.94	\$1,630.00	
		Unit Sub Total	LF	2	555.00	\$2.94	\$1,630.00	
840506	8" THERMOPLASTIC TRAFFIC STRIPE	M	8	1	560.00	\$3.15	\$1,764.00	
		Unit Sub Total	M	1	560.00	\$3.15	\$1,764.00	
	Item Code 840506	Total No. of Proj.		3	Total Amount		\$3,394.00	
840515	THERMOPLASTIC PAVEMENT MARKING	M2	1	10	633.00	\$66.47	\$42,075.00	
		M2	2	27	2,924.00	\$59.90	\$175,153.30	
		M2	3	28	4,426.60	\$52.80	\$233,719.00	
		M2	4	39	9,831.50	\$49.07	\$482,404.00	
		M2	5	18	2,989.00	\$57.79	\$172,730.25	
		M2	6	27	3,923.00	\$43.36	\$170,119.80	
		M2	7	28	7,221.00	\$34.34	\$247,982.45	
		M2	8	30	3,633.90	\$41.15	\$149,524.74	
		M2	9	4	2,220.00	\$25.52	\$56,645.00	
		M2	10	15	2,329.00	\$61.59	\$143,437.00	
		M2	11	21	4,233.70	\$42.70	\$180,783.50	
		M2	12	19	4,824.00	\$38.11	\$183,824.00	
		Unit Sub Total	M2	266	49,188.70	\$45.51	\$2,238,398.04	
	Item Code 840515	Total No. of Proj.		266	Total Amount		\$2,238,398.04	
840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	M2	1	1	350.00	\$45.00	\$15,750.00	
		M2	4	2	1,222.00	\$33.01	\$40,340.00	
		M2	7	2	123.00	\$42.56	\$5,235.00	
		M2	12	1	28.00	\$40.00	\$1,120.00	
		Unit Sub Total	M2	6	1,723.00	\$36.24	\$62,445.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 840519		Total No. of Proj.		6	Total Amount		\$62,445.00
840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	3	1	6,410.00	\$1.00	\$6,410.00
Unit Sub Total		LF		1	6,410.00	\$1.00	\$6,410.00
Item Code 840525		Total No. of Proj.		1	Total Amount		\$6,410.00
840559	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED) (BROKEN 5.18 M - 2.14 M)	M	3	1	35.00	\$40.00	\$1,400.00
Unit Sub Total		M		1	35.00	\$40.00	\$1,400.00
Item Code 840559		Total No. of Proj.		1	Total Amount		\$1,400.00
840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	2	1	3,720.00	\$2.50	\$9,300.00
		LF	3	2	115,400.00	\$0.74	\$85,810.00
Unit Sub Total		LF		3	119,120.00	\$0.80	\$95,110.00
840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	1	2	23,400.00	\$1.93	\$45,050.00
		M	2	26	536,110.00	\$1.03	\$554,170.50
		M	3	24	445,023.00	\$0.83	\$370,656.00
		M	4	3	66,410.00	\$0.82	\$54,542.00
		M	5	16	212,800.00	\$0.91	\$193,567.40
		M	6	29	537,349.00	\$0.89	\$477,439.00
		M	8	38	944,260.00	\$0.88	\$830,417.50
		M	10	19	731,830.00	\$0.77	\$564,289.00
Unit Sub Total		M		157	3,497,182.00	\$0.88	\$3,090,131.40
Item Code 840560		Total No. of Proj.		160	Total Amount		\$3,185,241.40
840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	1	18	418,900.00	\$1.31	\$549,003.50
		M	2	1	1,020.00	\$5.00	\$5,100.00
		M	3	30	261,160.00	\$1.60	\$416,993.00
		M	4	52	678,752.00	\$1.55	\$1,050,632.50
		M	5	18	225,332.00	\$1.05	\$235,807.00
		M	6	22	212,400.00	\$1.11	\$235,812.00
		M	7	41	1,090,900.00	\$0.91	\$992,397.10
		M	8	1	130,000.00	\$0.85	\$110,500.00
		M	11	2	31,380.00	\$1.24	\$38,880.00
		M	12	25	388,750.00	\$1.17	\$455,060.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	210	3,438,594.00	\$1.19	\$4,090,185.60
	Item Code 840561	Total No. of Proj.		210		Total Amount	\$4,090,185.60
840562	150 MM THERMOPLASTIC TRAFFIC STRIPE	M	4	1	1,010.00	\$1.00	\$1,010.00
		M	5	1	2,940.00	\$2.20	\$6,468.00
		M	7	1	490.00	\$6.00	\$2,940.00
		Unit Sub Total	M	3	4,440.00	\$2.35	\$10,418.00
	Item Code 840562	Total No. of Proj.		3		Total Amount	\$10,418.00
840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	1	6	6,623.00	\$2.43	\$16,116.00
		M	2	1	300.00	\$4.00	\$1,200.00
		M	3	27	29,366.00	\$3.52	\$103,332.00
		M	4	36	56,957.00	\$3.20	\$182,055.60
		M	5	13	19,008.00	\$2.09	\$39,687.70
		M	6	16	19,445.00	\$2.23	\$43,328.90
		M	7	26	48,151.00	\$2.56	\$123,081.10
		M	8	2	1,950.00	\$1.95	\$3,810.00
		M	11	17	33,528.00	\$2.70	\$90,584.20
		M	12	20	25,542.00	\$2.89	\$73,904.00
		Unit Sub Total	M	164	240,870.00	\$2.81	\$677,099.50
	Item Code 840563	Total No. of Proj.		164		Total Amount	\$677,099.50
840564	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	1	1	90.00	\$2.80	\$252.00
		M	3	10	18,492.00	\$2.02	\$37,405.50
		M	4	13	23,515.00	\$3.52	\$82,825.00
		M	5	4	2,050.00	\$1.91	\$3,906.00
		M	6	4	1,430.00	\$2.01	\$2,878.00
		M	7	8	15,605.00	\$2.04	\$31,891.60
		M	11	4	7,180.00	\$1.08	\$7,731.00
		M	12	13	17,110.00	\$2.79	\$47,815.00
		Unit Sub Total	M	57	85,472.00	\$2.51	\$214,704.10
	Item Code 840564	Total No. of Proj.		57		Total Amount	\$214,704.10
840565	100 MM THERMOPLASTIC TRAFFIC STRIPE (DASHED YELLOW)	M	6	1	13,400.00	\$1.00	\$13,400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	1	13,400.00	\$1.00	\$13,400.00
		Item Code 840565	Total No. of Proj.		1	Total Amount	\$13,400.00
840566	100 MM THERMOPLASTIC TRAFFIC STRIPE (DASHED WHITE)	M	4	1	24,400.00	\$2.00	\$48,800.00
		Unit Sub Total	M	1	24,400.00	\$2.00	\$48,800.00
		Item Code 840566	Total No. of Proj.		1	Total Amount	\$48,800.00
840567	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 1.83 M - 0.30 M)	M	1	1	110.00	\$2.00	\$220.00
		M	3	3	165.00	\$2.01	\$331.50
		M	4	3	398.00	\$1.44	\$574.00
		M	7	4	856.00	\$1.35	\$1,159.40
		M	11	4	381.00	\$4.15	\$1,582.00
		M	12	5	730.00	\$1.51	\$1,104.50
		Unit Sub Total	M	20	2,640.00	\$1.88	\$4,971.40
		Item Code 840567	Total No. of Proj.		20	Total Amount	\$4,971.40
840568	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	1	3	531.00	\$1.34	\$713.50
		M	3	2	170.00	\$3.71	\$630.00
		M	4	5	4,674.00	\$1.57	\$7,324.00
		M	6	5	2,970.00	\$1.01	\$2,994.00
		Unit Sub Total	M	15	8,345.00	\$1.40	\$11,661.50
		Item Code 840568	Total No. of Proj.		15	Total Amount	\$11,661.50
840570	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	1	7	39,210.00	\$0.91	\$35,532.20
		M	2	1	300.00	\$2.00	\$600.00
		M	3	26	256,930.00	\$1.10	\$282,457.50
		M	4	11	14,278.00	\$1.52	\$21,684.00
		M	5	13	129,490.00	\$0.62	\$80,825.00
		M	6	18	246,026.00	\$0.71	\$175,543.70
		M	7	21	266,515.00	\$0.70	\$185,683.90
		M	11	1	1,600.00	\$1.20	\$1,920.00
		M	12	13	205,070.00	\$0.90	\$184,167.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	M	111	1,159,419.00	\$0.84	\$968,413.30
		Item Code 840570	Total No. of Proj.		111	Total Amount	\$968,413.30
840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	EA	12	1	650.00	\$2.00	\$1,300.00
		Unit Sub Total	EA	1	650.00	\$2.00	\$1,300.00
840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	M	1	4	1,018.00	\$1.72	\$1,750.40
		M	3	10	8,589.00	\$1.06	\$9,111.45
		M	4	22	22,476.00	\$1.13	\$25,365.00
		M	5	7	6,367.00	\$1.70	\$10,848.50
		M	6	7	5,470.00	\$0.85	\$4,654.70
		M	7	16	58,583.00	\$0.87	\$51,059.20
		M	11	3	1,070.00	\$1.99	\$2,133.00
		M	12	14	13,900.00	\$1.02	\$14,202.00
		Unit Sub Total	M	83	117,473.00	\$1.01	\$119,124.25
		Item Code 840571	Total No. of Proj.		84	Total Amount	\$120,424.25
840572	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED)	M	2	2	366.00	\$13.70	\$5,014.00
		M	3	1	760.00	\$40.00	\$30,400.00
		Unit Sub Total	M	3	1,126.00	\$31.45	\$35,414.00
		Item Code 840572	Total No. of Proj.		3	Total Amount	\$35,414.00
840574	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	8	1	4,200.00	\$1.50	\$6,300.00
		M	12	5	5,570.00	\$2.48	\$13,841.00
		Unit Sub Total	M	6	9,770.00	\$2.06	\$20,141.00
		Item Code 840574	Total No. of Proj.		6	Total Amount	\$20,141.00
840575	100 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	M	2	1	11,300.00	\$7.00	\$79,100.00
		M	3	2	94,100.00	\$0.96	\$90,250.00
		Unit Sub Total	M	3	105,400.00	\$1.61	\$169,350.00
		Item Code 840575	Total No. of Proj.		3	Total Amount	\$169,350.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
840576	150 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	M	3	1	3,440.00	\$1.35	\$4,644.00
Unit Sub Total		M		1	3,440.00	\$1.35	\$4,644.00
Item Code 840576	Total No. of Proj.			1		Total Amount	\$4,644.00
840577	200 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	M	3	1	210.00	\$1.85	\$388.50
Unit Sub Total		M		1	210.00	\$1.85	\$388.50
Item Code 840577	Total No. of Proj.			1		Total Amount	\$388.50
840651	PAINTED STALL LINES AND PAVEMENT MARKINGS	M2	7	1	77.00	\$20.00	\$1,540.00
		M2	12	1	1,700.00	\$3.39	\$5,763.00
Unit Sub Total		M2		2	1,777.00	\$4.11	\$7,303.00
Item Code 840651	Total No. of Proj.			2		Total Amount	\$7,303.00
840653	PAINT TRAFFIC STRIPE	M	2	3	114,000.00	\$0.37	\$42,637.00
		M	4	1	200.00	\$7.00	\$1,400.00
		M	7	1	51.00	\$30.00	\$1,530.00
Unit Sub Total		M		5	114,251.00	\$0.40	\$45,567.00
Item Code 840653	Total No. of Proj.			5		Total Amount	\$45,567.00
840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	3	2	40,360.00	\$0.80	\$32,436.00
Unit Sub Total		LF		2	40,360.00	\$0.80	\$32,436.00
840655	PAINT TRAFFIC STRIPE (1-COAT)	M	1	7	65,500.00	\$0.89	\$58,495.00
		M	2	4	348,400.00	\$0.30	\$103,394.00
		M	8	1	1,250.00	\$2.50	\$3,125.00
Unit Sub Total		M		12	415,150.00	\$0.40	\$165,014.00
Item Code 840655	Total No. of Proj.			14		Total Amount	\$197,450.00
840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3	1	16,200.00	\$1.20	\$19,440.00
Unit Sub Total		LF		1	16,200.00	\$1.20	\$19,440.00
840656	PAINT TRAFFIC STRIPE (2-COAT)	M	2	6	185,650.00	\$0.68	\$126,839.00
		M	3	1	440.00	\$6.50	\$2,860.00
		M	4	7	125,187.00	\$0.88	\$110,169.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
840656	PAINT TRAFFIC STRIPE (2-COAT)	M	5	16	253,046.00	\$0.47	\$119,405.60
		M	6	5	199,370.00	\$0.56	\$110,980.00
		M	7	7	20,625.00	\$0.58	\$12,057.50
		M	8	2	131,290.00	\$0.46	\$60,912.50
		M	9	10	504,660.00	\$0.50	\$254,509.00
		M	10	6	90,370.00	\$0.79	\$71,410.50
		M	11	23	686,770.00	\$0.74	\$505,695.00
		M	12	9	207,660.00	\$0.70	\$145,108.00
Unit Sub Total		M		92	2,405,068.00	\$0.63	\$1,519,946.10
Item Code 840656		Total No. of Proj.		93	Total Amount		\$1,539,386.10
840660	PAINT PAVEMENT MARKING	M	11	1	64.00	\$16.00	\$1,024.00
		Unit Sub Total		M		1	64.00
840660	PAINT PAVEMENT MARKING	M2	2	1	22.00	\$90.00	\$1,980.00
		M2	4	2	650.00	\$33.54	\$21,800.00
		M2	6	1	12.00	\$40.00	\$480.00
		Unit Sub Total		M2		4	684.00
Item Code 840660		Total No. of Proj.		5	Total Amount		\$25,284.00
840661	TWO-COMPONENT PAINT PAVEMENT MARKING	M2	3	3	435.00	\$41.60	\$18,096.00
		Unit Sub Total		M2		3	435.00
Item Code 840661		Total No. of Proj.		3	Total Amount		\$18,096.00
840665	PAINT PAVEMENT MARKING (1-COAT)	M2	7	2	221.00	\$30.00	\$6,630.00
		M2	8	1	50.00	\$16.00	\$800.00
		Unit Sub Total		M2		3	271.00
Item Code 840665		Total No. of Proj.		3	Total Amount		\$7,430.00
840666	PAINT PAVEMENT MARKING (2-COAT)	M2	3	1	60.00	\$22.00	\$1,320.00
		M2	4	4	37.00	\$128.65	\$4,760.00
		M2	6	3	1,084.00	\$44.75	\$48,510.00
		M2	7	1	72.00	\$27.00	\$1,944.00
		M2	8	1	65.00	\$15.00	\$975.00
		M2	9	4	384.00	\$46.46	\$17,840.00
		M2	10	5	214.00	\$41.72	\$8,928.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
840666	PAINT PAVEMENT MARKING (2-COAT)	M2	12	1	35.00	\$63.00	\$2,205.00
Unit Sub Total		M2		20	1,951.00	\$44.33	\$86,482.00
Item Code 840666	Total No. of Proj.			20		Total Amount	\$86,482.00
842000	PARKING BUMPER (PRECAST CONCRETE)	EA	3	1	60.00	\$105.00	\$6,300.00
		EA	4	3	55.00	\$118.05	\$6,493.00
		EA	7	1	33.00	\$32.00	\$1,056.00
Unit Sub Total		EA		5	148.00	\$93.57	\$13,849.00
Item Code 842000	Total No. of Proj.			5		Total Amount	\$13,849.00
850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	1	7	52,740.00	\$2.29	\$121,016.00
		EA	3	8	7,182.00	\$3.07	\$22,083.00
		EA	4	34	119,972.00	\$2.49	\$298,264.50
		EA	5	14	54,780.00	\$1.84	\$100,848.00
		EA	6	3	3,440.00	\$2.04	\$7,030.00
		EA	7	17	83,980.00	\$1.57	\$131,643.00
		EA	8	11	89,732.00	\$1.47	\$132,093.50
		EA	10	2	20,950.00	\$2.00	\$41,900.00
		EA	11	13	49,546.00	\$1.85	\$91,606.30
		EA	12	19	92,760.00	\$1.59	\$147,630.50
Unit Sub Total		EA		128	575,082.00	\$1.90	\$1,094,114.80
Item Code 850101	Total No. of Proj.			128		Total Amount	\$1,094,114.80
850102	PAVEMENT MARKER (REFLECTIVE)	EA	1	1	120.00	\$5.00	\$600.00
		EA	4	4	850.00	\$6.12	\$5,200.00
		EA	8	3	5,759.00	\$2.03	\$11,693.00
		EA	12	1	80.00	\$10.00	\$800.00
Unit Sub Total		EA		9	6,809.00	\$2.69	\$18,293.00
Item Code 850102	Total No. of Proj.			9		Total Amount	\$18,293.00
850103	PAVEMENT MARKER (REFLECTIVE-SPECIAL TYPE G)	EA	4	1	5,500.00	\$4.00	\$22,000.00
Unit Sub Total		EA		1	5,500.00	\$4.00	\$22,000.00
Item Code 850103	Total No. of Proj.			1		Total Amount	\$22,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
850104	PAVEMENT MARKER (REFLECTIVE-SPECIAL TYPE H)	EA	4	1	3,800.00	\$4.00	\$15,200.00
Unit Sub Total		EA		1	3,800.00	\$4.00	\$15,200.00
Item Code 850104	Total No. of Proj.			1		Total Amount	\$15,200.00
850110	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C)	EA	4	5	373.00	\$4.74	\$1,768.00
		EA	12	1	190.00	\$3.15	\$598.50
Unit Sub Total		EA		6	563.00	\$4.20	\$2,366.50
Item Code 850110	Total No. of Proj.			6		Total Amount	\$2,366.50
850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1	14	15,892.00	\$5.33	\$84,745.00
		EA	2	4	860.00	\$15.10	\$12,990.00
		EA	3	40	63,881.00	\$4.67	\$298,098.50
		EA	4	44	74,390.00	\$4.73	\$352,209.80
		EA	5	32	58,870.00	\$3.42	\$201,336.30
		EA	6	31	56,810.00	\$3.55	\$201,787.80
		EA	7	33	127,831.00	\$2.37	\$303,165.20
		EA	8	28	94,065.00	\$3.50	\$329,644.10
		EA	10	20	44,250.00	\$4.22	\$186,734.00
		EA	11	19	48,619.00	\$3.85	\$187,153.40
		EA	12	21	56,838.00	\$3.64	\$206,643.50
Unit Sub Total		EA		286	642,306.00	\$3.68	\$2,364,507.60
850111	PAVEMENT MARKER (RETROREFLECTIVE)	M	7	1	1,590.00	\$6.00	\$9,540.00
Unit Sub Total		M		1	1,590.00	\$6.00	\$9,540.00
Item Code 850111	Total No. of Proj.			287		Total Amount	\$2,374,047.60
850112	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G)	EA	4	5	7,821.00	\$4.28	\$33,445.00
		EA	7	1	90.00	\$12.00	\$1,080.00
		EA	12	2	1,065.00	\$3.34	\$3,559.50
Unit Sub Total		EA		8	8,976.00	\$4.24	\$38,084.50
Item Code 850112	Total No. of Proj.			8		Total Amount	\$38,084.50
850113	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H)	EA	4	4	5,430.00	\$4.44	\$24,090.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
850113	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H)	EA	7	2	106.00	\$17.74	\$1,880.00
		EA	12	1	410.00	\$3.15	\$1,291.50
	Unit Sub Total	EA		7	5,946.00	\$4.58	\$27,261.50
	Item Code 850113	Total No. of Proj.		7		Total Amount	\$27,261.50
	850120	PAVEMENT MARKER (REFLECTIVE-RECESSED)	EA	1	1	3,730.00	\$12.00
EA			2	1	42.00	\$65.00	\$2,730.00
Unit Sub Total		EA		2	3,772.00	\$12.59	\$47,490.00
Item Code 850120		Total No. of Proj.		2		Total Amount	\$47,490.00
850121		PAVEMENT MARKER (NON-REFLECTIVE-RECESSED)	EA	2	1	37.00	\$65.00
	Unit Sub Total		EA		1	37.00	\$65.00
	Item Code 850121	Total No. of Proj.		1		Total Amount	\$2,405.00
850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1	6	10,454.00	\$9.87	\$103,130.00
		EA	2	32	66,055.00	\$10.02	\$662,098.20
		EA	3	1	1,280.00	\$12.00	\$15,360.00
		EA	6	4	8,024.00	\$13.43	\$107,780.00
		EA	7	1	320.00	\$45.00	\$14,400.00
		EA	8	9	16,122.00	\$10.65	\$171,730.00
		EA	10	1	240.00	\$25.00	\$6,000.00
		EA	12	2	4,780.00	\$11.39	\$54,440.00
	Unit Sub Total	EA		56	107,275.00	\$10.58	\$1,134,938.20
Item Code 850122	Total No. of Proj.		56		Total Amount	\$1,134,938.20	
860150	SIGNAL AND LIGHTING (TEMPORARY)	LS	12	1	1.00	\$106,500.00	\$106,500.00
		Unit Sub Total	LS		1	1.00	\$106,500.00
	Item Code 860150	Total No. of Proj.		1		Total Amount	\$106,500.00
860201	SIGNAL AND LIGHTING	LS	2	1	1.00	\$152,000.00	\$152,000.00
		LS	3	3	3.00	\$191,344.67	\$574,034.00
		LS	4	2	2.00	\$114,750.00	\$229,500.00
		LS	6	4	4.00	\$182,450.00	\$729,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860201	SIGNAL AND LIGHTING	LS	7	2	2.00	\$129,755.00	\$259,510.00
		LS	8	2	2.00	\$285,000.00	\$570,000.00
		LS	10	2	2.00	\$177,728.50	\$355,457.00
		LS	12	1	1.00	\$127,000.00	\$127,000.00
		Unit Sub Total	LS		17	17.00	\$176,311.82
Item Code 860201		Total No. of Proj.		17	Total Amount		\$2,997,301.00
860251	SIGNAL AND LIGHTING (LOCATION 1)	LS	4	3	3.00	\$73,400.00	\$220,200.00
		LS	6	2	2.00	\$136,000.00	\$272,000.00
		LS	10	1	1.00	\$110,000.00	\$110,000.00
		LS	11	3	3.00	\$140,000.00	\$420,000.00
		LS	12	3	3.00	\$142,457.08	\$427,371.25
Unit Sub Total		LS		12	12.00	\$120,797.60	\$1,449,571.25
Item Code 860251		Total No. of Proj.		12	Total Amount		\$1,449,571.25
860252	SIGNAL AND LIGHTING (LOCATION 2)	LS	4	4	4.00	\$83,750.00	\$335,000.00
		LS	6	2	2.00	\$142,500.00	\$285,000.00
		LS	10	1	1.00	\$92,000.00	\$92,000.00
		LS	11	3	3.00	\$104,619.52	\$313,858.55
		LS	12	3	3.00	\$137,819.17	\$413,457.50
Unit Sub Total		LS		13	13.00	\$110,716.62	\$1,439,316.05
Item Code 860252		Total No. of Proj.		13	Total Amount		\$1,439,316.05
860253	SIGNAL AND LIGHTING (LOCATION 3)	LS	4	2	2.00	\$19,000.00	\$38,000.00
		LS	10	1	1.00	\$112,000.00	\$112,000.00
		LS	11	1	1.00	\$220,000.00	\$220,000.00
		LS	12	3	3.00	\$98,714.58	\$296,143.75
Unit Sub Total		LS		7	7.00	\$95,163.39	\$666,143.75
Item Code 860253		Total No. of Proj.		7	Total Amount		\$666,143.75
860254	SIGNAL AND LIGHTING (LOCATION 4)	LS	12	2	2.00	\$72,731.88	\$145,463.75
		Unit Sub Total		LS		2	2.00
Item Code 860254		Total No. of Proj.		2	Total Amount		\$145,463.75
860255	SIGNAL AND LIGHTING (LOCATION 5)	LS	4	1	1.00	\$100,000.00	\$100,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860255	SIGNAL AND LIGHTING (LOCATION 5)	LS	12	1	1.00	\$150,000.00	\$150,000.00
Unit Sub Total		LS		2	2.00	\$125,000.00	\$250,000.00
Item Code 860255	Total No. of Proj.			2		Total Amount	\$250,000.00
860256	SIGNAL AND LIGHTING (LOCATION 6)	LS	4	1	1.00	\$100,000.00	\$100,000.00
		LS	12	1	1.00	\$120,000.00	\$120,000.00
Unit Sub Total		LS		2	2.00	\$110,000.00	\$220,000.00
Item Code 860256	Total No. of Proj.			2		Total Amount	\$220,000.00
860257	SIGNAL AND LIGHTING (LOCATION 7)	LS	12	1	1.00	\$250,000.00	\$250,000.00
Unit Sub Total		LS		1	1.00	\$250,000.00	\$250,000.00
Item Code 860257	Total No. of Proj.			1		Total Amount	\$250,000.00
860258	SIGNAL AND LIGHTING (LOCATION 8)	LS	12	1	1.00	\$140,000.00	\$140,000.00
Unit Sub Total		LS		1	1.00	\$140,000.00	\$140,000.00
Item Code 860258	Total No. of Proj.			1		Total Amount	\$140,000.00
860297	SIGNAL AND LIGHTING (CITY)	LS	7	1	1.00	\$249,900.00	\$249,900.00
Unit Sub Total		LS		1	1.00	\$249,900.00	\$249,900.00
Item Code 860297	Total No. of Proj.			1		Total Amount	\$249,900.00
860298	SIGNAL AND LIGHTING (STAGE CONSTRUCTION)	LS	3	1	1.00	\$337,000.00	\$337,000.00
		LS	4	2	2.00	\$160,000.00	\$320,000.00
Unit Sub Total		LS		3	3.00	\$219,000.00	\$657,000.00
Item Code 860298	Total No. of Proj.			3		Total Amount	\$657,000.00
860301	SIGNAL AND LIGHTING	LS	3	1	1.00	\$310,000.00	\$310,000.00
		LS	4	1	1.00	\$115,000.00	\$115,000.00
		LS	6	3	3.00	\$214,224.33	\$642,673.00
		LS	7	3	3.00	\$324,772.00	\$974,316.00
		LS	11	1	1.00	\$206,124.00	\$206,124.00
Unit Sub Total		LS		9	9.00	\$249,790.33	\$2,248,113.00
Item Code 860301	Total No. of Proj.			9		Total Amount	\$2,248,113.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860400	LIGHTING (TEMPORARY)	LS	3	1	1.00	\$300,000.00	\$300,000.00
		LS	7	6	6.00	\$92,399.70	\$554,398.18
		LS	10	2	2.00	\$37,500.00	\$75,000.00
		Unit Sub Total	LS	9	9.00	\$103,266.46	\$929,398.18
	Item Code 860400	Total No. of Proj.	9	Total Amount	\$929,398.18		
860401	LIGHTING	LS	2	5	5.00	\$73,393.32	\$366,966.60
		LS	3	3	3.00	\$252,666.67	\$758,000.00
		LS	4	1	1.00	\$127,000.00	\$127,000.00
		LS	10	1	1.00	\$32,000.00	\$32,000.00
		LS	12	3	3.00	\$799,000.00	\$2,397,000.00
	Unit Sub Total	LS	13	13.00	\$283,151.28	\$3,680,966.60	
Item Code 860401	Total No. of Proj.	13	Total Amount	\$3,680,966.60			
860402	LIGHTING (CITY STREET)	LS	3	1	1.00	\$429,000.00	\$429,000.00
		LS	6	1	1.00	\$80,000.00	\$80,000.00
		LS	11	2	2.00	\$90,000.00	\$180,000.00
		LS	12	1	1.00	\$350,000.00	\$350,000.00
	Unit Sub Total	LS	5	5.00	\$207,800.00	\$1,039,000.00	
Item Code 860402	Total No. of Proj.	5	Total Amount	\$1,039,000.00			
860403	HIGHWAY LIGHTING	LS	3	2	2.00	\$80,000.00	\$160,000.00
		LS	4	2	2.00	\$225,000.00	\$450,000.00
		LS	6	3	3.00	\$30,666.67	\$92,000.00
		LS	8	1	1.00	\$182,143.00	\$182,143.00
	Unit Sub Total	LS	8	8.00	\$110,517.88	\$884,143.00	
Item Code 860403	Total No. of Proj.	8	Total Amount	\$884,143.00			
860407	LIGHTING (PARKING LOT)	LS	8	1	1.00	\$87,000.00	\$87,000.00
		LS	11	1	1.00	\$14,600.00	\$14,600.00
	Unit Sub Total	LS	2	2.00	\$50,800.00	\$101,600.00	
Item Code 860407	Total No. of Proj.	2	Total Amount	\$101,600.00			
860408	LIGHTING (STREET)	LS	6	1	1.00	\$10,000.00	\$10,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	LS	1	1.00	\$10,000.00	\$10,000.00
		Item Code 860408	Total No. of Proj.	1		Total Amount	\$10,000.00
860415	LIGHTING (STAGE CONSTRUCTION)	LS	3	1	1.00	\$30,000.00	\$30,000.00
		LS	4	1	1.00	\$100,000.00	\$100,000.00
		Unit Sub Total	LS	2	2.00	\$65,000.00	\$130,000.00
		Item Code 860415	Total No. of Proj.	2		Total Amount	\$130,000.00
860460	LIGHTING AND SIGN ILLUMINATION	LS	3	2	2.00	\$327,932.00	\$655,864.00
		LS	4	5	5.00	\$366,247.00	\$1,831,235.00
		LS	6	3	3.00	\$192,000.00	\$576,000.00
		LS	8	1	1.00	\$60,000.00	\$60,000.00
		LS	11	2	2.00	\$435,000.00	\$870,000.00
		LS	12	2	2.00	\$720,000.00	\$1,440,000.00
		Unit Sub Total	LS	15	15.00	\$362,206.60	\$5,433,099.00
		Item Code 860460	Total No. of Proj.	15		Total Amount	\$5,433,099.00
860461	LIGHTING (LOCATION 1)	LS	1	1	1.00	\$45,000.00	\$45,000.00
		Unit Sub Total	LS	1	1.00	\$45,000.00	\$45,000.00
		Item Code 860461	Total No. of Proj.	1		Total Amount	\$45,000.00
860462	LIGHTING (LOCATION 2)	LS	1	1	1.00	\$45,000.00	\$45,000.00
		Unit Sub Total	LS	1	1.00	\$45,000.00	\$45,000.00
		Item Code 860462	Total No. of Proj.	1		Total Amount	\$45,000.00
860501	SIGN ILLUMINATION	LS	3	3	3.00	\$83,333.33	\$250,000.00
		LS	5	1	1.00	\$200,000.00	\$200,000.00
		LS	10	1	1.00	\$60,000.00	\$60,000.00
		LS	12	4	4.00	\$30,087.50	\$120,350.00
		Unit Sub Total	LS	9	9.00	\$70,038.89	\$630,350.00
		Item Code 860501	Total No. of Proj.	9		Total Amount	\$630,350.00
860504	EXTINGUISHABLE MESSAGE SIGN SYSTEM	LS	3	1	1.00	\$116,000.00	\$116,000.00
		LS	5	1	1.00	\$35,000.00	\$35,000.00
		LS	7	1	1.00	\$64,314.00	\$64,314.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	LS	3	3.00	\$71,771.33	\$215,314.00
	Item Code 860504	Total No. of Proj.		3	Total Amount		\$215,314.00
860508	MODIFY SIGN ILLUMINATION	LS	3	1	1.00	\$33,000.00	\$33,000.00
		LS	4	1	1.00	\$120,000.00	\$120,000.00
		LS	7	1	1.00	\$19,152.00	\$19,152.00
		LS	8	2	2.00	\$48,000.00	\$96,000.00
		LS	10	1	1.00	\$5,000.00	\$5,000.00
		Unit Sub Total	LS	6	6.00	\$45,525.33	\$273,152.00
	Item Code 860508	Total No. of Proj.		6	Total Amount		\$273,152.00
860520	HIGHWAY ADVISORY RADIO SYSTEM	EA	4	2	3.00	\$23,666.67	\$71,000.00
		Unit Sub Total	EA	2	3.00	\$23,666.67	\$71,000.00
860520	HIGHWAY ADVISORY RADIO SYSTEM	LS	2	3	3.00	\$70,093.00	\$210,279.00
		Unit Sub Total	LS	3	3.00	\$70,093.00	\$210,279.00
	Item Code 860520	Total No. of Proj.		5	Total Amount		\$281,279.00
860530	CHANGEABLE MESSAGE SIGN SYSTEM	EA	2	1	1.00	\$135,000.00	\$135,000.00
		EA	11	1	1.00	\$8,000.00	\$8,000.00
		Unit Sub Total	EA	2	2.00	\$71,500.00	\$143,000.00
860530	CHANGEABLE MESSAGE SIGN SYSTEM	LS	3	3	3.00	\$76,666.67	\$230,000.00
		LS	10	3	3.00	\$45,000.00	\$135,000.00
		LS	11	1	1.00	\$79,951.00	\$79,951.00
		LS	12	1	1.00	\$70,000.00	\$70,000.00
		Unit Sub Total	LS	8	8.00	\$64,368.88	\$514,951.00
	Item Code 860530	Total No. of Proj.		10	Total Amount		\$657,951.00
860551	LIGHTING AND SIGN ILLUMINATION (LOCATION 1)	LS	4	1	1.00	\$600,000.00	\$600,000.00
		Unit Sub Total	LS	1	1.00	\$600,000.00	\$600,000.00
	Item Code 860551	Total No. of Proj.		1	Total Amount		\$600,000.00
860552	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)	LS	4	1	1.00	\$400,000.00	\$400,000.00
		Unit Sub Total	LS	1	1.00	\$400,000.00	\$400,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 860552	Total No. of Proj.		1	Total Amount	\$400,000.00
860601	FLASHING BEACON	LS	2	2	2.00	\$50,000.00	\$100,000.00
		LS	3	1	1.00	\$135,000.00	\$135,000.00
		Unit Sub Total	LS	3	3.00	\$78,333.33	\$235,000.00
		Item Code 860601	Total No. of Proj.		3	Total Amount	\$235,000.00
860603	FLASHING BEACON AND LIGHTING	LS	2	1	1.00	\$57,858.00	\$57,858.00
		Unit Sub Total	LS	1	1.00	\$57,858.00	\$57,858.00
		Item Code 860603	Total No. of Proj.		1	Total Amount	\$57,858.00
860604	FLASHING BEACON SYSTEM	LS	2	1	1.00	\$30,000.00	\$30,000.00
		LS	8	1	1.00	\$60,000.00	\$60,000.00
		Unit Sub Total	LS	2	2.00	\$45,000.00	\$90,000.00
		Item Code 860604	Total No. of Proj.		2	Total Amount	\$90,000.00
860615	MODIFY FLASHING BEACON	LS	3	1	1.00	\$9,000.00	\$9,000.00
		Unit Sub Total	LS	1	1.00	\$9,000.00	\$9,000.00
		Item Code 860615	Total No. of Proj.		1	Total Amount	\$9,000.00
860620	TYPE III SERVICE EQUIPMENT ENCLOSURE	EA	11	1	9.00	\$3,700.00	\$33,300.00
		Unit Sub Total	EA	1	9.00	\$3,700.00	\$33,300.00
		Item Code 860620	Total No. of Proj.		1	Total Amount	\$33,300.00
860640	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	4	3	3.00	\$2,316.67	\$6,950.00
		EA	5	2	6.00	\$6,750.00	\$40,500.00
		EA	7	2	9.00	\$3,464.44	\$31,180.00
		Unit Sub Total	EA	7	18.00	\$4,368.33	\$78,630.00
		Item Code 860640	Total No. of Proj.		7	Total Amount	\$78,630.00
860701	INTERCONNECTION CONDUIT AND CONDUCTOR	LS	7	1	1.00	\$41,000.00	\$41,000.00
		Unit Sub Total	LS	1	1.00	\$41,000.00	\$41,000.00
		Item Code 860701	Total No. of Proj.		1	Total Amount	\$41,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860703	INTERCONNECTION CONDUIT AND CABLE	LS	3	1	1.00	\$68,000.00	\$68,000.00
		LS	7	2	2.00	\$30,790.00	\$61,580.00
		LS	11	1	1.00	\$10,000.00	\$10,000.00
		LS	12	1	1.00	\$70,000.00	\$70,000.00
	Unit Sub Total	LS		5	5.00	\$41,916.00	\$209,580.00
Item Code 860703		Total No. of Proj.		5	Total Amount		\$209,580.00
860761	LIGHTING CONDUIT (BRIDGE)	LS	4	1	1.00	\$80,000.00	\$80,000.00
		LS	5	1	1.00	\$15,000.00	\$15,000.00
	Unit Sub Total	LS		2	2.00	\$47,500.00	\$95,000.00
860761	LIGHTING CONDUIT (BRIDGE)	M	11	1	660.00	\$70.00	\$46,200.00
		Unit Sub Total	M		1	660.00	\$70.00
	Item Code 860761		Total No. of Proj.		3	Total Amount	
860762	SIZE 27 CONDUIT	M	11	1	3,960.00	\$45.00	\$178,200.00
		Unit Sub Total	M		1	3,960.00	\$45.00
	Item Code 860762		Total No. of Proj.		1	Total Amount	
860764	SIZE 53 CONDUIT	M	7	2	10,200.00	\$65.70	\$670,170.00
		M	11	1	4,190.00	\$55.00	\$230,450.00
	Unit Sub Total	M		3	14,390.00	\$62.59	\$900,620.00
	Item Code 860764		Total No. of Proj.		3	Total Amount	
860765	SIZE 78 CONDUIT	M	7	2	124.00	\$98.60	\$12,225.80
		M	11	1	800.00	\$65.00	\$52,000.00
	Unit Sub Total	M		3	924.00	\$69.51	\$64,225.80
Item Code 860765		Total No. of Proj.		3	Total Amount		\$64,225.80
860791	COMMUNICATION CONDUIT	LS	10	2	2.00	\$211,500.00	\$423,000.00
		Unit Sub Total	LS		2	2.00	\$211,500.00
	Item Code 860791		Total No. of Proj.		2	Total Amount	
860792	COMMUNICATION CONDUIT (BRIDGE)	M	7	1	2,211.00	\$156.00	\$344,916.00
		M	10	1	1,724.00	\$40.00	\$68,960.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860792	COMMUNICATION CONDUIT (BRIDGE)	M	11	3	1,532.00	\$94.78	\$145,200.00
		M	12	1	910.00	\$51.00	\$46,410.00
		Unit Sub Total		M	6	6,377.00	\$94.95
	Item Code 860792	Total No. of Proj.		6	Total Amount		\$605,486.00
860796	SPRINKLER CONTROL CONDUIT (BRIDGE)	M	4	1	530.00	\$90.00	\$47,700.00
		M	7	1	631.00	\$35.00	\$22,085.00
		M	8	1	550.00	\$50.00	\$27,500.00
		M	10	1	911.00	\$8.00	\$7,288.00
		M	11	2	410.00	\$59.27	\$24,300.00
		M	12	1	110.00	\$73.50	\$8,085.00
	Unit Sub Total		M	7	3,142.00	\$43.59	\$136,958.00
Item Code 860796	Total No. of Proj.		7	Total Amount		\$136,958.00	
860797	ELECTRIC SERVICE (IRRIGATION)	LS	2	1	1.00	\$10,500.00	\$10,500.00
		LS	3	1	1.00	\$15,000.00	\$15,000.00
		LS	4	10	10.00	\$22,725.00	\$227,250.00
		LS	5	2	2.00	\$25,000.00	\$50,000.00
		LS	6	5	5.00	\$74,000.00	\$370,000.00
		LS	7	5	5.00	\$59,265.17	\$296,325.85
		LS	8	1	1.00	\$5,000.00	\$5,000.00
		LS	10	1	1.00	\$21,000.00	\$21,000.00
		LS	11	3	3.00	\$47,811.67	\$143,435.00
		LS	12	3	3.00	\$16,500.00	\$49,500.00
	Unit Sub Total		LS	32	32.00	\$37,125.34	\$1,188,010.85
Item Code 860797	Total No. of Proj.		32	Total Amount		\$1,188,010.85	
860798	BOOSTER PUMP ELECTRICAL SYSTEM	EA	6	1	12.00	\$450.00	\$5,400.00
		Unit Sub Total		EA	1	12.00	\$450.00
860798	BOOSTER PUMP ELECTRICAL SYSTEM	LS	6	1	1.00	\$4,000.00	\$4,000.00
		LS	10	2	2.00	\$49,000.00	\$98,000.00
	Unit Sub Total		LS	3	3.00	\$34,000.00	\$102,000.00
Item Code 860798	Total No. of Proj.		4	Total Amount		\$107,400.00	
860810	INDUCTIVE LOOP DETECTOR	EA	8	2	23.00	\$621.30	\$14,290.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860810	INDUCTIVE LOOP DETECTOR	EA	11	4	563.00	\$440.24	\$247,854.00
		EA	12	6	747.00	\$457.10	\$341,450.00
		Unit Sub Total	EA	12	1,333.00	\$452.81	\$603,594.00
860810	INDUCTIVE LOOP DETECTOR	LS	4	4	4.00	\$22,500.00	\$90,000.00
		LS	5	2	2.00	\$275,000.00	\$550,000.00
		LS	8	6	6.00	\$19,820.36	\$118,922.15
		LS	12	2	2.00	\$20,400.00	\$40,800.00
		Unit Sub Total	LS	14	14.00	\$57,123.01	\$799,722.15
Item Code 860810		Total No. of Proj.		26	Total Amount		\$1,403,316.15
860811	DETECTOR LOOP	EA	2	3	6.00	\$2,708.33	\$16,250.00
		EA	9	1	4.00	\$950.00	\$3,800.00
		Unit Sub Total	EA	4	10.00	\$2,005.00	\$20,050.00
860811	DETECTOR LOOP	LS	2	1	1.00	\$10,150.00	\$10,150.00
		LS	3	1	1.00	\$44,000.00	\$44,000.00
		LS	6	2	2.00	\$9,500.00	\$19,000.00
		LS	8	1	1.00	\$4,219.60	\$4,219.60
		Unit Sub Total	LS	5	5.00	\$15,473.92	\$77,369.60
Item Code 860811		Total No. of Proj.		9	Total Amount		\$97,419.60
860889	MODIFY TRAFFIC MONITORING STATION	LS	3	2	2.00	\$114,000.00	\$228,000.00
		LS	4	1	1.00	\$25,000.00	\$25,000.00
		LS	5	1	1.00	\$15,000.00	\$15,000.00
		LS	6	3	3.00	\$17,816.67	\$53,450.00
		LS	8	2	2.00	\$31,000.00	\$62,000.00
		LS	10	1	1.00	\$25,000.00	\$25,000.00
		LS	11	1	1.00	\$4,700.00	\$4,700.00
		LS	12	3	3.00	\$40,566.67	\$121,700.00
Unit Sub Total		LS	14	14.00	\$38,203.57	\$534,850.00	
Item Code 860889		Total No. of Proj.		14	Total Amount		\$534,850.00
860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	3	2	2.00	\$7,050.00	\$14,100.00
		LS	7	1	1.00	\$30,000.00	\$30,000.00
		LS	8	1	1.00	\$24,000.00	\$24,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	11	1	1.00	\$5,200.00	\$5,200.00
Unit Sub Total		LS		5	5.00	\$14,660.00	\$73,300.00
Item Code 860890		Total No. of Proj.		5	Total Amount		\$73,300.00
860925	TRAFFIC MONITORING STATION (COUNT)	LS	3	1	1.00	\$58,000.00	\$58,000.00
		LS	6	1	1.00	\$10,000.00	\$10,000.00
		LS	7	1	1.00	\$209,000.00	\$209,000.00
		LS	10	1	1.00	\$15,000.00	\$15,000.00
Unit Sub Total		LS		4	4.00	\$73,000.00	\$292,000.00
Item Code 860925		Total No. of Proj.		4	Total Amount		\$292,000.00
860930	TRAFFIC MONITORING STATION	EA	2	2	7.00	\$4,571.43	\$32,000.00
		EA	11	1	1.00	\$112,000.00	\$112,000.00
Unit Sub Total		EA		3	8.00	\$18,000.00	\$144,000.00
860930	TRAFFIC MONITORING STATION	LS	2	6	6.00	\$22,473.67	\$134,842.00
		LS	3	1	1.00	\$185,555.00	\$185,555.00
		LS	4	1	1.00	\$20,000.00	\$20,000.00
		LS	5	1	1.00	\$45,000.00	\$45,000.00
		LS	6	4	4.00	\$20,267.50	\$81,070.00
		LS	10	1	1.00	\$65,000.00	\$65,000.00
		LS	11	1	1.00	\$33,217.42	\$33,217.42
		LS	12	1	1.00	\$61,000.00	\$61,000.00
Unit Sub Total		LS		16	16.00	\$39,105.28	\$625,684.42
Item Code 860930		Total No. of Proj.		19	Total Amount		\$769,684.42
860931	TRAFFIC MONITORING STATION (LOCATION 1)	LS	5	1	1.00	\$35,000.00	\$35,000.00
		LS	8	1	1.00	\$50,000.00	\$50,000.00
		LS	10	1	1.00	\$50,000.00	\$50,000.00
		LS	11	2	2.00	\$95,350.00	\$190,700.00
		LS	12	1	1.00	\$90,000.00	\$90,000.00
Unit Sub Total		LS		6	6.00	\$69,283.33	\$415,700.00
Item Code 860931		Total No. of Proj.		6	Total Amount		\$415,700.00
860932	TRAFFIC MONITORING STATION (LOCATION 2)	LS	5	1	1.00	\$35,000.00	\$35,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT	
860932	TRAFFIC MONITORING STATION (LOCATION 2)	LS	8	1	1.00	\$50,000.00	\$50,000.00	
		LS	10	1	1.00	\$45,000.00	\$45,000.00	
		LS	11	2	2.00	\$71,350.00	\$142,700.00	
		LS	12	1	1.00	\$110,000.00	\$110,000.00	
	Unit Sub Total		LS		6	6.00	\$63,783.33	\$382,700.00
	Item Code 860932		Total No. of Proj.		6		Total Amount	\$382,700.00
	860933	TRAFFIC MONITORING STATION (LOCATION 3)	LS	5	1	1.00	\$35,000.00	\$35,000.00
LS			10	1	1.00	\$40,000.00	\$40,000.00	
LS			11	1	1.00	\$95,000.00	\$95,000.00	
LS			12	1	1.00	\$120,000.00	\$120,000.00	
Unit Sub Total		LS		4	4.00	\$72,500.00	\$290,000.00	
Item Code 860933		Total No. of Proj.		4		Total Amount	\$290,000.00	
860934		TRAFFIC MONITORING STATION (LOCATION 4)	LS	5	1	1.00	\$35,000.00	\$35,000.00
	LS		10	1	1.00	\$40,000.00	\$40,000.00	
	LS		11	1	1.00	\$78,300.00	\$78,300.00	
	Unit Sub Total		LS		3	3.00	\$51,100.00	\$153,300.00
	Item Code 860934		Total No. of Proj.		3		Total Amount	\$153,300.00
860935	TRAFFIC MONITORING STATION (LOCATION 5)	LS	5	1	1.00	\$35,000.00	\$35,000.00	
		LS	11	1	1.00	\$76,500.00	\$76,500.00	
	Unit Sub Total		LS		2	2.00	\$55,750.00	\$111,500.00
	Item Code 860935		Total No. of Proj.		2		Total Amount	\$111,500.00
860936	TRAFFIC MONITORING STATION (LOCATION 6)	LS	5	1	1.00	\$35,000.00	\$35,000.00	
		LS	11	1	1.00	\$62,000.00	\$62,000.00	
	Unit Sub Total		LS		2	2.00	\$48,500.00	\$97,000.00
	Item Code 860936		Total No. of Proj.		2		Total Amount	\$97,000.00
860937	TRAFFIC MONITORING STATION (LOCATION 7)	LS	11	1	1.00	\$87,500.00	\$87,500.00	
		Unit Sub Total		LS		1	1.00	\$87,500.00
	Item Code 860937		Total No. of Proj.		1		Total Amount	\$87,500.00
860938	TRAFFIC MONITORING STATION (LOCATION 8)	LS	11	1	1.00	\$23,000.00	\$23,000.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	LS	1	1.00	\$23,000.00	\$23,000.00
		Item Code 860938	Total No. of Proj.	1		Total Amount	\$23,000.00
860939	TRAFFIC MONITORING STATION (LOCATION 9)	LS	11	1	1.00	\$59,300.00	\$59,300.00
		Unit Sub Total	LS	1	1.00	\$59,300.00	\$59,300.00
		Item Code 860939	Total No. of Proj.	1		Total Amount	\$59,300.00
860940	TRAFFIC MONITORING STATION (LOCATION 10)	LS	11	1	1.00	\$100,700.00	\$100,700.00
		Unit Sub Total	LS	1	1.00	\$100,700.00	\$100,700.00
		Item Code 860940	Total No. of Proj.	1		Total Amount	\$100,700.00
860941	TRAFFIC MONITORING STATION (LOCATION 11)	LS	11	1	1.00	\$120,600.00	\$120,600.00
		Unit Sub Total	LS	1	1.00	\$120,600.00	\$120,600.00
		Item Code 860941	Total No. of Proj.	1		Total Amount	\$120,600.00
860942	TRAFFIC MONITORING STATION (LOCATION 12)	LS	11	1	1.00	\$87,700.00	\$87,700.00
		Unit Sub Total	LS	1	1.00	\$87,700.00	\$87,700.00
		Item Code 860942	Total No. of Proj.	1		Total Amount	\$87,700.00
860990	CLOSED CIRCUIT TELEVISION SYSTEM	LS	2	4	4.00	\$82,808.00	\$331,232.00
		LS	3	5	5.00	\$119,590.00	\$597,950.00
		LS	4	1	1.00	\$648,000.00	\$648,000.00
		LS	5	1	1.00	\$40,000.00	\$40,000.00
		LS	10	2	2.00	\$83,124.00	\$166,248.00
		LS	12	1	1.00	\$20,000.00	\$20,000.00
		Unit Sub Total	LS	14	14.00	\$128,816.43	\$1,803,430.00
		Item Code 860990	Total No. of Proj.	14		Total Amount	\$1,803,430.00
861088	MODIFY RAMP METERING SYSTEM	LS	3	1	1.00	\$118,000.00	\$118,000.00
		LS	4	1	1.00	\$60,000.00	\$60,000.00
		LS	7	5	5.00	\$60,060.00	\$300,300.00
		LS	8	3	3.00	\$15,093.67	\$45,281.00
		LS	12	4	4.00	\$40,450.50	\$161,802.00
		Unit Sub Total	LS	14	14.00	\$48,955.93	\$685,383.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 861088	Total No. of Proj.		14	Total Amount	\$685,383.00
861100	RAMP METERING SYSTEM	LS	3	1	1.00	\$160,000.00	\$160,000.00
		LS	4	1	1.00	\$29,000.00	\$29,000.00
		LS	8	1	1.00	\$23,000.00	\$23,000.00
		Unit Sub Total	LS	3	3.00	\$70,666.67	\$212,000.00
		Item Code 861100	Total No. of Proj.		3	Total Amount	\$212,000.00
861101	RAMP METERING SYSTEM (LOCATION 1)	LS	11	2	2.00	\$115,000.00	\$230,000.00
		LS	12	1	1.00	\$175,000.00	\$175,000.00
		Unit Sub Total	LS	3	3.00	\$135,000.00	\$405,000.00
		Item Code 861101	Total No. of Proj.		3	Total Amount	\$405,000.00
861102	RAMP METERING SYSTEM (LOCATION 2)	LS	11	2	2.00	\$62,500.00	\$125,000.00
		LS	12	1	1.00	\$40,000.00	\$40,000.00
		Unit Sub Total	LS	3	3.00	\$55,000.00	\$165,000.00
		Item Code 861102	Total No. of Proj.		3	Total Amount	\$165,000.00
861103	RAMP METERING SYSTEM (LOCATION 3)	LS	12	1	1.00	\$110,000.00	\$110,000.00
		Unit Sub Total	LS	1	1.00	\$110,000.00	\$110,000.00
		Item Code 861103	Total No. of Proj.		1	Total Amount	\$110,000.00
		861203	HIGH SPEED WEIGH-IN-MOTION SYSTEM	LS	10	1	1.00
Unit Sub Total	LS			1	1.00	\$200,000.00	\$200,000.00
Item Code 861203	Total No. of Proj.			1	Total Amount	\$200,000.00	
861295	RELOCATE EXTINGUISHABLE MESSAGE SIGN			LS	6	1	1.00
		Unit Sub Total	LS	1	1.00	\$30,000.00	\$30,000.00
		Item Code 861295	Total No. of Proj.		1	Total Amount	\$30,000.00
		861303	RELOCATE FLASHING BEACON	EA	4	1	1.00
Unit Sub Total	EA			1	1.00	\$35,000.00	\$35,000.00
Item Code 861303	Total No. of Proj.			1	Total Amount	\$35,000.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
861491	MODIFY SIGNAL (LOCATION 1)	LS	1	1	1.00	\$72,000.00	\$72,000.00
Unit Sub Total		LS		1	1.00	\$72,000.00	\$72,000.00
Item Code 861491	Total No. of Proj.			1		Total Amount	\$72,000.00
861492	MODIFY SIGNAL (LOCATION 2)	LS	1	1	1.00	\$77,875.00	\$77,875.00
Unit Sub Total		LS		1	1.00	\$77,875.00	\$77,875.00
Item Code 861492	Total No. of Proj.			1		Total Amount	\$77,875.00
861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	3	1	1.00	\$183,000.00	\$183,000.00
		LS	5	1	1.00	\$160,000.00	\$160,000.00
		LS	7	2	2.00	\$112,526.50	\$225,053.00
		LS	11	1	1.00	\$28,500.00	\$28,500.00
Unit Sub Total		LS		5	5.00	\$119,310.60	\$596,553.00
Item Code 861497	Total No. of Proj.			5		Total Amount	\$596,553.00
861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	3	1	1.00	\$229,000.00	\$229,000.00
		LS	5	1	1.00	\$133,000.00	\$133,000.00
		LS	7	2	2.00	\$76,851.00	\$153,702.00
		LS	11	1	1.00	\$25,600.00	\$25,600.00
Unit Sub Total		LS		5	5.00	\$108,260.40	\$541,302.00
Item Code 861498	Total No. of Proj.			5		Total Amount	\$541,302.00
861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	3	1	1.00	\$222,000.00	\$222,000.00
		LS	5	1	1.00	\$124,000.00	\$124,000.00
		LS	7	1	1.00	\$11,000.00	\$11,000.00
		LS	11	1	1.00	\$25,600.00	\$25,600.00
Unit Sub Total		LS		4	4.00	\$95,650.00	\$382,600.00
Item Code 861499	Total No. of Proj.			4		Total Amount	\$382,600.00
861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	5	1	1.00	\$87,000.00	\$87,000.00
		LS	7	1	1.00	\$11,000.00	\$11,000.00
Unit Sub Total		LS		2	2.00	\$49,000.00	\$98,000.00
Item Code 861500	Total No. of Proj.			2		Total Amount	\$98,000.00
861501	MODIFY SIGNAL AND LIGHTING	LS	3	2	2.00	\$568,154.00	\$1,136,308.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
861501	MODIFY SIGNAL AND LIGHTING	LS	6	1	1.00	\$223,000.00	\$223,000.00
		LS	7	3	3.00	\$128,816.67	\$386,450.00
		LS	8	1	1.00	\$92,850.00	\$92,850.00
		LS	12	3	3.00	\$47,333.33	\$142,000.00
		Unit Sub Total	LS		10	10.00	\$198,060.80
	Item Code 861501	Total No. of Proj.		10		Total Amount	\$1,980,608.00
861502	MODIFY SIGNAL	LS	3	3	3.00	\$35,113.33	\$105,340.00
		LS	5	1	1.00	\$11,100.00	\$11,100.00
		LS	6	1	1.00	\$25,000.00	\$25,000.00
		LS	7	1	1.00	\$670,000.00	\$670,000.00
		LS	10	3	3.00	\$53,200.00	\$159,600.00
	Unit Sub Total	LS		9	9.00	\$107,893.33	\$971,040.00
Item Code 861502	Total No. of Proj.		9		Total Amount	\$971,040.00	
861503	MODIFY LIGHTING	LS	2	1	1.00	\$25,000.00	\$25,000.00
		LS	3	3	3.00	\$51,950.00	\$155,850.00
		LS	4	1	1.00	\$40,000.00	\$40,000.00
		LS	5	5	5.00	\$57,720.00	\$288,600.00
		LS	6	3	3.00	\$55,000.00	\$165,000.00
		LS	7	5	5.00	\$112,159.80	\$560,799.00
		LS	8	1	1.00	\$48,000.00	\$48,000.00
		LS	10	4	4.00	\$80,375.00	\$321,500.00
		LS	11	2	2.00	\$33,550.00	\$67,100.00
	LS	12	2	2.00	\$31,853.50	\$63,707.00	
Unit Sub Total	LS		27	27.00	\$64,279.85	\$1,735,556.00	
Item Code 861503	Total No. of Proj.		27		Total Amount	\$1,735,556.00	
861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	3	1	1.00	\$35,800.00	\$35,800.00
		LS	4	1	1.00	\$135,000.00	\$135,000.00
		LS	5	2	2.00	\$53,500.00	\$107,000.00
		LS	7	5	5.00	\$221,100.00	\$1,105,500.00
		LS	8	3	3.00	\$443,333.33	\$1,330,000.00
	LS	12	1	1.00	\$62,000.00	\$62,000.00	
Unit Sub Total	LS		13	13.00	\$213,484.62	\$2,775,300.00	

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 861504	Total No. of Proj.		13	Total Amount	\$2,775,300.00
861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	5	1	1.00	\$166,000.00	\$166,000.00
		LS	7	1	1.00	\$11,000.00	\$11,000.00
		Unit Sub Total	LS	2	2.00	\$88,500.00	\$177,000.00
		Item Code 861505	Total No. of Proj.		2	Total Amount	\$177,000.00
862026	LIGHTING (AREA)	LS	2	1	1.00	\$51,000.00	\$51,000.00
		Unit Sub Total	LS	1	1.00	\$51,000.00	\$51,000.00
				Item Code 862026	Total No. of Proj.		1
862031	SALVAGE FLASHING BEACON	LS	3	1	1.00	\$3,000.00	\$3,000.00
		Unit Sub Total	LS	1	1.00	\$3,000.00	\$3,000.00
				Item Code 862031	Total No. of Proj.		1
862065	REPLACE PULL BOX	EA	7	2	240.00	\$880.00	\$211,200.00
		EA	8	2	9.00	\$1,133.33	\$10,200.00
		Unit Sub Total	EA	4	249.00	\$889.16	\$221,400.00
862065	REPLACE PULL BOX	LS	5	1	1.00	\$5,000.00	\$5,000.00
		Unit Sub Total	LS	1	1.00	\$5,000.00	\$5,000.00
				Item Code 862065	Total No. of Proj.		5
862073	MODIFY FLUSH SOFFIT LUMINAIRE TO 100- WATT HIGH PRESSURE SODIUM	EA	7	2	152.00	\$503.74	\$76,569.05
		Unit Sub Total	EA	2	152.00	\$503.74	\$76,569.05
				Item Code 862073	Total No. of Proj.		2
867014	12 SINGLEMODE FIBER OPTIC CABLE	M	7	1	200.00	\$5.45	\$1,090.00
		M	11	1	3,060.00	\$5.00	\$15,300.00
		Unit Sub Total	M	2	3,260.00	\$5.03	\$16,390.00
		Item Code 867014	Total No. of Proj.		2	Total Amount	\$16,390.00
867017	48 SINGLEMODE FIBER OPTIC CABLE	M	7	1	13,000.00	\$6.55	\$85,150.00
		Unit Sub Total	M	1	13,000.00	\$6.55	\$85,150.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 867017	Total No. of Proj.		1	Total Amount	\$85,150.00
867019	60 SINGLEMODE FIBER OPTIC CABLE	M	7	2	21,390.00	\$9.00	\$192,453.00
		M	11	1	14,900.00	\$5.40	\$80,460.00
		Unit Sub Total	M	3	36,290.00	\$7.52	\$272,913.00
		Item Code 867019	Total No. of Proj.		3	Total Amount	\$272,913.00
867130	FIBER OPTIC SPLICE CLOSURE	EA	4	1	8.00	\$1,300.00	\$10,400.00
		EA	7	1	25.00	\$1,715.00	\$42,875.00
		EA	11	1	16.00	\$740.00	\$11,840.00
		Unit Sub Total	EA	3	49.00	\$1,328.88	\$65,115.00
		Item Code 867130	Total No. of Proj.		3	Total Amount	\$65,115.00
868007	REMOVE LIGHTING STANDARD	EA	7	2	122.00	\$1,154.25	\$140,818.75
		Unit Sub Total	EA	2	122.00	\$1,154.25	\$140,818.75
		Item Code 868007	Total No. of Proj.		2	Total Amount	\$140,818.75
869005	CONDUCTOR (NO. 8)	M	7	1	8,600.00	\$4.74	\$40,764.00
		Unit Sub Total	M	1	8,600.00	\$4.74	\$40,764.00
		Item Code 869005	Total No. of Proj.		1	Total Amount	\$40,764.00
869006	CONDUCTOR (NO. 6)	M	7	2	66,300.00	\$5.94	\$393,861.00
		Unit Sub Total	M	2	66,300.00	\$5.94	\$393,861.00
		Item Code 869006	Total No. of Proj.		2	Total Amount	\$393,861.00
869007	CONDUCTOR (NO. 4)	M	7	1	800.00	\$10.90	\$8,720.00
		Unit Sub Total	M	1	800.00	\$10.90	\$8,720.00
		Item Code 869007	Total No. of Proj.		1	Total Amount	\$8,720.00
869034	NO. 5(T) PULL BOX	EA	4	1	88.00	\$875.00	\$77,000.00
		EA	7	1	23.00	\$1,530.00	\$35,190.00
		EA	12	2	20.00	\$1,040.00	\$20,800.00
		Unit Sub Total	EA	4	131.00	\$1,015.19	\$132,990.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
Item Code 869034		Total No. of Proj.		4	Total Amount		\$132,990.00
869035	NO. 5 PULL BOX	EA	7	2	320.00	\$994.67	\$318,295.10
Unit Sub Total		EA	2		320.00	\$994.67	\$318,295.10
Item Code 869035		Total No. of Proj.		2	Total Amount		\$318,295.10
869036	NO. 6 PULL BOX	EA	7	1	13.00	\$498.00	\$6,474.00
Unit Sub Total		EA	1		13.00	\$498.00	\$6,474.00
Item Code 869036		Total No. of Proj.		1	Total Amount		\$6,474.00
869038	NO. 6(T) PULL BOX	EA	12	1	1.00	\$1,400.00	\$1,400.00
Unit Sub Total		EA	1		1.00	\$1,400.00	\$1,400.00
Item Code 869038		Total No. of Proj.		1	Total Amount		\$1,400.00
869039	COMMUNICATION PULL BOX	EA	7	1	80.00	\$1,173.00	\$93,840.00
Unit Sub Total		EA	1		80.00	\$1,173.00	\$93,840.00
Item Code 869039		Total No. of Proj.		1	Total Amount		\$93,840.00
869040	PULL BOX	EA	11	1	140.00	\$1,200.00	\$168,000.00
Unit Sub Total		EA	1		140.00	\$1,200.00	\$168,000.00
Item Code 869040		Total No. of Proj.		1	Total Amount		\$168,000.00
869042	ADJUST PULL BOX	EA	4	1	67.00	\$260.00	\$17,420.00
		EA	7	2	21.00	\$128.57	\$2,700.00
Unit Sub Total		EA	3		88.00	\$228.64	\$20,120.00
869042	ADJUST PULL BOX	LS	4	1	1.00	\$8,500.00	\$8,500.00
Unit Sub Total		LS	1		1.00	\$8,500.00	\$8,500.00
Item Code 869042		Total No. of Proj.		4	Total Amount		\$28,620.00
869043	REMOVE PULL BOX	EA	7	2	310.00	\$137.01	\$42,474.20
Unit Sub Total		EA	2		310.00	\$137.01	\$42,474.20
Item Code 869043		Total No. of Proj.		2	Total Amount		\$42,474.20
869047	SPLICE VAULT	EA	7	1	23.00	\$2,330.00	\$53,590.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	EA	1	23.00	\$2,330.00	\$53,590.00
Item Code 869047		Total No. of Proj.		1	Total Amount		\$53,590.00
869070	POWER AND TELEPHONE SERVICE	LS	4	1	1.00	\$75,000.00	\$75,000.00
		Unit Sub Total	LS	1	1.00	\$75,000.00	\$75,000.00
Item Code 869070		Total No. of Proj.		1	Total Amount		\$75,000.00
869072	SEISMIC MONITORING SYSTEM	LS	1	1	1.00	\$150,000.00	\$150,000.00
		LS	4	1	1.00	\$140,000.00	\$140,000.00
		Unit Sub Total	LS	2	2.00	\$145,000.00	\$290,000.00
Item Code 869072		Total No. of Proj.		2	Total Amount		\$290,000.00
869075	SYSTEM TESTING AND DOCUMENTATION	LS	7	5	5.00	\$38,433.60	\$192,168.00
		LS	12	1	1.00	\$90,000.00	\$90,000.00
		Unit Sub Total	LS	6	6.00	\$47,028.00	\$282,168.00
Item Code 869075		Total No. of Proj.		6	Total Amount		\$282,168.00
869080	TRAINING	LS	11	1	1.00	\$9,000.00	\$9,000.00
		LS	12	1	1.00	\$20,000.00	\$20,000.00
		Unit Sub Total	LS	2	2.00	\$14,500.00	\$29,000.00
Item Code 869080		Total No. of Proj.		2	Total Amount		\$29,000.00
991065	MECHANICAL WORK	LS	11	2	2.00	\$1,965,000.00	\$3,930,000.00
		Unit Sub Total	LS	2	2.00	\$1,965,000.00	\$3,930,000.00
Item Code 991065		Total No. of Proj.		2	Total Amount		\$3,930,000.00
993002	FIRE HYDRANT	EA	11	1	2.00	\$4,200.00	\$8,400.00
		Unit Sub Total	EA	1	2.00	\$4,200.00	\$8,400.00
Item Code 993002		Total No. of Proj.		1	Total Amount		\$8,400.00
994420	PICNIC TABLE WITH BENCHES	EA	4	1	1.00	\$2,000.00	\$2,000.00
		Unit Sub Total	EA	1	1.00	\$2,000.00	\$2,000.00
Item Code 994420		Total No. of Proj.		1	Total Amount		\$2,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
994425	BENCH	EA	4	1	2.00	\$1,200.00	\$2,400.00
Unit Sub Total		EA		1	2.00	\$1,200.00	\$2,400.00
Item Code 994425	Total No. of Proj.			1		Total Amount	\$2,400.00
994650	BUILDING WORK	EA	11	1	1.00	\$5,216,000.00	\$5,216,000.00
Unit Sub Total		EA		1	1.00	\$5,216,000.00	\$5,216,000.00
994650	BUILDING WORK	LS	1	1	1.00	\$770,000.00	\$770,000.00
		LS	2	4	4.00	\$1,979,412.25	\$7,917,649.00
		LS	3	2	2.00	\$3,483,226.00	\$6,966,452.00
		LS	4	4	4.00	\$6,393,286.75	\$25,573,147.00
		LS	7	1	1.00	\$9,720,000.00	\$9,720,000.00
		LS	8	1	1.00	\$878,000.00	\$878,000.00
		LS	9	1	1.00	\$657,000.00	\$657,000.00
		LS	10	1	1.00	\$778,025.00	\$778,025.00
		LS	12	2	2.00	\$1,818,849.50	\$3,637,698.99
Unit Sub Total		LS		17	17.00	\$3,346,939.53	\$56,897,971.99
Item Code 994650	Total No. of Proj.			18		Total Amount	\$62,113,971.99
994901	TRASH RECEPTACLE	EA	4	1	1.00	\$1,000.00	\$1,000.00
		EA	11	1	8.00	\$1,100.00	\$8,800.00
Unit Sub Total		EA		2	9.00	\$1,088.89	\$9,800.00
Item Code 994901	Total No. of Proj.			2		Total Amount	\$9,800.00
999990	MOBILIZATION	LS	1	12	12.00	\$1,126,247.58	\$13,514,971.00
		LS	2	17	17.00	\$422,220.82	\$7,177,754.00
		LS	3	40	40.00	\$512,742.85	\$20,509,713.95
		LS	4	66	66.00	\$4,430,723.65	\$292,427,761.00
		LS	5	21	21.00	\$458,838.02	\$9,635,598.49
		LS	6	25	25.00	\$631,779.44	\$15,794,486.00
		LS	7	76	76.00	\$140,019.85	\$10,641,508.23
		LS	8	22	22.00	\$713,108.41	\$15,688,385.00
		LS	9	4	4.00	\$183,553.00	\$734,212.00
		LS	10	15	15.00	\$649,296.58	\$9,739,448.69
		LS	11	33	33.00	\$315,185.55	\$10,401,123.12
		LS	12	30	30.00	\$1,001,278.17	\$30,038,345.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	LS	361	361.00	\$1,208,596.42	\$436,303,306.48
Item Code 999990		Total No. of Proj.		361	Total Amount		\$436,303,306.48

APPENDIX A
Conversion Factors From English Units to SI Units

Unit	Abbr.	Multiply:	Unit	Abbr.
Acre	ACRE	0.4046856	Hectare	HA
Calendar Day	CDAY	1	Calendar Day	CDAY
Cubic Foot	CF	0.02831685	Cubic Meter	M3
Cubic Yard	CY	0.7645549	Cubic Meter	M3
Each	EA	1	Each	EA
Gallon	GAL	3.785412	Liter	L
Hour	HR	1	Hour	H
Pound	LB	0.4535924	Kilogram	KG
Linear Foot	LF	0.3048	Meter	M
Lane Mile	LNMI	1.609344	Lane Kilometer	LNKM
Lump Sum	LS	1	Lump Sum	LS
Thousand Foot Board Measure	MFBM	2.359737	Cubic Meter	M3
Mile	MI	1.609344	Kilometer	KM
Square Foot	SQFT	0.09290304	Square Meter	M2
Square Yard	SQYD	0.8361274	Square Meter	M2
Station (100 Ft)	STA	0.3048	Station (100 m)	STA
Tablet	TAB	1	Tablet	TAB
Ton	TON	0.9071847	Tonne (1000 kg)	TONN
Track Foot	TF	1	Track Foot	TF
Working Day	WDAY	1	Working Day	WDAY

APPENDIX B
Conversion Factors From SI Units to English Units

Unit	Abbr.	Multiply:	Unit	Abbr.
Hectare	HA	2.471054	Acre	ACRE
Calendar Day	CDAY	1	Calendar Day	CDAY
Cubic Meter	M3	35.31467	Cubic Foot	CF
Cubic Meter	M3	1.307951	Cubic Yard	CY
Each	EA	1	Each	EA
Liter	L	0.2641720	Gallon	GAL
Hour	H	1	Hour	HR
Kilogram	KG	2.204623	Pound	LB
Meter	M	3.280840	Linear Foot	LF
Lane Kilometer	LNKM	0.6213712	Lane Mile	LNMI
Lump Sum	LS	1	Lump Sum	LS
Cubic Meter	M3	0.4237760	Thousand Foot Board Measure	MFBM
Kilometer	KM	0.6213712	Mile	MI
Square Meter	M2	10.76391	Square Foot	SQFT
Square Meter	M2	1.195990	Square Yard	SQYD
Station (100 m)	STA	3.280840	Station (100 Ft)	STA
Tablet	TAB	1	Tablet	TAB
Tonne (1000 kg)	TONN	1.102312	Ton	TON
Track Foot	TF	1	Track Foot	TF
Working Day	WDAY	1	Working Day	WDAY