STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 27/ 00 I N VENTURA COUNTY | N SANTA PAULA ON 01/ 31/ 00
CONTRACT NUMBER 07-4G2504 ROUTE 126 FROM 0.2 KM WEST OF ROUTE CONTRACT CCDE ' G’
LOCATI ON 07- VEN-126-11.9/12. 2 150 AND ON RCOUTE 150 FROM MAIN 11 CONTRACT | TEMS

STREET TO JUNCTI ON ROQUTE 126/ 150

COLD PLANE AND REPLACE PAVEMENT FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0.0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPOSALS | SSUED 13 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 3 ENG NEERS EST 186, 700. 00 AMOUNT OVER 40, 525. 50 PERCENT OVER EST 21.71
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 227,225.50 3 SULLY M LLER CONTRACTI NG 805 981-4275 CC PREF CLAI MED
COVPANY 00747612
3555 VI NEYARD AVENUE FAX 805 485-9491
OXNARD CA 93030
2 249, 487. 00 1 NYE AND NELSON | NC 805 654-1682 SB PREF CLAI MED
00522661
1860 EASTMAN AVENUE STE 108 FAX 805 654-8241 BID IS OVER SBP
VENTURA CA 93003 PREFERENCE LI M TS
3 254, 933. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 728-1701

WATSONVI LLE CA  95077- 5085



07-4&2504 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PACE 2

01/ 27/ 00 01/31/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CONTRACTORS BARRI CADE SERVI CE CONSTRUCTI ON AREA SI GNS
VENTURA CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
RI VERSI DE CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
TAFT ELECTRIC ELECTRI CAL

VENTURA CA



07-4&2504 Bl D245
07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PACGE 3
01/ 27/ 00 01/31/00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A F A CONSTRUCTI ON | NC I TEMS 1 AND 2 ( PARTI AL)
5220 S PEACH AVENUE
FRESNO CA 93720
O LFI ELD ELECTRIC | TEM 11
1801 N VENTURA AVENUE
VENTURA CA 93001
PAVEMENT RECYCLI NG SYSTEMS | NC | TEMS 4 AND 5 ( PARTI AL)
P O BOX 1266
RI VERSI DE CA 92502
SUPER SEAL AND STRI PE I TEMS 2 AND 7 THRU 10 ( PARTI AL)
P O BOX 755
FI LLMORE CA 93016-0755
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A F A CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS

FRESNO CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TAFT ELECTRI C
VENTURA CA

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

COLD PLANE

STRI PI NG

ELECTRI CAL

TRAFFI C CONTROL



07-4&2504 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 27/ 00 01/ 31/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 4, 000. 00* 4, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 8, 200. 00* 8, 200. 00
3 150206 ABANDON CULVERT M 12 260. 00 3,120. 00
4 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 20, 300 1.50 30, 450. 00
(60 MM MAXI MUM)
5 (S) 016990 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 500 3.85 9, 625. 00
(100 MV MAXI MUM)
6 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 2, 040 77.00 157, 080. 00
7 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 150 37.50 5, 625. 00
8 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 230 1.20 3, 876. 00
9 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 630 4.70 2,961. 00
10 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 190 4.15 788. 50
11 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 3 500. 00 1, 500. 00

TOTAL 227,225.50



07-4&2504 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 27/ 00 01/ 31/ 00
EEREE R TR T P E LS EEERPRERPRTE EEEEEEETE R PELEERER PR PRPRPRPRTE
| TEM SECOND | THI RD
| BI D ANOUNT | BI D ANOUNT
[ < ot e T T e L ers
1] 4, 000. 00* 4000. 00| 3, 750. 00* 3750. 00
2 | 15, 543. 00* 15543. 00| 8, 784. 00* 8784. 00
3 | 121. 00 1452. 00| 210. 00 2520. 00
4 | 1.43 29029. 00| 1.50 30450. 00
5 | 4.00 10000. 00| 3.85 9625. 00
6 | 85. 95 175338. 00| 91. 20 186048. 00
7 | 28. 00 4200. 00| 35. 00 5250. 00
8 | 1.50 4845. 00| 1.10 3553. 00
9 | 4.00 2520. 00| 4.40 2772. 00
10 | 4.00 760. 00| 3.90 741. 00
11 | 600. 00 1800. 00| 480. 00 1440. 00
TOT 249, 487. 00 254, 933. 00



