
     BID OPENING DATE    02/29/00                    IN SAN BENITO COUNTY FROM MONTEREY                                 03/01/00
     CONTRACT NUMBER     05-390704                   COUNTY LINE TO SANTA CLARA COUNTY                        CONTRACT CODE 'A '
     LOCATION            05-SBT-101-0.0/7.5          LINE                                                      97 CONTRACT ITEMS

                                                     RESURFACE ASPHALT CONCRETE                FEDERAL AID  ACNH-P101-(929)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
 PROPOSALS ISSUED    5    FUND TOTAL   HA22      8,605,000                         TOTAL NUMBER OF WORKING DAYS    290
 NUMBER OF BIDDERS  2    ENGINEERS EST      7,146,500.00        AMOUNT UNDER 1,189,535.00        PERCENT UNDER EST 16.65
 PROGRAM ELEMENTS      RAS
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------
                   1         5,956,965.00    2              PAVEX CONSTRUCTION DIVISION           650 482-4000
                                                                                                  00000022
                                                            330 BLOMQUIST ST                  FAX 650 482-4103
                                                            REDWOOD CITY CA  94063
                   2         6,418,418.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077-5085



          02/29/00                                                                                                 03/01/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    02     A B S L CONSTRUCTION                                         MILLING AND PLANING
           SAN CARLOS CA
           A C DIKE COMPANY                                             INSTALL ASPHALT CONCRETE DIKE
           LINCOLN CA
           CHRISP COMPANY                                               STRIPING
           FREMONT CA
           FARWEST SAFETY                                               SIGNS
           LODI CA
           KARLESKINT CRUM                                              EROSION CONTROL
           SAN LUIS OBISPO CA
           M B I                                                        GUARD RAIL AND OVERHEAD SIGNS
           LIVERMORE CA
           M G T TRUCKING                                               TRUCKING (PARTIAL)
           SALINAS CA
           RUSS ENTERPRISES                                             CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL (PARTIAL)
           SAN JOSE CA
           SPIRIT ROAD OILS                                             PAVING FABRIC AND PAVING ASPHALT (FABRIC BINDER)
           SAN JOSE CA
           SUMMIT ELECTRICAL CONSTRUCTION                               ELECTRICAL
           FRESNO CA



          02/29/00                                                                                                 03/01/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    01     A B S L                                                      GRINDING
           REDWOOD CITY CA
           A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA
           CHRISP COMPANY                                               STRIPING AND MARKING
           FREMONT CA
           K C I                                                        LANDSCAPE AND EROSION CONTROL
           SAN LUIS OBISPO CA
           K R C SAFETY COMPANY                                         CONSTRUCTION AREA SIGNS
           VISALIA CA
           M B I                                                        HIGHWAY SIGNS AND STRUCTURES
           LIVERMORE CA
           M G T TRUCKING                                               TRUCKING (PARTIAL)
           SALINAS CA
           P C AND N CONSTRUCTION                                       METAL BEAM GUARD RAIL
           BRENTWOOD CA
           SPIRIT ROAD OILS                                             PAVEMENT REINFORCEMENT FABRIC
           SAN JOSE CA
           SUMMIT ELECTRIC                                              ELECTRICAL
           FRESNO CA



          02/29/00                                                                                                 03/01/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
       1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           10,000.00*         10,000.00
       2     017216      TEMPORARY FENCE (TYPE ESA)                     M           560                8.00           4,480.00
       3     074019      PREPARE STORM WATER POLLUTION PREVENTION       LS     LUMP SUM            2,500.00*          2,500.00
                         PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           10,000.00*         10,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            8,900.00*          8,900.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          190,000.00*        190,000.00
       7 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           32,400.00*         32,400.00
       8     150662      REMOVE METAL BEAM GUARD RAILING                M         2,920               16.00          46,720.00
       9     150668      REMOVE FLARED END SECTION                      EA            1              200.00             200.00
      10     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          290               26.00           7,540.00
      11     150742      REMOVE ROADSIDE SIGN                           EA            9               70.00             630.00
      12     150760      REMOVE SIGN STRUCTURE                          EA            2            4,600.00           9,200.00
      13     150769      REMOVE ASPHALT CONCRETE                        M2           68               62.00           4,216.00
      14     150771      REMOVE ASPHALT CONCRETE DIKE                   M        12,000                3.50          42,000.00
      15     150823      REMOVE DOWNDRAIN                               EA            1              300.00             300.00
      16     150859      REMOVE ASPHALT CONCRETE OVERSIDE DRAIN         EA            7              340.00           2,380.00
      17     152320      RESET ROADSIDE SIGN                            EA           10              160.00           1,600.00
      18     152390      RELOCATE ROADSIDE SIGN                         EA            5              160.00             800.00
      19     152555      ADJUST SLOTTED DRAIN TO GRADE                  M             6              225.00           1,350.00
      20     152606      MODIFY DOWNDRAIN                               EA           21              540.00          11,340.00
      21     017217      MODIFY TIMBER WALL                             M           180              165.00          29,700.00
      22 (S) 017218      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          640                 .45             288.00
                         (15 MM MAXIMUM)
      23 (S) 017219      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       16,900                 .60          10,140.00
                         (20 MM MAXIMUM)
      24 (S) 153152      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        3,190                 .85           2,711.50
                         (30 MM MAXIMUM)
      25 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        4,990                1.30           6,487.00
                         (45 MM MAXIMUM)
      26 (S) 153154      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        9,850                1.70          16,745.00
                         (60 MM MAXIMUM)
      27 (S) 017220      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        7,100                3.00          21,300.00
                         (105 MM MAXIMUM)
      28 (S) 017221      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        4,530                3.15          14,269.50
                         (110 MM MAXIMUM)
      29     017222      REMOVE ABANDONED UTILITY POLE                  EA            1            1,500.00           1,500.00
      30     153210      REMOVE CONCRETE                                M3            4            1,555.00           6,220.00



          02/29/00                                                                                                 03/01/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
      31     153215      REMOVE CONCRETE (CURB AND GUTTER)              M           950               10.25           9,737.50
      32     017223      REMOVE METAL TUBE APPROACH RAILING             M            65               48.00           3,120.00
      33     156576      REMOVE METAL RAILING                           M            48               32.00           1,536.00
      34     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA            3              840.00           2,520.00
      35     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            3,750.00*          3,750.00
      36     160120      REMOVE TREE                                    EA            3            1,850.00           5,550.00
      37     190101      ROADWAY EXCAVATION                             M3        2,110               36.00          75,960.00
      38     190185      SHOULDER BACKING                               STA         420              220.00          92,400.00
      39     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3        3,590               28.00         100,520.00
      40 (S) 200002      ROADSIDE CLEARING                              LS     LUMP SUM            1,000.00*          1,000.00
      41 (S) 203001      EROSION CONTROL (BLANKET)                      M2          460                5.30           2,438.00
      42 (S) 203014      FIBER (EROSION CONTROL)                        KG        3,000                 .90           2,700.00
      43 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           45              115.00           5,175.00
      44 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          150                6.75           1,012.50
      45 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          230                6.50           1,495.00
      46 (S) 204002      PLANT (GROUP B)                                EA            9              165.00           1,485.00
      47 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM              747.00*            747.00
      48     260201      CLASS 2 AGGREGATE BASE                         M3        1,570               47.00          73,790.00
      49     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          5            1,390.00           6,950.00
      50     390152      ASPHALT CONCRETE                               TONN     85,200               40.00       3,408,000.00
      51     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN        710               45.00          31,950.00
      52     391031      PAVING ASPHALT (BINDER-PAVEMENT                TONN         36                1.15              41.40
                         REINFORCING FABRIC)
      53     393001      PAVEMENT REINFORCING FABRIC                    M2       29,100                1.00          29,100.00
      54     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        1,260               18.00          22,680.00
                         AREA)
      55     394042      PLACE ASPHALT CONCRETE DIKE (TYPE B)           M         4,450                3.20          14,240.00
      56     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           170                8.00           1,360.00
      57     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         4,270                1.60           6,832.00
      58     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         2,490                1.90           4,731.00
      59     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        260              635.00         165,100.00
      60     415101      CRACK EXISTING CONCRETE PAVEMENT               M2       26,700                 .85          22,695.00
      61 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            9            2,150.00          19,350.00
      62 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        6,515                5.00          32,575.00
      63 (F) 560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        6,515                 .90           5,863.50
      64 (S) 561008      760 MM CAST-IN-DRILLED-HOLE                    M             4            1,100.00           4,400.00
                         CONCRETE PILE (SIGN FOUNDATION)
      65 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M             4            1,240.00           4,960.00
                         CONCRETE PILE (SIGN FOUNDATION)



          02/29/00                                                                                                 03/01/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
      66     566011      ROADSIDE SIGN - ONE POST                       EA            7              320.00           2,240.00
      67     566012      ROADSIDE SIGN - TWO POST                       EA            5              400.00           2,000.00
      68     568023      INSTALL ROADSIDE SIGN                          EA            1            1,700.00           1,700.00
                         (LAMINATED WOOD BOX POST)
      69     650365      450 MM REINFORCED CONCRETE PIPE                M           110              200.00          22,000.00
                         (CLASS III)
      70     664097      600 MM BITUMINOUS COATED CORRUGATED            M             4              220.00             880.00
                         STEEL PIPE (2.77 MM THICK)
      71     690273      300 MM BITUMINOUS COATED CORRUGATED            M            95              155.00          14,725.00
                         STEEL PIPE DOWNDRAIN
      72     692093      200 MM BITUMINOUS COATED ENTRANCE TAPER        EA           17              335.00           5,695.00
      73     692094      300 MM BITUMINOUS COATED ENTRANCE TAPER        EA           14              375.00           5,250.00
      74     692250      300 MM BITUMINOUS COATED DOWNDRAIN             EA           14              355.00           4,970.00
                         SLIP JOINT
      75     692383      300 MM ANCHOR ASSEMBLY                         EA           14              315.00           4,410.00
      76     705056      600 MM BITUMINOUS COATED STEEL                 EA            1              390.00             390.00
                         FLARED END SECTION
      77 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        3,450                1.50           5,175.00
      78     820107      DELINEATOR (CLASS 1)                           EA           99               40.00           3,960.00
      79     820118      GUARD RAILING DELINEATOR                       EA          110                9.00             990.00
      80     820131      OBJECT MARKER (TYPE K)                         EA            3               40.00             120.00
      81     820151      OBJECT MARKER (TYPE L-1)                       EA           35               40.00           1,400.00
      82 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M         2,800               61.50         172,200.00
      83     833080      CONCRETE BARRIER (TYPE K)                      M           300              100.00          30,000.00
      84 (S) 839302      SINGLE THRIE BEAM BARRIER (WOOD POST)          M         2,330               53.00         123,490.00
      85 (S) 839311      DOUBLE THRIE BEAM BARRIER (WOOD POST)          M           440               82.00          36,080.00
      86 (S) 839532      CABLE ANCHOR ASSEMBLY                          EA           23              600.00          13,800.00
                         (BREAKAWAY, TYPE B)
      87 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA            2            2,000.00           4,000.00
      88 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           29            1,400.00          40,600.00
      89 (S) 839591      CRASH CUSHION, SAND FILLED                     EA            1            4,800.00           4,800.00
      90 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          600               32.00          19,200.00
      91 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)       M        61,600                 .65          40,040.00
      92 (S) 017224      THERMOPLASTIC TRAFFIC STRIPE 100 MM            M           820               13.00          10,660.00
                         (INVERTED PROFILE)
      93 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        7,730                1.85          14,300.50
      94 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        4,660                3.15          14,679.00
      95 (S) 861503      MODIFY LIGHTING                                LS     LUMP SUM           57,650.00*         57,650.00



          02/29/00                                                                                                 03/01/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
      96 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM           55,400.00*         55,400.00
      97     999990      MOBILIZATION                                   LS     LUMP SUM          582,479.60*        582,479.60
                                                                                                  TOTAL           5,956,965.00



          02/29/00                                                                                                 03/01/00
     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |         5,000.00*      5000.00
   2 |            30.00      16800.00
   3 |         2,000.00*      2000.00
   4 |        10,000.00*     10000.00
   5 |         8,000.00*      8000.00
   6 |       150,000.00*    150000.00
   7 |        20,000.00*     20000.00
   8 |            15.00      43800.00
   9 |         1,000.00       1000.00
  10 |            30.00       8700.00
  11 |           150.00       1350.00
  12 |         4,500.00       9000.00
  13 |            90.00       6120.00
  14 |             2.00      24000.00
  15 |           900.00        900.00
  16 |         1,000.00       7000.00
  17 |           200.00       2000.00
  18 |           250.00       1250.00
  19 |           400.00       2400.00
  20 |           900.00      18900.00
  21 |           175.00      31500.00
  22 |             2.00       1280.00
  23 |             1.00      16900.00
  24 |             1.50       4785.00
  25 |             2.00       9980.00
  26 |             2.80      27580.00
  27 |             5.00      35500.00
  28 |             5.10      23103.00
  29 |           700.00        700.00
  30 |         3,700.00      14800.00
  31 |            11.00      10450.00
  32 |           150.00       9750.00
  33 |            25.00       1200.00
  34 |         1,000.00       3000.00
  35 |         3,750.00*      3750.00
  36 |         1,500.00       4500.00
  37 |            21.00      44310.00
  38 |           250.00     105000.00
  39 |            15.00      53850.00



          02/29/00                                                                                                 03/01/00
     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  40 |         5,000.00*      5000.00
  41 |            10.00       4600.00
  42 |              .60       1800.00
  43 |           150.00       6750.00
  44 |             5.00        750.00
  45 |             4.00        920.00
  46 |            50.00        450.00
  47 |         5,000.00*      5000.00
  48 |            50.00      78500.00
  49 |           350.00       1750.00
  50 |            45.00    3834000.00
  51 |            60.00      42600.00
  52 |           200.00       7200.00
  53 |             1.40      40740.00
  54 |            50.00      63000.00
  55 |             2.00       8900.00
  56 |             7.00       1190.00
  57 |             2.00       8540.00
  58 |             3.00       7470.00
  59 |           350.00      91000.00
  60 |              .80      21360.00
  61 |         2,100.00      18900.00
  62 |             5.00      32575.00
  63 |             1.00       6515.00
  64 |         1,200.00       4800.00
  65 |         1,400.00       5600.00
  66 |           250.00       1750.00
  67 |           400.00       2000.00
  68 |         1,200.00       1200.00
  69 |           150.00      16500.00
  70 |           300.00       1200.00
  71 |           300.00      28500.00
  72 |           140.00       2380.00
  73 |           170.00       2380.00
  74 |           150.00       2100.00
  75 |           120.00       1680.00
  76 |         1,500.00       1500.00
  77 |             2.50       8625.00
  78 |            50.00       4950.00



          02/29/00                                                                                                 03/01/00
     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  79 |            40.00       4400.00
  80 |           200.00        600.00
  81 |            75.00       2625.00
  82 |            52.00     145600.00
  83 |           150.00      45000.00
  84 |            60.00     139800.00
  85 |            92.00      40480.00
  86 |           500.00      11500.00
  87 |         2,800.00       5600.00
  88 |         2,100.00      60900.00
  89 |         4,000.00       4000.00
  90 |            35.00      21000.00
  91 |              .75      46200.00
  92 |            14.00      11480.00
  93 |             2.00      15460.00
  94 |             3.50      16310.00
  95 |        50,000.00*     50000.00
  96 |        50,000.00*     50000.00
  97 |       632,630.00*    632630.00
 TOT                    6,418,418.00


