STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

PROPOSALS | SSUED 28 FUND TOTAL  HA28
NUVBER OF BI DDERS 10 ENG NEERS EST
PROGRAM ELEMENTS RAS
BI D RANK BID TOTAL  BIDDER I D

1 743, 935. 00 7

2 899,822.80 3

3 903, 639.00 10

4 1,107,760.00 8

5 1,123,133.00 5

03/ 23/ 00
12- 060904
12- ORA-405-16. 2/ 24. 2

B I

SUMMARY

I'N ORANGE COUNTY AT VARI QUS
LOCATI ON

APPLY CH P SEAL

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
1, 070, 000
994, 000. 00 AMOUNT UNDER

Bl DDER | NFORVATI ON

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 24/ 00
CONTRACT CODE 'B '
32 CONTRACT | TEMS

FEDERAL AlD ACI M X059-(032) E

TOTAL NUMBER OF WORKI NG DAYS 160

250, 065. 00

( NAVE/ ADDRESS/ LOCATI ON)

GECSCENE CONSTRUCTI ON | NC

912 S ANDREASEN DRI VE STE 109 FAX

ESCONDI DO CA 92029

GUENO DEVELOPMENT CO I NC

714 W OLYMPI C BLVD STE 1120 FAX

LOS ANGELES CA 90015
PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAI SER AVENUE
I RVINE CA 92614-5706

LAPCO | NC

P O BOX 10970

FAX

FAX

SOUTH LAKE TAHOE CA 96158
M AHVMADI CONSTRUCTI ON AND

ENG NEERI NG | NC
133 N PI XLEY STREET
ORANGE CA 92868

FAX

760 489-8600
00707074
760 489-0840

213 748-5664
00491187
213 748-0476

949 252-0441
00615876
949 252-0266

949 261-5838
00603052
949 261-5842

714 538-5156
00743775
714 538-5157

PERCENT UNDER EST 25. 16



12- 060904
12- ORA- 405

03/ 23/ 00

6

10

1, 187, 462.

1, 311, 054.

1, 326, 538.

1, 359, 800.

1, 809, 172.

00

00

00

00

20

LGOS ANGELES ENG NEERI NG | NC

4134 TEMPLE CI TY BLVD
ROSEMEAD CA 91770

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RQUTE STE 716
RANCHO CUCAMONGA CA 91730
EXCEL PAVI NG COVPANY

P O BOX 16405

LONG BEACH CA 90806

BEADOR CONSTRUCTI ON COVPANY

I NC

P OBOX 1

CORONA DEL MAR CA 92625
HOLLAND LOWE CONSTRUCTI ON | NC

427 S PERSHI NG AVENUE
SAN BERNANDI O CA 92408- 1320

FAX

FAX

FAX

FAX

FAX

626 454-5222
00591176
626 454-5226

909 944-1037
00676575
909 944-3112

562 599-5841
00688659
562 591-7485

949 724-0264
00720483
949 724-0267

909 889-5300
00709051
909 889-5370

Bl D245
PAGE 2
03/ 24/ 00



12- 060904 Bl D245

12- ORA- 405 PAGE 3
03/ 23/ 00 03/ 24/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AMERI CAN BARRI CADE TRAFFI C CONTRCL
ANAHEI M CA
BAYWOOD ENVI RONMENTAL WATER REMOVAL AND HEALTH AND SAFETY PLAN
SAN RAFAEL CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS

FALLBROCK CA



12- 060904
12- ORA- 405
03/ 23/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
03/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

ALCORN FENCE

SUN VALLEY CA

AMERI CAN BARRI CADE

ANAHEI M CA

HONCHO CONSTRUCTI ON

COVI NA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE ( PORTI ON)
GUARD RAI L ( PORTI ON)

TRAFFI C CONTROL ( PORTI ON)

M NOR STRUCTURES AND REBAR ( PORTI ON)
CONSTRUCTI ON AREA S| GNS ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

ALCORN FENCE

ORANGE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

L A SI GNAL

I NDUSTRY CA

GUARD RAI L

PLANTI NG AND | RRI GATI ON

PULL BOXES



12- 060904 Bl D245
12- ORA- 405 PAGE 5
03/ 23/ 00 03/ 24/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 A C DI KE COVPANY

LI NCOLN CA
ALCORN FENCE
ORANGE CA
CAL MEX ENG NEERI NG
Rl VERSI DE CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA
STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE ( PARTI AL)
FENCI NG ( PARTI AL)

ASPHALT CONCRETE PAVI NG ( PARTI AL)
LANDSCAPE ( PARTI AL)

REBAR ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA
JENNI E CHAMBERS TRUCKI NG
CLAREMONT CA
STATEW DE SAFETY AND SI GNS
NI POMO CA

| TEMS 23 AND 28 ( PARTI AL)
| TEMS 14 AND 19 ( PARTI AL)

| TEM 1 (PARTI AL)



12- 060904 Bl D245

12- ORA- 405 PAGE 6
03/ 23/ 00 03/ 24/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOARDMEN CONSTRUCTI ON ELECTRI CAL
LAKE FOREST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
CAL MEX ENG NEERI NG ASPHALT
Rl VERS| DE CA
DI VERSI FI ED LANDSCAPE CO LANDSCAPI NG
W NCHESTER CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL RAI'L ( PARTI AL)
POVONA CA
ALCORN FENCE METAL BEAM GUARD RAIL, CHAIN LI NK FENCE AND ROADSI DE SI GNS
ORANGE CA
DI VERSI FI ED LANDSCAPE AND | RRI GATI ON
W NCHESTER CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
VI SALI A CA
ZOA STRUCTURE CONCRETE

EL MONTE CA



12- 060904 Bl D245

12- ORA- 405 PAGE 7
03/ 23/ 00 03/ 24/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE METAL BEAM GUARD RAIL AND FENCI NG
ORANGE CA
CAL MEX ENG NEERI NG ASPHALT PAVI NG
Rl VERSI DE CA
DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA
L A SI GNAL TRAFFI C PULL BOX
I NDUSTRY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ALCORN FENCE COVPANY | TEMS 3, 5, 24 THRU 27, 29 AND 30 (PORTI ON)

1212 W STRUCK AVENUE
ORANGE CA 92887
C M B CONSTRUCTI ON AND ENG NEERI NG | TEMS 22, 23 AND 28 (PORTI ON)
7201 HAVEN AVENUE STE E 287
RANCHO CUCAMONGA CA 91701
L A SI GNAL | TEM 31 (PORTI ON)
15108 E NELSON
CITY OF I NDUSTRY CA 91745
S AND M LANDSCAPE | TEMS 6, 15 THRU 17 AND 31 (PORTI QN
346 S MEFOR AVENUE
AZUSA CA 91702
CONTI NUED ON NEXT PAGE



12- 060904 Bl D245

12- ORA- 405 PAGE 8
03/ 23/ 00 03/ 24/ 00
LI'ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SM TH AND SON I TEM 1 ( PORTI ON)

5464 RAI NBOW HElI GHTS ROAD

FALLBROOK CA 92028

V AND E TREE SERVI CE | TEMS 10, 14 AND 32 (PRTION)
P O BOX 3280

ORANGE CA 92857



12- 060904 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
03/ 23/ 00 03/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 8, 440. 00* 8, 440. 00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 56, 000. 00* 56, 000. 00
3 150662 REMOVE METAL BEAM GUARD RAI LI NG M 32 26. 00 832. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 360 20. 00 27,200. 00
5 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 34 52. 00 1, 768. 00
6 (S) 017478 RELOCATE EXI STI NG | RRI GATI ON SYSTEM LS LUWP SUM 15, 000. 00* 15, 000. 00
7 152385 RELOCATE MARKER EA 2 300. 00 600. 00
8 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 11 250. 00 2,750. 00
9 153214 REMOVE CONCRETE CURB M 260 30. 00 7, 800. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 50, 000. 00* 50, 000. 00
11 190101 ROADWAY EXCAVATI ON MB 84 202. 00 16, 968. 00
12 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) M3 76 38. 00 2,888. 00
13 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 59 32.00 1, 888. 00
14 198001 | MPORTED BORROW VB 10, 300 3.00 30, 900. 00
15 (S) 200001 H G-MWAY PLANTI NG LS LUW SUM 13, 500. 00* 13, 500. 00
16 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 4, 800. 00* 4, 800. 00
17 (S) 208000 | RRI GATI ON SYSTEM LS LUWP SUM 28, 540. 00* 28, 540. 00
18 260201 CLASS 2 AGGREGATE BASE VB 4,910 50. 00 245, 500. 00
19 390160 ASPHALT CONCRETE ( TYPE B) TONN 1, 140 77.00 87, 780. 00
20 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 31 22.00 682. 00
21 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 1, 600 20. 00 32, 000. 00
22 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL M3 37 620. 00 22,940. 00
23 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1,278 5.00 6, 390. 00
24 (S) 802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 750. 00 750. 00
25 (S) 802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 875. 00 875. 00
26 (S) 802675 6.1 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 250. 00 1, 250. 00
27 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 12 227.00 2,724.00
28 839489 CONCRETE BARRI ER ( TYPE 50D) M 19 30. 00 570. 00
29 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,500. 00 5, 000. 00
30 (S) 839568 TERM NAL ANCHCOR ASSEMBLY ( TYPE SFT) EA 1 2,500. 00 2,500. 00
31 (S) 869034 NO 5(T) PULL BOX EA 12 300. 00 3, 600. 00
32 999990 MOBI LI ZATI ON LS LUWP SUM 61, 500. 00* 61, 500. 00

TOTAL 743, 935. 00



| TEM

O©oO~NOUA, WNPE

12- 060904
12- ORA- 405
03/ 23/ 00

250.

50, 000.
15.

30.

55.

12.

28, 000.
4, 000.
45, 000.
49.

98.

16.

16.

750.

2.

700.
825.

1, 150.
185.
500.

2, 000.
2, 000.
750.
80, 000.

. 00*
. 00*
.50
. 25
.50
. 00*
.00

00

.00

00~
00
00
00
00
00*
00~
00*
50
00
50
50
00
35
00
00
00
00
00
00
00
00
00~

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
123600.
28000.
4000.
45000.
243045.
111720.
511.
26400.
27750.
3003.
700.
825.
1150.
2220.
9500.
4000.
2000.
9000.
80000.

00|
00|
00|
00|
00|
00|
50|
00|
00|
30|
00|
00|
00|
00|
00|
00|
00|
00|
00|

899, 822. 80

250.

50, 000.
25.

25.

50.

15.

31, 000.
14, 000.
140, 000.
40.
100.
18.

18.
545.

3.

800.
900.

1, 400.
175.
158.

2, 200.
2, 500.
1, 150.
50, 000.

OF

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00*

REMA/I

154500.
31000.
14000.

140000.

196400.

114000.

558.
28800.
20165.

3834.
800.
900.
1400.
2100.
3002.
4400.
2500.
13800.
50000.
903, 639. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

7,500. 00* 7500
80, 000. 00* 80000
25.00 800
8.00 10880
50. 00 1700
4, 000. 00* 4000
250. 00 500
350. 00 3850
15. 00 3900
50, 000. 00* 50000
130. 00 10920
10. 00 760
60. 00 3540
15.00 154500.
30, 000. 00* 30000.
15, 000. 00~ 15000.
140, 000. 00* 140000.
50. 00 245500.
135. 00 153900.
20. 00 620.
20. 00 32000.
500. 00 18500.
5.00 6390.
750. 00 750.
1, 000. 00 1000.
1, 250. 00 1250.
200. 00 2400.
300. 00 5700.
2,500. 00 5000.
2,500. 00 2500.
1, 200. 00 14400.
100, 000. 00* 100000.
1,107, 760. 00

Bl D245
PAGE 10
03/ 24/ 00
FI FTH
BI D AMOUNT
25, 000. 00* 25000.
100, 000. 00* 100000.
15. 00 480.
16. 00 21760.
25.00 850.
50, 000. 00* 50000.
100. 00 200.
150. 00 1650.
30. 00 7800.
50, 000. 00* 50000.
60. 00 5040.
45. 00 3420.
50. 00 2950.
20. 00 206000.
50, 425. 00* 50425.
7, 000. 00* 7000.
81, 000. 00* 81000.
21.00 103110.
139. 00 158460.
32.00 992.
21.00 33600.
500. 00 18500.
7.00 8946.
1, 000. 00 1000.
1, 200. 00 1200.
2,000. 00 2000.
100. 00 1200.
150. 00 2850.
2,750. 00 5500.
1, 000. 00 1000.
100. 00 1200.
170, 000. 00* 170000.
1,123, 133.00



| TEM

O©oO~NOUA, WNPE

12- 060904
12- ORA- 405
03/ 23/ 00

100, 000.
96.

33.

58.

23.

28, 000.
12, 000.
80, 000.
47.
109.

17.

21.
630.

3.

720.
830.

1, 200.
190.
830.

2, 460.
2,270.
1, 100.
105, 000.

00
00
00
00
00
00
00
00
00
00
00~

SUMMARY

. 00|
. 00|
100000.
8064.
2508.
3422.
242050.
28000.
12000.
80000.
230770.
124260.
527.
33600.
23310.
3834.
720.
830.
1200.
2280.
15770.
4920.
2270.
13200.
105000.
1,187, 462. 00

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF REMAI
_______________________________ |
SEVENTH
BI D ANOUNT
_______________________________ |
8, 500. 00* 8500
25, 000. 00* 25000
30. 00 960
6. 00 8160
20. 00 680
8, 500. 00* 8500
100. 00 200
70. 00 770
10. 00 2600
50, 000. 00* 50000
25. 00 2100
35. 00 2660
100. 00 5900
45. 00 463500.
30, 000. 00* 30000.
12, 000. 00* 12000.
135,000. 00  135000.
45. 00 220950.
120. 00 136800.
18. 00 558.
18. 00 28800.
1, 000. 00 37000.
2.00 2556.
800. 00 800.
1, 000. 00 1000.
1, 500. 00 1500.
120. 00 1440.
200. 00 3800.
3, 000. 00 6000.
600. 00 600.
1, 060. 00 12720.
100, 000. 00*  100000.
1, 311, 054. 00

N I

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

El GHTH
BI D AMOUNT
_______________________________ |

11, 500. 00* 11500.
130, 000. 00* 130000.
22.00 704.
7.00 9520.
43. 00 1462.
20, 000. 00* 20000.
35.00 70.
450. 00 4950.
8.00 2080.
50, 000. 00* 50000.
305. 00 25620.
51.00 3876.
100. 00 5900.
35.00 360500.
28, 000. 00* 28000.
12, 000. 00* 12000.
134, 000. 00* 134000.
41. 00 201310.
100. 00 114000.
4.00 124.
4.00 6400.
710. 00 26270.
2.00 2556.
800. 00 800.
900. 00 900.
1, 250. 00 1250.
190. 00 2280.
328. 00 6232.
2, 300. 00 4600.
2,300. 00 2300.
1, 200. 00 14400.
142, 934. 00* 142934.
1, 326, 538. 00

Bl D245
PAGE 11
03/ 24/ 00
NI NTH
BI D AMOUNT
7,500. 00* 7500
60, 000. 00* 60000
25.00 800
20. 00 27200
45. 00 1530
5, 000. 00* 5000
500. 00 1000
380. 00 4180
20. 00 5200
50, 000. 00* 50000
150. 00 12600
40. 00 3040
80. 00 4720
35.00 360500.
30, 000. 00* 30000.
13, 000. 00* 13000.
140, 000. 00* 140000.
55. 00 270050.
125. 00 142500.
80. 00 2480.
30. 00 48000.
1, 000. 00 37000.
4.00 5112.
750. 00 750.
800. 00 800.
1, 250. 00 1250.
200. 00 2400.
250. 00 4750.
2,200. 00 4400.
2,200. 00 2200.
1, 000. 00 12000.
99, 838. 00* 99838.
1, 359, 800. 00



12- 060904 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
03/ 23/ 00 03/ 24/ 00
| _______________________________
| TEM TENTH
| Bl D AMOUNT
| _______________________________
1 7, 400. 00* 7400. 00
2 | 144, 000. 00* 144000. 00
3| 23. 05 737. 60
4 | 26. 10 35496. 00
5| 46. 00 1564. 00
6 | 54, 650. 00* 54650. 00
7 164. 00 328. 00
8 | 275. 00 3025. 00
9 | 30. 10 7826. 00
10 | 50, 000. 00* 50000. 00
11 | 1, 100. 00 92400. 00
12 | 36. 00 2736. 00
13 | 115. 00 6785. 00
14 | 54. 00 556200. 00
15 | 25, 773. 00 25773. 00
16 | 8, 750. 00* 8750. 00
17 | 175, 640. 00* 175640. 00
18 | 45. 00 220950. 00
19 | 125. 00 142500. 00
20 | 37.60 1165. 60
21 | 13. 35 21360. 00
22 | 970. 00 35890. 00
23 | 3. 00 3834. 00
24 | 750. 00 750. 00
25 | 863. 00 863. 00
26 | 1, 208. 00 1208. 00
27 | 200. 00 2400. 00
28 | 664. 00 12616. 00
29 | 2,175.00 4350. 00
30 | 2,175.00 2175. 00
31 | 900. 00 10800. 00
32 | 175, 000. 00* 175000. 00

TOT 1,809, 172. 20



