STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 27
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS
Bl D RANK

04/ 11/ 00
06- 323204

06- FRE- 33-14.6/15.0

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N FRESNO COUNTY I N AND NEAR
COALI NGA FROM 0.1 KM EAST OF MERCED

REPLACE BRI DGE SCOUR

AVENUE TO THOWPSON STREET

Bl D245
PAGE 1
04/ 12/ 00
CONTRACT CCDE 'E '
73 CONTRACT | TEMS

FEDERAL Al D ACST-P033-(047)E

P-

P033- (047) E

ACBH- P033- (047) E

559 299-3290
00631980
559 299- 3503

559 651-1337
00282929
559 651-2335

831 724-1011
00000089
831 768-4021

916 686-5030
00439713
916 685-1459

559 896- 1680
00433753

200

PERCENT UNDER EST 1. 38

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
FUND TOTAL HA21 1, 570, 000 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 1,412, 000. 00 AMOUNT UNDER 19, 451. 00
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

1, 392, 549. 00 4 ACEE CONSTRUCTI ON CORPORATI ON
P O BOX 629 FAX
CLOVIS CA 93613

1,479, 145. 00 1 LEES PAVI NG | NC
1212 N PLAZA DR FAX
VI SALI A CA 93291

1, 509, 804. 00 5 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085 FAX
WATSONVI LLE CA  95077- 5085

1, 598, 284. 00 2 BENCO CONTRACTI NG AND
ENG NEERI NG | NC
9888 KENT ST FAX
ELK GROVE CA 95624

1, 648, 868. 00 3 R J BERRY JR INC
P O BOX 468 FAX

SELMA CA 93662

559 896- 1682



06- 323204
06- FRE-33-1
04/11/00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 12/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL

POMONA CA

APCO

GOSHEN CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE
SACRAMENTO CA
FOUNDATI ON CONSTRUCTORS
OAKLEY CA

FRANKLI N REI NFORCI NG
FRESNO CA

FRESNO CONCRETE
FRESNO CA

KARLESKI NT CRUM

SAN LU S GBI SPO CA

BARRI ER RAI L ( PARTI AL)

ASPHALT CONCRETE DI KE ( PARTI AL)
PRESTRESSED CONCRETE ( PARTI AL)

FENCI NG AND METAL BEAM GUARD RAI L ( PARTI AL)
PI LE DRI VI NG ( PARTI AL)

REBAR ( PARTI AL)

M SCELLANEOUS CONCRETE ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)



06- 323204 Bl D245

06- FRE-33-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/11/00 04/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BENCO CONTRACTI NG AND ENG NEERI NG BRI DGE

ELK GROVE CA

BOBBI E MACK GRI NDI NG GRI NDI NG

VI SALI A CA

D D M CRANE AND RI GG NG PI LE DRI VI NG

RI O VI STS CA

FRESNO CONCRETE M NOR CONCRETE AND M SCELLANEQUS

FRESNO CA

HUNSAKER SAFETY AND S| GNS TRAFFI C CONTRCL

FRESNO CA

KARLESKI NT CRUM | NC ERGCSI ON CONTROL

SAN LU S OPI SPO CA

MADCO ELECTRI C ELECTRI CAL

SELMA CA

MORENO STRI PI NG SERVI CE STRI PI NG AND SI GNS

GOSHEN CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BENCO CONTRACTI NG AND ENG NEERI NG | TEMS 22, 25, 26, 38 THRU 44, 46, 47, 59 AND 64 THRU 66
ELK GROVE CA
CENTRAL FENCE | TEMS 9, 10, 17, 18, 60, 61, 67 AND 68

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



06- 323204 Bl D245
06- FRE-33-1 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
04/11/00 04/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FRESNO CONCRETE | TEM 57
FRESNO CA
SUPER SEAL AND STRI PE | TEMS 11, 12 AND 69 THRU 71
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON CONCRETE BARRI ER
POMONA CA
AVAR CONSTRUCTI ON PRESTRESS
CAMPBELL CA

CONTI NUED

CENTRAL FENCE
SACRAMENTO CA

D D M CRANE AND RI GG NG
RI O VI STA CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

FRESNO CONCRETE

FRESNO CA

LEES PAVI NG

GOSHEN CA

MADCO ELECTRI C

SELMA CA

ON NEXT PAGE

FENCE AND METAL BEAM GUARD RAI L

Pl LI NG

REBAR

M NOR CONCRETE

ROAD WORK AND UNDERGRCUND

TRAFFI C MONTORI NG STATI ON



06- 323204 Bl D245
06- FRE-33-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/11/00 04/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SAFETY STRI PI NG STRI PI NG
VI SALI A CA
STATEW DE SAFETY AND SI GNS SI GNS
Pl SMO BEACH CA
W C NMALCONEY BRI DGE REMOVAL
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BERT W SALAS ROCK SLOPE PROTECTI ON ( PORTI ON)
SANTEE CA
FLOYD JOHNSTON Pl PE WORK
FRESNO CA
FRESNO CONCRETE M NOR CONCRETE AND M SCELLANEOUS CONSTRUCTI ON
FRESNO CA

GRI GGS CORPORATI ON
CARM CHAEL CA 95609
MADCO ELECTRI C
SELMA CA

OUR VALLEY FENCE

RI DGECREST CA

BRI DGE WORK ( PORTI ON)
TRAFFI C MONI TORI NG STATI ON

METAL BEAM GUARD RAI L



06- 323204 Bl D245

06- FRE- 33- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 11/ 00 04/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 500. 00* 2,500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 35, 000. 00* 35, 000. 00
3 120120 TYPE |11 BARRI CADE EA 2 95. 00 190. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 1, 000. 00* 1, 000. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 80. 00 24, 000. 00
6 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 16 200. 00 3,200. 00
7 150206 ABANDON CULVERT EA 1 1, 000. 00 1, 000. 00
8 150305 OBLI TERATE SURFACI NG e 3, 200 2.00 6, 400. 00
9 150608 REMOVE CHAI N LI NK FENCE M 390 6. 20 2,418.00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 29 28. 20 817. 80
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 540 5. 20 2, 808. 00
12 150722 REMOVE PAVENENT NMARKER EA 54 3.80 205. 20
13 150742 REMOVE ROADSI DE S| GN EA 2 139. 00 278. 00
14 150806 REMOVE Pl PE M 8 28. 50 228.00
15 150820 REMOVE | NLET EA 1 400. 00 400. 00
16 150821 REMOVE HEADWAL L EA 1 350. 00 350. 00
17 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 10 33.00 330. 00
18 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 15 330. 00 4, 950. 00
19 152390 RELOCATE ROADSI DE SI GN EA 9 125. 00 1,125. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT e 440 8. 00 3,520. 00
21 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 150 50. 00 7,500. 00
22 157550 BRI DGE REMOVAL LS LUVMP SUM 40, 000. 00* 40, 000. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 6, 670 13.00 86, 710. 00
25 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 115 75. 00 8, 625. 00
26 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 93 120. 00 11, 160. 00
27 198001 | MPORTED BORROW VB 4,380 4.00 17, 520. 00
28 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 3.5 500. 00 1, 750. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 600 1.30 780. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 60 10. 60 636. 00
31 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 150 2.20 330. 00
32 (S) 017330 COWPCST ( EROSI ON' CONTROL) KG 2, 200 .40 880. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 140 3.10 434. 00
34 260201 CLASS 2 AGGREGATE BASE VB 1,190 40. 00 47, 600. 00
35 390155 ASPHALT CONCRETE ( TYPE A) TONN 2,120 46. 00 97, 520. 00
36 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 58 25. 00 1, 450. 00
37 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 30 25.00 750. 00
38 490753 FURNI SH PI LI NG ( CLASS 625) M 214 52. 00 11, 128. 00



06- 323204 Bl D245

06- FRE- 33- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 11/ 00 04/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
39 (S) 490754 DRI VE Pl LE (CLASS 625) EA 18 1, 020. 00 18, 360. 00
40 495161 FURNI SH CAST- | N- STEEL SHELL CONCRETE M 54 453. 00 24, 462. 00
PI LI NG (NPS 24)
41 (S) 495162 DRI VE CAST- | N- STEEL SHELL CONCRETE EA 5 1, 020. 00 5, 100. 00
PILE (NPS 24)
42 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 34, 000. 00* 34, 000. 00
43 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 34 340. 00 11, 560. 00
44 (F) 510053 STRUCTURAL CONCRETE, BRI DGE B 358 550. 00 196, 900. 00
45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15 830. 00 12, 450. 00
46 (S) 519117 JONT SEAL (MR 30 M) M 31 120. 00 3, 720. 00
47 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 43, 900 1.25 54, 875. 00
48 620909 450 MM ALTERNATI VE PI PE CULVERT M 110 120. 00 13, 200. 00
49 620913 600 MM ALTERNATI VE Pl PE CULVERT M 120 165. 00 19, 800. 00
50 650069 450 MM REI NFORCED CONCRETE Pl PE M 27 180. 00 4, 860. 00
51 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 260. 00 260. 00
52 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 160. 00 320. 00
53 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 1 195. 00 195. 00
54 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) B 2,610 105. 00 274, 050. 00
55 721010 ROCK SLOPE PROTECTI ON VB 780 105. 00 81, 900. 00
(BACKI NG NO. 1, METHOD B)
56 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1, 410 1.70 2,397.00
57 731502 M NOR CONCRETE (M SCELLANEQUS B 60 330. 00 19, 800. 00
CONSTRUCTI ON)
58 (S) 750030 I NLET FRAVE AND GRATE EA 13 200. 00 2, 600. 00
59 ( SF) 750501 M SCELLANEOUS NMETAL ( BRI DGE) KG 170 8. 00 1, 360. 00
60 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 190 26. 00 4, 940. 00
61 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 530. 00 1, 060. 00
62 810110 SURVEY MONUMENT EA 2 400. 00 800. 00
63 820134 OBJECT MARKER ( TYPE P) EA 4 50. 00 200. 00
64 ( SF) 833088 TUBULAR HANDRAI LI NG M 94 105. 00 9, 870. 00
65 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 47 350. 00 16, 450. 00
66 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 47 375. 00 17, 625. 00
67 839553 END SECTI ON EA 1 210. 00 210. 00
68 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 500. 00 5, 000. 00
69 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 8 30. 50 244. 00
70 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 1, 840 1.05 1,932.00
71 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 180 4.20 756. 00
72 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 7,500. 00* 7,500. 00



06- 323204
06- FRE-33-1
04/11/00
| TEM | TEM
NO. CODE

999990 MOBI LI ZATI ON

CONTRACT PROPOSAL

Bl D245

OF LOW BI DDER PAGE 8
04/ 12/ 00
UNIT OF ESTI MATED
VEASURE QUANTI TY Bl D AMOUNT
LS LUMP SUM 113, 300. 00* 113, 300. 00
TOTAL 1,392, 549. 00



| TEM

O©oOoO~NOOULA, WN P

06- 323204

06- FRE-33-1

04/11/00

1

44

.00
.00
145.
110.
550.
500.
16.

65.
100.
15.

5.

27, 500.
10, 000.
5.

34.
105.
28.
480.
.20
10.
2.
.50
3.
45.
.00
28.
28.
55.

2, 000.

00
00
00
00
00
00
00
00
50
00*
00~
65
50
00
00
00

00
00

00
00

00
00
00
00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
27500.
10000.
37685.
3967.
9765.
122640.
1680.
720.
600.
300.
1100.
420.
53550.
93280.
1624.
840.
11770.
36000.

SUMMARY

00|
00|
50|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

150.
100.
325.
325.
35.
325.
175.
35.
100.
25, 000.
10, 000.
6.

30.

75.

32.
500.

2.

15.

4.

5.

45.
59.
27.
27.
100.

1, 500.

OF

00
00
00
00
00

REMAI

. 00|
. 00|
. 50|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
140160.

1750.

1500.

900.

600.

880.

700.
53550.
125080.

1566.

810.
21400.
27000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1

. 00*
. 00*
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
150.

20.

25.

30, 000.
10, 000.
6.

55.

150.

28.

500.
.00
25.

2.

1.

3.

45.
45.
30.
30.
55.

2, 000.

00
00
00
00*
00*
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00

NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
122640.
1750.
600.
1500.
300.
2200.
420.
53550.
95400.
1740.
900.
11770.
36000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 9
04/ 12/ 00
FI FTH
BI D AMOUNT
2,500. 00* 2500
50, 000. 00* 50000
100. 00 200
5, 000. 00* 5000
60. 00 18000
250. 00 4000
2,500. 00 2500
4.00 12800
7.00 2730
30. 00 870
5.00 2700
4.00 216
150. 00 300
200. 00 1600
500. 00 500
1, 200. 00 1200
34.00 340
350. 00 5250
125. 00 1125
2.00 880
200. 00 30000
30, 000. 00* 30000
10, 000. 00~ 10000.
21.00 140070.
80. 00 9200.
350. 00 32550.
1.00 4380.
500. 00 1750.
1.50 900.
11.00 660.
2.50 375.
. 60 1320.
3.50 490.
40. 00 47600.
50. 00 106000.
30. 00 1740.
30. 00 900.
58. 00 12412.
3, 350. 00 60300.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
TOT

06- 323204

SUMMARY

. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

06- FRE-33-1
04/11/00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
260. 00 14040
2,000. 00 10000
30, 000. 00* 30000
350. 00 11900
600. 00 214800.
1, 000. 00 15000.
130. 00 4030.
1.20 52680.
290. 00 31900.
285. 00 34200.
330. 00 8910.
330. 00 330.
110. 00 220.
165. 00 165.
95. 00 247950.
95. 00 74100.
3.00 4230.
315. 00 18900.
150. 00 1950.
15. 00 2550.
22.00 4180.
300. 00 600.
300. 00 600.
50. 00 200.
125. 00 11750.
450. 00 21150.
575. 00 27025.
200. 00 200.
300. 00 600.
29.00 232.
1.00 1840.
4.00 720.
8, 000. 00* 8000.
86, 252. 00* 86252.

00|

1,479, 145. 00

500.
650.
25.
50.
350.
450.
200.
2, 550.
50.

7, 000.
18, 000.

OF REMA

RD
AMOUNT
00 22950
00 18000
00~ 32000
00 16150
.00 223750.
.00 9000.
.00 4650.
.30 57070.
.00 27500.
.00 18000.
.00 5400.
.00 400.
.00 250.
.00 175.
.00 234900.
.00 74100.
.25 7402.
.00 27000.
.00 1950.
.00 2720.
.00 4750.
00 1000.
00 1300.
00 100.
00 4700.
00 16450.
00 21150.
00 200.
00 5100.
00 400.
.00 7360.
.75 855.
00* 7000.
00* 18000.
1, 509, 804. 00

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

260. 00 14040
2,000. 00 10000
30, 000. 00* 30000
350. 00 11900
580. 00 207640.
1, 100. 00 16500.
130. 00 4030.
1.20 52680.
300. 00 33000.
300. 00 36000.
350. 00 9450.
350. 00 350.
125. 00 250.
175. 00 175.
95. 00 247950.
95. 00 74100.
3.00 4230.
370. 00 22200.
400. 00 5200.
15. 00 2550.
25.00 4750.
750. 00 1500.
500. 00 1000.
50. 00 200.
125. 00 11750.
450. 00 21150.
575. 00 27025.
250. 00 250.
2,500. 00 5000.
60. 00 480.
3.50 6440.
5.00 900.
10, 000. 00* 10000.
150, 000. 00* 150000.
1, 598, 284. 00

Bl D245
PACGE 10
04/ 12/ 00
FI FTH
BI D AMOUNT
270. 00 14580
3, 350. 00 16750
33, 000. 00* 33000
325. 00 11050
615. 00 220170.
2,500. 00 37500.
130. 00 4030.
1.30 57070.
240. 00 26400.
320. 00 38400.
260. 00 7020.
1, 000. 00 1000.
800. 00 1600.
900. 00 900.
95. 00 247950.
95. 00 74100.
3.00 4230.
350. 00 21000.
300. 00 3900.
7.50 1275.
30. 00 5700.
350. 00 700.
500. 00 1000.
50. 00 200.
90. 00 8460.
375. 00 17625.
525. 00 24675.
225.00 225.
2,600. 00 5200.
30. 00 240.
1.00 1840.
4.00 720.
10, 000. 00~ 10000.
147, 000. 00* 147000.

1, 648, 868. 00



