STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 26/ 00 I N PLACER COUNTY | N VEEI MAR AT 04/ 27/ 00
CONTRACT NUMBER 03-440904 VEEI VAR ROAD OVERCROSSI NG CONTRACT CODE ' A
LOCATI ON 03- PLA-80-28. 6 55 CONTRACT | TEMS
RAI SE EXI STI NG BRI DGE FEDERAL Al D ACI M 080-3(225) 134

ACI M 080- 3(225) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPCSALS | SSUED 20 FUND TOTAL HA21 1, 358, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUVBER OF BI DDERS 7 ENG NEERS EST 972, 725. 00 AMOUNT UNDER 11, 422. 00 PERCENT UNDER EST 1.17
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 961, 303. 00 2 ROE CONSTRUCTI ON CO 530 587-9176
00583031
P O BOX 8277 FAX 530 550-9303
TRUCKEE CA 96162
2 1, 065, 842. 50 5 C C MYERS I NC 916 635-9370
00331359
P O BOX 2948 FAX 916 635-1527
RANCHO CORDOVA CA 95741
3 1, 089, 369. 00 6 VALENTI NE CORPCRATI ON 415 453-3732
00229225
P O BOX 9337 FAX 415 457-5820
SAN RAFAEL CA 94912
4 1, 097, 045. 00 1 H S H CONSTRUCTI ON 530 244-0777
00670916
P O BOX 990010 FAX 530 244-7189
REDDI NG CA 96099
5 1,102, 553. 00 3 VI KI NG CONSTRUCTI ON COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BOULEVARD FAX 916 852-5533

RANCHO CORDOVA CA 95670



03- 440904

03- PLA-80-2

04/ 26/ 00

6

1,124, 610. 00

1, 495, 025. 00

7

4

VEST COAST BRI DGE | NC

3701 MALLARD DRI VE
BENI CI A CA 94510
J F SHEA CO I NC

P O BOX 494519
REDDI NG CA 96049- 4519

707 746-8028
00526319
FAX 707 746-0936

530 246-4292
00177061
FAX 530 246-9940

Bl D245
PAGE 2
04/ 27/ 00



03- 440904
03- PLA-80-2
04/ 26/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
04/ 27/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ARC LYTE WELDI NG

SANTA ANA CA

C T M CONSTRUCTI ON

RANCHO CORDOVA CA

CAMBLI N STEEL

SACRAMENTO CA

CENTRAL FENCE

SACRAMENTO CA

CENTRAL STRI PI NG

RANCHO CORDOVA CA

DON GARCI A EXCAVATI NG AND PAVI NG
SQUTH LAKE TAHCE CA
FARWEST SAFETY

LODI CA

LANE SAFETY

BENI CI A CA

NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

| TEM 38

| TEM5S 50 THRU 52

| TEM5S 36, 37, 50 AND 51

| TEMS 10, 13, 14, 48, 49 AND 53 (PORTI ON)
| TEMS 4, 11, 54 AND 55

| TEM5 18 AND 26 THRU 31

ITEMS 1, 3, 5, 7 THRU 9, 15, 16 AND 47

| TEM 2

| TEMS 12, 19 THRU 23 AND 34



03- 440904 Bl D245

03- PLA-80-2 PACGE 4
04/ 26/ 00 04/ 27/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 C T M CONSTRUCTI ON BRI DGE BARRI ER

RANCHO CORDOVA CA

CAMBLI N STEEL REBAR

SACRAMENTO CA

CENTRAL STRI PI NG STRI PI NG AND MARKI NG

RANCHO CORDOVA CA

DON GARCI A EXCAVATI NG AND PAVI NG BASE AND ASPHALT CONCRETE PAVI NG

SQUTH LAKE TAHOE CA

MBI METAL BEAM GUARD RAIL, CHAIN LINK RAIL AND RACD BARRI ERS
LI VERVORE CA

NATI ONAL CONCRETE CUTTI NG DEMOLI TI ON BRI DGE

SACRAMENTO CA

R A NEMETZ CONSTRUCTI ON ROADWAY EXCAVATI ON AND | MPORTED MATERI AL

SOQUTH LAKE TAHOE CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, BARRI CADES, TRAFFI C DRUMS, SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ANRAK CORPCRATI ON COLD PLANE

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03- 440904
03- PLA-80-2
04/ 26/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
04/ 27/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

C T M CONSTRUCTI ON

RANCHO CORDOVA CA

CAMBLI N STEEL

SACRAMENTO CA

CENTRAL FENCE

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

JEFFCO PAI NTI NG

VALLEJO CA

M C CONSTRUCTI ON

RI CHMOND CA

NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

VI NTAGE PAVI NG

W NTERS CA

CONCRETE RAI L

REBAR

METAL BEAM GUARD RAI L AND FENCE

STRI PI NG

PAI NTI NG

VEELDI NG

BRI DGE AND CONCRETE DEMCLI TI ON

SI GNS AND TRAFFI C CONTROL

AGCREGATE BASE AND ASPHALT CONCRETE



03- 440904 Bl D245

03- PLA-80-2 PAGE 6
04/ 26/ 00 04/ 27/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAMBLI N STEEL SERVI CE | NC | TEM5S 36, 37, 50 AND 51

SACRAMENTO CA

CENTRAL FENCE COVPANY | TEMS 13, 14, 48, 49 AND 53

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE | NC | TEMS 4, 11, 54 AND 55

RANCHO CORDOVA CA

DON GARCI A EXCAVATI NG AND PAVI NG | TEMS 28 THRU 31

SQUTH LAKE TAHOE CA

R G CAMPBELL COVPANY | TEM 38 (PARTIAL)

RI CHMOND CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C T M CONSTRUCTI ON CONCRETE RAIL ( PARTI AL)

RANCHO CORDOVA CA

CAMBLI N STEEL REBAR ( PARTI AL)

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO CORDOVA CA

DON GARCI A EXCAVATI NG AND PAVI NG BASE AND PAVI NG

SQUTH LAKE TAHOE CA

JEFFCO PAI NTI NG PAI NTI NG

VALLEJO CA

CONTI NUED ON NEXT PAGE



03- 440904 Bl D245

03- PLA-80-2 PAGE 7
04/ 26/ 00 04/ 27/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MBI METAL BEAM GUARD RAI L
LI VERVORE CA
NATI ONAL CONCRETE CUTTI NG CONCRETE AND BRI DGE REMOVAL ( PARTI AL)
SACRAMENTO CA
R A NEMETZ CONSTRUCTI ON ROAD EXCAVATI ON, CONCRETE REMOVAL AND DRAI NAGE
SQUTH LAKE TAHCE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 C T M CONSTRUCTI ON BARRI ER
RANCHO CORDOVA CA
CAMBLI N STEEL SERVI CE REI NFORCI NG
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CONTRAL FENCE COVPANY GUARD RAI L
SACRAMENTO CA
MARTI N BROTHERS CONSTRUCTI ON | NC ASPHALT CONCRETE PAVI NG
RANCHO CORDOVA CA
NATI ONAL CONCRETE CUTTI NG DEMOLI TI ON

SACRAMENTO CA



03- 440904
03- PLA-80-2
04/ 26/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
04/ 27/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BALDW N CONTRACTI NG
MARYSVI LLE CA

C T M CONSTRUCTI ON

RANCHO CORDOVA CA

CAMBLI N STEEL

SACRAMENTO CA

CENTRAL FENCE

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL | NC
HAYWARD CA

NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

TRAFFI C SOLUTI ONS

REDDI NG CA

| TEMS 2, 18 AND 26 THRU 31 (PARTIAL)
| TEM5 50 THRU 52 ( PARTI AL)

| TEMS 36, 37, 50 AND 51 (PARTIAL)

| TEM5S 10, 13, 14, 48, 49 AND 53

| TEMS 4, 11, 54 AND 55

| TEM 35

| TEMS 12 AND 19 THRU 23 (PARTI AL)

| TEM 1



03- 440904 Bl D245

03- PLA- 80- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 26/ 00 04/ 27/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 100. 00* 6, 100. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
3 120120 TYPE 111 BARRI CADE EA 48 72.00 3, 456. 00
4 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 750 2.80 2, 100. 00
5 017670 TRAFFI C PLASTI C DRUM EA 32 50. 00 1, 600. 00
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 22, 000. 00* 22, 000. 00
7 017671 PORTABLE RADAR TRAI LER EA 2 6, 000. 00 12, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 510 52. 00 26, 520. 00
9 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 56 275. 00 15, 400. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 76 27.00 2, 052. 00
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 820 3.50 2, 870. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 3 40. 00 120. 00
13 151531 RECONSTRUCT FENCE M 7 115. 00 805. 00
14 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 140 73.00 10, 220. 00
15 (S) 152316 RESET ROADSI DE S| GN (ONE POST) EA 20 150. 00 3, 000. 00
16 (S) 152317 RESET ROADSI DE SI GN ( TWD POST) EA 2 200. 00 400. 00
17 152430 ADJUST | NLET EA 1 1, 300. 00 1, 300. 00
18 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 250 33.50 8, 375. 00
19 153210 REMOVE CONCRETE LS LUMP SUM 4, 000. 00* 4, 000. 00
20 153214 REMOVE CONCRETE CURB M 260 19. 00 4, 940. 00
21 153218 REMOVE CONCRETE S| DEWALK M 160 23.00 3, 680. 00
22 153221 REMOVE CONCRETE BARRI ER M 19 320. 00 6, 080. 00
23 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 35, 000. 00* 35, 000. 00
24 159101 RAI SE BRI DGE LS LUMP SUM 147, 020. 00* 147, 020. 00
25 190101 ROADWAY EXCAVATI ON VB 180 100. 00 18, 000. 00
26 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 800 81. 00 64, 800. 00
27 260201 CLASS 2 AGGREGATE BASE VB 1, 250 70. 00 87, 500. 00
28 390102 ASPHALT CONCRETE (TYPE A) TONN 2, 300 58. 00 133, 400. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 630 13. 00 8, 190. 00
AREA)
30 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 59 12. 00 708. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 160 12. 00 1, 920. 00
32 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 59 965. 00 56, 935. 00
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 1, 800. 00 1, 800. 00
34 511106 DRI LL AND BOND DOVEL M 75 62. 00 4, 650. 00
35 (S) 519117 JONT SEAL (MR 30 MV M 26 150. 00 3, 900. 00
36 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 4, 000 6. 30 25, 200. 00
37 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 1, 000 3.75 3, 750. 00

( BRI DGE)



03- 440904 Bl D245

03- PLA- 80- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
04/ 26/ 00 04/ 27/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

38 (SF)550110 COLUMN CASI NG KG 4,750 7.10 33, 725. 00
39 620909 450 MM ALTERNATI VE Pl PE CULVERT M 18 250. 00 4, 500. 00
40 690156 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 2 275. 00 550. 00

(2.01 MM THI CK)
41 692086 200 MM ENTRANCE TAPER EA 1 300. 00 300. 00
42 692244 200 MV DOAKRDRAI N SLI P JO NT EA 1 150. 00 150. 00
43 692382 200 MM ANCHOR ASSEMBLY EA 1 100. 00 100. 00
44 (F) 731502 M NOR CONCRETE (M SCELLANEOUS VB 9 600. 00 5, 400. 00
CONSTRUCTI ON)

45 731505 M NOR CONCRETE (CURB AND S| DEWALK) VB 69 605. 00 41, 745. 00
46 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 148 2.50 370. 00
47 820130 OBJECT MARKER EA 6 33.00 198. 00
48 (S) 832001 METAL BEAM GUARD RAI LI NG M 16 82. 00 1, 312. 00
49 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 61 132. 00 8, 052. 00
50 (F) 833138 CONCRETE BARRI ER ( TYPE 25R) M 61 410. 00 25, 010. 00
51 (F) 833148 CONCRETE BARRI ER ( TYPE 26R MODI FI ED) M 61 535. 00 32, 635. 00
52 839491 CONCRETE BARRI ER ( TYPE 50E) M 29 620. 00 17, 980. 00
53 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 100. 00 4, 200. 00
54 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 21 60. 00 1, 260. 00
55 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 1, 900 4.75 9, 025. 00

TOTAL 961, 303. 00



| TEM

O©oOoO~NOOULA, WN P

03- 440904

03- PLA-80-2

04/ 26/ 00

45.

15, 000.
10, 000.
38.
190.
30.

3.

30.

60.

42.
160.
300.
300.
20.

4, 000.
14.

18.
200.
35, 000.
210, 860.
31.

75.

65.

54.

12

11.

11.

2, 250.
3, 000.
50.
150.

5.

3.

8.

225.

. 00*
. 00*
.00
.50

00
00*
00
00
00
00
25
00
00
00
00
00
00
00
00~
00
00
00
00~
00*
00
00
00
00

.00

50
50
00
00
00
00
25
15
00
00

5300.
85000.
3120.
1875.
1440.
15000.
20000.
19380.
10640.
2280.
2665.
90.
420.
5880.
3200.
600.
300.
5000.
4000.
3640.
2880.
3800.
35000.
210860.
5580.
60000.
81250.
124200.
7560.
678.
1840.
132750.
3000.
3750.
3900.
21000.
3150.
38000.
4050.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|

150.
38, 500.
12, 500.

100.

300.

25.

4.

15.
110.
70.
110.
210.
4, 000.
30.

3, 500.
20.
20.

300.

45, 000.

153, 000.
60.
55.
90.
65.
15.
20.
20.

1, 500.
3, 200.
50.
150.
6.

4.

10.
250.

OF

00*
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

REMAI NI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
45000.
153000.
10800.
44000.
112500.
149500.
9450.
1180.
3200.
88500.
3200.
3750.
3900.
24000.
4000.
47500.
4500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N G

83.
54, 000.
6, 750.
58.
245,
16.

4.

1, 840.
120.
77.
190.
240.
300.
17.

4, 000.
21.
29.
320.
35, 000.
189, 904.
86.
62.
61.
64.

14.

14.

14.

1, 000.
1, 700.
80.
160.
6.

4.

13.
160.

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
35000.
189904.
15480.
49600.
76250.
147200.
9135.
826.
2240.
59000.
1700.
6000.
4160.
26800.
4000.
61750.
2880.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 11
04/ 27/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
50, 000. 00* 50000.
125. 00 6000.
3.00 2250.
150. 00 4800.
25, 000. 00* 25000.
10, 000. 00 20000.
75. 00 38250.
400. 00 22400.
30. 00 2280.
3.00 2460.
30. 00 90.
100. 00 700.
65. 00 9100.
300. 00 6000.
350. 00 700.
2,500. 00 2500.
30. 00 7500.
4, 000. 00* 4000.
15. 00 3900.
20. 00 3200.
275.00 5225.
35, 000. 00* 35000.
150, 000. 00* 150000.
31.00 5580.
75. 00 60000.
65. 00 81250.
55. 00 126500.
12. 00 7560.
12.00 708.
12. 00 1920.
2,580. 00 152220.
2,500. 00 2500.
75. 00 5625.
135. 00 3510.
10. 00 40000.
5.00 5000.
10. 00 47500.
225.00 4050.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

TOT

I NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

03- 440904
03- PLA-80-2 SUMMARY OF REMA
04/ 26/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o
150. 00 300. 00| 400. 00 800
450. 00 450. 00| 800. 00 800
460. 00 460. 00| 600. 00 600
120. 00 120. 00| 400. 00 400
375.00 3375. 00| 900. 00 8100
375. 00 25875. 00| 600. 00 41400
2.50 370. 00| 9. 00 1332
40. 00 240. 00| 35.00 210
70. 00 1120. 00| 75. 00 1200
200. 00 12200. 00| 125. 00 7625
400. 00 24400. 00| 300. 00 18300
550. 00 33550. 00| 600. 00 36600
600. 00 17400. 00| 450. 00 13050
1, 800. 00 3600. 00| 2, 000. 00 4000
54. 00 1134. 00| 60. 00 1260
4. 30 8170. 00| 5. 00 9500
1, 065, 842. 50 1, 089, 369. 00

. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

126. 00 252
400. 00 400
400. 00 400
250. 00 250
1, 350. 00 12150
850. 00 58650
2.00 296
45. 00 270
86. 00 1376
139. 00 8479
400. 00 24400
490. 00 29890
800. 00 23200
2,245.00 4490
65. 00 1365.
5.00 9500.
1,097, 045. 00

Bl D245

PACGE 12
04/ 27/ 00
FI FTH
BI D AMOUNT
150. 00 300
450. 00 450
450. 00 450
120. 00 120
1, 000. 00 9000
700. 00 48300
5.00 740
50. 00 300
100. 00 1600
115. 00 7015
350. 00 21350
500. 00 30500
500. 00 14500.
2,000. 00 4000.
50. 00 1050.
4.00 7600.

1,102, 553.00



03- 440904 Bl D245
03- PLA- 80- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 13
04/ 26/ 00 04/ 27/ 00
EREE TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 10, 000. 00* 10000. 00| 11, 500. 00* 11500. 00
2| 80, 000. 00* 80000. 00| 100, 000. 00* 100000. 00
3| 100. 00 4800. 00| 133. 00 6384. 00
4 | 5. 00 3750. 00| 9. 00 6750. 00
5| 100. 00 3200. 00| 165. 00 5280. 00
6 | 20, 000. 00* 20000. 00| 18, 000. 00* 18000. 00
7| 10, 000. 00 20000. 00| 11, 500. 00 23000. 00
8 | 60. 00 30600. 00| 110. 00 56100. 00
9 | 300. 00 16800. 00| 650. 00 36400. 00
10 | 200. 00 15200. 00| 27.00 2052. 00
11 | 10. 00 8200. 00| 5. 50 4510. 00
12 | 100. 00 300. 00| 890. 00 2670. 00
13 | 200. 00 1400. 00| 2, 700. 00 18900. 00
14 | 200. 00 28000. 00| 27.00 3780. 00
15 | 100. 00 2000. 00| 285. 00 5700. 00
16 | 1, 000. 00 2000. 00| 355. 00 710. 00
17 | 1, 000. 00 1000. 00| 885. 00 885. 00
18 | 20. 00 5000. 00| 29. 00 7250. 00
19 | 4, 000. 00* 4000. 00| 4, 000. 00* 4000. 00
20 | 25.00 6500. 00| 28.00 7280. 00
21 | 30. 00 4800. 00| 45. 00 7200. 00
22 | 400. 00 7600. 00| 380. 00 7220. 00
23 | 35, 000. 00* 35000. 00| 35, 000. 00* 35000. 00
24 | 150, 000. 00* 150000. 00| 195, 000. 00* 195000. 00
25 | 200. 00 36000. 00| 150. 00 27000. 00
26 | 80. 00 64000. 00| 56. 00 44800. 00
27 | 90. 00 112500. 00| 60. 00 75000. 00
28 | 70. 00 161000. 00| 132. 00 303600. 00
29 | 25.00 15750. 00| 20. 00 12600. 00
30 | 30. 00 1770. 00| 20. 00 1180. 00
31 | 30. 00 4800. 00| 20. 00 3200. 00
32 | 1, 000. 00 59000. 00| 2, 300. 00 135700. 00
33 | 1, 000. 00 1000. 00| 3, 000. 00 3000. 00
34 | 30. 00 2250. 00| 250. 00 18750. 00
35 | 100. 00 2600. 00| 175. 00 4550. 00
36 | 9. 00 36000. 00| 7.50 30000. 00
37 | 10. 00 10000. 00| 2.00 2000. 00
38 | 8. 00 38000. 00| 17. 00 80750. 00
39 | 200. 00 3600. 00| 385. 00 6930. 00



03- 440904 Bl D245

03- PLA- 80- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 14
04/ 26/ 00 04/ 27/ 00

EREE TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

| <o | <o
40 | 500. 00 1000. 00| 300. 00 600. 00
41 | 500. 00 500. 00| 530. 00 530. 00
42 | 500. 00 500. 00| 355. 00 355. 00
43 | 1, 000. 00 1000. 00| 710. 00 710. 00
44 | 500. 00 4500. 00| 870. 00 7830. 00
45 | 300. 00 20700. 00| 345. 00 23805. 00
46 | 10. 00 1480. 00| 8. 00 1184. 00
47 | 100. 00 600. 00| 65. 00 390. 00
48 | 200. 00 3200. 00| 360. 00 5760. 00
49 | 300. 00 18300. 00| 50. 00 3050. 00
50 | 300. 00 18300. 00| 750. 00 45750. 00
51 | 300. 00 18300. 00| 750. 00 45750. 00
52 | 450. 00 13050. 00| 700. 00 20300. 00
53 | 2, 000. 00 4000. 00| 4, 600. 00 9200. 00
54 | 60. 00 1260. 00| 180. 00 3780. 00
55 | 5. 00 9500. 00| 6. 00 11400. 00

TOT 1,124, 610. 00 1, 495, 025. 00



