STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

05/ 16/ 00
03-429624
03- BUT-32-R8.3/10.0

Bl D

SUMMARY

I N NEVADA, SUTTER, YUBA, BUTTE AND
GLENN COUNTI ES AT VARI QUS LOCATI ONS

CONSTRUCT CURB RAMPS

PROPCSALS | SSUED 8 FUND TOTAL  HB71 326, 000
NUVBER OF BI DDERS 5 ENG NEERS EST 275, 000. 00
PROGRAM ELEMENTS oHC
BI D RANK BID TOTAL  BIDDER I D

1 267,850.00 5

2 280,570.00 4

3 288, 400.00 2

4 299, 980. 00 1

5 315,300.00 3

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

AMOUNT UNDER 7,150. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1

05/ 22/ 00
CONTRACT CODE 'E
9 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

70

PERCENT UNDER EST 2.60

Bl DDER | NFORVMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BASRAI CONSTRUCTI ON

1282 STABLER LN STE 630 206
YUBA CITY CA 95993

ARCADI AN ENTERPRI SES

P O BOX 5475

SHASTA LAKE CA 96089
ROBERT J FRANK CONSTRUCTI ON
I NC

2806 TARVAC RD

REDDI NG CA 96003

ABEL CONSTRUCTI ON

6450 PI EDMONT RD
CORNI NG CA 96021
BLAI SDELL CONSTRUCTI ON COVPANY

P O BOX 493459
REDDI NG CA  96049- 3459

FAX

FAX

FAX

FAX

FAX

530 673-7062
00600303
530 673-1880

530 275-4443
00688157
530 275-0706

530 222-1408
00520207
530 222-1429

530 824-2022
00300927
530 824-8811

530 245-0132
00680461
530 245-1016

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



03-429624
03-BUT-32-R
05/ 16/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 22/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CAL WEST CONCRETE CUTTI NG
5949 LI NDHURST AVENUE
MARYSVI LLE CA 95901
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GLENFI ELD ENTERPRI SES

P O BOX 167

PALO CEDRO CA 96073
ROBERT PERRY ENTERPRI SES
8181 FOLSOM BLVD STE 135
SACRAMENTO CA 95826
ROBERT PERRY ENTERPRI SES
8181 FOLSOM BLVD STE 135
SACRAMENTO CA 95826

CONCRETE CUTTI NG, DEMCLI TI ON AND REMOVAL ( PARTI AL)

THERMOPLASTI C PAVEMENT REMOVAL AND PLACEMENT

TRAFFI C CONTROL SYSTEM ( PARTI AL)

PORTABLE CHANGEABLE MESSAGCE SI GNS

WATER PCLLUTI ON CONTRCL PLAN



03-429624
03-BUT-32-R
05/ 16/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 22/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

GLENFI ELD ENTERPRI SES
PALO CEDRO CA

Bl DDER | D NAME AND ADDRESS

ITEMS 1 AND 2 (PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MOODY CONSTRUCTI ON
7601 AMBROSE WAY
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CASCO

2057 FOREST AVE STE 7
CH CO CA 95928

TOM WHI TE CONCRETE
1504 MEADOWBROCOK LANE
CORNI NG CA 96021

Bl DDER | D NAME AND ADDRESS

STRI PI NG REMOVAL AND RESTRI Pl NG

CONCRETE FI NI SHER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NONE

NONE



03-429624 Bl D245

03- BUT- 32-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 16/ 00 05/ 22/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 000. 00* 43, 000. 00
2 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 6, 255. 00* 6, 255. 00
3 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT Ve 27 85. 00 2, 295. 00
MARKI NG
4 150805 REMOVE CULVERT M 10 180. 00 1, 800. 00
5 152320 RESET ROADSI DE SI GN EA 15 600. 00 9, 000. 00
6 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 20 300. 00 6, 000. 00
AREA)
7 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 150 1, 275. 00 191, 250. 00
CURB RAMP)
8 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 50 125. 00 6, 250. 00
9 869042 ADJUST PULL BOX EA 4 500. 00 2, 000. 00

TOTAL 267, 850. 00



| TEM

—

9(000\10701#0)[\)!—‘

03-429624

03-BUT-32-R

05/ 16/ 00

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00

SUMMARY OF
| THI RD
AMOUNT | BI D
45000. 00| 58, 000. 00*
12000. 00| 16, 000. 00*
1620. 00| 150. 00
2000. 00| 80. 00
3000. 00| 200. 00
2000. 00| 100. 00
207750. 00| 1, 317. 00
6000. 00| 100. 00
1200. 00| 500. 00
280, 570. 00

REMA

58000.
16000.
4050.

800.

3000.
2000.
197550.
5000.
2000.

288, 400. 00

I NI NG BIDDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ |

00| 79, 000. 00* 79000

00| 15, 525. 00* 15525

00| 80. 00 2160

00| 10. 00 100

00| 175. 00 2625

00| 140. 00 2800

00| 1, 285. 00 192750

00| 86. 00 4300.

00| 180. 00 720

299, 980. 00

Bl D245

PAGE 5
05/ 22/ 00
FI FTH
Bl D AMOUNT
51, 000. 00* 51000.
11, 000. 00* 11000.
150. 00 4050.
250. 00 2500.
200. 00 3000.
200. 00 4000.
1, 550. 00 232500.
125. 00 6250.
250. 00 1000.
315, 300. 00



