STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 17/ 00 I'N SI SKI YOU, SI ERRA AND LASSEN 05/ 18/ 00
CONTRACT NUMBER 02- 369404 COUNTI ES AT VARI QUS LOCATI ONS CONTRACT CODE ' G
LOCATI ON 02-SI S-97-0.4/17.0 14 CONTRACT | TEMS

ASPHALT RUBBER CHI P SEAL CQOAT FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 5 FUND TOTAL HML 1, 818, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUVBER OF BI DDERS 2 ENG NEERS EST 2,872,805.00 AMOUNT OVER 69, 020. 00 PERCENT OVER EST 2. 40
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,941, 825. 00 2 WESTERN STATES SURFACI NG | NC 209 525-9065 CC PREF CLAI MED
00611485
P O BOX 4770 FAX 209 525-9062
MODESTO CA 95352
2 5,197, 135. 77 1 MANHOLE ADJUSTI NG CONTRACTORS 323 725-1387 CC PREF CLAI MED
I NC 00398443
P O BOX 250 FAX 323 725-7620

MONTEREY PARK CA 91754
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01 LI NEAR OPTI ONS | NC
VENLO PARK CA

I TEM5S 2, 4 AND 10 THRU 13



02- 369404 Bl D245

02-SI S-97-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 225, 000. 00* 225, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 392, 000. 00* 392, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 48, 000. 00* 48, 000. 00
4 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 460 95. 00 43, 700. 00
5 150722 REMOVE PAVEMENT MARKER EA 4,610 19. 00 87, 590. 00
6 365001 SAND COVER TONN 1, 300 106. 00 137, 800. 00
7 370120 ASPHALT- RUBBER Bl NDER TONN 2,100 555. 00 1, 165, 500. 00
8 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 190 525. 00 99, 750. 00
9 375030 SCREENI NGS ( HOT- APPLI ED) TONN 14, 400 33.00 475, 200. 00
10 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 540 55. 00 29, 700. 00
11 (S) 017900 THERMOPLASTI C PAVEMENT MARKI NG M2 31 95. 00 2, 945. 00
( RECESSED)
12 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 214, 000 .38 81, 320. 00
13 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 4,610 12. 00 55, 320. 00
RECESSED)
14 999990 MOBI LI ZATI ON LS LUMP SUM 98, 000. 00* 98, 000. 00

TOTAL 2,941, 825. 00



02- 369404 Bl D245

02-SI S-97-0 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
05/ 17/ 00 05/ 18/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 15, 000. 00* 15000. 00
2| 145, 700. 00* 145700. 00
3| 39, 200. 00* 39200. 00
4 | 47.06 21647. 60
5| 20. 40 94044. 00
6 | 130. 25 169325. 00
7| 1,050.87  2206827.00
8 | 450. 99 85688. 10
9 | 153.25  2206800. 00
10 | 52. 29 28236. 60
11 | 84.97 2634. 07
12 | .37 79180. 00
13 | 12.94 59653. 40
14 | 43, 200. 00* 43200. 00

TOT 5,197, 135. 77



