STATE OF CALI FORNI A

05/ 18/ 00

08- 458004

08-RI V-74-14.0/42.8
08-RI V-79-25.9/28.9

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

BI D SUMMARY
I N RI VERSI DE COUNTY AT VARI QUS
LOCATI ONS ON RTE 74 FROM 6.0 KM
VEST OF RTE 15 JUNCTION TO 9.5 KM
EAST OF RTE 79 JUNCTI ON AND ON RTE

RETROFI T WHEEL CHAI R RAMPS, SI GNALS

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 22/ 00
CONTRACT CCDE 'M'
16 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 13 FUND TOTAL HB71 271, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVBER OF BI DDERS 2 ENG NEERS EST 268, 760. 00 AMOUNT OVER 130, 130. 00 PERCENT OVER EST 48. 42
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 398, 890. 00 2 DAMON CONST CO 310 324-7141 CC PREF CLAI MED
00280588
455 CARSON PLAZA DR UNIT F FAX 310 324-3569
CARSON CA 90746
2 406, 275. 00 1 DBX | NC 909 676-0115 CC PREF CLAI MED

42066 AVEN DA ALVARADO STE C
TEMECULA CA 92590

00240547

FAX 909 676-0213

3. 0%



08- 458004 Bl D245

08-RI V-74-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 18/ 00 05/ 22/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 D AND N CONCRETE PUMPI NG NC SI GNS AND CONCRETE
MOORE ELECTRI C ELECTRI C
CORONA CA
ORANGE COUNTY STRI PI NG SERVI CE | NC STRI PI NG
ORANGE CA
TRAFFI C LOOP AND CRACK FI LLI NG I NC LOOPS

ANAHEI M CA



08- 458004 Bl D245

08-RI V-74-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 18/ 00 05/ 22/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ORANGE COUNTY STRI PI NG | TEMS 3, 12 AND 13
ORANGE CA
PARRI S SI GNS | TEMS 1 AND 2 (PCERI ON)
BONSALL CA
PAVEMENT RECYCLI NG SYSTEMS | TEM 7

Rl VERSI DE CA



08- 458004 Bl D245

08-RIV-74-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 18/ 00 05/ 22/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25, 000. 00* 25, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
3 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 27 50. 00 1, 350. 00
4 150742 REMOVE ROADSI DE SI GN EA 1 300. 00 300. 00
5 152320 RESET ROADSI DE SI GN EA 12 300. 00 3, 600. 00
6 152390 RELOCATE ROADSI DE SI GN EA 11 300. 00 3, 300. 00
7 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 380 22.00 8, 360. 00
(45 MV MAXI MUM)
8 153210 REMOVE CONCRETE VB 72 350. 00 25, 200. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
10 390146 ASPHALT CONCRETE (TYPE A, 12.5-M TONN 40 300. 00 12, 000. 00
MAXI MUM GRADI NG)
11 (F) 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 130 400. 00 52, 000. 00
CURB RAMP)
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 44 35. 00 1, 540. 00
13 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 12 20. 00 240. 00
14 860811 DETECTOR LOCP LS LUMP SUM 20, 000. 00* 20, 000. 00
15 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 155, 000. 00* 155, 000. 00
16 861502 MODI FY S| GNAL LS LUMP SUM 66, 000. 00* 66, 000. 00

TOTAL 398, 890. 00



08- 458004 Bl D245

08-RIV-74-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
05/ 18/ 00 05/ 22/ 00
| _______________________________
| TEM SECOND

| Bl D AMOUNT

| _______________________________
1] 18, 000. 00* 18000. 00
2| 21, 000. 00* 21000. 00
3| 35. 00 945. 00
4 | 100. 00 100. 00
5| 125. 00 1500. 00
6 | 125. 00 1375. 00
7| 40. 00 15200. 00
8 | 100. 00 7200. 00
9 | 1, 500. 00* 1500. 00
10 | 300. 00 12000. 00
11 | 1, 200. 00 156000. 00
12 | 28. 00 1232.00
13 | 9. 00 108. 00
14 | 63, 660. 00* 63660. 00
15 | 87, 354. 00* 87354. 00
16 | 19, 101. 00* 19101. 00

TOT 406, 275. 00



