STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 05/ 18/ 00 IN SAN DI EGO COUNTY | N ESCONDI DO 05/ 22/ 00
CONTRACT NUNMBER 11- 073104 FROM 0.2 KM WEST OF ROUTE 15/ 78 CONTRACT CODE 'D
LOCATI ON 11- SD-78- R16. 4/ R17. 3 SEPARATI ON TO CENTRE CI TY PARKWAY 42 CONTRACT | TEMS
UNDERCROSS| NG
CONSTRUCT MEDI AN BARRI ER FEDERAL AID STPH P078- (093)E
AC- PO78- (093) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 18  FUND TOTAL  HB1 1, 175, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BIDDERS 6  ENG NEERS EST 903, 000. 00 AMOUNT UNDER 275, 584. 60 PERCENT UNDER EST 30. 52
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 627,415.40 1 HANSON SJH CONSTRUCTI ON 858 277- 0871
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163- 9069
2 644,228.25 5 HAZARD CONSTRUCTI ON COVPANY 858 587- 3600
00750542
P O BOX 229000 FAX 858 453- 6034
SAN DI EGO CA 92192- 9000
3 666, 235.68 2 W ER CONSTRUCTI ON CORPORATI ON 760 743-6776
00481419
2255 BARHAM DRI VE FAX 760 746-5224
ESCONDI DO CA 92029
4 707,729.00 3 NI CHOLAS GRANT CORPCRATI ON 858 642- 7500
CALI FORNI A COWERCI AL ASPHALT 00751561
CORPORATI ON A JO NT VENTURE
5370 EASTGATE MALL FAX 858 642- 9269
SAN DI EGO CA 92121
5 747,747.00 6 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA 95077- 5085

00000089
FAX 831 768-4021



11-073104

11-SD-78-R1

05/ 18/ 00

6

1, 077, 320. 00

4

LEH GH CONSTRUCTI ON COVPANY

714 SOUTH PLYMOUTH BOULEVARD
LOS ANGELES CA 90005

Bl D245
PAGE 2
05/ 22/ 00
323 931-1306
00714358
FAX 323 931-2033



11-073104 Bl D245

11-SD-78-R1 PAGE 3
05/ 18/ 00 05/ 22/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HYDROSPROUT FI BER ROLL AND EROSI ON CONTROL

ESCONDI DO CA
MODERN ALLCES | NC GUARD RAI'L, ANCHOR ASSEMBLY AND BARRI ERS
STANTON CA
ORANGE COUNTY STRI PI NG SERVI CE STRI PI NG AND MARKI NG
ORANGE CA
SAPPER CONSTRUCTI ON COVPANY CONCRETE STRUCTURE
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, DRUM CUSHI ON AND DELI NEATOR

Pl SMO BEACH CA



11-073104
11-SD-78-R1
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
05/ 22/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CROMN FENCE

SANTA FE SPRI NGS CA
HYDROSPROUT

ESCONDI DO CA

MODERN ALLOYS
STANTON CA

PAYCO SPECI ALI TI ES
CHULA VI STA CA
SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L
ERGCSI ON CONTROL

CONCRETE BARRI ER ( PORTI ON)
STRI PI NG

M NOR STRUCTURES ( PORTI ON)
CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ATLAS FENCE COVPANY
SAN DI EGO CA

COOPER ENG NEERI NG
TUSTIN CA

ORANGE COUNTY STRI PI NG
ORANGE CA

SM TH AND SONS
FALLBROCK CA

GUARD RAI LI NG

CONCRETE BARRI ER

STRI PI NG

CONSTRUCTI ON AREA SI GNS



11-073104 Bl D245
11-SD-78-R1 PAGE 5
05/ 18/ 00 05/ 22/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ATLAS FENCE COVPANY
SAN DI EGO CA
HYDROSPROUT

ESCONDI DO CA

ORANGE COUNTY STRI PI NG
ROMOLAND CA

PENHALL COVPANY

SAN DI EGO CA

SM TH AND SONS
FALLBROCK CA

Bl DDER | D NAME AND ADDRESS

GUARD RAI L

ERGCSI ON CONTROL

STRI PI NG

REMOVE BARRI ER RAI L

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CECI LI AS SAFETY

DEL MAR CA

HYDROSPROUT

ESCONDI DO CA

MODERN ALLOYS

STANTON CA

SAPPER CONSTRUCTI ON COVPANY
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

TRAFFI C CONTRCL ( PARTI AL)

ERCSI ON CONTROL

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L
M NOR STRUCTURES

CONSTRUCTI ON AREA SI GNS



11-073104
11-SD-78-R1
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
05/ 22/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE COMPANYLI NG
SUN VALLEY

G L M CONTRACTORS
REDLANDS CA

ORANGE COUNTY STRI PI NG
ORANGE CA

QUALI TY HYDROSEEDI NG
RAMONA CA

| TEMS 31 THRU 34
| TEM 35 ( PORTI ON)
TRAFFI C STRI PI NG

| TEM 21



11-073104 Bl D245

11- SD-78-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 18/ 00 05/ 22/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074028 TEMPORARY FI BER ROLL M 60 23.00 1, 380. 00

2 017832 TEMPORARY CONCRETE WASHOUT EA 3 1, 350. 00 4, 050. 00

3 017833 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 3, 780. 00 15, 120. 00

4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 518. 00* 5,518. 00

5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00

6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 12 20. 00 240. 00

7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 900 .56 1, 624. 00

8 (S) 120166 CHANNEL| ZER ( SURFACE MOUNTED) EA 10 43.00 430. 00

(LEFT I N PLACE)

9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 690 5. 00 3, 450. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 780. 00 7,560. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,220 20. 00 44, 400. 00
12 017834 TRAFFI C PLASTI C DRUM EA 28 43.00 1, 204. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 19 200. 00 3, 800. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 920 22.00 20, 240. 00
15 150710 REMOVE TRAFFI C STRI PE M 5, 600 1.75 9, 800. 00
16 150713 REMOVE PAVEMENT MARKI NG M2 67 16. 00 1,072. 00
17 150820 REMOVE | NLET EA 1 2, 700. 00 2, 700. 00
18 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 37 60. 00 2,220. 00
19 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00
20 190101 ROADVAY EXCAVATI ON VB 1, 450 28.00 40, 600. 00
21 (S) 203015 EROSI ON CONTROL M2 3, 000 .72 2, 160. 00
22 (S) 208909 EXTEND 200 MM CONDUI T M 39 825. 00 32, 175. 00
23 260201 CLASS 2 AGGREGATE BASE VB 1, 400 35.00 49, 000. 00
24 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 2 500. 00 1, 000. 00
25 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 900 40. 00 76, 000. 00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.6 1,414.00 10, 746. 40
27 650069 450 MM REI NFORCED CONCRETE Pl PE M 12 1, 188. 00 14, 256. 00
28 731502 M NOR CONCRETE (M SCELLANEQUS VB 4 2, 160. 00 8, 640. 00

CONSTRUCTI ON)
29 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 949 4.00 3, 796. 00
30 820107 DELI NEATOR ( CLASS 1) EA 25 38.00 950. 00
31 (S) 832001 METAL BEAM GUARD RAI LI NG M 370 71.00 26, 270. 00
32 (S) 839553 END SECTI ON EA 12 114. 00 1, 368. 00
33 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 2,175.00 26, 100. 00
34 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 4 565. 00 2, 260. 00
35 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 230 115. 00 141, 450. 00
36 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 12 39. 00 468. 00



11-073104 Bl D245

11- SD-78-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 18/ 00 05/ 22/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
37 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 90 4.00 360. 00
38 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 4.00 520. 00
(BROKEN 3.66 M- 0.92 M
39 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 3, 330 . 60 1, 998. 00
40 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 430 3.00 1, 290. 00
41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 300 4.00 1, 200. 00
42 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 627, 415. 40



| TEM

O©oOoO~NOOULA, WN P

11-073104
11-SD-78-R1
05/ 18/ 00
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950.
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1260.
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51450.
910.
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900.
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960.
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3330.

SUMMARY
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Bl D245
PAGE 9
05/ 22/ 00
FI FTH
BI D AMOUNT
40. 00 2400
500. 00 1500
1, 000. 00 4000
5, 000. 00* 5000
41, 709. 00* 41709
20. 00 240
1.10 3190
38. 00 380
3.00 2070
4, 400. 00 8800
49. 00 108780.
75. 00 2100.
280. 00 5320.
21.00 19320.
1.40 7840.
25.00 1675.
300. 00 300.
115. 00 4255.
7,500. 00* 7500.
48. 00 69600.
1.00 3000.
160. 00 6240.
45. 00 63000.
790. 00 1580.
51.00 96900.
2, 665. 00 20254.
195. 00 2340.
700. 00 2800.
1.00 949.
26. 00 650.
66. 00 24420.
105. 00 1260.
2,000. 00 24000.
550. 00 2200.
102. 00 125460.
50. 00 600.
3.00 270.
3.00 390.
1.00 3330.



11- 073104
11- SD-78-R1 SUMMARY OF REMAI NI NG BIDDERS
05/ 18/ 00
R RCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE |
| TEM SECOND | THI RD | FOURTH |
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
O EOREEE TP R R EOREEEE e L PP | <o |
40 | 3.10 1333. 00| 2.68 1152. 40| 2.50 1075. 00|
41 | 6. 00 1800. 00| 3.75 1125. 00| 3.50 1050. 00|
42 | 63, 000. 00* 63000. 00| 53, 500. 00* 53500. 00| 64, 000. 00* 64000. 00|
TOT 644, 228. 25 666, 235. 68 707, 729. 00

Bl D245

PACGE 10
05/ 22/ 00
FI FTH
BI D AMOUNT
2.50 1075. 00
3.50 1050. 00
70, 000. 00* 70000. 00
747, 747.00



11-073104 Bl D245

11- SD- 78-R1 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
05/ 18/ 00 05/ 22/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 30. 00 1800. 00
2| 2, 000. 00 6000. 00
3| 3, 000. 00 12000. 00
4 | 20, 000. 00* 20000. 00
5 | 90, 000. 00* 90000. 00
6 | 200. 00 2400. 00
7| 1.50 4350. 00
8 | 45. 00 450. 00
9 | 7.00 4830. 00
10 | 10, 000. 00 20000. 00
11 | 55. 00 122100. 00
12 | 60. 00 1680. 00
13 | 350. 00 6650. 00
14 | 45. 00 41400. 00
15 | 2.00 11200. 00
16 | 15. 00 1005. 00
17 | 500. 00 500. 00
18 | 150. 00 5550. 00
19 | 10, 000. 00* 10000. 00
20 | 55. 00 79750. 00
21 | 1.50 4500. 00
22 | 20. 00 780. 00
23 | 55. 00 77000. 00
24 | 2, 000. 00 4000. 00
25 | 65. 00 123500. 00
26 | 2, 000. 00 15200. 00
27 | 300. 00 3600. 00
28 | 2, 000. 00 8000. 00
29 | 10. 00 9490. 00
30 | 40. 00 1000. 00
31 | 160. 00 59200. 00
32 | 100. 00 1200. 00
33 | 2,000. 00 24000. 00
34 | 500. 00 2000. 00
35 | 160. 00 196800. 00
36 | 40. 00 480. 00
37 | 4.00 360. 00
38 | 3.00 390. 00
39 | .50 1665. 00



11- 073104
11- SD- 78-R1
05/ 18/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
40 | 3.00 1290. 00
41 | 4.00 1200. 00
42 | 100, 000. 00* 100000. 00

TOT 1,077, 320.00

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 12
05/ 22/ 00



