STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 05/ 00
CONTRACT CCDE 'A '
40 CONTRACT | TEMS

FEDERAL Al D ACI M 005-2(884) 72E

FAX

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS

370

PERCENT OVER EST 22. 99

( NAVE/ ADDRESS/ LOCATI ON)

909 352-9646
00718972
909 352-2921

909 371-4202
00610382
909 278-3406

562 927-2339
00182572
562 927-4171

909 676-0115
00240547
909 676-0213

714 828-7000

Bl D OPENI NG DATE 06/ 01/ 00 I N ORANGE COUNTY | N SAN CLEMENTE,
CONTRACT NUMBER 12- 082804 DANA PO NT AND SAN JUAN CAPI STRANO
LOCATI ON 12- ORA-5-0.0/12.9 FROM SAN DI EGO COUNTY LINE TO
AVERY PARKWAY UNDERCROSSI NG
F1BER OPTI C CABLE AND TELEVI SI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPCSALS | SSUED 22 FUND TOTAL HB4N 3, 766, 000
NUVBER OF BI DDERS 6 ENG NEERS EST 3, 549, 360. 00 AMOUNT OVER 816, 140. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 4, 365, 500. 00 6 H GH LI GHT ELECTRI C
P O BOX 7339
RI VERSI DE CA 92513-7339
2 4,414, 480. 00 4 MOORE ELECTRI CAL CONTRACTI NG
I NC
463 N SM TH AVENUE
CORONA CA 92880
3 4,417,706. 92 2 C T AND F INC
7228 SCOUT AVE
BELL GARDENS CA 90201
4 4,488, 000. 00 1 DBX | NC
42066 AVEN DA ALVARADO STE C
TEMECULA CA 92590
5 4,625,173. 00 3 DYNALECTRI C

4462 CORPORATE CENTER DR
LOS ALAM TGS CA 90720

FAX

00550173
714 484-2389



12- 082804
12- ORA- 5-
06/ 01/ 00

0

6

4,852, 140. 00

5

LMAC

331 NORTHERN AVE
BOSTON MA 02210

Bl D245
PAGE 2
06/ 05/ 00
617 426-5333
00775711
FAX 617 426-5355



12- 082804 Bl D245

12-ORA-5-0 PAGE 3
06/ 01/ 00 06/ 05/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CONTI NENTAL CONSTRUCTI ON | TEM 16 (PORTI ON)

1891 N GAFFEN ST 232

SAN PEDRO CA 90731

M B E ELECTRIC I NC | TEMS 17 THUR 39 (PORTI ON)
9920 ARLI NGTON AVE

RI VERSI DE CA 92503

MODERN ALLI NGS CABLE ANCHOR ASSEMBY ( PORTI ON)
11172 WESTERN AVE

STANTON CA 90680

MODERN ALLI NGS METAL BEAM GUARD RAI L AND TERM NAL SYSTEM ( PORTI ON)
11172 WESTERN AVE

STANTON CA 90680

SM TH AND SON | TEM 3 (PORTI ON)

5464 RAI NBOW HEI GHTS RD

FALLBROOK CA 92028



12- 082804
12-ORA-5-0
06/ 01/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
06/ 05/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALERT BARRI CASLE | NC

753 WOTH STREET STE C
SAN JACI NTO CA 92582
CROMN FENCE

12118 BLOOWFI ELD AVE
SANTA FE SPRINGS CA 90670
D G YEAGER CONSTRUCTI ON
1474 B POVONA ROAD

CORONA CA 92882

STATEW DE SAFETY AND SI GNS | NC
522 | NGA ROAD

NI POVA CA 93444

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTRCL

METAL BEAM GUARD RAI L

ROADWORK

CONSTRUCTI ON SI GNS AND CRASH CUSHI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE CO

1212 WEST STRUCK AVE
ORANGE CA

BASS COVMUNI CATI ONS
2964 Al RWAY AVE

COSTA MESA CA 92626
GRANI TEX CONSTRUCTI ON
3176 PULLMAN ST 120
COSTA MESA CA 92626
STATEW DE SAFETY AND S| GNS
P O BOX 1440

Pl SMO BEACH CA 93448

GUARD RAI L

FI BER OPTI C TERM NATI ONS

ROAD WORK

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



12- 082804
12-ORA-5-0
06/ 01/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
06/ 05/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BASS COVMUNI CATI ONS
COSTA MESA CA
CROMN FENCE

SANTA FE SPRI NGS CA
PARRI S SI GNS

Bl DDER | D NAME AND ADDRESS

| TEM 16 ( PORTI ON)
| TEMS 12 THRU 14
| TEMS 3 AND 4 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE CO

1212 W STRUCK AVE

ORANGE CA 92887

GRANI TEX CONSTRUCTI ON CO I NC
3176 PULLMAN ST 120

COSTA MESA CA 92626

Bl DDER | D NAME AND ADDRESS

| TEMS 12 THRU 15

| TEMS 5 THRU 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE COVPANY
ORANGE CA

M B E ELECTRIC

Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

| TEMS 12 THRU 14 ( PARTI AL)
| TEMS 17 THRU 38 (PARTI AL)

| TEM5 3 AND 15 ( PARTI AL)



12- 082804 Bl D245

12- ORA-5-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 01/ 00 06/ 05/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUVP SUM 15, 000. 00* 15, 000. 00
2 074026 TEMPORARY MULCH VB 10 200. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 4, 000. 00* 4,000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 286, 000. 00* 286, 000. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 112 100. 00 11, 200. 00
6 153214 REMOVE CONCRETE CURB M 60 120. 00 7, 200. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 10, 000. 00* 10, 000. 00
8 190101 ROADWAY EXCAVATI ON VB 100 50. 00 5, 000. 00
9 198001 | MPORTED BORROW VB 772 50. 00 38, 600. 00
10 260201 CLASS 2 AGGREGATE BASE VB 120 50. 00 6, 000. 00
11 390103 ASPHALT CONCRETE ( TYPE B) TONN 140 70. 00 9, 800. 00
12 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 160 83. 00 13, 280. 00
13 (S) 839532 CABLE ANCHOR ASSEMBLY EA 13 530. 00 6, 890. 00
( BREAKAVAY, TYPE B)
14 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 11 2, 430. 00 26, 730. 00
15 839591 CRASH CUSHI ON, SAND FI LLED EA 1 6, 000. 00 6, 000. 00
16 016124 COVMUNI CATI ON' SYSTEM LS LUVP SUM 2,548, 000. 00* 2,548, 000. 00
17 016125 | NTERFACE TO EXI STI NG TRAFFI C EA 48 1, 800. 00 86, 400. 00
ELEMENT
18 016126 EQUI PMENT AT DATA NODE LS LUMP SUM 59, 000. 00* 59, 000. 00
19 016127 EQUI PVMENT AT EXI STI NG HUB LS LUVP SUM 121, 000. 00* 121, 000. 00
20 016128 EQUI PMENT AT EXI STI NG TRAFFI C LS LUMP SUM 113, 400. 00* 113, 400. 00
MANAGEMENT CENTER
21 016130 | NTERFACE TO EXI STI NG CLOSED EA 2 2, 800. 00 5, 600. 00
Cl RCUI T TELEVI SI ON
22 016131 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 30, 300. 00* 30, 300. 00
( LOCATI ON 1)
23 016132 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 23, 600. 00* 23, 600. 00
( LOCATI ON 2)
24 016133 CLOSED CI RCUI T TELEVI SI ON SYTEM LS LUMP SUM 38, 000. 00* 38, 000. 00
( LOCATI ON 3)
25 016134 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 27, 700. 00* 27, 700. 00
( LOCATI ON 4)
26 016135 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 25, 700. 00* 25, 700. 00
( LOCATI ON 5)
27 016136 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 28, 000. 00* 28, 000. 00
( LOCATI ON 6)
28 016137 CLOSED ClI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 28, 300. 00* 28, 300. 00

( LOCATI ON 7)



12- 082804 Bl D245

12- ORA-5-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 01/ 00 06/ 05/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

29 016138 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 28, 300. 00* 28, 300. 00
( LOCATI ON 8)

30 016139 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 29, 400. 00* 29, 400. 00
( LOCATI ON 9)

31 016140 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 25, 600. 00* 25, 600. 00
( LOCATI ON 10)

32 016141 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 30, 300. 00* 30, 300. 00
( LOCATI ON 11)

33 016142 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 25, 600. 00* 25, 600. 00
( LOCATI ON 12)

34 016143 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 32, 700. 00* 32, 700. 00
( LOCATI ON 13)

35 016144 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 25, 300. 00* 25, 300. 00
( LOCATI ON 14)

36 016145 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 29, 500. 00* 29, 500. 00
( LOCATI ON 15)

37 016146 CLOSED Cl RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 35, 100. 00* 35, 100. 00
(LOCATI ON 16)

38 869075 SYSTEM TESTI NG AND DOCUVENTATI ON LS LUMP SUM 36, 000. 00* 36, 000. 00

39 869080 TRAI NI NG LS LUMP SUM 9, 000. 00* 9, 000. 00

40 999990 MOBI LI ZATI ON LS LUMP SUM 476, 000. 00* 476, 000. 00

TOTAL 4, 365, 500. 00



| TEM

O©oOoO~NOOULA, WN P

12- 082804
12-ORA-5-0
06/ 01/ 00

2, 340.
43, 000.
121, 000.
96, 000.
4, 500.
34, 000.
29, 000.
28, 000.
31, 000.
39, 000.
33, 000.
34, 000.
35, 000.
36, 000.
34, 500.
36, 000.
32, 500.
37, 000.
34, 000.
37, 000.
35, 000.
55, 000.
12, 657.

7500.
2900048.
112320.
43000.
121000.
96000.
9000.
34000.
29000.
28000.
31000.
39000.
33000.
34000.
35000.
36000.
34500.
36000.
32500.
37000.
34000.
37000.
35000.
55000.
12657.

SUMMARY OF
| THI RD
| Bl D
00| 44, 309. 00*
00| 2, 754. 00
00| 4,389. 00*
00| 200, 375. 00*
00| 52. 09
00| 150. 72
00| 12, 412. 00*
00| 126. 34
. 00| 80. 90
. 00| 135. 21
. 00| 157. 37
. 00| 111.33
. 00| 382. 38
. 00| 1, 861.82
00| 6, 001. 00
00| 2,917, 245. 00*
00| 2,304.71
00| 51, 804. 00*
00| 92, 203. 00*
00| 82, 729. 00*
00| 4,379.00
00| 33, 363. 00*
00| 22, 114. 00*
00| 39, 409. 00*
00| 28, 062. 00*
00| 25, 990. 00*
00| 30, 131. 00*
00| 29, 896. 00*
00| 28, 119. 00*
00| 32, 276. 00*
00| 27, 439. 00*
00| 33, 269. 00*
00| 24, 771. 00*
00| 35, 959. 00*
00| 24, 425. 00*
00| 29, 977. 00*
00| 40, 944. 00*
00| 57, 393. 00*
00| 13, 496. 00*

REMAI

. 20|
. 80|
. 80|
. 94|
.02
6001.
2917245,
110626.
51804.
92203.
82729.
8758.
33363.
22114,
39409.
28062.
25990.
30131.
29896.
28119.
32276.
27439.
33269.
24771.
35959.
24425,
29977.
40944,
57393.
13496.

00
00
08
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

7, 200.
3, 044, 840.
2, 000.
40, 000.
74, 000.
74, 000.
4, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
18, 000.
56, 000.
13, 000.

NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
7200.
3044840.
96000.
40000.
74000.
74000.
8000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
18000.
56000.
13000.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 8
06/ 05/ 00
FI FTH
BI D AMOUNT
72, 000. 00* 72000
200. 00 2000
12, 000. 00* 12000
200, 000. 00* 200000
50. 00 5600
145. 00 8700
12, 000. 00* 12000
120. 00 12000
80. 00 61760
130. 00 15600
150. 00 21000
106. 00 16960
360. 00 4680
1, 800. 00 19800
9, 000. 00 9000.
2,775, 673. 00* 2775673.
2,000. 00 96000.
49, 000. 00* 49000.
95, 000. 00* 95000.
104, 000. 00* 104000.
2,700.00 5400.
30, 000. 00* 30000.
24, 000. 00* 24000.
40, 000. 00* 40000.
30, 000. 00* 30000.
29, 000. 00* 29000.
29, 000. 00* 29000.
29, 000. 00* 29000.
29, 000. 00* 29000.
34, 000. 00* 34000.
26, 000. 00* 26000.
32, 000. 00* 32000.
25, 000. 00* 25000.
36, 000. 00* 36000.
25, 000. 00* 25000.
29, 000. 00* 29000.
40, 000. 00* 40000.
70, 000. 00* 70000.
30, 000. 00* 30000.



12- 082804

12- ORA-5-0 SUMMARY OF REMAI NI NG BIDDERS
06/ 01/ 00
R CRCECTERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE |
| TEM SECOND | THI RD | FOURTH |
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
| <o | <o | <o |
40 | 189, 000. 00* 189000. 00| 130, 796. 00* 130796. 00| 408, 000. 00* 408000. 00|
TOT 4,414, 480. 00 4,417, 706. 92 4, 488, 000. 00

Bl D245
PAGE 9
06/ 05/ 00

440, 000. 00* 440000. 00
4,625,173. 00



12- 082804 Bl D245

12- ORA-5-0 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
06/ 01/ 00 06/ 05/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 240, 000. 00* 240000. 00
2| 250. 00 2500. 00
3| 40, 000. 00* 40000. 00
4 | 200, 000. 00* 200000. 00
5| 25.00 2800. 00
6 | 60. 00 3600. 00
7| 20, 000. 00* 20000. 00
8 | 25. 00 2500. 00
9 | 70. 00 54040. 00
10 | 110. 00 13200. 00
11 | 180. 00 25200. 00
12 | 150. 00 24000. 00
13 | 600. 00 7800. 00
14 | 2,500. 00 27500. 00
15 | 12, 000. 00 12000. 00
16 | 2,350, 000. 00*  2350000. 00
17 | 2, 500. 00 120000. 00
18 | 67, 000. 00* 67000. 00
19 | 134, 000. 00* 134000. 00
20 | 130, 000. 00* 130000. 00
21 | 4, 000. 00 8000. 00
22 | 35, 000. 00* 35000. 00
23 | 27, 000. 00* 27000. 00
24 | 43, 000. 00* 43000. 00
25 | 30, 000. 00* 30000. 00
26 | 290, 000. 00* 290000. 00
27 | 35, 000. 00* 35000. 00
28 | 35, 000. 00* 35000. 00
29 | 35, 000. 00* 35000. 00
30 | 35, 000. 00* 35000. 00
31 | 30, 000. 00* 30000. 00
32 | 33, 000. 00* 33000. 00
33 | 33, 000. 00* 33000. 00
34 | 37, 000. 00* 37000. 00
35 | 33, 000. 00* 33000. 00
36 | 37, 000. 00* 37000. 00
37 | 40, 000. 00* 40000. 00
38 | 40, 000. 00* 40000. 00
39 | 20, 000. 00* 20000. 00



12- 082804

12-ORA-5-0 SUMMARY
06/ 01/ 00
| _______________________________
| TEM SI XTH
| BI D ANOUNT
| _______________________________
40 | 500, 000. 00*  500000. 00

TOT 4,852, 140. 00

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 11
06/ 05/ 00



