STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

06/ 06/ 00

10- OE2504
10-SJ-580-0.0/4.5
10-SJ-205-3.0/13.0
10-SJ-5-2.0/6.5

BI D SUMMARY

I'N SAN JOAQUI N COUNTY I N AND NEAR

TRACY AT VARI QUS LOCATI ONS

RESURFACE ASPHALT CONCRETE

Bl D245
PAGE 1
06/ 07/ 00
CONTRACT CCDE 'I '
8 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

RR | NVOLVEMENT

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 7 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 3 ENG NEERS EST 339, 484. 00 AMOUNT UNDER 38,522.00 PERCENT UNDER EST 11. 35
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 300, 962. 00 2 ROLLI NG ROCK CONSTRUCTI ON | NC 916 985-4308 SB PREF CLAI MED
00623355
3839 SECURITY PARK DRI VE FAX 916 985-2038
RANCHO CORDOVA CA 95742
2 308, 996. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
3 326, 402. 00 3 BAUVAN LANDSCAPE | NC 510 236-1212 CC PREF CLAI MED

115 BROCKSI DE
RI CHMOND CA 94801

00431827
FAX 510 236-1212

3. 0%



10- 0E2504 Bl D245

10- SJ-580-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 06/ 00 06/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE | TEM5 6 THRU 8 ( PARTI AL)

3489 LUYUNG DRI VE

RANCHO CORDOVA CA

NORTHERN CALI FORNI A CRACK SEALI NG | TEM 4 (PARTI AL)
115 BROOKSI DE DRI VE

RI CHVMOND CA 94801



10- 0E2504 Bl D245

10- SJ-580-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 06/ 00 06/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE | NCORPORATED STRI PI NG
RANCHO CORDOVA CA
NORTHERN CALI FORNI A CRACK SEALI NG SEALI NG
RI CHMOND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK GRI NDI NG ASPHALT CONCRETE
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CES | NCORPORATED STRI PI NG
RANCHO CORDOVA CA
S| ERRA SAFETY CONSTRUCTI ON AREA SI GN | NCORPORATED CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA
STATEW DE SAFETY AND SI GNS | NCORPORATED TRAFFI C CONTRCL

SAN JOSE CA



10- 0E2504 Bl D245

10- SJ-580-0 CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
06/ 06/ 00 06/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 6, 000. 00* 6, 000. 00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 16, 856. 00* 16, 856. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 6, 000. 00* 6, 000. 00
4 018384 SEAL JO NTS AND RANDOM CRACKS LNKM 90 1,484.00 133, 560. 00
5 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 650 197. 00 128, 050. 00
6 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 2.2 80. 00 176. 00
7 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 14, 400 .70 10, 080. 00
8 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 12 20. 00 240. 00

TOTAL 300, 962. 00



| TEM

—

Qioo\lmm.bwmp—x

REMA

10- 0E2504
10- SJ-580-0 SUMMARY OF
06/ 06/ 00
_______________________________ |
SECOND | TH RD
BI D AMOUNT | BI D
_______________________________ |
6, 000. 00* 6000. 00| 6, 700. 00*
30, 000. 00* 30000. 00| 25, 000. 00*
14, 000. 00* 14000. 00| 12, 200. 00*
900. 00 81000. 00| 780. 00
260. 00 169000. 00| 313. 00
80. 00 176. 00| 80. 00
. 60 8640. 00| .59
15. 00 180. 00| 15.00
308, 996. 00

203450.
176.

8496.

180.

326, 402. 00
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