STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 06/ 20/ 00 I N SANTA BARBARA COUNTY I N RR | NVOLVEMENT 06/ 21/ 00
CONTRACT NUMBER 05-363314 SANTA BARBARA AT ORTEGA STREET CONTRACT CCDE ' A
LOCATI ON 05- SB-101-R14. 5 PEDESTRI AN OVERCROSSI NG 63 CONTRACT | TEMS
REPLACE BRI DCE FEDERAL Al D ACNH P101-(932)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPCSALS | SSUED 15 FUND TOTAL HA21 2,922, 000 TOTAL NUMBER OF WORKI NG DAYS 255
NUVBER OF BI DDERS 2 ENG NEERS EST 2,662, 050. 00 AMOUNT OVER 155, 291. 00 PERCENT OVER EST 5. 83
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,817,341.00 1 LASH CONSTRUCTI ON | NC 805 963- 3553
00373001
P O BOX 4640 FAX 805 965-8189
SANTA BARBARA CA 93140
2 2,999, 999. 00 2 BENCO CONTRACTI NG AND 916 686-5030

ENG NEERI NG | NC
9888 KENT STREET
ELK GROVE CA 95624

00439713
FAX 916 685-1459



05- 363314
05- SB-101-R
06/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 21/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

ACACI A LANDSCAPE
SANTA BARBARA CA
CBS

VENTURA CA

COLUMBI A FENCE COVPANY
FRESNO CA

DONOVAN ELECTRI C
SANTA BARBARA CA
HUNSAKER SAFETY AND S| GNS
FRESNO CA

I AFD

SEAL BEACH CA

PENHALL COVPANY
CAVARI LLO CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

VI STA STEEL

VENTURA CA

VESTERN WATERPROCFI NG
ANAHEI M CA

ASPHALT CONCRETE BERM

LANDSCAPI NG

K RAILS

FENCI NG AND GUARD RAI L

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

PI LE DRI VI NG

DEMOLI TI ON

STRI PI NG

REBAR

JO NT SEALI NG



05- 363314 Bl D245

05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 20/ 00 06/ 21/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B PAI NTI NG COVPANY PAI NTI NG AND ANTI GRAFFI TI

SANTA RCSA CA

ACACI A LANDSCAPI NG LANDSCAPI NG

SANTA BARBARA CA

COLUMBI A FENCE COVPANY FENCE AND METAL BEAM GUARD RAI L

FRESNO CA

CONTRACTORS BARRI CADE SERVI CE K RAI L

VENTURA CA

DONOVON ELECTRI CAL ELECTRI CAL

SANTA BARBARA CA

FOUNDATI ON PI LE Pl LI NG

FONTANA CA

HARBOR COVPANY BRI DGE REMOVAL AND JO NT SEAL

SAN BERNARDI NO CA

SOUZA CONSTRUCTI ON M NOR CONCRETE AND CONCRETE BARRI ER

Pl SMO BEACH CA

SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA

VI STA STEEL REBAR

VENTURA CA



05- 363314 Bl D245

05- SB- 101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 20/ 00 06/ 21/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 85, 000. 00* 85, 000. 00
3 (S) 120116 TYPE || BARRI CADE EA 42 45. 00 1, 890. 00
4 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 060 4.00 4, 240. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 18 50. 00 900. 00
6 (S) 120300 TEMPORARY PAVEMENT MARKER EA 470 2.00 940. 00
7 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 3 100. 00 300. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 1. 00* 1. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 360 50. 00 18, 000. 00
10 150608 REMOVE CHAI N LI NK FENCE M 8 35. 00 280. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 20. 00 700. 00
12 150710 REMOVE TRAFFI C STRI PE M 1, 100 7.00 7, 700. 00
13 150722 REMOVE PAVEMENT MARKER EA 490 1. 00 490. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 110 5.00 550. 00
15 150801 REMOVE OVERSI DE DRAI N EA 1 300. 00 300. 00
16 150830 REMOVE RETAI NI NG WALL ( PORTI ON) M 3 250. 00 750. 00
17 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 30 50. 00 1, 500. 00
18 152300 RESET OBJECT MARKER EA 1 50. 00 50. 00
19 017861 REMOVE CONCRETE BARRI ER W TH PLANTER M 30 100. 00 3, 000. 00
20 153250 REMOVE SOUND WALL M 10 400. 00 4, 000. 00
21 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 44, 000. 00* 44, 000. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 1, 000. 00* 1, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 130 100. 00 13, 000. 00
24 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 310 110. 00 144, 100. 00
25 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 950 120. 00 114, 000. 00
26 (S) 200001 HI GHWAY PLANTI NG LS LUVP SUM 5, 000. 00* 5, 000. 00
27 (S) 204031 TRANSPLANT PALM TREE EA 3 500. 00 1, 500. 00
28 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 2, 000. 00* 2, 000. 00
29 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 3, 000. 00* 3, 000. 00
30 (S) 048202 25 MM SUPPLY LI NE (BRI DGE) M 29 30. 00 870. 00
31 260201 CLASS 2 AGGREGATE BASE VB 20 115. 00 2, 300. 00
32 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 70 175. 00 12, 250. 00
33 390160 ASPHALT CONCRETE ( TYPE B) TONN 5 135. 00 675. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V) 5 100. 00 500. 00
AREA)
35 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 12 30. 00 360. 00
36 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 95 30. 00 2, 850. 00
37 048203 FURNI SH PI LI NG ( CLASS 900) M 1,762 60. 00 105, 720. 00

(ALT "W)



05- 363314 Bl D245

05- SB-101-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 20/ 00 06/ 21/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 (S) 048204 DRI VE Pl LI NG (CLASS 900) EA 104 2, 000. 00 208, 000. 00
(ALT "W)
39 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 280 400. 00 112, 000. 00
40 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 960 950. 00 912, 000. 00
41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 800. 00 5, 600. 00
42 (F) 511046 HEAVY BLAST TEXTURE [V 1, 150 25. 00 28, 750. 00
43 (S) 519117 JONT SEAL (MR 30 MV M 9 200. 00 1, 800. 00
44 (S) 519142 JONT SEAL (MR 40 MV) M 9 200. 00 1, 800. 00
45 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 261, 800 1.45 379, 610. 00
46 731502 M NOR CONCRETE (M SCELLANEOUS VB 25 600. 00 15, 000. 00
CONSTRUCTI ON)
47 (SF) 750498 M SCELLANEOUS METAL KG 300 50. 00 15, 000. 00
( RESTRAI NER - CABLE TYPE)
48 (S) 800423 CHAI N LI NK FENCE (TYPE CL-2.4) M 23 40. 00 920. 00
49 (S) 017862 1.2 M CHAI N LI NK GATE (TYPE CL-2.4) EA 2 500. 00 1, 000. 00
50 820118 GUARD RAI LI NG DELI NEATOR EA 4 50. 00 200. 00
51 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 120 100. 00 12, 000. 00
52 ( SF) 833034 CHAI N LI NK RAILING (TYPE 7L) M 688 225. 00 154, 800. 00
53 ( SF) 833035 CHAI N LI NK RAILING (TYPE 7-L, MODI FI ED) M 44 225. 00 9, 900. 00
54 017863 CONCRETE BARRI ER ( TYPE 50D) MODI FI ED M 28 525. 00 14, 700. 00
W TH PLANTER
55 017864 CONCRETE BARRI ER ( TYPE 50E) MODI FI ED M 2 525. 00 1, 050. 00
56 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 100. 00 100. 00
57 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 100. 00 100. 00
58 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 100 .75 825. 00
59 017865 GRAFFI TI RESI STANT COATI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
60 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 340 3.00 1, 020. 00
61 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 3.00 450. 00
62 (S) 860401 LI GHTI NG LS LUVP SUM 70, 000. 00* 70, 000. 00
63 999990 MOBI LI ZATI ON LS LUMP SUM 267, 000. 00* 267, 000. 00

TOTAL 2,817,341.00



05- 363314 Bl D245

05- SB- 101- R SUMMARY OF REMAI NI NG BIDDERS PAGE 6
06/ 20/ 00 06/ 21/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 10, 000. 00* 10000. 00
2| 50, 000. 00* 50000. 00
3| 50. 00 2100. 00
4 | 4.00 4240. 00
5 | 40. 00 720. 00
6 | 2.00 940. 00
7| 2, 500. 00 7500. 00
8 | 15, 000. 00* 15000. 00
9 | 100. 00 36000. 00
10 | 60. 00 480. 00
11 | 70. 00 2450. 00
12 | 7.00 7700. 00
13 | 2.00 980. 00
14 | 22.00 2420. 00
15 | 750. 00 750. 00
16 | 250. 00 750. 00
17 | 80. 00 2400. 00
18 | 100. 00 100. 00
19 | 100. 00 3000. 00
20 | 150. 00 1500. 00
21 | 44, 000. 00* 44000. 00
22 | 1, 000. 00* 1000. 00
23 | 170. 00 22100. 00
24 | 100. 00 131000. 00
25 | 100. 00 95000. 00
26 | 25, 000. 00* 25000. 00
27 | 1, 500. 00 4500. 00
28 | 5, 000. 00* 5000. 00
29 | 15, 000. 00* 15000. 00
30 | 250. 00 7250. 00
31 | 220. 00 4400. 00
32 | 320. 00 22400. 00
33 | 250. 00 1250. 00
34 | 200. 00 1000. 00
35 | 25. 00 300. 00
36 | 25. 00 2375. 00
37 | 85. 00 149770. 00
38 | 1, 500. 00 156000. 00
39 | 500. 00 140000. 00



05- 363314 Bl D245

05- SB- 101- R SUMMARY OF REMAI NI NG BIDDERS PAGE 7
06/ 20/ 00 06/ 21/ 00

| _______________________________
| TEM SECOND

| Bl D AMOUNT

| _______________________________
40 | 1,011. 00 970560. 00
41 | 1, 000. 00 7000. 00
42 | 12.00 13800. 00
43 | 200. 00 1800. 00
44 | 220. 00 1980. 00
45 | 1.40 366520. 00
46 | 800. 00 20000. 00
47 | 25. 00 7500. 00
48 | 110. 00 2530. 00
49 | 700. 00 1400. 00
50 | 50. 00 200. 00
51 | 80. 00 9600. 00
52 | 220. 00 151360. 00
53 | 250. 00 11000. 00
54 | 900. 00 25200. 00
55 | 1, 500. 00 3000. 00
56 | 2, 250. 00 2250. 00
57 | 500. 00 500. 00
58 | 1.00 1100. 00
59 | 35, 000. 00* 35000. 00
60 | 2.00 680. 00
61 | 3.00 450. 00
62 | 100, 000. 00* 100000. 00
63 | 290, 194. 00* 290194. 00

TOT 2,999, 999. 00



