STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 21/ 00 I N CALAVERAS COUNTY NEAR CAMP 06/ 22/ 00
CONTRACT NUMBER 10- 1A5004 CONNELL FROM 2.1 KM EAST OF OTTAVWA CONTRACT CCDE 'A '
LOCATI ON 10- CAL- 4-49. 6/ R58. 0 DRI VE TO 2.6 KM WEST OF CABBAGE 18 CONTRACT | TEMS
PATCH MAI NTENANCE STATI ON
RESURFACE ASPHALT CONCRETE FEDERAL Al D ACST-P004-(117)E

P- PO04- (117) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPCSALS | SSUED 3 FUND TOTAL HA22 2,630, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUVBER OF BI DDERS 1 ENG NEERS EST 2,370, 420.00 AMOUNT OVER 75, 207. 00 PERCENT OVER EST 3.17
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,445,627.00 1 GEORCGE REED I NC 209 984-5202
00211337
P O BOX 548 FAX 209 984-0379

SONORA CA 95370



10- 1A5004 Bl D245
10- CAL- 4-49 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 21/ 00 06/ 22/ 00

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APCO
P O BOX 790
GOSHEN CA 93227
APCO
P O BOX 790
GOSHEN CA 93227
BOBBI E MACK GRI NDI NG CO | NC
139 N CAIN STREET
VI SALI A CA 93292
CENTRAL FENCE COVPANY
148 OITO COURT
SACRAMENTO CA 95822
CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539-5631
KENTS O L SERVI CE I NC
P O BOX 55288
STOCKTON CA 95205
RCSI
P O BOX 3039
SANTA ANA CA 92703
S J D CONSTRUCTI ON I NC
P O BOX 1301
OAKDALE CA 95361

ASPHALT CONCRETE DI KE AND ASPHALT CONCRETE ( PARTI AL)

SHOULDER BACKI NG ( PARTI AL)

ASPAHLT CONCRETE M LLI NG

GUARD RAI LS

STRI PI NG AND PAVEMENT MARKI NG

PAI NT Bl NDER ( PARTI AL)

SEAL RANDOM CRACKS

TRAFFI C CONTRCOL AND CONSTRUCTI ON AREA S| GNS ( PARTI AL)



10- 1A5004 Bl D245

10- CAL- 4-49 CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
06/ 21/ 00 06/ 22/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 162, 000. 00* 162, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 25, 000. 00* 25, 000. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 3,700 4.00 14, 800. 00
5 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 290 71. 50 20, 735. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 310 34.00 10, 540. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2,280 45. 50 103, 740. 00
8 374206 SEAL RANDOM CRACKS LNKM 27 1, 530. 00 41, 310. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,070 265. 00 283, 550. 00
10 390103 ASPHALT CONCRETE ( TYPE B) TONN 28, 900 58. 00 1,676, 200. 00
11 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 6, 620 3.75 24,825. 00
12 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 5, 300 3.75 19, 875. 00
13 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 75 10. 00 750. 00
14 018466 GUARD RAI LI NG DELI NEATOR ( TYPE F) EA 20 23. 30 466. 00
15 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 500. 00 7,000. 00
16 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2,750. 00 16, 500. 00
17 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 41, 200 .78 32, 136. 00
18 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 4 300. 00 1, 200. 00

TOTAL 2,445,627.00



