
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    06/27/00                    IN SANTA BARBARA COUNTY ABOUT 16 KM                                06/28/00
    CONTRACT NUMBER     05-348804                   EAST OF SANTA YNEZ FROM 1.4 KM                           CONTRACT CODE 'A '
    LOCATION            05-SB-154-17.9/21.4         WEST OF THE RANCH UNDERCROSSING                           74 CONTRACT ITEMS
                                                    BRIDGE TO 0.3 WEST OF PARADISE

                                                    CONSTRUCT PASSING LANES                   FEDERAL AID  ACST-P154-(016)E
                                                                                                           P-P154-(016)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
PROPOSALS ISSUED   14    FUND TOTAL   HB4C      4,100,000                         TOTAL NUMBER OF WORKING DAYS    430
NUMBER OF BIDDERS  4    ENGINEERS EST      3,388,883.00         AMOUNT OVER    66,208.00         PERCENT OVER EST  1.95
PROGRAM ELEMENTS      FCR
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         3,455,091.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                 00000089
                                                           P O BOX 50085                     FAX 831 768-4021
                                                           WATSONVILLE CA  95077-5085
                  2         3,517,131.25    1              UNION ASPHALT INC                     805 922-9858
                                                                                                 00523019
                                                           P O BOX 1280                      FAX 805 349-8301
                                                           SANTA MARIA CA  93456
                  3         3,683,018.50    2              A J DIANI CONSTRUCTION CO INC         805 925-9533
                                                                                                 00178450
                                                           P O BOX 636                       FAX 805 922-2128
                                                           SANTA MARIA CA  93456-0636
                  4         3,724,744.20    3              JOHN MADONNA CONSTRUCTION             805 543-7751
                                                           COMPANY                               00358030
                                                           P O BOX 5310                      FAX 805 543-7754
                                                           SAN LUIS OBISPO CA  93403
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         06/27/00                                                                                                 06/28/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     ACACIA LANDSCAPE                                             EROSION CONTROL
          SANTA BARBARA CA
          APCO                                                         ASPHALT CONCRETE DIKE
          GOSHEN CA
          C AND W FENCE                                                METAL BEAM GUARD RAIL
          VENTURA CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          PISMO BEACH CA
          SUDHAKAR                                                     STRIPING
          RIALTO CA
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         06/27/00                                                                                                 06/28/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     ACACIA LANDSCAPE                                             ITEMS 35 THRU 40
          SANTA BARBARA CA
          APCO                                                         ITEMS 44 THRU 47
          GOSHEN CA
          C AND W FENCE                                                ITEMS 13, 14, 22 AND 69 THRU 71
          VENTURA CA
          CHRISP COMPANY                                               ITEMS 7 THRU 9, 11, 15, 16 AND 72 THRU 74
          FREMONT CA
          STATEWIDE SAFETY AND SIGNS                                   ITEMS 4, 6, 9, 10, 17, 23, 25, 51 AND 65 THRU 68
          NIPOMO CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     ACACIA LANDSCAPE                                             PLANTING AND EROSION CONTROL
          SANTA BARBARA CA
          APCO                                                         ASPHALT CONCRETE DIKE
          GOSHEN CA
          C AND W FENCE CO                                             GUARD RAIL
          VENTURA CA
          PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE ASPHALT
          RIVERSIDE CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZERS
          NIPOMO CA
CONTINUED ON NEXT PAGE
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         06/27/00                                                                                                 06/28/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     STATEWIDE SAFETY AND SIGNS                                   GUARD RAIL DELINEATORS AND DELINEATORS
          NIPOMO CA
          STATEWIDE SAFETY AND SIGNS                                   ROADSIDE SIGNS, MILEPOST MARKERS, OBJECT MARKERS
          NIPOMO CA
          SUDHAKAR COMPANY INC                                         STRIPING AND MARKERS
          RIALTO CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
          ACACIA LANDSCAPE                                             LANDSCAPE AND HYDROSEEDING
          SANTA BARBARA CA
          C AND W FENCE                                                GUARD RAIL
          VENTURA CA
          CHRISP COMPANY                                               STRIPING
          FREMONT CA
          STATEWIDE SAFETY AND SIGNS                                   SIGNS
          NIPOMO CA
          UNION ASPHALT                                                PAVING
          SANTA MARIA CA



         05-348804                                                                                                BID245
         05-SB-154-1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  5
         06/27/00                                                                                                 06/28/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     017349      TEMPORARY FENCE (TYPE ESA)                     M           170               21.00           3,570.00
      2     074019      PREPARE STORM WATER POLLUTION PREVENTION       LS     LUMP SUM            5,500.00*          5,500.00
                        PLAN
      3     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           85,000.00*         85,000.00
      4 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            7,500.00*          7,500.00
      5 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          164,587.50*        164,587.50
      6 (S) 120120      TYPE III BARRICADE                             EA            8               59.00             472.00
      7 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           13               32.00             416.00
      8 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        12,400                 .60           7,440.00
      9 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           21                9.50             199.50
     10 (S) 120182      PORTABLE DELINEATOR                            EA          250               23.00           5,750.00
     11 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,650                2.70           4,455.00
     12     129000      TEMPORARY RAILING (TYPE K)                     M         4,910               54.00         265,140.00
     13     017350      TEMPORARY CRASH CUSHION (TYPE ADIEM)           EA           15           12,485.00         187,275.00
     14     150662      REMOVE METAL BEAM GUARD RAILING                M           150               66.00           9,900.00
     15     150710      REMOVE TRAFFIC STRIPE                          M         7,310                1.50          10,965.00
     16     150722      REMOVE PAVEMENT MARKER                         M         1,050                 .40             420.00
     17     150742      REMOVE ROADSIDE SIGN                           EA            3               80.00             240.00
     18     150771      REMOVE ASPHALT CONCRETE DIKE                   M           150               38.00           5,700.00
     19     150806      REMOVE PIPE                                    M             0.6            310.00             186.00
     20     150821      REMOVE HEADWALL                                EA            1            1,768.00           1,768.00
     21     150823      REMOVE DOWNDRAIN                               EA            4              620.00           2,480.00
     22 (S) 151625      RECONSTRUCT METAL BEAM GUARD RAILING           M           160               81.00          12,960.00
                        (WOOD POST)
     23     152320      RESET ROADSIDE SIGN                            EA           14              107.00           1,498.00
     24     152370      RELOCATE MAILBOX                               EA            1              450.00             450.00
     25     152390      RELOCATE ROADSIDE SIGN                         EA            1              107.00             107.00
     26 (S) 153155      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          770                4.50           3,465.00
                        (75 MM MAXIMUM)
     27     153220      REMOVE CONCRETE (CHANNEL)                      M            27               42.00           1,134.00
     28     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           52,100.00*         52,100.00
     29     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           12,000.00*         12,000.00
     30     160120      REMOVE TREE                                    EA            5            3,500.00          17,500.00
     31     190101      ROADWAY EXCAVATION                             M3       33,000               14.25         470,250.00
     32     190185      SHOULDER BACKING                               STA          10              400.00           4,000.00
     33     198001      IMPORTED BORROW                                M3       17,300               24.00         415,200.00
     34     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3           12               10.00             120.00
     35 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           30,100.00*         30,100.00
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         06/27/00                                                                                                 06/28/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     36 (S) 203003      STRAW (EROSION CONTROL)                        TONN         12              480.00           5,760.00
     37 (S) 203014      FIBER (EROSION CONTROL)                        KG        4,500                 .80           3,600.00
     38 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           42               70.00           2,940.00
     39 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          360                4.00           1,440.00
     40 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM           20,865.00*         20,865.00
     41     260201      CLASS 2 AGGREGATE BASE                         M3       15,700               36.00         565,200.00
     42     390152      ASPHALT CONCRETE                               TONN     17,100               48.00         820,800.00
     43     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        1,650                8.00          13,200.00
                        AREA)
     44     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M            66               10.00             660.00
     45     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            63               10.00             630.00
     46     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,500                3.45           8,625.00
     47     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            88                9.00             792.00
     48     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         71              300.00          21,300.00
     49 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            4            4,200.00          16,800.00
     50 (F) 510535      MINOR CONCRETE (HEADWALL)                      M3            7            2,800.00          19,600.00
     51     566011      ROADSIDE SIGN - ONE POST                       EA           12              190.00           2,280.00
     52     620913      600 MM ALTERNATIVE PIPE CULVERT                M            59              330.00          19,470.00
     53     620924      900 MM ALTERNATIVE PIPE CULVERT                M            20              475.00           9,500.00
     54     620930      1050 MM ALTERNATIVE PIPE CULVERT               M             8              560.00           4,480.00
     55     680933      200 MM PERFORATED PLASTIC                      M           280              150.00          42,000.00
                        PIPE UNDERDRAIN
     56     017351      200 MM PLASTIC PIPE UNDERDRAIN                 M            22              240.00           5,280.00
     57     692092      300 MM ALTERNATIVE ENTRANCE TAPER              EA            9              557.00           5,013.00
     58     698091      300 MM ALTERNATIVE PIPE DOWNDRAIN              M           130              150.00          19,500.00
     59     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            2              600.00           1,200.00
     60     721009      ROCK SLOPE PROTECTION                          M3           18              250.00           4,500.00
                        (FACING, METHOD B)
     61     721012      ROCK SLOPE PROTECTION                          M3            2              500.00           1,000.00
                        (BACKING NO. 3, METHOD B)
     62     727901      MINOR CONCRETE (DITCH LINING)                  M3            0.3          3,300.00             990.00
     63     729010      ROCK SLOPE PROTECTION FABRIC                   M2           76                8.00             608.00
     64 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG          110               18.00           1,980.00
     65     820107      DELINEATOR (CLASS 1)                           EA           45               32.00           1,440.00
     66     820110      MILEPOST MARKER                                EA            4               32.00             128.00
     67     820118      GUARD RAILING DELINEATOR                       EA            9               21.00             189.00
     68     820132      OBJECT MARKER (TYPE L)                         EA           10               32.00             320.00
     69 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           100               85.00           8,500.00
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         06/27/00                                                                                                 06/28/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     70 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA            1            3,500.00           3,500.00
     71 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            3            2,400.00           7,200.00
     72 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          110               31.00           3,410.00
     73 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)       M        26,800                 .56          15,008.00
     74 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        2,050                2.70           5,535.00
                                                                                                 TOTAL           3,455,091.00
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         06/27/00                                                                                                 06/28/00
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
  1 |            16.50       2805.00|            13.00       2210.00|            15.00       2550.00
  2 |         5,500.00*      5500.00|         5,000.00*      5000.00|        28,000.00*     28000.00
  3 |        75,000.00*     75000.00|        52,000.00*     52000.00|         7,800.00*      7800.00
  4 |         5,000.00*      5000.00|         6,000.00*      6000.00|         5,800.00*      5800.00
  5 |       150,000.00*    150000.00|        50,000.00*     50000.00|        91,000.00*     91000.00
  6 |            61.00        488.00|            70.00        560.00|            85.00        680.00
  7 |            22.25        289.25|            25.00        325.00|            22.40        291.20
  8 |             1.00      12400.00|             1.12      13888.00|             1.00      12400.00
  9 |            27.00        567.00|            50.00       1050.00|            28.00        588.00
 10 |            17.00       4250.00|            25.00       6250.00|            18.90       4725.00
 11 |             3.00       4950.00|             3.75       6187.50|             3.35       5527.50
 12 |            81.00     397710.00|           103.00     505730.00|            74.00     363340.00
 13 |        18,300.00     274500.00|        19,000.00     285000.00|        18,390.00     275850.00
 14 |            68.50      10275.00|            50.00       7500.00|            43.90       6585.00
 15 |             1.50      10965.00|             1.75      12792.50|             1.60      11696.00
 16 |             1.20       1260.00|             1.25       1312.50|             1.10       1155.00
 17 |            84.00        252.00|           100.00        300.00|           210.00        630.00
 18 |            16.00       2400.00|             4.00        600.00|            16.00       2400.00
 19 |         2,200.00       1320.00|           500.00        300.00|           750.00        450.00
 20 |           600.00        600.00|           900.00        900.00|         2,200.00       2200.00
 21 |           140.00        560.00|           400.00       1600.00|           880.00       3520.00
 22 |            84.00      13440.00|            50.00       8000.00|            45.50       7280.00
 23 |           115.00       1610.00|           125.00       1750.00|           250.00       3500.00
 24 |           335.00        335.00|           400.00        400.00|           195.00        195.00
 25 |           110.00        110.00|           100.00        100.00|           115.00        115.00
 26 |            12.00       9240.00|            11.10       8547.00|             9.85       7584.50
 27 |            90.00       2430.00|            50.00       1350.00|           210.00       5670.00
 28 |        38,000.00*     38000.00|        13,000.00*     13000.00|       105,000.00*    105000.00
 29 |        60,500.00*     60500.00|        36,000.00*     36000.00|        12,000.00*     12000.00
 30 |         7,500.00      37500.00|           900.00       4500.00|           250.00       1250.00
 31 |             5.75     189750.00|            10.75     354750.00|            12.00     396000.00
 32 |           630.00       6300.00|           550.00       5500.00|           300.00       3000.00
 33 |            37.00     640100.00|            27.25     471425.00|            27.60     477480.00
 34 |            41.00        492.00|            50.00        600.00|            60.00        720.00
 35 |        31,000.00*     31000.00|        54,000.00*     54000.00|        31,450.00*     31450.00
 36 |           250.00       3000.00|           560.00       6720.00|           200.00       2400.00
 37 |              .70       3150.00|             1.35       6075.00|              .55       2475.00
 38 |           200.00       8400.00|            80.00       3360.00|           210.00       8820.00
 39 |             4.25       1530.00|             5.00       1800.00|             2.80       1008.00
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         06/27/00                                                                                                 06/28/00
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
 40 |        34,000.00*     34000.00|        38,000.00*     38000.00|        21,850.00*     21850.00
 41 |            29.00     455300.00|            38.00     596600.00|            37.40     587180.00
 42 |            48.00     820800.00|            54.50     931950.00|            59.40    1015740.00
 43 |            17.00      28050.00|             5.00       8250.00|            20.70      34155.00
 44 |             7.00        462.00|             9.00        594.00|            11.25        742.50
 45 |             7.00        441.00|             9.00        567.00|             8.00        504.00
 46 |             3.00       7500.00|             3.00       7500.00|             4.50      11250.00
 47 |             7.00        616.00|             9.00        792.00|             9.50        836.00
 48 |           250.00      17750.00|           520.00      36920.00|           319.00      22649.00
 49 |         1,800.00       7200.00|         1,400.00       5600.00|         1,320.00       5280.00
 50 |         2,100.00      14700.00|         1,600.00      11200.00|         1,700.00      11900.00
 51 |           200.00       2400.00|           200.00       2400.00|           190.00       2280.00
 52 |           265.00      15635.00|           200.00      11800.00|           193.00      11387.00
 53 |           300.00       6000.00|           200.00       4000.00|           275.00       5500.00
 54 |           675.00       5400.00|           500.00       4000.00|           420.00       3360.00
 55 |            11.50       3220.00|            62.00      17360.00|            92.00      25760.00
 56 |           100.00       2200.00|            20.00        440.00|            50.00       1100.00
 57 |           535.00       4815.00|           425.00       3825.00|           555.00       4995.00
 58 |           160.00      20800.00|            50.00       6500.00|            61.00       7930.00
 59 |           675.00       1350.00|           300.00        600.00|           315.00        630.00
 60 |           210.00       3780.00|           180.00       3240.00|           230.00       4140.00
 61 |         1,500.00       3000.00|           500.00       1000.00|           765.00       1530.00
 62 |         7,000.00       2100.00|         1,500.00        450.00|         6,700.00       2010.00
 63 |            13.00        988.00|             6.00        456.00|            10.00        760.00
 64 |             6.00        660.00|             5.00        550.00|            22.00       2420.00
 65 |            35.00       1575.00|            40.00       1800.00|            35.00       1575.00
 66 |            35.00        140.00|            40.00        160.00|            35.00        140.00
 67 |            25.00        225.00|            25.00        225.00|            25.00        225.00
 68 |            35.00        350.00|            40.00        400.00|            35.00        350.00
 69 |            60.00       6000.00|            60.00       6000.00|            52.80       5280.00
 70 |         3,700.00       3700.00|         4,000.00       4000.00|         3,900.00       3900.00
 71 |         2,000.00       6000.00|         1,800.00       5400.00|         1,650.00       4950.00
 72 |            50.00       5500.00|            55.00       6050.00|            49.30       5423.00
 73 |              .75      20100.00|              .74      19832.00|              .65      17420.00
 74 |             3.12       6396.00|             3.50       7175.00|             3.15       6457.50
TOT                    3,517,131.25                   3,683,018.50                   3,724,744.20


