STATE OF CALI FORNI A

B I

D SUMMARY

Bl D OPENI NG DATE 07/ 12/ 00 I N HUMBOLDT COUNTY | N EUREKA
CONTRACT NUMBER 01- 294704 ST BERNARDS AND OCEAN VI EW CE|
LOCATI ON 01- HUM 101-75.7/76.0 ENTRANCE TO MC CULLENS AVENUE
W DENI NG EXI STI NG H G-WAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS | SSUED 24 FUND TOTAL HB4N 3,522, 000
NUMBER OF BI DDERS 5 ENG NEERS EST 3,277, 300. 00 AMOUNT UNDER 329
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 2,947,448.00 4 JOHN N PETERSEN | NC
P O BOX 3549
EUREKA CA 95502
2 3, 022, 363. 00 5 PARNUM PAVI NG | NC
P O BOX 970
UKI AH CA 95482
3 3, 146, 402. 42 1 JAMES W FONLER CO
P O BOX 489
DALLAS OR 97338
4 3, 350, 446. 00 2 H S H CONSTRUCTI ON
P O BOX 990010
REDDI NG CA 96099
5 3, 350, 939. 00 3 STI MPEL W EBELHAUS ASS

P O BOX 492335
REDDI NG CA  96049- 2335

DEPARTMENT COF TRANSPORTATI ON

FROM
METERY

Bl D245

PAGE 1

07/ 13/ 00
CONTRACT CODE ' A
93 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(948)E

TOTAL NUMBER OF WORKI NG DAY
, 852.00 PERCENT UNDER

( NAVE/ ADDRESS/ LOCATI ON)

707 443-5661
00333874
FAX 707 733-5659
707 467-4100
00264839
FAX 707 467-4143
503 623-5373
00777391
FAX 503 623-9117
530 244-0777
00670916
FAX 530 244-7189
OCl ATES 530 223-6605
00606176

FAX 530 223-3879

S 355
EST 10. 06



01-294704
01- HUM 101
07/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
07/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CSSINC

RANCHO CORDOVA CA

CALI FORNI A REBAR

VACAVI LLE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

COLUMBI A FENCE COVPANY
FRESNO CA

DRI LL TECH

ANTI OCH CA

M LLER FARMS NURSERY | NC
MC KI NLEYVI LLE CA

SM TH ELECTRI C CONSTRUCTI ON
EUREKA CA

STATEW DE SAFETY AND SIGNS | NC
Pl SMO BEACH CA

WALTON PAVI NG | NC

EUREKA CA

I TEMS 7 THRU 9, 15, 16 AND 84 THRU 90
| TEM 65

| TEM5 14 AND 79 THRU 83

| TEMS 13, 75 THRU 77 AND 80

| TEMS 40, 66 AND 71

| TEMS 42 THRU 44, 46, 47 AND 92

| TEM 91

| TEMS 4, 6 AND 10 (PARTI AL)

| TEM5S 51 THRU 59



01-294704
01- HUM 101
07/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
07/ 13/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C CURB

NAPA CA

CALI FORNI A REBAR
VACAVI LLE CA
CENTRAL FENCE
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
COLUMBI A FENCE
FRESNO CA

DRI LL TECH

ANTI OCH CA

LEW S BROTHERS
ARCATA CA

M LLER FARMS

MC KI NLEYVI LLE CA
PENHALL COVPANY
SAN LEANDRO CA
SUMM T ELECTRI CAL
FRESNO CA

ASPHALT CONCRETE DI KE

REBAR

METAL BEAM GUARD RAI L

STRI PI NG AND MARKERS

PI CKET FENCE, GATES AND CABLE RAI LI NG
SO L NAILS AND SHOTCRETE

ANTI GRAFFI TI COATI NG

LANDSCAPE AND | RRI GATI ON

SAW CUTTI NG ( PARTI AL)

ELECTRI CAL



01-294704
01- HUM 101
07/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
07/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON

504 F VANDELL WAY
CAVPBELL CA 95008
CENTRAL FENCE COVPANY
148 OITO Cl RCLE
SACRAMENTO CA 95822
CENTRAL STRI PI NG

3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
D L FOX CONSTRUCTI ON
1898 S STREET

EUREKA CA 95502

FRANK ZABEL CONSTRUCTI ON
P O BOX 6236

EUREKA CA 95502

G AND L TRAFFI C SERVI CES
P O BOX 167

PALO CEDRO CA 96073

M LLER FARMS

1828 CENTRAL AVENUE

MC KI NLEYVI LLE CA 95519
SM TH ELECTRI C

985 EUREKA STREET
EUREKA CA 95503

WALTON PAVI NG

P O BOX 4985

EUREKA CA 95502

SO L NAILS AND SHOTCRETE

GUARD RAI L

STRI PI NG

SI DEWALK

TRUCKI NG

SI GNS

LANDSCAPE, | RRI GATI ON AND FENCE

SI GNAL

PAVI NG AND AGGREGATE BASE



01-294704 Bl D245
01- HUM 101 PAGE 5
07/ 12/ 00 07/ 13/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL
HAYWARD CA

DRI LL TECH DRI LLI NG
ANTI OCH CA

FENCE COVPANY
FRESNO CA

M LLER FARMS

EUREKA CA

SUMWM TT ELECTRI C
FRESNO CA

WALTON PAVI NG | NC
EUREKA CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 79 AND 81 THRU 83

ITEMS 7 THRU 9, 15, 26, 84 THRU 90 AND 93
| TEM 50

| TEMS 40 AND 66 ( PARTI AL)

| TEMS 13, 75 THRU 77 AND 80

| TEMS 42 THRU 47 AND 92 (PARTIAL)

| TEM 91

| TEM5 49 AND 51 THRU 59

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

AVAR CONSTRUCTI ON SYSTEM
CAMPBELL CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PARTI AL)

SO L NAIL ANCHORS AND SHOTCRETE ( PARTI AL)



01-294704
01- HUM 101
07/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
07/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALI FORNI A REBAR

VACAVI LLE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

COLUMBI A FENCE COVPANY
FRESNO CA

MERCER FRASI ER

EUREKA CA

M LLER FARMS NURSERY

MC KI NLEYVI LLE CA

PENHALL COVPANY

SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUMM T ELECTRI CAL CONSTRUCTI ON
FRESNO CA

REBAR ( PARTI AL)

GUARD RAI L ( PARTI AL)

STRI PI NG ( PARTI AL)

FENCI NG AND GATE ( PARTI AL)

PAVI NG ( PARTI AL)

LANDSCAPE AND | RRI GATI ON ( PARTI AL)
SAW CUTTI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

ELECTRI CAL ( PARTI AL)



01-294704 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
07/ 12/ 00 07/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUWP SUM 5, 000. 00* 5, 000. 00
2 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 540 22.00 11, 880. 00
3 075021 STEEL GRADE STAKE EA 78 4.00 312. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 7, 000. 00* 7,000. 00
5 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 70, 000. 00* 70, 000. 00
6 120120 TYPE 111 BARRI CADE EA 25 70. 00 1, 750. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,750 .90 2,475.00
8 120165 CHANNELI| ZER ( SURFACE MOUNTED) EA 4 20. 00 80. 00
9 120300 TEMPORARY PAVEMENT MARKER EA 250 3.50 875. 00
10 128650 PORTABLE CHANGEABLE MESSACE SI GN EA 2 8, 000. 00 16, 000. 00
11 129000 TEMPORARY RAI LI NG (TYPE K) M 410 18. 00 7, 380. 00
12 150206 ABANDON CULVERT EA 1 600. 00 600. 00
13 018605 SALVAGE GATE EA 4 400. 00 1, 600. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 270 18. 00 4, 860. 00
15 (S) 150710 REMOVE TRAFFI C STRI PE M 2,590 2.60 6, 734. 00
16 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 7 11.00 77.00
17 150857 REMOVE ASPHALT CONCRETE SURFACI NG V2 110 56. 00 6, 160. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 600 2.50 1, 500. 00
19 150805 REMOVE CULVERT M 330 100. 00 33, 000. 00
20 018606 REMOVE ASBESTOS CEMENT Pl PE M 25 100. 00 2,500. 00
21 150820 REMOVE | NLET EA 9 450. 00 4, 050. 00
22 018607 REMOVE CONCRETE RETAI NI NG WALL, FOOTI NG, M 8 100. 00 800. 00
AND STEPS
23 018608 REMOVE CONCRETE SLOPE PAVI NG MR 92 12.00 1, 104. 00
24 018609 SALVAGE FLAGPOLE EA 1 450. 00 450. 00
25 152320 RESET ROADSI DE SI GN EA 4 300. 00 1, 200. 00
26 152390 RELOCATE ROADSI DE SI GN EA 7 300. 00 2,100. 00
27 152469 ADJUST UTI LI TY COVER TO GRADE EA 19 220. 00 4,180. 00
28 018610 RELOCATE CI TY WATER LI NE LS LUWP SUM 300, 000. 00* 300, 000. 00
29 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,610 5.50 14, 355. 00
30 018611 REMOVE ABANDONED PI LE FOUNDATI ON EA 4 250. 00 1, 000. 00
31 153214 REMOVE CONCRETE CURB M 73 9.00 657. 00
32 153216 REMOVE CONCRETE CURB AND SI DEWALK M 19 24.00 456. 00
33 153220 REMOVE CONCRETE ( CHANNEL) MR 120 12.00 1, 440. 00
34 018612 REMOVE MASONRY BALUSTER EA 2 220. 00 440. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 10, 000. 00* 10, 000. 00
36 190101 ROADWAY EXCAVATI ON VB 6, 680 16. 00 106, 880. 00
37 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) MB 1,873 26. 00 48, 698. 00



01-294704 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 12/ 00 07/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 018613 DES| GNATED WASTE HANDLI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
39 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) B 61 100. 00 6, 100. 00
40 (S) 197060 SO L NAI L ASSEMBLY M 7,233 70. 00 506, 310. 00
41 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 25 55. 00 1, 375. 00
42 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 26, 000. 00* 26, 000. 00
43 200101 | MPORTED TOPSQ L B 240 28. 00 6, 720. 00
44 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 000. 00* 4, 000. 00
45 018614 CEMETERY WATER LI NE LS LUMP SUM 9, 000. 00* 9, 000. 00
46 208000 | RRI GATI ON SYSTEM LS LUMP SUM 26, 000. 00* 26, 000. 00
47 018615 WATER METER (| RRI GATI ON SYSTEM EA 1 5, 600. 00 5, 600. 00
48 018616 WATER METER ( CEMETERY) EA 1 2, 000. 00 2, 000. 00
49 260201 CLASS 2 AGGREGATE BASE B 430 54. 00 23, 220. 00
50 374206 SEAL RANDOM CRACKS LNKM 2 3, 500. 00 7,000. 00
51 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 400 230. 00 92, 000. 00
52 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 530 78. 00 41, 340. 00
53 390147 ASPHALT CONCRETE (TYPE B, 19- MMV TONN 1, 160 54. 00 62, 640. 00
MAXI MUM GRADI NG)
54 390148 ASPHALT CONCRETE (TYPE B, 12.5-M TONN 520 64. 00 33, 280. 00
MAXI MUM GRADI NG)
55 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 34 22.00 748. 00
AREA)
56 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 19 10. 00 190. 00
57 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 36 10. 00 360. 00
58 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 350 10. 00 3, 500. 00
59 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 4.2 600. 00 2, 520. 00
60 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL B 575 800. 00 460, 000. 00
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) B 14 1, 100. 00 15, 400. 00
62 510526 M NOR CONCRETE ( BACKFI LL) B 6 110. 00 660. 00
63 (F) 511035 ARCHI TECTURAL TREATMENT ¥ 2, 230 20. 00 44, 600. 00
64 (F) 048261 ANTI - GRAFFI TI  PROTECTI VE COATI NG MR 2, 230 4.50 10, 035. 00
65 ( SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 74, 900 2.00 149, 800. 00
66 (F) 530100 SHOTCRETE B 200 550. 00 110, 000. 00
67 620909 450 MM ALTERNATI VE PI PE CULVERT M 29 180. 00 5, 220. 00
68 620913 600 MM ALTERNATI VE Pl PE CULVERT M 400 240. 00 96, 000. 00
69 650069 450 MM REI NFORCED CONCRETE Pl PE M 4 280. 00 1, 120. 00
70 664003 200 MM CORRUGATED STEEL PI PE M 6 140. 00 840. 00

(1.63 MM THI CK)



01-294704 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/ 12/ 00 07/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

71 (F) 681132 GEOCOMPOSI TE DRAI N M2 470 40. 00 18, 800. 00
72 731502 M NOR CONCRETE (M SCELLANEOUS VB 101 475. 00 47, 975. 00

CONSTRUCTI ON)
73 750001 M SCELLANEOUS | RON AND STEEL KG 540 2.00 1, 080. 00
74 ( SF) 750500 M SCELLANEOUS NMETAL KG 10, 600 2.25 23, 850. 00
75 (SF) 800711 Pl CKET FENCI NG M 298 170. 00 50, 660. 00
76 801340 METAL GATE EA 4 2, 800. 00 11, 200. 00
77 018617 BOLLARD EA 2 500. 00 1, 000. 00
78 810116 SURVEY MONUMENT ( TYPE D) EA 2 600. 00 1, 200. 00
79 (S) 832001 METAL BEAM GUARD RAI LI NG M 320 74.00 23, 680. 00
80 (SF) 839521 CABLE RAI LI NG M 340 50. 00 17, 000. 00
81 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 150. 00 300. 00
82 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 450. 00 900. 00
83 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 500. 00 5, 000. 00
84 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 88 54. 00 4,752. 00
85 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 1, 650 1.50 2, 475. 00
86 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 33 3.00 99. 00
87 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 710 1.00 710. 00
(BROKEN 10.98 M - 3.66 M

88 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 820 .30 246. 00
89 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 340 2.50 850. 00
90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 5. 00 1, 000. 00
91 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
92 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 500. 00 500. 00
93 999990 MOBI LI ZATI ON LS LUMP SUM 194, 000. 00* 194, 000. 00

TOTAL 2,947, 448. 00



| TEM

O©oOoO~NOOULA, WN P

01-294704
01- HUM 101
07/ 12/ 00

5, 000.
50, 000
70

20

3

15, 000
65.

110
250.
18.

2

11.

7.

6.

210.
650.
600.
70.

15.
300.
250.
250.
600.
300, 000
3.

500.
18.

70.

15.
400.
10, 000
19.

40.

11, 000
70.

00

00
00
00
00
00
00*
00
00
00
00
00
00
00~
00
00
00*
00

4000.
11880.
4680.
5000.
50000.
1750.
2475.
80.
875.
30000.
26650.
110.
1000.
4860.
6734.
77.
770.
3600.
69300.
16250.
5400.
560.
1380.
300.
1000.
1750.
11400.

300000.

7830.
2000.
1314.
1330.
1800.
800.
10000.

126920.

74920.
11000.
4270.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

8, 800.
25, 000
110

1

22.

4.

11, 000
57.
780.
440.
20.

3.

12.

13.

5.

5.

132.
205.
137.

12
660.
275.
275.
110.
272,000

275.
10
38.
25.

600.

5, 600.

11.
10, 000
17.

OF

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

.00

00
00
00
00
00*

.00

00
00
00
00
00
00*

.00

00
00*
00

REMAI NI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
2090.
272000.
15660.
1100.
730.
722.
3000.
1200.
5600.
60120.
20603.
10000.
1037.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N G

5, 570.
55, 500
73.

1

23.

4.

20, 500
62.
660.
286.
17.

3.

13.

21.

7.

144.
270.

1, 230.
226.
28.
294.
118.
180.
324.
300, 000
6.

484.
32.

67.

22.
680.
10, 000
25.

35.

18, 184.
81.

00
00
00
00*
50
00
00
00
50
00
00*
20
00
00*
00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
6156.
300000.
16965.
1936.
2336.
1273.
2700.
1360.
10000.
168336.
65555.
18184.
4941,

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 10
07/ 13/ 00
FI FTH
BI D AMOUNT
15, 000. 00* 15000
25.00 13500
55. 00 4290
20, 000. 00* 20000
50, 000. 00* 50000
80. 00 2000
2.00 5500
35.00 140
4.00 1000
20, 000. 00 40000
45. 00 18450
1, 500. 00 1500
200. 00 800
18. 00 4860
6.00 15540
30. 00 210
15.00 1650
3.00 1800
65. 00 21450
175. 00 4375
700. 00 6300
150. 00 1200
10. 00 920
350. 00 350
200. 00 800
250. 00 1750
450. 00 8550
300, 000. 00* 300000
5.50 14355
1, 000. 00 4000
15. 00 1095
30. 00 570
15. 00 1800
650. 00 1300
10, 000. 00~ 10000.
18. 00 120240.
50. 00 93650.
6, 000. 00* 6000.
80. 00 4880.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

01-294704
01- HUM 101
07/ 12/ 00

.00
.00
. 00*
.00
4, 000.
26, 000
26, 000
5, 350.
5, 350.
65.

3, 500.
320.
65.

60.

60.

32.

10.

10.

10.
700.
620.
840.
340.
32.

13.

1.

680.
270.
250.
110.
160.
40.
400.
.00
.30
350.
750.
300.
400.

00*
00*
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
40
00
00
00
00
00
00
00

00
00
00
00

405048.
2125.
26000.
6720.
4000.
26000.
26000.
5350.
5350.
27950.
7000.
128000.
34450.
69600.
31200.
1088.
190.
360.
3500.
2940.
356500.
11760.
2040.
71360.
28990.
104860.
136000.
7830.
100000.
440.
960.
18800.
40400.
2160.
3180.
104300.
3000.
600.
800.

SUMMARY OF
| THI RD
| BI D
00| 65. 00
00| 105. 00
00| 28, 390. 00*
00| 31.00
00| 4, 400. 00*
00| 10, 600. 00*
00| 28, 424. 00*
00| 220. 00
00| 325. 00
00| 70. 00
00| 3, 850. 00
00| 193. 00
00| 77.00
00| 68. 00
00| 72.00
00| 26. 00
00| 18. 00
00| 18. 00
00| 18. 00
00| 550. 00
00| 1, 226. 00
00| 385. 00
00| 110. 00
00| 30. 00
00| 18. 35
00| 2. 00
00| 622. 00
00| 163. 00
00| 123. 00
00| 414.00
00| 268. 00
00| 21. 50
00| 467. 50
00| 2.75
00| .10
00| 400. 00
00| 3,014. 00
00| 500. 00
00| 60. 50

REMA

470145.
2625.
28390.
7440.
4400.
10600.
28424.
220.
325.
30100.
7700.
77200.
40810.
78880.
37440.
884.
342.
648.
6300.
2310.
704950.
5390.
660.
66900.
40920.
149800.
124400.
4727.
49200.
1656.
1608.
10105.
47217.
1485.
1060.
119200.
12056.
1000.
121.

I NI NG BI DDERS

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|

.00
.00
. 00*
.00
4, 560.
18, 500
29, 500
6, 230.
7, 410.
110.

3, 990.
199.
49.

70.

74.

27.

19.

19.

19.
570.
666.

1, 550.
185.
67.

24.

1.

640.
360.
228.
511.
180.
133.
818.

. 60
.00
382.
855.
516.
1, 300.

00~
00*
00*
00
00
00
00
50
80
60
00
50
00
00
00
00
00
00
00
50
00
40
00
00
00
00
00
00
00

00
00
00
00

368883.
2700.
29500.
7680.
4560.
18500.
29500.
6230.
7410.
47300.
7980.
79800.
26394.
81896.
38480.
935.
361.
684.
6650.
2394.
382950.
21700.
1110.
150525.
53520.
104860.
128000.
10440.
91200.
2044.
1080.
62510.
82618.
1944.
53000.
113836.
3420.
1032.
2600.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 11
07/ 13/ 00
FI FTH
BI D AMOUNT
57.00 412281.
75. 00 1875.
26, 000. 00* 26000.
37.00 8880.
4, 000. 00* 4000.
30, 000. 00* 30000.
26, 000. 00* 26000.
4, 000. 00 4000.
4, 000. 00 4000.
80. 00 34400.
5, 330. 00 10660.
225.00 90000.
78. 00 41340.
65. 00 75400.
62. 00 32240.
22.00 748.
9.00 171.
9.00 324.
9.00 3150.
575. 00 2415.
850. 00 488750.
1, 200. 00 16800.
200. 00 1200.
50. 00 111500.
10. 00 22300.
2.00 149800.
385. 00 77000.
230. 00 6670.
130. 00 52000.
375. 00 1500.
135. 00 810.
20. 00 9400.
690. 00 69690.
2.70 1458.
3.95 41870.
335. 00 99830.
750. 00 3000.
500. 00 1000.
130. 00 260.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

I NI

. 60|
. 00|
. 00|

00|
00|
62|

01- 294704
01- HUM 101 SUMMARY OF REMA
07/ 12/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o
74.00 23680. 00| 82. 00 26240
23.00 7820. 00| 54. 00 18360
150. 00 300. 00| 165. 00 330
450. 00 900. 00| 495. 00 990
2,450. 00 4900. 00| 2,695. 00 5390
54. 00 4752. 00| 60. 00 5280
1.50 2475. 00| 1. 65 2722
3.00 99. 00| 2.90 95
1.00 710. 00| 1.10 781
.30 246. 00| .33 270
2.25 765. 00| 3.00 1020
5. 00 1000. 00| 5.50 1100
70, 000. 00* 70000. 00| 98, 879. 00* 98879
500. 00 500. 00| 2,200. 00 2200.
293, 300. 00* 293300. 00| 282, 048. 62* 282048
3,022, 363. 00 3, 146, 402. 42

3, 350, 446. 00

. 00|
. 00|

00|
00|
00|
00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

84.50 27040

20. 50 6970

171. 00 342

513. 00 1026
2,800. 00 5600
61. 50 5412

1.70 2805

3.00 99

1.10 781

.50 410

2.50 850

5.70 1140.

102, 500. 00* 102500.
570. 00 570.
312, 000. 00* 312000

Bl D245

PACGE 12
07/ 13/ 00
FI FTH
BI D AMOUNT
74.00 23680
18. 00 6120
150. 00 300
450. 00 900
2,450. 00 4900
40. 00 3520
1.50 2475
3.00 99
2.00 1420
1.00 820
2.00 680
4.00 800.
70, 000. 00* 70000.
500. 00 500.
472, 178. 00* 472178.
3, 350, 939. 00



