STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 07/ 18/ 00 I N AVADOR COUNTY | N AND NEAR 07/ 19/ 00
CONTRACT NUNMBER 10- 279104 JACKSON FROM 2.1 KM NORTH OF THE CONTRACT CODE ' D *
LOCATI ON 10- AVA-49-1.3/2. 8 CALAVERAS COUNTY LINE TO 0.1 KM 53 CONTRACT | TEMS
SOUTH OF SCOTTSVI LLE BOULEVARD
REPAI R STRUCTURAL SECTI ON FEDERAL Al D ACST- P049- (122) E
P- P049- (122) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%
PROPOSALS | SSUED 12  FUND TOTAL  HA22 1, 147, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BIDDERS 3  ENG NEERS EST 1,014, 002. 00 AMOUNT OVER 103, 651. 00 PERCENT OVER EST 10. 22
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,117,653.00 3 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-3441
00754230
P O BOX 491660 FAX 530 222- 3649
REDDI NG CA 96049
2 1,142,566.25 2 YUBACON | NC 530 295- 5890
00719105
P O BOX 3176 FAX 530 626- 0200
DI AVOND SPRINGS CA 95619
3 1,309,882.00 1 GEORGE REED | NC 209 334- 0790

P O BOX 1630
LODI CA 95241

00211337

FAX 209 334-0796



10- 279104 Bl D245

10- AVA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 18/ 00 07/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE Dl KE 2788 VENTURE DR

LI NCOLN CA 95648
CAREFREE GREENS ERGCSI ON CONTROL
P O BOX 1008
NEWCASTLE CA 95658
CENTRAL STRI PI NG SERVI CE STRI Pl NG

3489 LUYUNG DR

RANCHO CORDOVA CA 95742

HUM STON CONSTRUCTI ON TRAFFI C CONTRCL

3308 CHARLES ST

COTTONWOOD CA 96022

MARTI N CONSTRUCTI ON PLACE ASPHALT CONCRETE
3174 LUYUNG DR STE 3

RANCHO CORDOVA CA 95742



10- 279104 Bl D245

10- AVA-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 18/ 00 07/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE CO ASPHALT CONCRETE DI KE

2788 VENTURE DR

LI NCOLN CA 95648

BOBBI E MACK GRI NDI NG CO | NC GRI NDI NG

139 N CAIN ST

VI SALIA CA 93292

CENTRAL FENCE COVPANYY FENCE AND METAL BEAM GUARD RAI L
148 OTTO Cl RCLE

SACRAMENTO CA 95822

CENTRAL STRI PI NG SERVI CE | NC STRI Pl NG

3489 LUYUNG DR

RANCHO CORDOVA CA 95742

FARVWEST SAFETY | NC TRAFFI C CONTRCL
226 N MAIN ST

LODI CA 95242

GARCI A GRADI NG AND PAVI NG CO PAVI NG

P O BOX 7176

SO LAKE TAHCE CA 95731

NI TTA CONSTRUCTI ON | NC ERGCSI ON CONTROL

3778 DEL MAR AVE
LOOM S CA 95650

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BLACK DI AMOND ASPHALT | NC SUPPLY LI QUI D ASPHALT AND TRUCKI NG ( PORTI ON)
MODESTO CA

CONTI NUED ON NEXT PAGE



10- 279104
10- AVA-49-1
07/ 18/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
07/ 19/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

EMERSON ASSCCI ATES
JACKSON CA

HALL MASONRY

RI PON CA

S J D CONSTRUCTI ON
OAKDALE CA

T N T FENCI NG
SACRAMENTO CA

LOGGE NG
STONE FACI NG
TRAFFI C CONTRCL, SI GNS AND HEADWALL ( PORTI ON)

FENCI NG ( PORTI ON)



10- 279104 Bl D245

10- AVA- 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 18/ 00 07/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 018603 TEMPORARY ENVI RONVENTAL FENCE M 46 16. 00 736. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 800. 00* 2, 800. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 47, 250. 00* 47, 250. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 11, 000. 00* 11, 000. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 50 56. 00 2, 800. 00
6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 16 200. 00 3, 200. 00
7 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG V) 5 72.00 360. 00
8 150821 REMOVE HEADWAL L EA 8 500. 00 4, 000. 00
9 152299 RESET M LEPCST MARKER EA 3 20. 00 60. 00
10 (S) 152320 RESET ROADSI DE SI GN EA 8 300. 00 2, 400. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT V) 420 14. 00 5, 880. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 10, 320 17.00 175, 440. 00
14 194001 DI TCH EXCAVATI ON VB 91 19. 00 1,729.00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 400 .70 980. 00
16 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 4,500 .50 2, 250. 00
17 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 8 480. 00 3, 840. 00
18 (S) 203056 COVMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 400 2.40 960. 00
19 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 150 6. 00 900. 00
20 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 37 102. 00 3, 774. 00
21 260201 CLASS 2 AGGREGATE BASE VB 3, 810 49. 80 189, 738. 00
22 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE O TONN 4,010 99. 00 396, 990. 00
23 390148 ASPHALT CONCRETE (TYPE B, 12.5- M TONN 2, 230 56. 00 124, 880. 00
MAXI MUM GRADI NG)
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS e 40 16. 00 640. 00
AREA)
25 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 1, 260 3. 60 4,536.00
26 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O M 46 4.00 184. 00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 040 3. 60 7,344.00
28 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 12 4.00 48. 00
29 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 7 800. 00 5, 600. 00
30 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 26 950. 00 24, 700. 00
31 018604 STONE VENEER FACI NG e 40 240. 00 9, 600. 00
32 650086 1350 MM REI NFORCED CONCRETE PI PE M 5 510. 00 2, 550. 00
33 650365 450 MM REI NFORCED CONCRETE Pl PE M 25 270. 00 6, 750. 00
(CLASS I11)
34 664020 600 MVl CORRUGATED STEEL Pl PE M 3 230. 00 690. 00

(2.01 MM THI CK)



10- 279104 Bl D245

10- AMA- 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 18/ 00 07/ 19/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 690154 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 3.5 120. 00 420. 00

36 692086 200 MM ENTRANCE TAPER EA 1 100. 00 100. 00

37 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 1.3 700. 00 910. 00
(2.01 MM THI CK)

38 705044 450 MM STEEL FLARED END SECTI ON EA 1 150. 00 150. 00

39 705045 600 MV STEEL FLARED END SECTI ON EA 2 200. 00 400. 00

40 705222 450 MM CONCRETE FLARED END SECTI ON EA 13 770. 00 10, 010. 00

41 705230 1350 MM CONCRETE FLARED END SECTI ON EA 1 2, 700. 00 2, 700. 00

42 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 15 70. 00 1, 050. 00

43 721010 ROCK SLOPE PROTECTI ON VB 22 70. 00 1, 540. 00
(BACKING NO. 1, METHOD B)

44 729010 ROCK SLOPE PROTECTI ON FABRI C M2 45 20. 00 900. 00

45 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1,135 5. 00 5, 675. 00

46 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 780 18. 00 14, 040. 00

47 820107 DELI NEATOR ( CLASS 1) EA 95 60. 00 5, 700. 00

48 820132 OBJECT MARKER ( TYPE L) EA 18 60. 00 1, 080. 00

49 (S) 832061 METAL BEAM GUARD RAI LI NG M 10 400. 00 4, 000. 00
(2.1 M WOOD POST)

50 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 800. 00 5, 600. 00

51 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 5 96. 00 480. 00

52 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 7,130 .90 6, 417. 00

53 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 520 3. 60 1, 872. 00

TOTAL 1,117,653. 00



| TEM

O©oOoO~NOOULA, WN P

10- 279104

REMAI

343140.
7280.
392.
765.
448.
220.
1800.
7400.
175260.
280700.
122650.
4720.
7875.
345.
12750.
240.
4550.
31200.
14000.
9625.
15000.
1800.
1155.
130.
5655.
100.
300.

10- AMVA- 49-1 SUMMARY OF
07/ 18/ 00
_____________________________ [ = mm e
SECOND | TH RD
BI D AMOUNT | BI D
_____________________________ [ = s
100. 00 4600. 00| 29.00
15, 000. 00* 15000. 00| 2, 200. 00*
52, 000. 00* 52000. 00| 80, 000. 00*
15, 000. 00* 15000. 00| 13, 000. 00*
175. 00 8750. 00| 110. 00
285. 00 4560. 00| 170. 00
65. 00 325. 00| 65. 00
1, 600. 00 12800. 00| 1, 850. 00
80. 00 240. 00| 35. 00
400. 00 3200. 00| 150. 00
15. 00 6300. 00| 14. 00
100, 000. 00* 100000. 00| 75, 000. 00*
15. 00 154800. 00| 33.25
31.00 2821. 00| 80. 00
1.70 2380. 00| . 28
1.00 4500. 00| .17
400. 00 3200. 00| 56. 00
5.00 2000. 00| .55
5.00 750. 00| 12. 00
138. 00 5106. 00| 200. 00
38. 00 144780. 00| 46. 00
83. 00 332830. 00| 70. 00
51.00 113730. 00| 55. 00
125. 00 5000. 00| 118. 00
2.00 2520. 00| 6. 25
2.00 92. 00| 7.50
2.00 4080. 00| 6. 25
2.00 24. 00| 20. 00
1, 000. 00 7000. 00| 650. 00
1, 000. 00 26000. 00| 1, 200. 00
100. 00 4000. 00| 350. 00
1, 300. 00 6500. 00| 1,925. 00
400. 00 10000. 00| 600. 00
1, 000. 00 3000. 00| 600. 00
600. 00 2100. 00| 330. 00
400. 00 400. 00| 130. 00
2,450. 00 3185. 00| 4, 350. 00
500. 00 500. 00| 100. 00
400. 00 800. 00| 150. 00
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Bl D245
PAGE 7
07/ 19/ 00



10- 279104 Bl D245

10- AVA- 49- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
07/ 18/ 00 07/ 19/ 00

R SRCPEPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE

| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o

40 | 750. 00 9750. 00| 410. 00 5330. 00

41 | 4, 000. 00 4000. 00| 2, 150. 00 2150. 00

42 | 175. 00 2625. 00| 260. 00 3900. 00

43 | 190. 00 4180. 00| 190. 00 4180. 00

44 | 20. 00 900. 00| 13. 00 585. 00

45 | 2.35 2667. 25| 2.00 2270. 00

46 | 39.00 30420. 00| 25. 50 19890. 00

47 | 68. 00 6460. 00| 36.00 3420. 00

48 | 79.00 1422. 00| 51. 00 918. 00

49 | 145. 00 1450. 00| 153. 00 1530. 00

50 | 3, 000. 00 6000. 00| 3, 150. 00 6300. 00

51 | 85. 00 425. 00| 85. 00 425. 00

52 | .80 5704. 00| .80 5704. 00

53 | 3.25 1690. 00| 3.30 1716. 00

TOT 1, 142, 566. 25 1, 309, 882. 00



