STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 07/ 19/ 00 I N SAN MATEO COUNTY AT VARI QUS
CONTRACT NUMBER 04-2492A4 LOCATI ONS
LOCATI ON 04- SM 1-43.1/43.3

04- SM 1-43.8/45. 4
04- SM 92-11.4/11.8
CONSTRUCT MEDI AN BARRI ERS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
07/ 19/ 00
CONTRACT CCDE 'D '
21 CONTRACT | TEMS

FEDERAL AlD ACST- X081- (021) E
PHG- X081- (021) E
ACI M X081- (021) E

PROPCSALS | SSUED 10 FUND TOTAL HB1 960, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMVBER OF BI DDERS 2 ENG NEERS EST 792, 800. 00 AMOUNT UNDER 107, 120. 00 PERCENT UNDER EST 13. 51
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 685, 680. 00 1 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE ROAD FAX 925 373-1890
LI VERMORE CA 94550
2 854, 455. 00 2 CORAL CORPORATI ON CF OREGON 503 682-2252

P O BOX 347
W LSONVI LLE OR 97070

00332441

FAX 503 682-0110



04-2492A4
04- SM 1-43
07/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 19/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL SAFETY INC
FREMONT CA

FORENSI C ANALYTI CAL
SAN FRANCI SCO CA
FORENS| C ANALYTI CAL
SAN FRANCI SCO CA
HEI M BROTHERS | NC
MARTI NEZ CA

CONSTRUCTI ON AREA SI GNS
FI ELD AND LAB WORK AND SAFETY PLAN
LEAD TRAI NI NG SAMPLI NG REPORTI NG, MONI TORI NG

TRI M BUSHES, TREES, BARRI ER RAIL, TRAFFIC CONTROL (PORTI ON)



04-2492A4 Bl D245

04- SM 1-43 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 19/ 00 07/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ADVANCED ENVI RONVENTAL SERVI CES | TEMS 1 AND 2 ( PARTIAL)
P O BOX 593
CORTE MADERA CA 94976
LANE SAFETY COVPANY | TEM5 3 AND 4 ( PARTI AL)

340 W CHANNEL ROAD

BENI Cl A CA 94510

N V LANDSCAPE | TEMS 14 AND 15 ( PARTI AL)
6001 ALHAMBRA VALLEY ROAD

MARTI NEZ CA 94553



04-2492A4 Bl D245

04- SM 1-43 CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
07/ 19/ 00 07/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 018737 LEAD SAMPLI NG AND ANALYSI S LS LUWP SUM 14, 000. 00* 14, 000. 00
2 (S) 074018 HEALTH AND SAFETY PLAN LS LUW SUM 4, 500. 00* 4,500. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 9, 500. 00* 9, 500. 00
4 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 26, 000. 00* 26, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 2,500. 00 15, 000. 00
6 150656 REMOVE CABLE BARRI ER EA 190 8.00 1, 520. 00
7 150659 REMOVE TERM NAL SECTI ON EA 1 100. 00 100. 00
8 018738 REMOVE RETURN SECTI ON EA 1 100. 00 100. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 800 20. 00 16, 000. 00
10 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 250 22.00 5, 500. 00
11 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 4,200. 00 12, 600. 00
12 820107 DELI NEATOR ( CLASS 1) EA 13 30. 00 390. 00
13 820134 OBJECT MARKER (TYPE P) EA 11 50. 00 550. 00
14 (S) 839301 SI NGLE THRI E BEAM BARRI ER M 8, 580 60. 00 514, 800. 00
15 (S) 839310 DOUBLE THRI E BEAM BARRI ER M 660 77.00 50, 820. 00
16 (S) 018739 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 10 650. 00 6, 500. 00
MODI FI ED
17 (S) 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 12 100. 00 1, 200. 00
18 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 1 100. 00 100. 00
19 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 400. 00 1, 400. 00
20 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 4, 800. 00 4, 800. 00
21 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 300. 00 300. 00

TOTAL 685, 680. 00



04-2492A4 Bl D245

04- SM 1- 43 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
07/ 19/ 00 07/ 19/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 15, 500. 00* 15500. 00
2| 1, 650. 00* 1650. 00
3| 13, 000. 00* 13000. 00
4 | 85, 000. 00* 85000. 00
5 | 3, 000. 00 18000. 00
6 | 35. 00 6650. 00
7| 200. 00 200. 00
8 | 100. 00 100. 00
9 | 40. 00 32000. 00
10 | 40. 00 10000. 00
11 | 4, 500. 00 13500. 00
12 | 40. 00 520. 00
13 | 65. 00 715. 00
14 | 68. 00 583440. 00
15 | 88. 00 58080. 00
16 | 500. 00 5000. 00
17 | 100. 00 1200. 00
18 | 400. 00 400. 00
19 | 2, 500. 00 2500. 00
20 | 5, 600. 00 5600. 00
21 | 1, 400. 00 1400. 00

TOT 854, 455. 00



